BID SET

Penniman Road Pavement Improvements
Village of Orwell

OPWC Funded Project

May 2025

0000031849

errdantas 8150 Sterling Ct. | Mentor | OH | 44060 |
440.951.9000 | www.verdantas.com
i



VILLAGE OF ORWELL OFFICIALS

ADMINISTRATION

Vacant, Village Manager
Kimberly McKinley, Clerk of Council/Finance Director
Chris Newcomb, Solicitor
Shane Gregory, Street Department Superintendent

COUNCIL

Chris Ruks, President
David Hartz, Vice President
Bob Denihan
Jeremy Cottrell
Roberta Cozad



ADVERTISEMENT FOR BIDS/PUBLIC NOTICE TO BIDDERS

Sealed bids will be received at the office of the Village Manager, Village of Orwell, 179 W.
Main St., Orwell, OH 44076 until 2:00 p.m. on May 30, 2025 and will be opened and read immediately
thereafter for the
PENNIMAN ROAD PAVEMENT IMPROVEMENTS
OPINION OF PROBABLE CONSTRUCTION COST: $227,000.00
COMPLETION DATE: OCTOBER 24, 2025
The bid specifications, drawings, plan holders list, addenda, and other bid information (but not

the bid forms) may be viewed and/or downloaded for free via the internet at https://bids.verdantas.com .
The bidder shall be responsible to check for Addenda and obtain same from the web site.

Bids must be in accordance with drawings and specifications and on forms available from
Verdantas, Inc. at a non-refundable cost of One Hundred and Twenty-five Dollars ($125.00) for hard
copies and $45.00 for electronic files. Documents may be ordered by registering and paying online at
https://bids.verdantas.com. Please contact planroom@verdantas.com or call (440) 530-2351 if you
encounter any problems viewing, registering or paying for the documents.

Ohio Preference: In accordance with Ohio Rev. Code §164.05 (A)(6), to the extent practicable,
the Prime Contractor and subcontractor shall use Ohio products, materials, services, and labor in
connection with this project. Additionally, contractor compliance with the equal employment
opportunity requirements of Ohio Administrative Code Chapters 123:2-3 through 123:2-11 is required.

DOMESTIC STEEL USE REQUIREMENTS (LOAD-BEARING STRUCTURAL
PURPOSES ONLY) AS SPECIFIED IN OHIO REVISED CODE 8§153.011 APPLY TO THIS
PROJECT. COPIES OF §8153.011 CAN BE OBTAINED FROM ANY OF THE OFFICES OF
THE DEPARTMENT OF ADMINISTRATIVE SERVICES OR THROUGH
https://codes.ohio.qgov/ohio-revised-code/section-153.011

Publish: Star Beacon
May 9, 2025
May 16, 2025
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SECTION 1
BID DOCUMENTS



INSTRUCTIONS TO BIDDERS

PART 1 GENERAL

1.1  Sealed bids shall be received by the Owner at the location specified and until the time
and date specified in the Advertisement for Bids/Public Notice to Bidders.

1.2 Each bid shall contain the full name and address of each person or company interested
in said bid. If no other person be so interested, the Bidder shall distinctly so state the
fact.

1.3 Bid forms must be completed in ink or by typewriter. Any corrections to the bid forms
prior to submission must be initialed by the person signing the bid. Failure to submit
any bid form(s) or other required document(s) may be cause for rejection of the bidder's
bid at the sole discretion of the Owner.

1.4  Bids by Corporations must be executed in the corporate name by the President, Vice
President, or other officer accompanied by evidence of authority to sign and the
corporate seal must be affixed and attested by the Secretary on the Corporate Resolution
form.

1.5 Bids by partnerships must be executed in the partnership name and signed by a partner,
whose title must appear under the signature.

1.6 All names must be typed or printed below the signature.

1.7  The bid shall contain an acknowledgment of receipt of all Addenda.

1.8 If a Bidder wishes to withdraw their bid prior to the opening of bids, they shall state
their purpose in writing to the Owner before the time fixed for the opening, and when
reached it shall be handed to them unread.

1.9  After the opening of bids, no Bidder may withdraw their bid for a period of 120 days.

PART 2 EXAMINATION OF CONTRACT DOCUMENTS AND SITE

2.1 Before submitting a bid, each Bidder must

A.  Examine the Contract Documents thoroughly.

B.  Visit the site to familiarize themselves with local conditions that may in any

manner affect cost, progress, or performance of the work.

C. Familiarize themselves with Federal, State, and local laws, ordinances, rules, and

regulations that may in any manner affect cost, progress, or performance of the
work.

D.  Study and carefully correlate Bidder's observations with the Contract Documents.
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2.2

2.3

2.4

2.5

Reference is made to the Specific Project Requirements for the identification of any
reports of investigations and tests of subsurface and latent physical conditions at the site
or otherwise affecting cost, progress or performance of the work which have been relied
upon by the Engineer in preparing the drawings and specifications. Owner will make
copies of such reports available to any Bidder requesting them if not made available
with the bid documents. These reports are not guaranteed as to accuracy or
completeness; nor are they part of the Contract Documents. Before submitting their bid
each Bidder will, at their own expense, make such additional investigations and tests as
the Bidder may deem necessary to determine their bid for performance of the work in
accordance with the time, price and other terms and conditions of the Contract
Documents.

Upon request, the Owner will provide each Bidder access to the site to conduct such
reasonable investigations and tests as each Bidder deems necessary for submission for
their bid.

The lands upon which the work is to be performed, rights-of-way for access thereto, and
other lands designated for use by Bidder in performing the work are identified on the
Drawings.

The submission of a bid will constitute an incontrovertible representation by the Bidder
that they have complied with every requirement of this section and that the Contract
Documents are sufficient in scope and detail to indicate and convey understanding of all
terms and conditions for performance of the work.

PART 3 ESTIMATED QUANTITIES

3.1

3.2

3.3

3.4

In Unit Price Contracts, the quantities of the work itemized in the bid are approximate
only and the bidders are hereby notified that the estimated quantities made by the
Engineer are merely for the guidance of the Owner in comparing on a uniform basis all
bids received for the work.

The contract quantities, where itemized, are based on plan horizontal and vertical
dimensions unless otherwise specified. It is the Contractor's responsibility to verify and
determine actual quantities of materials such as pipe, pavement, subgrade, etc. in their
ordering materials.

Payments, except for lump sum contracts and except for lump sum items in unit price
contracts, will be made to the Contractor only for the actual quantities of work
performed or materials furnished in accordance with the plans and specifications.

The successful Bidder will be required to furnish the Owner with a complete breakdown

of the lump sum bid items, to the satisfaction of the Engineer/Architect, before signing
the Contract documents.
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PART 4 CONTRACTOR'S QUALIFICATION

4.1

4.2

4.3

4.4

4.5

Bidder shall provide detailed information relating to similar projects completed within
the past 5 years which demonstrates the bidder’s capability, responsibility, experience,
skill, and financial standing to undertake this type of project and shall include a list of
all projects currently under construction including status and contact person.

Bidder shall own, have rental or lease agreements for, or otherwise have readily
available any and all equipment and tools necessary for proper execution of the work.
The Owner reserves the right to request lists of equipment or tools available for the
project including sources.

Bidder shall provide pertinent information to the Owner relative to any pending suits or
outstanding liens. If no information is provided by the Bidder, the Owner shall assume
that any such suits or liens do not exist.

The Owner may require similar information on any or all subcontractors proposed by
the Bidder.

Bids of corporations not chartered in the state in which the work will take place must be
accompanied by proper certification that the corporation is authorized to do business in
that state.

PART 5 SUBCONTRACTORS

5.1

5.2

5.3

5.4

The Bidder shall state on the appropriate bid form the names of all Subcontractors, Sub
Consultants and other professional service providers proposed and the items of work
they are to be assigned. All work not assigned to a Subcontractor shall be assumed by
the Owner to be performed by the Bidder.

The Owner reserves the right to approve all subcontractors proposed by the Bidder. If
the Owner, after due investigation, rejects the use of a proposed subcontractor, the
apparent successful Bidder may either submit an acceptable substitution without
increase in bid price or decline substitution and withdraw their bid without sacrificing
their bid security. Any listed subcontractor to whom the Owner does not make written
objection prior to award of contract, shall be deemed acceptable to the Owner.

Requests for changes of Subcontractor by the Bidder after the award shall be subject to
the Owner's approval and shall not change the contract bid prices.

No contractor shall be required to employ any Subcontractor, person or organization
against whom they have reasonable objection.

PART 6 BID REVIEW BY OWNER

6.1

The Owner reserves the right to reject any and all bids, to waive as an informality any
and all irregularities, and to disregard all nonconforming, nonresponsive or conditional
bids.
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6.2

6.3

6.4

6.5

6.6

6.7

All extensions and totals of unit prices and quantities submitted as part of the bid shall
be considered informal until verified by the Owner. All bids must be made on the
forms contained herein and the bid prices must be written therein, in figures only. Unit
prices shall be separately written for "Unit Price Labor," "Unit Price Material," and
"Total Unit Price" for each item listed. Should an error in addition and/or multiplication
be determined while checking the Contractor's math and verifying their total bid, the
"Unit Price Labor" and the "Unit Price Material” figures shall govern in determining the
correct "Total Unit Price" and the correct "ltem Total.”

Each bidder must bid on all Items, Alternates, Deductions, and Additions contained in
the Bidding Forms. All bids not in conformity with this notice may be considered non-
responsive and may be rejected.

More than one bid for the same work from an individual or entity under the same of
different names will not be considered. Reasonable grounds for believing that any
bidder has an interest in more than one bid for the work may be cause for
disqualification of that bidder and the rejection of all bids in which the bidder has an
interest. A subcontractor or supplier is not a bidder, and may submit prices to multiple
bidders.

In evaluating bids, the Owner may consider:

A. The qualifications and experience of the Bidder, proposed subcontractors, and
principal material suppliers as outlined in the plans and specifications.

Financial ability and soundness of the Bidder and proposed subcontractors.
Completeness of all bid forms and bid requirements.

Alternates and unit prices requested in the Bid Forms.

Unit prices or schedules of values that are or appear to be unbalanced.
Previous contractual experience with the Owner.

Whether or not the bid package complies with the prescribed requirements.

I © " mO O W

The proposed completion date, if applicable.

I.  Any other matter allowed by law or local ordinance or resolution.

Owner may conduct further investigations as they deem necessary to assist in the
evaluation of any bid and to establish the responsibility, qualifications, and financial
ability of the Bidder, proposed Subcontractors, and other persons and organizations to
do the work in accordance with the Contract Documents to Owner's satisfaction within
the prescribed time.

Owner reserves the right to reject the bid of any Bidder who does not pass any such
evaluation to Owner's satisfaction.
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6.8

The Contract award shall be based on the lowest and best bid or lowest responsive and
responsible bid (as applicable for the public contracting agency receiving bids) for the
base bid and selected alternate items (if any) for this project.

PART 7 BID SECURITY

7.1

7.2

7.3

7.4

Each bid must be accompanied by a certified or cashier's check in the amount of 10% of
the amount bid, an irrevocable letter of credit in the amount of 10% of the amount bid
or an original bond in the amount of 100% of the amount bid per ORC 153.54 and
153.571. The certified or cashier's check, or irrevocable letter of credit shall be from a
financial institution authorized to transact business in the State of Ohio and acceptable
to the Owner. The bond shall be underwritten by a Surety Company authorized to
transact business in the State of Ohio having an Ohio agent and listed on the most
current Department of the Treasury Circular 570, "Surety Companies Acceptable on
Federal Bonds." The bond shall be a "Bid Guarantee and Contract Bond" ("rollover
bond") per O.R.C. sections 153.54 and 153.571 submitted for the full amount of the bid
including all alternates, if any.

If bid security is made by bond, the Bidder and their Surety shall sign the Supplemental
Bond Acknowledgement form and submit with their bid.

The certified or cashier's check, irrevocable letter of credit, or bond shall be made
payable to the Owner and shall serve as a guarantee that in the event the bid is accepted
and a contract is awarded to the successful Bidder, the contract will be executed by the
bidder including any certifications, certificates or additional bonds required by the
contract.

Failure on the part of the successful Bidder to execute the contract documents will cause
the certified or cashier's check, irrevocable letter of credit, or bond to be forfeited to the
Owner as damages.

A. If the Owner awards the contract without rebidding, the Bidder (and the Surety on
their bond if a bond was submitted) shall be liable to the Owner for a penal sum
not to exceed the difference between the low bid and the next lowest bidder or
10% of the amount of the bid, whichever is less.

B. If the Owner does not award the Contract to the next lowest Bidder, but resubmits
the project for bidding; the Bidder (and the Surety on their bond if a bond was
submitted) shall be liable to the Owner for a penal sum not to exceed the costs in
connection with the resubmission of bids or 10% of the amount of the bid,
whichever is less.

Checks or letters of credit for bid security of all bidders will be returned in the manner
and timeframe stipulated in the Ohio Revised Code.
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PART 8 CONTRACT BOND

8.1

8.2

8.3

8.4

As security for faithful performance and payment of all obligations under the Contract,
the Owner shall require and the successful Bidder shall furnish either:

A. If submitted as Bid Security at time of bid: "Bid Guarantee and Contract Bond"
(AKA "rollover bond") per O.R.C. sections 153.54 and 153.571.

B. Ifa cashier’s check or irrevocable letter of credit is submitted as Bid Security at
time of bid: Contract Bond per Ohio Revised Code Sections 153.54 and 153.57,
in the amount of 100% of the Contract Price. The Contractor and their Surety
shall sign the Supplemental Bond Acknowledgement form and submit with the
Contract forms

The bond shall be underwritten by a Surety Company authorized to transact business in
the State of Ohio having an Ohio agent and listed on the most current Department of the
Treasury Circular 570, "Surety Companies Acceptable on Federal Bonds."

The contract bond shall cover correction of the work for the period stated in the
specifications and the correction period shall start upon Final Acceptance of the entire
project and final payment by the Owner.

Nothing in the performance of the Engineer's service to the Owner in connection with
this project shall in any way imply any undertaking for the benefit of the successful
Bidder, its subcontractor(s), or the surety of any of them.

PART 9 AWARD AND EXECUTION OF CONTRACT

9.1

9.2

9.3

9.4

After the Owner's legislative body awards the project, the successful bidder will receive
the unsigned contract documents. Within 10 days after their receipt, the successful
Bidder shall sign and deliver to the Owner said contract documents including any
certifications, certificates, or additional bonds required by the contract.

The Owner shall execute the Contract within 120 days after the day of the bid opening.
When necessary and by mutual consent between the Owner and the Successful Bidder,
this 120-day period may be extended.

The date of the Owner's signature on the Contract Agreement shall be the effective
contract date.

The Owner shall execute and deliver to the successful Bidder one set of fully executed
contract documents.

PART 10 INSURANCE

10.1

Verification of limits for public liability, property damage, automobile, Worker's
Compensation, or any other insurance required by the provisions of this Contract must
be submitted to the Owner prior to execution of the Contract.

BD. 6



10.2

10.3

10.4

10.5

All insurance shall be endorsed so that it cannot be cancelled for non-payment of
premium for 10 days or cancelled or non-renewed for any other reason in less than 30
days after a written notice of such proposed action by the insurer is given to the Owner.
The cancellation clause on the Certificate(s) of Insurance shall read as specified in the
Supplementary Conditions and failure to submit an insurance certificate and/or policy
endorsement verifying same shall be reason for the Owner to consider the Contractor
non-responsive in complying with the requirements for contract execution and may be
cause for forfeiture of the Bid Security to Owner.

The Insurer’s affording coverage shall be authorized to transact business in the State of
Ohio and be listed on the most current Ohio Department of Insurance list of Ohio
Licensed Companies.

The Contractor’s Liability Insurance policy(s) shall be endorsed such that limits are on
a Per Project basis.

The Contractor shall also provide an Owner's and Contractor's Protective Policy.

PART 11 NON-COLLUSION AFFIDAVIT

111

11.2

Collusion between bidders will be cause for rejection of affected bids and may be cause
for rejection of all bids. Multiple bids submitted by one bidder under the same name or
different names, whether as an individual, firm, partnership, corporation, profit or non-
profit, affiliate, or association will be cause for rejection of bids. A subcontractor is not
a bidder, and may submit prices to multiple bidders.

All bidders shall submit an affidavit that their bid is genuine and not collusive or sham;
that such bidder has not colluded, conspired, connived, or agreed, directly or indirectly,
with any bidder or person, to put in a sham bid, or that such other bidder or person
shall refrain from bidding; that such bidder has not in any manner, directly or
indirectly sought by agreement or collusion, or communication or conference, with any
person, to fix the bid price of affiant or any other bidder, or to fix any overhead, profit
or cost element of said bid price, or of that of any other bidder, or to secure any
advantage against the Owner or any person or persons interested in the proposed
contract; that such bidder is the only party (or parties) who has an interest with the
bidder in the profits of any contract which may result from the herein contained
proposal; that no individual affiliated with the Owner, including but not limited to the
head of any department, any employee, or any other official or officer of the Owner, is
or will be directly or indirectly interested in this bid, and/or the profits from this bid if
successful; that no individual affiliated with the Owner, including but not limited to the
head of any department, any employee, or any other official or officer of the Owner,
has or will receive anything of value as a result of the submission of this bid or its
award; that no individual affiliated with the Owner, including but not limited to the
head of any department, any employee, or any other official or officer of the Owner,
has been solicited to provide assistance and/or provided assistance to the bidder which
might give the bidder a competitive advantage or circumvent the competitive bidding
process; and that all statements contained in said proposal are true; and further, that
such bidder has not, directly or indirectly submitted this bid, or the contents thereof, or
divulged information or data relative thereto to any association or to any member or
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agent thereof.

11.3  Each bid must be accompanied by a completed Noncollusion Affidavit provided within
the contract documents.

11.4  Where there is reason to believe collusion or combination among bidders exists, the
Owner reserves the right to reject the bid of those concerned.

PART 12 DELINQUENT PERSONAL PROPERTY STATEMENT

12.1  Included with the contract documents is a Delinquent Personal Property Statement to be
filled out by the successful Bidder.

12.2  The statement shall be sent to both the County Auditor and the County Treasurer. A
signed copy shall remain in the contract documents as well.

PART 13 ORIGINAL DOCUMENTS

13.1  All bid forms, contract forms, bonds and any other bid documents or contract
documents requiring signatures shall be submitted with original signatures. No photo
copies or faxed copies of signed documents shall be accepted.

PART 14 ADDENDA

141 The bidder shall be responsible to obtain Addenda from the web at
https://bids.verdantas.com .

END OF SECTION 10/31/23
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PRICES TO INCLUDE

PART 1 - GENERAL

Any work shown on the plans or required in the specifications but not paid for separately as a bid
item shall be included in the cost of other bid items. The amount bid for each Bid Item shall include

the following:

1.1 All labor, materials, tools, equipment, and transportation necessary for the proper execution
of the work in accordance with the Contract Documents.

1.2 All assistance required by the Engineer to verify compliance with the Contract Documents,
including measuring for final pay quantities.

1.3 Project coordination and scheduling.

1.4 Detailed breakdown of lump sum bid items as requested by the Engineer.

15 Materials Testing

1.6 All provisions necessary to protect workers, the general public, and property along the
work in accordance with the Contract Documents.

1.7 The unit prices shall include restoration, seeding and mulching (as necessary) to restore
site conditions back to equal or better condition if impacted by construction activities. This
also includes any mailboxes, lighting, or landscape features impacted by the work.

1.8 Protection and/or replacement of existing property corner monuments.

1.9 Reimbursement to the Owner for costs of re-inspection or re-testing of any work not
installed in compliance with the Contract Documents.

1.10 The unit price for surface courses shall include the cost to seal any cracks which may

develop in the asphalt pavement during the Correction Period. The sealing shall be done
just prior to the end of the Correction Period unless, due to the season and inclement
weather, a time extension is granted and the Correction Period extended.
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PART 2 - ITEMS

2.1 BONDS AND INSURANCES, AS PER PLAN

Basis of Payment

"Bonds and Insurances™ item (including "Owner/Contractor Protective Policy,” "All Risk
Builder's Risk Insurance," and/or "Installation Floater Insurance”, and endorsements to fully
comply with all contract requirements has been included in the bid proposal.

2.2 PRECONSTRUCTION VIDEO DOCUMENTATION

Basis of Payment

The lump sum price shall include all costs associated with hiring a professional videotaping firm
to document in detail the existing conditions of the entire work area and submit a high-quality
USB Flash Drive video log.

2.3 PARTIAL DEPTH PAVEMENT REPAIR, AS PER PLAN

Method of Measurement

The quantity to be paid shall be the number of square yards as indicated in the proposal.
Dimensions of partial depth pavement repair extents will be established by the Village of Orwell
and Engineer by marking in field once milling operations have been completed. The width shall
be variable.

Basis of Payment

Payment shall be made in accordance with ODOT Item 251.05 on a square yard basis.

2.4 PAVEMENT REPAIR, AS PER PLAN

Method of Measurement

The quantity to be paid shall be the number of square yards as indicated in the proposal.
Dimensions of partial depth pavement repair extents will be established by the Village of Orwell
and Engineer by marking in field once milling operations have been completed. The width shall
be variable.

The work, method of construction and materials for pavement repair shall be in accordance with
ODOT Item 253 with the following modifications.

A.  Compacted thickness shall be as detailed on the plans.

B.  This item shall be used as directed by the Engineer & Village of Orwell.
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Basis of Payment

The accepted quantities of pavement repair of thickness specified will be paid for at the contract
unit price per cubic yard, which price and payment shall be full compensation for furnishing and
placing all materials, including furnishing all labor, tools, appliances, equipment and all other
appurtenances necessary to complete the work as specified or as directed; including any
necessary pavement saw cuts, existing pavement/subbase removal (regardless of material type)
and subbase preparation.

2.5 TYPE F PAVEMENT REPLACEMENT (STONE), DRIVEWAY

Method of Measurement

The method of measurement shall be as per ODOT 253 or 255 as applicable with the exception
that lengths used for calculation of each individual repair area shall not exceed the maximum pay
length indicated on the drawings.

Basis of Payment

The basis of payment shall be as per ODOT 253 or 255 as applicable with the following
additions:

The unit price shall also include furnishing, installation, maintenance, removal, and disposal of

temporary road materials or temporary pavement courses; preparation for permanent pavement
courses; and any additional expenses for cold weather protection.

2.6 PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN

Method of Measurement

The number of square yards of bituminous pavement planing shall be the actual square yards of
pavement planed to the depth specified and disposed of as measured in the field.

Basis of Payment

The unit price stipulated per square yard for pavement planing of the thickness specified shall be
full compensation for furnishing and placing all materials, disposal of removed material at a
Village site if specified and/or removal offsite, and furnishing of all labor, tools and equipment
necessary to complete the work as specified or as shown on the contract drawings.

The work method of construction and materials for bituminous pavement planing shall conform
to ODOT Item 254 with the following modification:
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2.7

Bituminous pavement planing shall include planing of any existing concrete patches and/or
trench caps whether exposed or covered by an asphalt layer to the depth to match existing
concrete base elevation.

Pavement planing shall include immediately cleaning and removal of all debris to the
satisfaction of the Village.

Unit price shall include the installation, maintenance, and removal of temporary apron
wedges (ramps) as directed out of asphalt of asphalt millings for any apron lip greater than
3” after planing (as directed).

Unit price shall include the removal of all inlet grates, wrapping with filter fabric or other
approved debris protection and replacing the grates prior to the start of any planing.
The Contractor shall maintain this protection system throughout the work and remove the
fabric within 72 hours of the surface course placement.

Any existing pavement fabric encountered during planing (milling) of the roadway shall be
removed and disposed of by the contractor.

NON-TRACKING TACK COAT, AS PER PLAN

Method of Measurement

The quantity to be paid shall be the actual gallons of tack coat material applied to surfaces as
indicated in plan.

Basis of Payment

Payment shall be made in accordance with ODOT Item 407 on a gallon basis.

2.8

ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22, AS PER PLAN

The work, method of construction and materials for asphalt concrete surface course shall be in
accordance with ODOT Item 448 with the following modifications:

A

B.

Compacted thickness shall be as detailed on the plans.

All gutters, street castings and joints shall be sealed with an approved liquid bituminous
material 4 inches in width and the cost is to be included with the bid item.

Hot applied asphalt joint adhesive is to be applied to cold longitudinal construction joints
and shall conform to ODOT supplemental Specification 875. This item shall be included
in the cost of Asphalt Concrete Surface Course.

Necessary butt or tapered edge joints and pavement saw cuts shall be considered incidental
costs to be included in this bid item.
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E. Reclaimed or recycled material shall not be used. Only new materials shall be used.

Method of Measurement

The measurement of asphalt concrete surface course of the thickness specified shall be the
number of cubic yards of asphalt concrete surface course completed and accepted in place. The
area for measurements will be as shown on the plans, or as otherwise directed in writing by the
Engineer. The plan quantities as adjusted for changes, errors and deviation more than allowable
tolerances will be the method of measurement.

Basis of Payment

The accepted quantities of asphalt concrete surface course of the thickness specified shall be full
compensation for furnishing and placing all materials, including sealing materials, pavement
striping, and furnishing all labor, tools, appliances, equipment and all other appurtenances
necessary to complete the work as specified or as shown; including feathering at drives as
necessary and butt or taped edge joints and necessary pavement saw cuts.

2.9 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448), AS PER PLAN

The work, method of construction and materials for asphalt concrete surface course shall be in
accordance with ODOT Item 448 with the following modifications:

A. Compacted thickness shall be as detailed on the plans.

Method of Measurement

The measurement of asphalt concrete intermediate course of the thickness specified shall be the
number of cubic yards of asphalt concrete intermediate course completed and accepted in place.
The area for measurements will be as shown on the plans, or as otherwise directed in writing by
the engineer. The plan quantities as adjusted for changes, errors and deviation in excess of
allowable tolerances will be the method of measurement.

Basis of Payment

The accepted quantities of asphalt concrete intermediate course of the thickness specified shall be
full compensation for furnishing and placing all materials, including furnishing all labor, tools,
appliances, equipment and all other appurtenances necessary to complete the work as specified or
as shown; including any necessary pavement saw cuts.

BD.13



2.10 MAINTAINING TRAFFIC, AS PER PLAN

Method of Measurement

The work, method of construction and materials for maintaining traffic shall be in accordance
with ODOT Item 614 and the Ohio Manual of Uniform Traffic Control Devices (OMUTCD).
The contractor shall submit a traffic control plan prior to the preconstruction meeting.

Basis of Payment

The lump sum price stipulated for maintaining traffic shall include all costs for labor, materials,
tools and appurtenances necessary to complete the work as specified. Payment shall be made
progressively throughout the contract period in proportion to the percentage of work complete or
as otherwise approved by the Engineer.

211 COMPACTED AGGREGATE, AS PER PLAN

Method of Measurement

The number of cubic yards of compacted aggregate shall be the actual cubic yard volume
specified as measured in the field for the proposed shoulder. For locations with shoulder widths
variable from the typical width, the Village of Orwell shall field indicate and mark the extents of
the placement area.

Basis of Payment

The unit price stipulated per cubic yard shall be full compensation for furnishing and placing all
materials and furnishing of all labor, tools and equipment necessary to complete the work as
specified or as shown on the contract drawings.

2.12 SHOULDER PREPARATION, AS PER PLAN

Method of Measurement

The number of square yards of shoulder preparation shall be the actual square yard area of
shoulder preparation specified as measured in the field. For locations with shoulder widths
variable from the typical width, the Village of Orwell shall field indicate and mark the extents of
the area for shoulder preparation.

Basis of Payment

The unit price stipulated per square yard for shoulder preparation shall be full compensation for
furnishing and placing all materials, disposal of removed material offsite, and furnishing of all
labor, tools and equipment necessary to complete the work as specified or as shown on the
contract drawings.
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2.13 TEMPORARY SEDIMENT AND EROSION CONTROL, AS PER PLAN

Basis of Payment

The lump sum price shall include all labor, equipment, and materials including but not limited to
inlet protection to provide sediment and erosion control commensurate with the Contractor's
means, methods, work schedule, and in accordance with plan details and specifications, if any.

2.14 CONTINGENCY / DISCRETIONARY ALLOWANCE

Basis of Payment

A Contingency/Discretionary Allowance has been included in the bid proposal to be utilized as
directed by the Owner and Engineer for unscheduled work items not included on the proposal
forms or other changes in the work. Any portion of the allowance not utilized shall be credited

to the Owner.

END OF SECTION
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SUPPLEMENTAL INSTRUCTION TO BIDDERS
FOR PROJECTS FUNDED BY THE
OHIO PUBLIC WORKS COMMISSION

PART 1 - GENERAL

1.1  Each bidder must submit a current EEO Certificate of Compliance or if the bidder is not
currently certified, he must indicate that the bidder will be able to obtain a valid Certificate
of Compliance prior to the execution of the contract. Failure to submit or indicate the
ability to obtain an EEO Certificate of Compliance will cause rejection of the bid as non-
responsive.

PART 2 - OHIO PREFERENCE

2.1 In accordance with Ohio Revised Code 8164.05 (A)(6), to the extent practicable, the
Contractor and subcontractor shall use Ohio products, materials, services and labor in
connection with this project.

PART 3 - DRUG-FREE WORKPLACE PROGRAM

3.1 In accordance with Ohio Revised Code 8153.03 and during the life of this project, the
Contractor and all its Subcontractors that provide labor on the Project site must be enrolled
in and remain in good standing in the Ohio Bureau of Worker’s Compensation (“OBWC”)
Drug-Free Safety Program (“DFSP”) or a comparable program approved by the OBWC.

PART 4 - OHIO ETHICS LAW

4.1  Contractor agrees that it is currently in compliance and will continue to adhere to the
requirements of Ohio Ethics law as provided by Section 102.03 and 102.04 of the Ohio
Revised Code.

PART 5 - VENDOR SELF REGISTRATION

5.1  New vendors must register online using the How to Register tab of the OhioPays website
at https://ohiopays.ohio.gov . OhioPays is the system where businesses and individuals
register as a Payee, monitor payments, and update the profile when needed. Any individual
or organization who is expected to be paid by the State of Ohio is required to register.
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STATE OF OHIO
EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS &
BID CONDITIONS FOR OPWC-ASSISTED CONSTRUCTION PROJECTS

The attached materials are provided for use by local subdivisions in receipt of financial assistance
from the Ohio Public Works Commission for the development or redevelopment of capital
infrastructure improvements. The materials relate to the State of Ohio's equal employment
opportunity requirements for contractors when they participate in State-assisted construction
projects.

These materials must be inserted into the contracting subdivision's bidding documents for
such State-assisted projects, and must be regarded as an integral component of the bidder's
response. The bidder must, as a part of its bid response: elect one of the two Bidder's
Affirmative Action Requirements, adopt the Bidder's EEO Covenants, and complete the
Bidder's Certification. Failure to complete the required sections may cause the bidder's
proposal to be rejected as being non-responsive to the State's Equal Employment
Opportunity Requirements and in non-compliance with the State Equal Employment
Opportunity Bid Conditions. In addition, the bidder must submit a copy of a valid
Certificate of Compliance for Equal Employment Opportunity purposes prior to the
execution of a contract.

Should there be any questions regarding the use or meaning of any portion of these materials, the

best answers can be received from the Equal Opportunity Center at 77 South High Street, 24th
Floor, Columbus, Ohio 43266-0408. Phone: (614) 466-8380.
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"APPENDIX A" OF THE STATE EEO BID CONDITIONS

MINORITY MANPOWER UTILIZATION GOALS AND TIMETABLES

The following minority goals listed are expressed in terms of percentages of work hours
for each trade to be used by the contractor in a designated area. Designated areas are
defined as Ohio's Standard Metropolitan Statistical Areas (SMSA). They are: Akron,
Cincinnati, Cleveland, Columbus, Dayton, Toledo and Youngstown-Warren. In cases
where the project is not located in a designated area, the contractor may adopt minority
utilization goals of the near/nearest designated area.

AKRON

All Trades 10%

COLUMBUS

All Trades 10%
DAYTON

All Trades 11%
TOLEDO

All Trades 9%

YOUNGSTOWN
All Trades 9%

CINCINNATI
Trade

Asbestos Workers
Boilermakers
Carpenters
Elevator Constructors
Floor Layers
Glaziers
Lathers
Marble, Tile, Terrazzo
Millwright
Operating Engineers
Painters
Pipefitters
Plasterers
Plumbers
Sheet Metal Workers
Other Trades
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9%
9%
10%
11%
10%
10%
10%
8%
10%
11%
11%
11%
10%
11%
11%
11%

CLEVELAND
Trade
Asbestos Workers 17%
Boilermakers 10%
Carpenters 16%
Electricians 20%
Elevator Constructors 20%
Floor Layers 11%
Glaziers 17%
Ironworkers 13%
Operating Engineers  17%
Painters 17%
Pipefitters 17%
Plasterers 20%
Plumbers 17%
Roofers 17%
Other Trades 17%



"APPENDIX B" OF THE STATE EEO BID CONDITIONS

SPECIFIC AFFIRMATIVE ACTION STEPS
The following Affirmative Action steps are directed at increasing minority utilization:

(1) The contractor should maintain a file of the names and addresses of each minority and female
referred to it by any individual or organization and what action was taken with respect to each such
referred individual, and if the individual was not employed by the contractor, and the reasons therefore.
If such individual was sent to the union hiring hall for referral and not referred back by the union or if
referred back by the union or if referred, not employed by the contractor, the file should document this
and the reason therefore.

To Demonstrate Compliance: Maintain a file of the names, addresses, telephone numbers, and craft of
each minority and female applicant showing (a) the date of contact and whether the person was hired,;
if not, the reason, (b) if the person was sent to a union for referral, and the results (c) follow-up contacts
when the contractor was hiring.

(2) The contractor should promptly notify the State Contracting Agency when the Union or Unions
with which the contractor has collective bargaining agreements does not refer to the contractor a
minority or female worker referred (to the union) by the contractor, or when the contractor has
information that the union referral process has impeded efforts to meet its goals.

To Demonstrate Compliance: Have a copy of letters sent, or do not claim the union is impeding the
contractors' efforts to comply.

(3) The contractor should disseminate its Equal Employment Opportunity policy within its
organization by including it in any company newsletters and annual reports; by advertising at
reasonable intervals in union publications; by posting of the policy; by specific review of the policy
with minority and female employees; and by conducting staff meetings to explain and discuss the

policy.

To Demonstrate Compliance: Have a written EEO policy which includes the name and how to contact
the contractor's EEO Officer and (a) include the policy in any company policy manuals, (b) post a copy
of the Policy on all company bulletin boards (in the office and on all job sites), (c) records, such as
reports or diaries, etc., that each minority and female employee is aware of the Policy and that it has
been discussed with them, (d) that the policy has been discussed regularly at staff meetings and (3)
copies of newsletters and annual reports which include the Policy.

(4) The contractor should continually monitor all personnel activities to ensure that its EEO policy is
being carried out, including the evaluation of minority and female employees for promotional
opportunities on a quarterly basis and the encouragement of such employees to seek those opportunities.

To Demonstrate Compliance: Have records that the company EEO Officer reviews all: (a) monthly
workforce reports, (b) hiring and terminations, (c) training provided on-the-job, (d) minority and female
employees quarterly for promotion and encourages them to prepare for and seek promotion. The
records should be the EEO Officer's job description, reports, memaos, personnel files, etc., documenting
the activities for possible discriminatory patterns.

(5) The contractor should disseminate its EEO policy externally by informing and discussing it with
all recruiting sources; by advertising it in news media, specifically including minority and female news
media; and by notifying and discussing it with all subcontractors.
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To Demonstrate Compliance: Have copies of (a) letters sent, at least six months or at the start of each
new major contract, to all recruiting sources (including labor unions) requiring compliance with the
Policy, (b) advertising, which has the EEO "tagline™ on the bottom, and (c) purchase order and
subcontract agreement forms will include or make reference to the State EEO Covenant, Appendix A
or B of the Ohio Administrative Code 123:2-3-02.

(6) The contractor should make specific and reasonably recurrent oral and written recruitment efforts
directed at minority and women's organizations, and training organizations with the contractor's
recruitment area.

To Demonstrate Compliance: Have a record either in a follow-up file for each organization or on the
reverse of the notification letter sent under Item 1, above, of the dates, individuals contacted and the
results of the contract from telephone calls or personal meetings with the individuals or groups notified
under Item 1.

(7) The contractor, where reasonable, should develop on-the-job training opportunities and participate
and assist in all Department of Labor funded and/or approved training programs (including
Apprenticeship) Programs relevant to the contractor's employee needs consistent with its obligations in
the Bid Conditions.

To Demonstrate Compliance: Have records of contributions in cash, equipment supplied and/or
contractor personnel provided as instructors for Bureau of Apprenticeship and Training approved or
Department of Labor funded training programs and records of the hiring and training of minorities and
females referred to Company by such programs.

(8) The contractor should solicit bids for subcontracts (and joint ventures) from available minority and
female subcontractors engaged in the trades covered by the Bid Conditions, including circulation of
minority and female contractors associations.

To Demonstrate Compliance: Have copies of letters or other direct solicitation of bids for
subcontracts/joint ventures from minority/female contractors with a record of the specific response and
any follow-up the contractor has done to obtain a price quotation or to assist a minority/female
contractor in preparing or reducing a price quotation; have a list of all minority/female subcontracts
awarded or joint ventures participated in with dollar amounts, etc.

EXPLANATION OF AN ACCEPTABLE AFFIRMATIVE ACTION PROGRAM:

An Affirmative Action Program is a set of specific and result-oriented procedures to which a Contractor
shall apply every good faith effort. The objective of those procedures and efforts is to assure equal
employment opportunity. An acceptable Affirmative Action Program will include an analysis of all
trades employed by the Contractor within the last year with an explanation of whether Minorities are
currently being under-utilized in any one or more trades. A necessary prerequisite to the development
of a satisfactory Affirmative Action Program is the identification and analysis of problem areas inherent
in Minority employment and an evaluation of opportunities for utilization of Minority group personnel.

Part | - Basic Contents of an Affirmative Action Program:

Development or reaffirmation of the contractor's EEO policy in all personnel actions.

Formal internal and external dissemination of contractor's EEO policy.

Establishment of responsibilities for implementation of the contractor's affirmative action program.
Identification of problem areas (deficiencies) by organizational units and job classification.
Establishment of goals and objectives by organizational units and job classification, including
timetables for completion.

agrwbdE
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6. Development and execution of action oriented programs designed to eliminate problems and further
designed to attain established goals and objectives.

7. Design and implementation of internal audit and reporting systems to measure effectiveness of the
total programs.

8. Compliance of personnel policies and practices with Federal sex discrimination guidelines (41 CFR
Part 60-20).

9. Active support of local and national community action programs and community service programs,
designed to improve the employment opportunities of minorities.

10. Consideration of ethnic minorities and women not currently in the work force having requisite
skills who can be recruited through affirmative action measures.

11. Summary data on applicant flow, hires, terminations and promotions, and training for the last
twelve months or the last one hundred applicants, hires, etc., whichever is less.

Part Il - Analysis of Individual Trades

1. The minority population of the labor area surrounding (contractor's) projects.

2. The size of the minority unemployment force in the labor area surrounding (the contractor's)
projects.

3. The percentage of minority work force as compared with the total work force in the immediate
labor area.

4. The general availability of minorities having requisite skills in the immediate labor area.

The availability of minorities having requisite skills in the area in which the contractor can

reasonably recruit.

The availability of promotable minority employees within the contractor's organization.

The anticipated expansion, contraction, and turnover of an in the work force.

The existence of training institutions capable of training minorities in the requisite skills.

The degree of training which the contractor is reasonably able to undertake as a means of making

all job classes available to minorities.

o
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Goals, timetables and affirmative action commitments must be designed to correct any identifiable
deficiencies. Where deficiencies exist and where numbers or percentages are relevant in developing
corrective action, the contractor shall establish and set forth specific goals and timetables. Such goals
and timetables, with supporting data and the analysis thereof shall be a part of the contractor's written
affirmative action program. Where the contractor has not established a goal, its written affirmative
action program must specifically analyze each of the factors listed above, and must detail its reason for
a lack of a goal. The goals and timetables should be attainable in terms of the contractor's analysis of
its deficiencies and its entire action. Thus, in establishing its goals and timetables, the contractor should
consider the results which could be reasonably expected from its good faith efforts to make its overall
affirmative action program work. If the contractor does not meet its goals and timetables, the
contractor's good faith efforts shall be judged as to whether the contractor is following its program and
attempting to make the program work toward the attainment of its goals.

Support data for the above analysis and program shall be compiled and maintained as part of the
contractor's affirmative action program. This data should include applicant flow data and applicant
rejection ratios indicating minority status.

Compliance Status: No State Contractor's compliance status shall be judged alone by whether or not
he reaches his goals and meets his timetables. Rather each Contractor's compliance posture shall be
reviewed and determined by reviewing the contents of his program, the extent of his adherence to his
program and his good faith efforts to make his program work toward the realization of the program's
goals within the timetables set for completion.
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“APPENDIX C” OF THE STATE EEO BID CONDITIONS

FEMALE UTILIZATION GOALS
OAC 123:2-3-05 Required utilization analysis and goals

(A) Each state-involved contractor shall include in his/her affirmative action program the information
and analysis required pursuant to part 1V 401-C of appendix A of rule 123:2-1-01 of the Administrative
Code, in addition to female utilization requirements pursuant to the governor’s “Executive Order 84-
9 and this rule.

(B) As required by the governor’s “Executive Order 84-9”, the utilization of women shall be, at a
minimum, that currently in use by the federal government as of February 15, 1984. This requirement
stated at C.F.R. part 60-4 is 6.9 percent utilization of women. This requirement shall remain at 6.9
percent unless further amended by the governor in a subsequent order. This requirement shall be met
by a determination of work hours utilized in the same manner as minority utilization hours are
calculated.

Rev. 10/17
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BID FORMS

The bid forms are not available online. The bid
forms are available only by purchasing a set of plans
and specifications at the location indicated in the
Advertisement for Bids/Public Notice to Bidders.



SECTION 2

CONTRACT FORMS
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NOTICE OF AWARD

TO:  «ContractName»
«ContractAddr»
«ContractCity», «ContractState» «ContractZip»

PROJECT: «TitleCaps»

You are notified that your Bid which was opened on «Bidopening» has been accepted for
items in the amount of «ContractDollars» at the unit bid prices as reflected in the bid tabulation
contained herein for the (fill in awarded parts, i.e. for Base Bid and Alternate C, ......... or delete).

You are required by the Instructions to Bidders to execute the Agreement and furnish the
required Bonds, Certificates of Insurance, and other documents within 10 calendar days from the date
of receipt of this Notice.

Failure to comply with these conditions within the time specified will entitle Owner to consider
your Bid in default, to annul this Notice and to declare your Bid Security forfeited.

The Owner will return to you one (1) fully signed set of the contract documents.

«OwnerCaps»

«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle»

Date

ACKNOWLEDGMENT

«ContractCAPName»

DO NOT SIGN THIS PAGE. FOR REFERENCE ONLY. OWNER
WILL SEND SIGNED COPY.

«ContractFirst» «ContractLast», «ContractTitle»

Date
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CONTRACT

FOR «TitleCaps»
THIS CONTRACT, made and entered into at «OwnerCity», «OwnerState», this day
of , 20 , by and between the «OwnerMuni» (“OWNER?”),

«OwnerState» and «ContractName» (“CONTRACTOR?”).

WITNESSETH: That the said CONTRACTOR has agreed and by this presents does agree
with the OWNER for the consideration hereinafter mentioned and contained, and under penalty
expressed in a bond given with these presents, and herein contained or hereunto annexed, to furnish
at its own cost and expense, all the necessary tools, equipment, materials, labor, and tests in an
expeditious, substantial and workmanlike manner, the equipment and appurtenances herein
contemplated, commencing work within 20 days from the date of the Notice to Proceed and
executing the work within the time and in the manner specified and in conformity with the
requirements set forth in this Contract.

The following form essential parts of the Contract (may vary with project).

Advertisement for Bids/Public Notice to Bidders
Instruction to Bidders

Bid Forms and Proposal

Contract Forms and Exhibits

Contract Bond — ORC 153.571 or ORC 153.57
Contract Provisions

General Conditions

Supplementary Conditions

Specifications

Specific Project Requirements

Prevailing Wage Rate Schedule

Contract Drawings; if any.

Addenda; if any.

el
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The CONTRACTOR agrees and understands that the work on this contract shall be subject to
the acceptance of the OWNER based upon and in accordance with the contract specifications and
contract plans and drawings on file in the office of the OWNER.

The CONTRACTOR agrees that each individual employed by the CONTRACTOR or any
Subcontractor and engaged in work on the project under this contract shall be paid by prevailing
wage established by the Department of Industrial Relations of the State of Ohio or the U.S.
Department of Labor (Davis-Bacon Act) as detailed in the section titled "Wage Rates." This shall
occur regardless of any contractual relationship which may be said to exist between the Contractor or
any Subcontractor and such individual. (if a School District, delete this paragraph)

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and
shall do the several parts thereof. Further the CONTRACTOR shall complete the whole of said
work in accordance with the specifications and contract drawings to the satisfaction of the OWNER
on or before the time stated, and in default of completion within the time as fixed, the
CONTRACTOR shall pay to the OWNER as liquidated damages, an amount equal to «Liquidated»,
for each and every day (Sundays and legal holidays excepted) the completion of the work may be
delayed beyond the date fixed in the manner and as stipulated.
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It is hereby mutually agreed that the OWNER is to pay and the CONTRACTOR is to
receive, as full compensation for furnishing all materials and labor in building, constructing and
testing and in all respect completing the herein described work and appurtenances in the manner and
under the conditions herein specified, the prices stipulated in the proposal herein contained or hereto
annexed and the total contract sum is «ContractDollars».

This Contract shall be in full force and effect from the date of execution by the OWNER and
CONTRACTOR.

IN WITNESS WHEREOF: The OWNER and CONTRACTOR hereunto affixed their
signature the day and year first mentioned above.

«ContractCAPName»

«ContractFirst» «ContractLast», «ContractTitle»

«OwnerCaps»

«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEQOTitle»

| hereby certify that funds in the amount of «ContractAmtwords» Dollars
(«ContractDollars») necessary for the foregoing Contract have been appropriated and are in the
Treasury, or are in the process of collection, or are available through grants and/or loans from other
funding sources.

«OwnerFiscalFirst» «OwnerFiscalLast», «OwnerFiscal Title»

APPROVED AS TO FORM:

«OwnerLegalName», «OwnerLegal Title»
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THE CONTRACTOR SHALL FURNISH THE FOLLOWING ITEMS
WITHIN 10 DAYS OF NOTIFICATION OF AWARD:

A) ERTIFICATE OF INSURANCE FOR
CONTRACTOR'S PUBLIC LIABILITY INSURANCE POLICY
AND AUTOMOTIVE INSURANCE POLICY
Owner, Verdantas, LLC & CT Consultants Named as Additional Insured

B) CERTIFICATE OF INSURANCE FOR
OWNER'S AND CONTRACTOR'S PROTECTIVE POLICY
Owner Named as Insured (No Additional Insured)

C) CERTIFICATE OF WORKER'S COMPENSATION

D) CONTRACT BOND THAT COMPLIES WITH ORC 153.54 AND 153.57

* D above is not required if a bond complying with ORC 153.54 and 153.571 (rollover bond) was
submitted at time of bid.
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DELINQUENT PERSONAL PROPERTY STATEMENT

STATE OF )
) SS
COUNTY OF )

«ContractName», having been awarded a contract by the «OwnerMuni», «OwnerState»,
hereby affirms under oath, pursuant to Ohio Revised Code Section 5719.042, that at the time the bid
was submitted, my company was / was not (CIRCLE ONE) charged with delinquent personal
property taxes on the General Tax List of Personal Property for «OwnerCounty» County, Ohio.

If such charge for delinquent personal property tax exists on the General Tax List of Personal
Property for «OwnerCounty» County, Ohio, the amount of such due and unpaid delinquent taxes,
including due and unpaid penalties and interest shall be set forth below.

A copy of this statement shall be transmitted by the Taxing District's Fiscal Officer to the
County Treasurer within thirty days of the date it is submitted. A copy of this statement shall also be
incorporated into the Contract made between «OwnerMuni», «OwnerState», and «ContractName»,
and no payment shall be made with respect to any Contract unless such statement has been so
incorporated as a part thereof.

Delinquent Personal Property Tax ~ $

Penalties $
Interest $
«ContractCAPName»

«ContractFirst» «ContractLast», «ContractTitle»

Subscribed and sworn to before me this ______ day of , 20

Notary Public

My Commission Expires:
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AFFIDAVIT
OF COMPLIANCE WITH OHIO REVISED CODE SECTION 3517.13

STATE OF )
) SS
COUNTY OF )
being duly sworn deposes and states as
follows:
1. | am duly authorized to make the statements contained herein on behalf of

(“the Contracting Party”).

2. The Contracting Party is a/an (select one):

] Individual, partnership, or other unincorporated business association (including
without limitation, a professional association organized under Ohio Revised Code

Chapter 1787), estate, or trust

] Corporation organized and existing under the laws of the State of

1 Labor organization

3. | hereby affirm that the Contracting Party and each of the individuals specified in R.C.
3517.13(1) (with respect to non-corporate entities and labor organizations) or R.C. 3517.13(J)
(with respect to corporations) are in full compliance with the political contribution limitations

set forth in R.C. 3517.13(1) and (J), as applicable.

4. | understand that a false representation on this certification will incur penalties pursuant to
3517.992(R).

Affiant further sayeth naught.

By:

Title:

SWORN TO BEFORE ME and subscribed in my presence this day of

, 20

Notary Public

My commission expires:
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ESCROW AGREEMENT FOR CONTRACTOR'S RETAINAGE

In accordance with a certain Contract between the «OwnerMuni», «OwnerState», (hereinafter
referred to as "the Owner") and «ContractName», (hereinafter referred to as "the Contractor"), an
Escrow Agent is hereby appointed to hold funds arising out of the Owner's agreement to pay
retainage into an escrow fund, said Agent to be:

All retained funds will be placed with the above Escrow Agent from the date your Contract is certified
as being 50% complete pursuant to Sections 153.13, and 153.14 and 153.63 Ohio Revised Code.

During the time the aforementioned retained funds are in the custody of the Escrow Agent, the Escrow
Agent has authority to invest the escrow funds in the classes of securities listed below which, in the
judgment of the Escrow Agent, allow for the least risk to capital preservation and provide for a
reasonable income. The income from investment of the escrowed funds shall be accumulated in the
escrow account.

@) Obligation issued or guaranteed as to interest and principal by the government of the
United States, or obligations of the State of Ohio or any political subdivision thereof;

(b) Obligations including certificates of deposit of any national bank located in this State
and/or any bank as defined by Section 1101.01, O.R.C,;

(©) Repurchase agreements fully secured by obligations of any kind specified in clauses
(a) and (b) above; or

(d) Interest in any money market fund or trust, the investments of which are generally
restricted to obligations of any of the kind specified in clauses (a) through (c) above.

The Escrow Agent shall hold the escrowed principal and interest until receipt of notice from the
Owner, or until receipt of an Arbitration Order or an Order of the Court of Claims, or other appropriate
courts, specifying the amount of the escrowed principal to be released and the person to whom it is to
be released. Upon receipt of such a request or order, the Escrow Agent shall, within 30 days, pay such
amount of principal and interest earned on the retainage to the Contractor less the Escrow Agent's fee.

It is understood that the Escrow Agent shall have no duties, obligations, or liabilities hereunder other
than to hold and invest said funds and to deliver them in accordance with the provisions hereof.

«ContractCAPName»

«ContractFirst» «ContractLast», «ContractTitle»

«OwnerCaps»

«OwnerFiscalFirst» «OwnerFiscalLast», «OwnerFiscal Title»
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ESCROW WAIVER

In accordance with a certain Contract between the «OwnerMuni», «OwnerState»,
(hereinafter referred to as "the Owner") and «ContractName», (hereinafter referred to as "the
Contractor") it is mutually agreed by and between the parties hereto that because of the short-term
duration of the within contract, no escrow account will be established pursuant to Sections 153.13,
153.14 and 153.63 of the Ohio Revised Code nor shall any interest be paid on any retainage.

«ContractCAPName»

«ContractFirst» «ContractLast», «ContractTitle»

«OwnerCaps»

«OwnerFiscalFirst» «OwnerFiscalLast», «OwnerFiscal Title»
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NOTICE TO PROCEED

Project: «Title»

Owner:  «OwnerMuni»
«OwnerAddr»
«OwnerCity», «OwnerState» «OwnerZip»

To: «ContractName»
«ContractAddr»
«ContractCity», «ContractState» «ContractZip»

Date:

You are hereby notified to commence work in accordance with the Contract. All work shall be
completed by «Completion_Date».

«OwnerCaps»

«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle»

REV. 01/06/25
CF.9



THE OWNER OR THEIR AUTHORIZED REPRESENTATIVE SHALL INSERT THE
FOLLOWING CONTRACT DOCUMENTATION IN THE EXECUTED CONTRACT:

A) FINDINGS FOR RECOVERY - ORC 9.24
(http://ffr.ohicauditor.gov/ )

Bl) CHECK FOR DEBARRED CONTRACTORS IN THE STATE OF OHIO
(https://www.sos.state.oh.us/records/debarred-contractors/ )

B2) CHECK FEDERAL SAM (System for Award Management) for
FEDERAL FUNDING (including sub-contractors), (if applicable)
(https://www.sam.gov/SAM/ )

C) NOTIFICATION OF SURETY AND AGENT OF CONSTRUCTION
CONTRACT AWARD - ORC 9.32 (if applicable)

REV. 01/21
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http://ffr.ohioauditor.gov/
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ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and paragraphs,
and the titles of other documents or forms.

1.

10.

11.

Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

Agreement—The written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and which
is to be accompanied by such supporting documentation as is required by the Contract
Documents.

Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

Bidder—The individual or entity who submits a Bid directly to Owner.

Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

Contractor—The individual or entity with whom Owner has entered into the Agreement.
Cost of the Work—See Paragraph 11.01 for definition.

Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two parties to sign and deliver.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

General Requirements—Sections of Division 1 of the Specifications.

Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and
courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

Milestone—A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.
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27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work is to be performed.

PCBs—Polychlorinated biphenyls.

Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Project Manual—The bound documentary information prepared for bidding and constructing
the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which such
portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.
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40.

41.

42.

43.

44,

45.

46.

47.

48.

49.

50.

S1.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and ““substantially completed” as applied to all or part of
the Work refer to Substantial Completion thereof.

Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or Subcontractor.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manbholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all as required by the Contract Documents.

Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
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addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract
Times.

1.02  Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1.

The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

9% ¢ 29 <6

C. Day:

1.

The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

L.

The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide:
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment complete
and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide”
is implied.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01

2.02

2.03

Delivery of Bonds and Evidence of Insurance

A.

When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall
also deliver to Owner such bonds as Contractor may be required to furnish.

Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of insurance which either of them or
any additional insured may reasonably request) which Contractor and Owner respectively are
required to purchase and maintain in accordance with Article 5.

Copies of Documents

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project

Manual. Additional copies will be furnished upon request at the cost of reproduction.

Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever
date is earlier.
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2.04  Starting the Work

2.05

2.06

2.07

A.

Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.

Before Starting Construction

A.

Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely
review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. apreliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

Preconstruction Conference; Designation of Authorized Representatives

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records.

At this conference Owner and Contractor each shall designate, in writing, a specific individual to
act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

Initial Acceptance of Schedules

A. At least 10 days before submission of the first Application for Payment a conference attended by

Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable
schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.

Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01

3.02

3.03

Intent

A. The Contract Documents are complementary; what is required by one is as binding as if required
by all.

B. It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.

Reference Standards

A. Standards, Specifications, Codes, Laws, and Regulations

1.

2.

Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of their officers, directors, members, partners, employees,
agents, consultants, or subcontractors, any duty or authority to supervise or direct the
performance of the Work or any duty or authority to undertake responsibility inconsistent
with the provisions of the Contract Documents.

Reporting and Resolving Discrepancies

A. Reporting Discrepancies:
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1. Contractor’s Review of Contract Documents Before Starting Work: Before undertaking each
part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy
which Contractor discovers, or has actual knowledge of, and shall obtain a written
interpretation or clarification from Engineer before proceeding with any Work affected
thereby.

2. Contractor’s Review of Contract Documents During Performance of Work: If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall
not proceed with the Work affected thereby (except in an emergency as required by
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been
issued by one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more of the following ways:

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or
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3.05

3.06

3. Engineer’s written interpretation or clarification.

Reuse of Documents

A.

Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

Electronic Data

A.

Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Files in electronic media format of text,
data, graphics, or other types are furnished only for the convenience of the receiving party. Any
conclusion or information obtained or derived from such electronic files will be at the user’s sole
risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies
govern.

Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving party
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day
acceptance period will be corrected by the transferring party.

When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4.01

Availability of Lands

A.

Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions
not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements for
permanent structures or permanent changes in existing facilities. If Contractor and Owner are
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
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Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

. Contractor shall provide for all additional lands and access thereto that may be required for

temporary construction facilities or storage of materials and equipment.

4.02  Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions identify:

B.

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

4.03  Differing Subsurface or Physical Conditions

A.

Notice: If Contractor believes that any subsurface or physical condition that is uncovered or
revealed either:

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the Contract Documents; or
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differs materially from that shown or indicated in the Contract Documents; or

is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to
Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments:

1.

The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
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professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

4.04  Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1.

2.

Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;
b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1.

If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have been
expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price
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or Contract Times, Owner or Contractor may make a Claim therefor as provided in
Paragraph 10.05.

4.05 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: The Supplementary Conditions identify those reports and drawings
known to Owner relating to Hazardous Environmental Conditions that have been identified at the
Site.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible
for a Hazardous Environmental Condition created with any materials brought to the Site by
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (i) stop all Work in connection with
such condition and in any area affected thereby (except in an emergency as required by
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Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to
permit Owner to timely obtain required permits and provide Contractor the written notice
required by Paragraph 4.06.E.

. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract
Times, or both, as a result of such Work stoppage or such special conditions under which Work
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in
Paragraph 10.05.

If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to
or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 7.

. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individual’s or entity’s own negligence.

. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them from and against all claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs)
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate
Contractor to indemnify any individual or entity from and against the consequences of that
individual’s or entity’s own negligence.
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The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE

5.01

5.02

5.03

Performance, Payment, and Other Bonds

A.

Contractor shall furnish performance and payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all of Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect until one year after
the date when final payment becomes due or until completion of the correction period specified
in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or
by the Contract Documents. Contractor shall also furnish such other bonds as are required by the
Contract Documents.

All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s
authority to bind the surety. The evidence of authority shall show that it is effective on the date
the agent or attorney-in-fact signed each bond.

If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner
and Engineer and shall, within 20 days after the event giving rise to such notification, provide
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B
and 5.02.

Licensed Sureties and Insurers

A.

All bonds and insurance required by the Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance
policies for the limits and coverages so required. Such surety and insurance companies shall also
meet such additional requirements and qualifications as may be provided in the Supplementary
Conditions.

Certificates of Insurance

A.

Contractor shall deliver to Owner, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.
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5.04

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

D. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

E. The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

Contractor’s Insurance

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being
performed and as will provide protection from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and Contractor’s other obligations under the
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier,
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by
anyone for whose acts any of them may be liable:

1. claims under workers’ compensation, disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees;

4. claims for damages insured by reasonably available personal injury liability coverage which
are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

6. claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:
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5.05

5.06

with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby;

include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide);

remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

include completed operations coverage:
a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional insured of continuation of such insurance
at final payment and one year thereafter.

Owner’s Liability Insurance

A.

In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner,
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability
insurance as will protect Owner against claims which may arise from operations under the
Contract Documents.

Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain

property insurance upon the Work at the Site in the amount of the full replacement cost thereof
(subject to such deductible amounts as may be provided in the Supplementary Conditions or
required by Laws and Regulations). This insurance shall:
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1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest and shall be listed as a loss

payee;

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as
may be specifically required by the Supplementary Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;
6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

. Owner shall purchase and maintain such equipment breakdown insurance or additional property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors of each and any of them,
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.

. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to whom a certificate of insurance has been issued and will contain waiver
provisions in accordance with Paragraph 5.07.

. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the
Work to the extent of any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount will be borne by
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property
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insurance coverage within the limits of such amounts, each may purchase and maintain it at the
purchaser’s own expense.

E. If Contractor requests in writing that other special insurance be included in the property
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or
not such other insurance has been procured by Owner.

5.07  Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
policies and will provide primary coverage for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each
other and their respective officers, directors, members, partners, employees, agents, consultants
and subcontractors of each and any of them for all losses and damages caused by, arising out of
or resulting from any of the perils or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary
Conditions as loss payees (and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them) under such policies for losses and
damages so caused. None of the above waivers shall extend to the rights that any party making
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise
payable under any policy so issued.

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance maintained
on the completed Project or part thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final
payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery
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5.08

5.09

5.10

against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them.

Receipt and Application of Insurance Proceeds

A.

Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with
Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear,
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner
shall deposit in a separate account any money so received and shall distribute it in accordance
with such agreement as the parties in interest may reach. If no other special agreement is
reached, the damaged Work shall be repaired or replaced, the moneys so received applied on
account thereof, and the Work and the cost thereof covered by an appropriate Change Order.

. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of

the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner as fiduciary shall give bond for the proper performance of such duties.

Acceptance of Bonds and Insurance; Option to Replace

A.

If either Owner or Contractor has any objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and maintained by the other party in
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing within 10 days after receipt of the
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor
shall each provide to the other such additional information in respect of insurance provided as the
other may reasonably request. If either party does not purchase or maintain all of the bonds and
insurance required of such party by the Contract Documents, such party shall notify the other
party in writing of such failure to purchase prior to the start of the Work, or of such failure to
maintain prior to any change in the required coverage. Without prejudice to any other right or
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage, and a
Change Order shall be issued to adjust the Contract Price accordingly.

Partial Utilization, Acknowledgment of Property Insurer

A.

If Owner finds it necessary to occupy or use a portion or portions of the Work prior to
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or
occupancy shall commence before the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property insurance shall consent by
endorsement on the policy or policies, but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or occupancy.
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ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01

6.02

6.03

Supervision and Superintendence

A.

Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated in
and expressly required by the Contract Documents.

. At all times during the progress of the Work, Contractor shall assign a competent resident

superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.

Labor; Working Hours

A.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or property at
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work
at the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities,
temporary facilities, and all other facilities and incidentals necessary for the performance, testing,
start-up, and completion of the Work.

All materials and equipment incorporated into the Work shall be as specified or, if not specified,
shall be of good quality and new, except as otherwise provided in the Contract Documents. All
special warranties and guarantees required by the Specifications shall expressly run to the benefit
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and quality of materials and equipment.

. All materials and equipment shall be stored, applied, installed, connected, erected, protected,

used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except
as otherwise may be provided in the Contract Documents.
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6.04  Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07
as it may be adjusted from time to time as provided below.

1.

Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract
Times. Such adjustments will comply with any provisions of the General Requirements
applicable thereto.

Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times
may only be made by a Change Order.

6.05  Substitutes and ““Or-Equals™

A. Whenever an item of material or equipment is specified or described in the Contract Documents
by using the name of a proprietary item or the name of a particular Supplier, the specification or
description is intended to establish the type, function, appearance, and quality required. Unless
the specification or description contains or is followed by words reading that no like, equivalent,
or “or-equal” item or no substitution is permitted, other items of material or equipment or
material or equipment of other Suppliers may be submitted to Engineer for review under the
circumstances described below.

L.

“Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that no
change in related Work will be required, it may be considered by Engineer as an “or-equal”
item, in which case review and approval of the proposed item may, in Engineer’s sole
discretion, be accomplished without compliance with some or all of the requirements for
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a
proposed item of material or equipment will be considered functionally equal to an item so
named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it has a proven record of performance and availability of responsive service.
b. Contractor certifies that, if approved and incorporated into the Work:
1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.
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2. Substitute Items:

a.

If in Engineer’s sole discretion an item of material or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general
design,

b) be similar in substance to that specified, and
c) be suited to the same use as that specified;
2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice
Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and

c) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:
a) all variations of the proposed substitute item from that specified, and

b) available engineering, sales, maintenance, repair, and replacement services; and

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 24 of 62




6.06

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.

B. Substitute Construction Methods or Procedures: If a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to
that expressly called for by the Contract Documents. The requirements for review by Engineer
will be similar to those provided in Paragraph 6.05.A.2.

C. Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may
require Contractor to furnish additional data about the proposed substitute item. Engineer will be
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in
writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a substitute
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or
not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall
reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed
substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for
making changes in the Contract Documents (or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

Concerning Subcontractors, Suppliers, and Others

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing
or by failing to make written objection thereto by the date indicated for acceptance or objection
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 25 of 62

31



32

other individual or entity so identified may be revoked on the basis of reasonable objection after
due investigation. Contractor shall submit an acceptable replacement for the rejected
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by
the difference in the cost occasioned by such replacement, and an appropriate Change Order will
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or
entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or
Engineer to reject defective Work.

. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

. Contractor shall be solely responsible for scheduling and coordinating the Work of

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under a direct or indirect contract with Contractor.

. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities

performing or furnishing any of the Work to communicate with Engineer through Contractor.

The divisions and sections of the Specifications and the identifications of any Drawings shall not
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the
Work to be performed by any specific trade.

. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an

appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner,
Contractor, Engineer, and all other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) for all losses and
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work. If the insurers
on any such policies require separate waiver forms to be signed by any Subcontractor or
Supplier, Contractor will obtain the same.
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6.07

6.08

6.09

Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the

performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its
use is subject to patent rights or copyrights calling for the payment of any license fee or royalty
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the performance
of the Work or resulting from the incorporation in the Work of any invention, design, process,
product, or device specified in the Contract Documents, but not identified as being subject to
payment of any license fee or royalty to others required by patent rights or copyrights.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device not specified in the Contract Documents.

Permits

A.

Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining
such permits and licenses. Contractor shall pay all governmental charges and inspection fees
necessary for the prosecution of the Work which are applicable at the time of opening of Bids,
or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of
utility owners for connections for providing permanent service to the Work.

Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
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6.10

6.11

court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’s obligations under Paragraph 3.03.

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05.

Taxes

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused by or based upon Contractor’s performance of the
Work.

B. Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
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6.12

6.13

shall remove from the Site all tools, appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all property not designated for alteration
by the Contract Documents.

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work
or adjacent property to stresses or pressures that will endanger it.

Record Documents

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for
Owner.

Safety and Protection

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.
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6.14

6.15

6.16

6.17

D.

Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety
program with which Owner’s and Engineer’s employees and representatives must comply while
at the Site.

All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any
other individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

Safety Representative

A.

Contractor shall designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.

Hazard Communication Programs

A.

Contractor shall be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged between
or among employers at the Site in accordance with Laws or Regulations.

Emergencies

A.

In emergencies affecting the safety or protection of persons or the Work or property at the Site or
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a change in the Contract Documents is
required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

Shop Drawings and Samples

A.

Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.
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1. Shop Drawings:
a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to provide and
to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples:
a. Submit number of Samples specified in the Specifications.

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent
submittal will be at the sole expense and responsibility of Contractor.

. Submittal Procedures:

1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

b. determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

c. determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents with respect to Contractor’s review
and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any variations
that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
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6.18

6.19

Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review and approval of each such variation.

D. Engineer’s Review:

1.

Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only
to determine if the items covered by the submittals will, after installation or incorporation in
the Work, conform to the information given in the Contract Documents and be compatible
with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

Engineer’s review and approval will not extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence,
or procedure of construction is specifically and expressly called for by the Contract
Documents) or to safety precautions or programs incident thereto. The review and approval
of a separate item as such will not indicate approval of the assembly in which the item
functions.

Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the Shop
Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from
responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures:

L.

Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
representation of Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
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1. abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is
responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents or a release of Contractor’s obligation to perform
the Work in accordance with the Contract Documents:

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or
7. any correction of defective Work by Owner.
6.20  Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible
property (other than the Work itself), including the loss of use resulting therefrom but only to the
extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work or anyone for whose acts any of them may be liable .

B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any of them to perform any of the Work,
or anyone for whose acts any of them may be liable, the indemnification obligation under
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,
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Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts,
or other employee benefit acts.

The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

6.21  Delegation of Professional Design Services

A.

Contractor will not be required to provide professional design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such
services are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
services in violation of applicable law.

If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such professional.
Shop Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided Owner
and Engineer have specified to Contractor all performance and design criteria that such services
must satisfy.

Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.

Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.
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ARTICLE 7- OTHER WORK AT THE SITE

7.01

Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or

through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

. Contractor shall afford each other contractor who is a party to such a direct contract, each utility

owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe
access to the Site, provide a reasonable opportunity for the introduction and storage of materials
and equipment and the execution of such other work, and properly coordinate the Work with
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate with
such other work. Contractor shall not endanger any work of others by cutting, excavating, or
otherwise altering such work; provided, however, that Contractor may cut or alter others' work
with the written consent of Engineer and the others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and
other contractors to the extent that there are comparable provisions for the benefit of Contractor
in said direct contracts between Owner and such utility owners and other contractors.

. If the proper execution or results of any part of Contractor’s Work depends upon work performed

by others under this Article 7, Contractor shall inspect such other work and promptly report to
Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such other work as fit and proper for
integration with Contractor’s Work except for latent defects and deficiencies in such other work.

7.02  Coordination

A. If Owner intends to contract with others for the performance of other work on the Project at the

Site, the following will be set forth in Supplementary Conditions:

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and

3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority

and responsibility for such coordination.
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7.03

Legal Relationships
A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’s wrongful action or inactions.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

8.06

8.07

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications
to Contractor through Engineer.

Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom
Contractor makes no reasonable objection, whose status under the Contract Documents shall be
that of the former Engineer.

Furnish Data
A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to
Owner’s identifying and making available to Contractor copies of reports of explorations and
tests of subsurface conditions and drawings of physical conditions relating to existing surface or
subsurface structures at the Site.

Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property
insurance are set forth in Article 5.

Change Orders

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.
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8.08

8.09

8.10

8.11

8.12

Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Owner will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.

Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

Compliance with Safety Program

A. While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9 - ENGINEER’S STATUS DURING CONSTRUCTION

9.01

9.02

Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.

Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design
professional the progress that has been made and the quality of the various aspects of
Contractor’s executed Work. Based on information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in
accordance with the Contract Documents. Engineer will not be required to make exhaustive or
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a greater degree of confidence that the
completed Work will conform generally to the Contract Documents. On the basis of such visits
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9.03

and observations, Engineer will keep Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable
to the performance of the Work.

Project Representative

A.

If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the Work. The authority and
responsibilities of any such Resident Project Representative and assistants will be as provided in
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided in the Supplementary
Conditions.

9.04 Authorized Variations in Work

9.05

9.06

A.

Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be made therefor as provided in
Paragraph 10.05.

Rejecting Defective Work

A.

Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract Documents
or that will prejudice the integrity of the design concept of the completed Project as a functioning
whole as indicated by the Contract Documents. Engineer will also have authority to require
special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the
Work is fabricated, installed, or completed.

Shop Drawings, Change Orders and Payments

A.

In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.
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9.07

9.08

9.09

C.

D.

In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any, see
Paragraph 6.21.

In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.

In connection with Engineer’s authority as to Applications for Payment, see Article 14.

Determinations for Unit Price Work

A.

Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations
on such matters before rendering a written decision thereon (by recommendation of an
Application for Payment or otherwise). Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect changed factual conditions or more accurate
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

Decisions on Requirements of Contract Documents and Acceptability of Work

A.

Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to
the performance of the Work, will be referred initially to Engineer in writing within 30 days of
the event giving rise to the question.

Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date
of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the
purposes of Paragraph 10.05.B.

Engineer’s written decision on the issue referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

Limitations on Engineer’s Authority and Responsibilities

A.

Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of
the Contract Documents nor any decision made by Engineer in good faith either to exercise or
not exercise such authority or responsibility or the undertaking, exercise, or performance of any
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract,
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or agent of any of them.
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9.10

. Engineer will not supervise, direct, control, or have authority over or be responsible for

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Engineer will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,

any Supplier, or of any other individual or entity performing any of the Work.

. Engineer’s review of the final Application for Payment and accompanying documentation and all

maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection,
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will
only be to determine generally that their content complies with the requirements of, and in the
case of certificates of inspections, tests, and approvals that the results certified indicate
compliance with, the Contract Documents.

. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply

to the Resident Project Representative, if any, and assistants, if any.

Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives shall comply with the specific

applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10 — CHANGES IN THE WORK; CLAIMS

10.01 Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or

from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any,

of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.

10.02 Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the

Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.
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10.03 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may
otherwise have under the Contract Documents or by Laws and Regulations in respect of such
Claims.

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data
shall be delivered to the Engineer and the other party to the Contract within 60 days after the
start of such event (unless Engineer allows additional time for claimant to submit additional or
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B.
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is
the entire adjustment to which the claimant believes it is entitled as a result of said event. The
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opposing party shall submit any response to Engineer and the claimant within 30 days after
receipt of the claimant’s last submittal (unless Engineer allows additional time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;
2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be
deemed denied.

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK
11.01 Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the
Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise may
be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing
in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B,
and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 42 of 62




Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized
by Owner.

Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may
be obtained.

Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically related
to the Work.

Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, and royalty payments and fees for permits and licenses.
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f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with
the written consent and approval of Owner. No such losses, damages, and expenses shall
be included in the Cost of the Work for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items:

L.

Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principal or branch office for general administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the Contractor’s fee.

Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.

Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.
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11.02

11.03

Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

Allowances

A.

It is understood that Contractor has included in the Contract Price all allowances so named in the
Contract Documents and shall cause the Work so covered to be performed for such sums and by
such persons or entities as may be acceptable to Owner and Engineer.

Cash Allowances:
1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

Contingency Allowance:

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer
to reflect actual amounts due Contractor on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

Unit Price Work

A.

Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made by
Engineer subject to the provisions of Paragraph 9.07.

Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.
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D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1.

the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

there is no corresponding adjustment with respect to any other item of Work; and

Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12 — CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the
Contract Price shall be based on written notice submitted by the party making the Claim to the
Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

1.

where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with Paragraph 12.01.C.2); or

where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Contractor’s fee for overhead and profit shall be determined as follows:

L.

2.

a mutually acceptable fixed fee; or

if a fixed fee is not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
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c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A.5,and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal to five percent of such net decrease;
and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

12.03

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.

Delays

A. Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the
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control of Owner, or other causes not the fault of and beyond control of Owner and Contractor,
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this
Paragraph 12.03.C.

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents,
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13 — TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.

13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise them
of Contractor’s safety procedures and programs so that they may comply therewith as applicable.

13.03 Tests and Inspections

A. Contractor shall give Engineer timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.
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13.04

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of such
public body, Contractor shall assume full responsibility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the
required certificates of inspection or approval.

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to
Owner and Engineer.

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.

Uncovering Work

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory
replacement or reconstruction (including but not limited to all costs of repair or replacement of
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05.

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.
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13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work will
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty
and guarantee, if any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as may
be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’s use
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found
to be defective, Contractor shall promptly, without cost to Owner and in accordance with
Owner’s written instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
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resolution costs) arising out of or relating to such correction or repair or such removal and
replacement (including but not limited to all costs of repair or replacement of work of others)
will be paid by Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate
amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer in accordance
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the
Contract Documents, or if Contractor fails to comply with any other provision of the Contract
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any
such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
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equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be
limited to all costs of repair, or replacement of work of others destroyed or damaged by
correction, removal, or replacement of Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION
14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable to
Engineer. Progress payments on account of Unit Price Work will be based on the number of units
completed.

14.02 Progress Payments
A. Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of all Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of the
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Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

L.

Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend
payment. In the latter case, Contractor may make the necessary corrections and resubmit the
Application.

Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or
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for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previously made, to such extent as may be
necessary in Engineer’s opinion to protect Owner from loss because:

a.

the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

the Contract Price has been reduced by Change Orders;

Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment:

1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a.

claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens;

there are other items entitling Owner to a set-off against the amount recommended; or
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d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will
give Contractor immediate written notice (with a copy to Engineer) stating the reasons for
such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete (except for items
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of
Substantial Completion.

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
tentative certificate of Substantial Completion which shall fix the date of Substantial Completion.
There shall be attached to the certificate a tentative list of items to be completed or corrected
before final payment. Owner shall have seven days after receipt of the tentative certificate during
which to make written objection to Engineer as to any provisions of the certificate or attached
list. If, after considering such objections, Engineer concludes that the Work is not substantially
complete, Engineer will, within 14 days after submission of the tentative certificate to Owner,
notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s
objections, Engineer considers the Work substantially complete, Engineer will, within said 14
days, execute and deliver to Owner and Contractor a definitive certificate of Substantial
Completion (with a revised tentative list of items to be completed or corrected) reflecting such
changes from the tentative certificate as Engineer believes justified after consideration of any
objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
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pending final payment between Owner and Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final
payment.

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents, or
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by Owner for its intended purpose without significant
interference with Contractor’s performance of the remainder of the Work, subject to the
following conditions:

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If Engineer
does not consider that part of the Work to be substantially complete, Engineer will notify
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.
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14.07 Final Payment

A. Application for Payment:

L.

After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;
c. alist of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owner's property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

1.

If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Payment Becomes Due:
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1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by Owner for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not constitute a
waiver of Claims.

14.09 Waiver of Claims
A. The making and acceptance of final payment will constitute:

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing obligations under the Contract Documents;
and

2. a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing as
still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION
15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the
Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim
therefor as provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for cause:
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1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
3. Contractor’s repeated disregard of the authority of Engineer; or
4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass or
conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if
Contractor begins within seven days of receipt of notice of intent to terminate to correct its
failure to perform and proceeds diligently to cure such failure within no more than 30 days of
receipt of said notice.

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue.
Any retention or payment of moneys due Contractor by Owner will not release Contractor from
liability.
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F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on
such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such
suspension or failure within that time, terminate the Contract and recover from Owner payment
on the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor
may, seven days after written notice to Owner and Engineer, stop the Work until payment is
made of all such amounts due Contractor, including interest thereon. The provisions of this
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage
directly attributable to Contractor’s stopping the Work as permitted by this Paragraph.
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ARTICLE 16 — DISPUTE RESOLUTION

16.01 Methods and Procedures

A.

Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation
will be governed by the Construction Industry Mediation Rules of the American Arbitration
Association in effect as of the Effective Date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

Owner and Contractor shall participate in the mediation process in good faith. The process shall
be concluded within 60 days of filing of the request. The date of termination of the mediation
shall be determined by application of the mediation rules referenced above.

If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after
termination of the mediation unless, within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agrees with the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17 - MISCELLANEOUS

17.01 Giving Notice

A.

Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if:

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

17.02 Computation of Times

A.

When any period of time is referred to in the Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period falls on
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.
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17.03

17.04

17.05

17.06

Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any way
as a limitation of, any rights and remedies available to any or all of them which are otherwise
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.
Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.
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SUPPLEMENTARY CONDITIONS
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SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the
Construction Contract (EJCDC C-700, 2007 ed.) and other provisions of the Contract Documents as
indicated below. All provisions which are not so amended or supplemented herein or in the Specific
Project Requirements remain in full force and effect.

SC-1.01

SC-2.02

SC-2.03 (A)

SC-2.03 (B)

SC-4.02(A)
SC-4.06(G)

SC-5.03(A)(1)

SC-5.04(B)(1)

SC-5.04(B)(2)

The terms used in these Supplementary Conditions which are defined in the
General Conditions have the meaning assigned to them in the General Conditions.

Delete paragraph 2.02(A) in its entirety and insert the following in its place:

Owner shall furnish one (1) printed/hard copy of the drawings and Project Manual
which shall be an executed contract set and one set in electronic format (.pdf), if
requested.

In the last sentence of 2.03A, change "sixtieth day" to "one hundred fiftieth day."

By submission of a bid, the bidder hereby grants consent that the award and
execution period shall be extended from sixty days to one hundred twenty days
after the date on which the bids are opened.

Change "Supplementary Conditions" to read "Specific Project Requirements.”
Delete paragraph 4.06(G) in its entirety.

The required Certificate of Insurance shall be in a form satisfactory to the Owner
(most current version of ACORD 25 or approved equal). If the Contractor fails to
procure and maintain any specified and/or required insurance, the Owner shall
have the right to procure and maintain the said insurance for and in the name of the
Contractor and the Contractor shall pay the cost thereof and shall furnish all
necessary information to make effective and maintain such insurance.

Change "Supplementary Conditions" to read "Specific Project Requirements."
The limits of liability for the insurance required by paragraph 5.04(A) of the
General Conditions shall provide coverage for not less than the following amounts

or greater where required by Laws and Regulations:

All of the limits below may be satisfied with an Umbrella/Excess Liability as
needed to increase the Primary Policy to required limits.

5.04(A)(1) and (2) Workers' Compensation, etc., under paragraphs 5.04(A)(1) and
5.04(A)(2) of the General Conditions:

(a) State Statutory
(b) Applicable Federal (e.g., Longshoreman's): Statutory
(c) Employer's Liability: $1,000,000

SC.1



5.04(A)(3), (4) and (5). Contractor's Liability Insurance under paragraphs
5.04(A)(3) through 5.04(A)(5) of the General Conditions which shall also include
completed operations and product liability coverage.

(@) Bodily Injury and Property Damage, Combined Single Limit (CSL)
(Except Products and Completed Operations) Property Damage liability
insurance will provide Explosion, Collapse, and Underground coverage
where applicable.

Each Occurrence $2,000,000
General Aggregate $4,000,000

(b) Products and Completed Operations
Aggregate $1,000,000

Products and Completed Operations to be maintained for two (2) years
after final payment and Contractor shall continue to provide evidence of
such coverage to the Owner on an annual basis during the
aforementioned period.

(c) Personal and Advertising Injury (Per Person/Organization and per
occurrence). $1,000,000

(d) Fire Damage $100,000
(e) If the General Liability Policy includes a General Aggregate, such
policy shall be endorsed to have the General Aggregate Per Project

Aggregate Limit.

5.04(A)(6) Automobile Liability - (Owned, Non-Owned, Hired)
Contractor may provide split limits or combined single limit.

(@ Split Limits:

Bodily Injury, Each Person: $2,000,000

Each Occurrence $2,000,000

Property Damage, Each Occurrence $1,000,000
or

(b) Combined Single Limit

Bodily Injury and Property Damage,
Each Occurrence $2,000,000
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SC-5.04(B)(3)

SC-5.04(B)(4)

Add the following to the end of the paragraph: “to the extent available in the
insurance industry with industry standard exclusions and as allowed under the laws
and regulations in the State of Ohio;”

Add the following:

Written notice of cancellation for non-payment of premium shall be at least 10
days.

Add the following section:

SC-5.04(C)

Unless otherwise stated in Specific Project Requirements, the Contractor shall
purchase and provide an "Owner's and Contractor's Protective Policy” with an
immediate Effective Date and the Owner listed as the insured (No additional
insureds) for the following limits:

Each Occurrence $1,000,000
General Aggregate $2,000,000

Add the following section:

SC-5.04(D)

SC-5.05

SC-5.06

Unless otherwise stated in Specific Project Requirements the Contractor shall
purchase and maintain during the Contract Time "All Risk Builders' Risk
Insurance," and/or "Installation Floater Insurance,” and/or "Boiler and Machinery
Insurance,” and any and all insurance requirements of section GC-5.06 of the
General Conditions as applicable for the type of work to be performed upon the
Project to the full insurable value thereof for the benefit of the Owner, the
Contractor, Subcontractors and Suppliers as their interest may appear. This
insurance shall cover the work until final acceptance and final payment by the
Owner. This provision shall in no way release the Contractor or Contractor's
Surety from obligations under the Contract Documents to fully complete the
Project. The original policy(s) shall be filed with the Owner or his designated
representative.

Owner’s Liability Insurance

See SC-5.04(C) above.

Property Insurance

Unless otherwise stated in Specific Project Requirements, the Contractor, not the
Owner, shall purchase and maintain during the Contract Time all property

insurance required in section GC-5.06 of the General Conditions and as outlined in
SC-5.04(D) above.

Add the following section:

SC-6.02(C)

The Contractor shall be responsible for the Owner and/or Engineer's additional
inspection and administrative costs for work performed beyond regular working
hours as defined in this Section.
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SC-6.07(B)

SC-6.09 (D)

Delete paragraph 6.07(B) in its entirety.

Add the following:
D. The contractor agrees to the requirements of RC 153.59, RC 153.591, and RC
153.60.

Add the following section:

SC-6.10(B)

SC-6.17

SC-7.02

Add the following:

Should the Owner be exempt from Ohio State Sales and Use Taxes on materials
and equipment to be incorporated in the Project, the Contractor may obtain a
waiver and said taxes shall not be included in the Contract Price.

1. Owner will furnish the required certificates of tax exemption to Contractor
for use in the purchase of supplies and materials to be incorporated into the
work

2. Owner’s exemption to Contractor does not apply to construction tools,
machinery, equipment, or other property by or leased by Contractor, or to
supplies or materials not incorporated into the work.

The Contractor shall withhold and/or pay all consumer, use, property, employment,
income and other taxes in accordance with the laws and regulations of the United
States, State of Ohio, Owner and other applicable agencies which are applicable
during the performance of the work.

Shop Drawings and Samples
Add the following new paragraphs immediately after paragraph 6.17(E):

Contractor shall furnish required submittals with sufficient information and
accuracy in order to obtain required approval of an item with no more than three
(3) submittals. Engineer will record Engineer’s time for reviewing subsequent
materials of shop drawings, samples, or other items requiring approval and
Contractor shall reimburse Owner for Engineer’s charges for such time.

In the event that Contractor requests a substitution for a previously approved item,
Contractor shall reimburse Owner for Engineer’s charges for such time unless the

need for such substitution is beyond the control of the Contractor.

Delete Section 7.02 of the General Conditions in its entirety and insert the
following:

SC-7.02(A)  The General Construction Contractor shall be referred to and
defined as the Construction Coordinator.
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SC-10.01 (A)

SC-11.01(A)

SC-13.07(A)

SC-13.07(C)

SC-7.02(B)  Duties of the Construction Coordinator include the following:

1. Scheduling and coordinating the work of the Prime Contractors
including submission and periodic updating of project schedule.

2.  Establishing and administrating the site safety program and procedures
for the project.

3. Seethat permits are applied for and obtained on a timely basis. Advise
the Engineer of any problems related to permit approval.

4.  Monitoring compliance with Laws and Regulations.

5. Maintain project site for dust, sedimentation, debris, waste, and general
site cleanliness.

6. Coordinate location and use of temporary construction facilities
including but not limited to sanitary, water, power, telephone, and
parking.

7. Coordinate Owner interface for utility tie-ins/shut downs.

8.  Monitor shop drawing submittal and coordination of submittal
information between Prime Contractors.

Add the following:

The Owner may request from the Contractor and the Contractor shall provide
within ten days of the request, a quote for all ordered changes in the work or work
the Owner may be considering to be ordered. The quote shall be a line item,
detailed, itemized breakdown of the work.

For purposes of "Cost of the Work" delete Section 11.01(A), (B), and (C) of the
General Conditions in their entirety and insert ODOT 109.05, in its place.

In the First sentence of Section 13.07(A) remove "Substantial Completion" and
insert "Final Acceptance of the entire project and final payment by the Owner."

Remove 13.07(C) and replace with the following:

All materials and equipment shall be warranted by the respective material supplier
or equipment manufacturer until the end of the Contractor's "correction period™ (or
longer if specified elsewhere in the contract) regardless of date of initial
installation or operation of the material or equipment. The cost of such extended
warranties as needed from material suppliers or equipment manufacturers to
provide warranty coverage until the end of the "correction period" or other period
as specified in the contract shall be the responsibility of the prime contractor and
shall be assumed to have been included in his bid.
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SC-14.02(A) (3) Delete Section 14.02(A) (3) of the General Conditions in its entirety and insert the

following:

Until the job is 50% complete, the Contractor will be paid 92% of the estimated
value of labor and material completed in acceptable form. After the work is 50%
complete, no further funds shall be retained and the Contractor shall be paid 100%
of the estimated value of the remaining labor and material completed in acceptable
form, provided that the Contractor is making satisfactory progress and there is no
specific cause for greater withholding. Upon the Owner’s agreement that the
project is substantially complete, the Retainage may be reduced to twice the value
of the remaining punch list work subject to the recommendation of the Engineer
and the approval by the Owner.

Add the following section:

SC-14.02(A) (4)

SC-16.01

10/17

Payment for stored materials at invoice prices or at the unit price bid for materials,
or the lesser value of the two, will be made for accepted nonperishable equipment
and materials which are to be incorporated into the work, when accepted,
delivered, properly stored, and protected upon the site and verified to the Engineer
by a copy of the invoice. For materials and equipment meeting the foregoing
conditions, the Owner will pay, when properly included in an approved estimate,
92% of the invoice value of the same. Subsequent to the inclusion of a payment
for delivered materials in a progress payment, Contractor shall submit no later than
the next payment submission, a partial waiver of lien from each and every supplier
for whom delivered materials were paid. If no such waiver is submitted prior to or
along with the next payment, the amount of delivered materials paid commensurate
with that particular item will be deducted from future payments. No payment for
delivered materials shall be made for any items that are scheduled to be
incorporated in the work within 30 days of submission of the pay estimate.
Delivered materials will not be paid in any given month for a total amount less
than $5,000.00. Payment for delivered materials for such items as pipe backfill
and roadway subbase will not be routinely considered.

Delete Article 16 in its entirety and replace with the following:
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ARTICLE 16 - DISPUTE RESOLUTION AGREEMENT - MEDIATION/ARBITRATION

OWNER and CONTRACTOR hereby agree that Article 16 of the General Conditions to the
Agreement between OWNER and CONTRACTOR is amended to include the following agreement
of the parties:

16.01

16.02

16.03

16.04

All claims, disputes, and other matters in question between OWNER and
CONTRACTOR arising out of or relating to the Contract Documents or the breach
thereof (except for claims which have been waived by the making or acceptance of final
payment as provided by paragraph 14.09) will be decided by arbitration in accordance
with the Construction Industry Arbitration Rules of the American Arbitration
Association then obtaining, subject to the limitations of this Article 16. This agreement
so to arbitrate and any other agreement or consent to arbitrate entered into in accordance
herewith as provided in this Article 16 will be specifically enforceable under the
prevailing law of any court having jurisdiction.

No demand for arbitration of any claim, dispute, or other matter that is required to be
referred to Engineer initially for decision in accordance with paragraph 9.09 will be
made until the earlier of (a) the date on which ENGINEER has rendered a written
decision or (b) the thirty-first day after the parties have presented their evidence to
ENGINEER if a written decision has not been rendered by ENGINEER before that date.
No demand for arbitration of any such claim, dispute or other matter will be made later
than thirty days after the date on which ENGINEER has rendered a written decision in
respect thereof in accordance with paragraph 9.08 and the failure to demand arbitration
within said thirty days' period will result in Engineer’s decision being final and binding
upon OWNER and CONTRACTOR. If ENGINEER renders a decision after arbitration
proceedings have been initiated, such decision may be entered as evidence but will not
supersede the arbitration proceedings, except where the decision is acceptable to the
parties concerned. No demand for arbitration of any written decision of ENGINEER
rendered in accordance with paragraph 9.08 will be made later than ten days after the
part making such demand has delivered written notice of intention to appeal as provided
in paragraph 10.05.

Notice of the demand for arbitration will be filed in writing with the other party to the
Agreement and with the American Arbitration Association, and a copy will be sent to
ENGINEER for information. The demand for arbitration will be made within the thirty-
day or ten-day period specified in paragraph 16.02 as applicable, and in all other cases
within a reasonable time after the claim, dispute or other matter in question has arisen,
and in no event shall any such demand be made after the date when institution of legal
or equitable proceedings based on such claim, dispute or other matter in question would
be barred by the applicable statute of limitations.

Except as provided in paragraph 16.05 below, no arbitration arising out of or relating to
the Contract Documents shall include by consolidation, joiner or in any other manner
any other person or entity (including ENGINEER, ENGINEER's Consultant, and the
officers, directors, agents, employees, or consultants of any of them) who is not a party
to this contract unless:

SC.7



16.05

16.06

16.07

(A) the inclusion of such other person or entity is necessary if complete relief is to be
afforded among those who are already parties to the arbitration, and

(B) such other person or entity is substantially involved in a question or law or fact
which is common to those who are already parties to the arbitration and which will
arise in such proceedings, and

(C) the written consent of the other person or entity sought to be included and of
OWNER and CONTRACTOR has been obtained for such inclusion, which
consent shall make specific references to this paragraph; but no such consent shall
constitute consent to arbitration of any dispute not specifically described in such
consent or to arbitration with any party not specifically identified in such consent.

Notwithstanding paragraph 16.04 if a claim, dispute or other matter in question between
OWNER and CONTRACTOR involves the Work of a Subcontractor, either OWNER or
CONTRACTOR may join such Subcontractor as a party to the arbitration between
OWNER and CONTRACTOR herein under. CONTRACTOR shall include in all
subcontracts required by paragraph 6.06(G) a specific provision whereby the
Subcontractor consents to being joined in an arbitration between OWNER and
CONTRACTOR involving the Work and such Subcontractor. Nothing in this paragraph
16.05 nor in the provision of such subcontract consenting to joinder shall create any
claim, right or cause of action in favor of Subcontractor and against OWNER,
ENGINEER, or ENGINEER's Consultants that does not otherwise exist.

The award rendered by the arbitration will be final, judgment may be entered upon it in
any court having jurisdiction thereof, and it will not be subject to modification or appeal.

OWNER and CONTRACTOR agree that they shall first submit any and all unsettled
claim, counterclaims, disputes and other matters in questions between them arising out
of or relating to the Contract Documents or the breach thereof ("disputes™), to mediation
by the American Arbitration Association under the Construction Industry Mediation
Rules of the American Arbitration Association prior to either of them initiating against
the other a demand for arbitration pursuant to paragraphs 16.01 through 16.06, unless
delay in initiating arbitration would irrevocably prejudice one of the parties. The
respective thirty and ten-day time limits within which to file a demand for arbitration as
provided in paragraphs 16.02 and 16.03 above shall be suspended with respect to a
dispute submitted to mediation within those same applicable time limits and shall remain
suspended until ten days after the termination of the mediation. The mediator of any
dispute submitted to mediation under this Agreement shall not serve as arbitrator of such
dispute unless otherwise agreed.
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SECTION 011100 - SUMMARY OF WORK

PART 1 - GENERAL

1.1 LOCATION OF THE PROJECT

A.  Theprojectis located in along Penniman Road, approximately 1600-LF south, from US322
to the southern extents of the Kennametal driveway apron.

1.2 PROJECT DESCRIPTION

A.  The project consists of asphalt pavement improvements along the identified length of
Penniman Road, and partial and full depth repairs. Scope also includes restoration of parts
of gravel driveways, and placing new compacted stone shoulder in locations designated in
plan. Project will be awarded after the OPWC funding is received in July 2025.

1.3 SPECIFICATIONS

A. In general, these Specifications describe the work to be performed by the various trades,
other than work specifically excluded. It shall be the responsibility of the Contractor and
Subcontractors to perform all work incidental to their trade, whether or not specific
mention is made of each item, unless such incidentals are included under another Item.

B. It is advised that the Contractor and all Subcontractors familiarize themselves with the
contents of the complete Specifications, particularly for the trades preceding, following,
related or adjacent to their work.

1.4 DRAWING SCHEDULE

A.  The work to be done under this Contract is shown on the following Drawings:

1.  COVER SHEET
2. GENERAL NOTES

3. PLAN (STA 0+00 to 10+00)

4. PLAN (STA 10+00 to END)

5. MAINTENANCE OF TRAFFIC
6. CONSTRUCTION DETAILS

END OF SECTION 011100
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SECTION 011419 — USE OF SITE

PART 1 - GENERAL

1.1

1.2

1.3

31849

GENERAL

The Contractor will be allowed the use of as much of the site designated for the
improvements as is necessary for his operation.

USE OF STREETS

During the progress of the work, the Contractor shall make ample provisions for both
vehicle and pedestrian traffic on any public street and shall indemnify and save
harmless the Owner from any expense whatsoever due to their operations over said
streets. The Contractor shall also provide free access to all the fire hydrants, water, and
gas valves located along the line of his work. Gutters and waterways must be kept open
or other provisions made for the removal of storm water. Street intersections may be
blocked only one-half at a time, and the Contractor shall lay and maintain temporary
driveways, bridges and crossings, such as in the opinion of the Engineer are necessary
to reasonably accommodate the public.

In the event of the Contractor's failure to comply with these provisions, the Owner may
cause the same to be done, and may deduct the cost of such work from any monies due
the Contractor under this Agreement, but the performance of such work by the Owner
at its instance shall serve in no way to release the Contractor from his general or
particular liability for the safety of the public or the work.

The Contractor shall repair at no cost to the Owner, all existing roads, parking areas,
grassed areas that are damaged due to the execution of his work. The Contractor shall
remove daily all mud, soil and debris that may be tracked onto existing streets, drives,
or walks by his equipment or that of subcontractors or suppliers.

CLOSING STREETS TO TRAFFIC

The Contractor may with the approval of the OWNER, close streets, or parts of streets,
to vehicular traffic. The streets are to remain closed as long as the construction work or
the condition of the finished work requires or as determined by the OWNER. The
OWNER shall be the judge of how many streets or parts of streets it is necessary for the
Contractor to close at any time and may refuse to permit the closing of additional streets
to traffic until the majority of the work on the closed streets is completed and they are
opened to traffic.
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1.4

L.5

1.6

1.7

31849

RIGHTS-OF-WAY

Whenever it is required to perform work within the limits of public or private property
or in rights-of-way, such work shall be done in conformity with all agreements between
the Owner and the owners of such. Care shall be taken to avoid injury to the premises
entered, which premises of which shall be left in a neat and orderly condition by the
removal of rubbish and the grading of surplus materials, and the restoration of said
public or private property to the same general conditions as pertained at the time of
entry for work to be performed under this contract.

The Contractor shall not (except after consent from the proper parties) enter or occupy
with men, tools or equipment, any land outside the rights-of-way or property of the
Owner.

When the Contractor performs construction within 10 ft. of a right-of-way or easement
line, he shall place tall stakes properly identified at points of change in width or
direction of the right-of-way or easement line and at points along the line so that at least
two stakes can be seen distinctly from any point on the line.

EASEMENTS

Where the work is to be constructed upon easements, such easements will be secured by
the Owner without cost to the Contractor. The Contractor shall not enter upon or
occupy any private property outside of the limits of the easements furnished.

Care shall be taken to avoid injury to the premises entered, which premises shall be left
in a neat and orderly condition by the removal of rubbish and the grading of surplus
materials, and the restoration of said public or private property to the same general
conditions as pertained at the time of entry for work to be performed under this contract.

PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS

The Contractor shall, at his own expense, shore up and protect any buildings, roadways,
utilities or other public or private structures which may be encountered or endangered in
the prosecution of the work, and that may not be otherwise provided for, and he shall
repair and make good any damages caused to any such property by reason of his
operations. All existing fences removed due to the prosecution of the work shall be
replaced by the Contractor. No extra payment will be made for said work or material,
but the cost of this work must be included in the price stipulated for the work to be done
under this contract.

SITE FACILITIES
The Contractor shall furnish and place sufficient quantities of portable toilet facilities at

locations convenient for use by the Contractor's personnel, Subcontractors, the
Engineer, and the Owner.
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1.8 RESTORATION

A. The contractor shall restore all areas per the plans and specifications and if not
specified, at least to the conditions existing prior to the start of work.

END OF SECTION 011419
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SECTION 011423 - ADDITIONAL WORK, OVERTIME

PART 1 - GENERAL

1.1

A.

NIGHT, SUNDAY AND HOLIDAY WORK

No work will be permitted at night, Sunday or legal holidays except as noted on the plans
or in the case of emergency and then only upon written authorization of the Engineer.
Where no emergency exists, but the Contractor feels it advantageous to work at night,
Sunday or legal holidays, the Contractor shall notify the Engineer at least two (2) days in
advance, requesting written permission. Any work performed during the absence of the
Engineer will be done at the Contractor's risk and responsibility and may be subject to
rejection upon later inspection.

END OF SECTION 011423

31849
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SECTION 012513 — PRODUCT SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1

A.

MATERIALS AND EQUIPMENT

In the specifications and on the Engineer's drawings, are specified and shown certain pieces
of equipment and materials deemed most suitable for the service anticipated. This is not
done to eliminate other equipment and materials equally as good and efficient. The
Contractor shall prepare his bid on the particular materials and equipment specified.
Following the award of the contract, should the Contractor desire to use other equipment
and materials, he shall submit to the Owner a written request for such change and state the
advantage to the Owner and the savings or additional cost involved by the proposed
substitution. The determination as to whether or not such change will be permitted rests
with the Owner and the Engineer.

Each major item of equipment shall be inspected by a manufacturer's representative during
installation and upon completion of the work. The Contractor shall supply the Engineer
with a certificate of such inspection.

END OF SECTION 012513
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SECTION 013119 - PROJECT MEETINGS

PART 1 - GENERAL

1.1

A.

1.2

PRECONSTRUCTION MEETING

Prior to the Contractor beginning any work on the project, the Owner will schedule and
hold a preconstruction meeting to discuss all aspects of the contract work.

The Contractor shall be present and be prepared to comment in detail on all aspects of his
work.

The Contractor shall bring to the preconstruction meeting a proposed construction progress
schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix
designs (JMF), etc. Approval of each by the Engineer is required prior to the start of any
work.

Included in the construction progress schedule shall be an implementation sequence of the
proposed erosion control efforts required by the contract.

PROGRESS MEETINGS

Monthly progress meetings will be held at a location to be determined by the Owner on a
regularly scheduled day mutually convenient to the Owner, Contractor, and Engineer.

The Contractor shall provide an updated construction progress schedule and be prepared to
comment in detail on all aspects of his work.

END OF SECTION 013119

31849
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SECTION 013216 — CONSTRUCTION PROGRESS SCHEDULE

PART 1 - GENERAL

1.1 PROGRESS SCHEDULE

A. Immediately after signing the Contract, the General Construction Contractor shall prepare
a graphic progress schedule, indicating the work to be executed during each month and the
rate of expected progress to secure completion on the agreed-upon completion date. The
progress schedule shall be approved by the Engineer and Owner prior to starting work on
the site. Copies of such graphic progress charts, upon which has been indicated the actual
progress, shall be furnished to the Engineer with each requisition for payment.

This progress schedule must follow these general time frames (may vary with project):
1.  Leveling course must start within 7 calendar days from the date of milling.

2. Casting adjustments must start within 7 calendar days from the completion of the
intermediate course.

3. Surface course asphalt concrete must begin installation within 7 calendar days from
the completion of the casting adjustments.

B.  Should the rate of progress fall materially behind the scheduled rate of progress, and unless
the delay is authorized by the Engineer, each offending Contractor shall furnish additional
labor, work overtime, or take other necessary means required for completion of the work
on the scheduled date. No additional compensation beyond the set Contract price shall be
paid for action taken or overtime expense incurred in maintaining scheduled progress.

END OF SECTION 013216
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SECTION 013236 — VIDEO MONITORING AND DOCUMENTATION

PART 1 - GENERAL

1.1

A.

1.2

1.3

SCOPE

Provide all labor, materials, equipment, and services, and perform all operations necessary
to furnish to the Owner a complete color audio-video record on a USB Flash Drive of the
surface features within the proposed construction zone of influence. This record shall
include, but not be limited to, all audio-video USB Flash Drives, storage cases, video logs,
and indexes. The purpose of this coverage shall be to accurately document the
pre-construction condition of these surface features.

QUALIFICATIONS

The color audio-video documentation shall be done by a responsible commercial firm
known to be skilled and regularly engaged in the business of pre-construction color
audio-video documentation. The firm shall furnish such information as the Owner deems
necessary to determine the ability of that firm to perform the work in accordance with the
Contract specifications.

PRODUCTS

The color audio-video recording delivered to the Owner shall be on a high-quality USB
Flash Drive.

END OF SECTION 013236

31849

013236 -1



SECTION 013319.01 - FIELD TEST REPORTING: AGGREGATE, SOILS, CONCRETE AND

ASPHALT

PART 1 - GENERAL

1.1 SUMMARY

A.

The Contractor shall be responsible for the quality of all materials incorporated into the
project work and shall be responsible for all costs of testing and certification of same. The
Contractor shall provide the Village a list of three (3) local qualified firms for the Village
to select from to be the Contractor’s testing firm.

The Contractor shall provide the engineer with a Quality Control Plan in which his testing
methods/procedures are defined. Said Plan shall meet with the approval of the Engineer
and include identification of laboratories, types of testing, and the tentative amount and
scheduling of each.

All tests and/or gradations for material to be utilized in the work and all quality control
testing shall be performed by an independent laboratory (not affiliated with, owned by, or
managed by the Contractor). The laboratory shall be accredited by the AASHTO Materials
Reference Laboratory for the type of testing performed.

The Owner may perform field Quality Assurance testing; however, such testing shall not
relieve the Contractor from the responsibility of Quality Control testing or from supplying
certificates from manufacturers or suppliers to demonstrate compliance with the
specifications. It is intended that the testing by the Contractor and the Owner be
complimentary toward a quality project; however, the Contractor may not assume the
Owner will test or that any tests will be done in lieu of the Contractor’s own Quality Control
testing. In the same sense, the Contractor may not rely on Owner Quality Assurance testing
as a basis of acceptance or approval of his work, nor may any Owner-performed testing be
reflected in his submitted plan.

1.2 TEST CRITERIA

A.

The following tests at a minimum shall be included with the Contractor’s Quality Control
Plan in accordance with the specifications:

l. Aggregates
a. For each material and/or different source, the laboratory shall perform
soundness, gradation, and other tests for all parameters specified.
Aggregates incorporated into concrete or asphalt mixes shall also be tested
for moisture content daily.

2. Compaction Tests
a. Compaction tests or field density tests shall be taken on all embankment,
trench backfill, subgrade, and subbase materials.
b. Minimum testing shall be as follows:
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S.

Subgrade and/or subbase testing shall be at least one (1) test/200 LF of
pavement or 5,000 SF of slabs; subject to greater frequency due to soil
conditions or Engineer’s direction.

Proctors or relative density tests shall be performed as often as necessary
for the differing soils or granular materials utilized. Proctors shall be run
with a minimum of 5 points. Test reports shall show the wet (bulk) weight,
dry weight, wet (bulk) density, dry density, moisture content weight and
moisture content percentage. Both the dry curve and the wet curve shall
be plotted.

Asphalt Mix Design

a.

For each type of asphalt mix, submit job mix formula (JMF) prepared by
an ODOT pre-qualified laboratory from tests performed on the aggregates
proposed for use.

Sample and test for gradation and bitumen content per ODOT 441.

1.3 LABORATORY REPORTS

A. Reports of laboratory and field tests will be distributed to the Engineer, Owner, and
Suppliers within 24 hours of completion.

END OF SECTION 013319.01

31849 Rev. 05/06/25

013319.01-2



SECTION 013323 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

PART 1 - GENERAL

1.1

A.

31849

GENERAL

The Contractor shall submit detailed drawings, acceptable catalog data, specifications and
material certifications for all equipment and materials specified or required for the proper
completion of the work.

The intent of these items is to demonstrate compliance with the design concept of the work
and to provide the detailed information necessary for the fabrication, assembly and
installation of the work specified. It is not intended that every detail of all parts of
manufactured equipment be submitted, however sufficient detail will be required to
ascertain compliance with the specifications and establish the quality of the equipment
proposed.

Shop Drawings shall be sufficiently clear and complete to enable the Engineer/Architect
and Owner to determine that items proposed to be furnished conform to the specifications
and that items delivered to the site are actually those that have been reviewed.

It is emphasized that the Engineer’s review of Contractor's submitted data is for general
conformance to the contract drawings and specifications but subject to the detailed
requirements of drawings and specifications. Although the Engineer/Architect may review
submitted data in detail, such review is an effort to discover errors and omissions in
Contractor's drawings. The Engineer/Architect's review shall in no way relieve the
Contractor of his obligation to properly coordinate the work and to Engineer/Architect the
details of the work in such manner that the purposes and intent of the contract will be
achieved. Such review by the Engineer shall not be construed as placing on him or on the
Owner any responsibility for the accuracy and for proper fit, functioning or performance of
any phase of the work included in the contract.

Shop Drawings shall be submitted in proper sequence and with due regard to the time
required for checking, transmittal and review so as to cause no delay in the work. The
Contractor's failure to transmit appropriate submittals to the Engineer sufficiently in
advance of the work shall not be grounds for time extension.

The Contractor shall submit Shop Drawings for all fabricated work and for all
manufactured items required to be furnished in the Contract in accordance with the General
Provisions and as specified herein. Shop Drawings shall be submitted in sufficient time to
allow at least twenty-one (21) calendar days after receipt of the Shop Drawings from the
Contractor for checking and processing by the Engineer/Architect.

It is the responsibility of each Prime Contractor to furnish to all other Prime Contractors
and especially the General Construction Contractor reviewed Shop Drawings for guidance
in interfacing the various trades; i.e., sleeves, inserts, anchor bolts, terminations, and space
requirements.
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No work shall be performed requiring Shop Drawings until same have been reviewed by
Engineer/Architect.

Accepted and reviewed Shop Drawings shall not be construed as approval of changes from
Contract plan and specification requirements.

The Engineer/Architect will review the first and second Shop Drawing item submittals at
no cost to the Contractor. Review of the third submittal and any subsequent submittal will
be at the Contractor's expense. Payment will be deducted from the Contract amount at a
rate of 2.8 times direct labor cost plus expenses.

SUBMITTAL PROCEDURE

All submissions required shall be made to the Engineer/Architect by the Prime
Contractor(s) only. Any data prepared by subcontractors and suppliers and all
correspondence originating with subcontractors, suppliers, etc., shall be submitted through
the Contractor.

The contractor shall review and approve all Shop Drawings prior to submission.
Contractor's approval shall constitute a representation to Owner and Engineer/Architect that
Contractor has either determined and verified all quantities, dimensions, field construction
criteria, materials, catalog numbers, and similar data or assumes full responsibility for
doing so, and that Contractor has reviewed or coordinated each Shop Drawing or sample
with the requirements of the work and the Contract Documents.

Submittal Preparation: Mark each submittal with a permanent label or page for
identification. Provide the following information on the label for proper processing and
recording of action taken:

Location

Project Name

Contract

Name and Address of Engineer/Architect

Name and Address of Contractor

Name and Address of Subcontractor

Name and Address of Supplier

Name of Manufacturer

Number and Title of appropriate Specification Section
Drawing Number and Detail References, as appropriate.
Submittal Sequence or Log Reference Number.

el i A G S e

—_ O

a.  Provide a space on the label for the Contractor's review and approval markings
and a space for the Engineer/Architect's "Action Stamp".

Each Shop Drawing, sample and product data submitted by the Contractor shall have
affixed to it the following Certification Statement including the Contractor's Company
name and signed by the Contractor:
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Certification Statement: By this submittal, I hereby represent that I have determined and
verified all field measurements, field construction criteria, materials, dimensions, catalog
numbers and similar data and I have checked and coordinated each item with other
applicable approved shop drawings and all Contract requirements.

Signature Date

Company

Shop Drawings shall be submitted in not less than six (6) copies to the Engineer/Architect
at the address specified at the Preconstruction Conference. Single mylar or sepia
reproducible copies of simple Shop Drawings may be submitted with prior approval of the
Engineer/Architect.

At the time of each submission, Contractor shall in writing identify any deviations that the
Shop Drawings or samples may have from the requirements of the Contract Documents.

Drawings shall be clean, legible and shall show necessary working dimensions,
arrangement, material finish, erection data, and like information needed to define what is to
be furnished and to establish its suitability for the intended use. Specifications may be
required for equipment or materials to establish any characteristics of performance where
such are pertinent. Suitable catalog data sheets showing all options and marked with
complete model numbers may, in certain instances, be sufficient to define the articles
which it is proposed to furnish.

SAMPLES: For product which require submittal of samples, furnish samples so as not to
delay fabrication, allowing the Engineer reasonable time for the consideration of the
samples submitted. Properly label samples, indicating the material or product represented,
its place of origin, the names of the vendor and Contractor and the name of the project for
which it is intended. Ship samples prepaid. Accompany samples with pertinent data
required to judge the quality and acceptability of the sample, such as certified test records
and, where required for proper evaluation, certified chemical analyses.

REVIEW PROCEDURE

Engineer/Architect will review with reasonable promptness all properly submitted Shop
Drawings. Such review shall be only for conformance with the design concept of the
Project and for compliance with the information given in the plans and specifications and
shall not extend to means, methods, sequences, techniques or procedures of construction or
to safety precautions or programs incident thereto.

The review of a separate item as such will not constitute the review of the assembly in
which the item functions. The Contractor shall submit entire systems as a package.

All Shop Drawings submitted for review shall be stamped with the Engineer/Architect's
action and associated comments.
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Except for submittals for record, information or similar purposes, where action and return
is required or requested, the Engineer/Architect will review each submittal, mark to
indicate action taken, and return accordingly. Compliance with specified characteristics is
the Contractor's responsibility.

Action Stamp: The Engineer/Architect will stamp each submittal with a uniform, self-
explanatory action stamp. The stamp will be appropriately marked, as follows, to indicate
the action taken:

1.

2.

If Shop Drawings are found to be in general compliance, such review will be
indicated by marking the first statement.

If only minor notes in reasonable number are needed, the Engineer/Architect will
make same on all copies and mark the second statement. Shop Drawings so marked
need not be resubmitted.

If the submitted Shop Drawings are incomplete or inadequate, the Engineer/Architect
will mark the third statement, request such additional information as required, and
explain the reasons for revision. The Contractor shall be responsible for revisions,
and/or providing needed information, without undue delay, until such Shop Drawings
are acceptable. Shop Drawings marked with No. 3 shall be completed resubmitted.
If the submitted Shop Drawings are not in compliance with the Contract Documents,
the Engineer/Architect will mark the fourth statement. The Contractor will be
responsible to submit a new offering conforming to specific products specified herein
and/or as directed per review citations.

No submittal requiring a Change Order for either value or substitution or both, will be
returned until the Change Order is approved or otherwise directed by the Owner.
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APPLICATION FOR USE OF SUBSTITUTE ITEM

TO:

PROJECT:

SPECIFIED ITEM:

Page Paragraph Description

A. The undersigned requests consideration of the following as a substitute item in accordance with
Article 6.05 of the General Conditions.

B. Change in Contract Price (indicate + or -) $

C. Attached data includes product description, specifications, drawings, photographs, references, past
problems and remedies, and performance and test data adequate for evaluation of the request;
applicable portions of the data are clearly identified. For consideration of the attached data as SHOP
DRAWINGS, submittal shall be in accordance with requirements of Section 013323,

D. Attached data also includes a description of changes to the Contract Documents that the proposed

31849

substitution will require for its proper installation.

The undersigned certifies that the following paragraphs, unless modified by attachments are
correct:

1. The proposed substitute does not affect dimensions shown on Drawings.

2. The undersigned will pay for changes to the building design, including engineering
design, detailing, and construction costs caused by the requested substitution.

3. The proposed substitution will have no adverse affect on other contractors, the construction
schedule, or specified warranty requirements. (If proposed substitution affects construction
schedule, indicate below using + or -)

CONSECUTIVE CALENDAR DAYS

4. Maintenance and service parts will be locally available for the proposed substitution.
The undersigned further states that the function, appearance, and quality of the proposed

substitution are equivalent or superior to the specified item, and agrees to reimburse the
OWNER for the charges of the ENGINEER for evaluating this proposed substitute item.
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E. Signature:

Firm:

Address:

Telephone: Date:

Attachments:

For use by ENGINEER:

Accepted as evidenced by affixed SHOP DRAWING REVIEW stamp.

Accepted as evidenced by included CHANGE ORDER.

Not accepted as submitted. See Remarks.

Acceptance requires completion of submittal as required for SHOP DRAWINGS.
Not accepted. Do not resubmit.

By: Date:

Remarks:
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APPLICATION FOR USE OF “OR-EQUAL” ITEM

TO:

PROJECT:

SPECIFIED ITEM:

Page Paragraph Description

A. The undersigned requests consideration of the following as an “or-equal” item in accordance with
Article 6.05 of the General Conditions.

B. Change in Contract Price (indicate + or -) $

C. Attached data includes product description, specifications, drawings, photographs, references, past
problems and remedies, and performance and test data adequate for evaluation of the request;
applicable portions of the data are clearly identified. For consideration of the attached data as SHOP
DRAWINGS, submittal shall be in accordance with requirements of Section 013323,

D. Signature:
Firm:
Address:

Telephone: Date:

Attachments:

For use by ENGINEER:

Accepted as evidenced by affixed SHOP DRAWING REVIEW stamp.

Accepted as evidenced by included CHANGE ORDER.

Not accepted as submitted. See Remarks.

Acceptance requires completion of submittal as required for SHOP DRAWINGS.
Not accepted. Do not resubmit.
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By: Date:

Remarks:

END OF SECTION 013323
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SECTION 013543 - ENVIRONMENTAL PROTECTION

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

UNNECESSARY NOISE, DUST AND ODORS

The Contractor's performance of this contract shall be conducted to eliminate all
unnecessary noise, dust and odors.

SEWAGE, SURFACE AND FLOOD FLOWS

The Contractor shall take whatever action is necessary to provide all necessary tools,
equipment and machinery to adequately handle all sewage, surface flows and flood flows
which may be encountered during the performance of the work. The entire cost of and
liability for handling such flows is the responsibility of the Contractor and shall be included
in the price for the appropriate item.

WORK IN FREEZING WEATHER

Written permission from the Engineer shall be obtained before any work is performed
which, in the judgment of the Engineer, may be affected by frost, cold, or snow. When
work is performed under such conditions, the Contractor shall provide facilities for heating
the materials and for protecting the finished work.

POLLUTION CONTROL

It shall be the responsibility of the Contractor to prevent or limit pollution of air and water
resulting from his operations.

The Contractor shall perform work required to prevent soil from eroding or otherwise
entering onto all paved areas and into natural watercourses, ditches, and public sewer
systems. This work shall conform to all local ordinances and/or regulations, if any, and if
not otherwise regulated by local ordinances or regulations shall at a minimum conform to
the Ohio EPA General Storm Water NPDES Permit for Construction Activities and the
Ohio Department of Natural Resources Rainwater and Land Development manual. This
work may consist of but not be limited to construction and continual maintenance of silt
fence, bio bag filters, sedimentation traps, temporary seeding, temporary mulching, erosion
mats and other means to clarify waters containing suspended, stockpiles, and disposal sites
and shall be commensurate with the contractor’s schedule, sequence of work, means and
methods. If a SWPPP plan is not required for the project, the contractor shall at a
minimum submit a plan of his proposed erosion control prevention methods for approval
by the Owner and/or other regulatory authorities having jurisdiction prior to starting any
construction activities which may cause erosion.
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C.  The Contractor shall perform work required to prevent dust attributable to his operations
from entering the atmosphere. Dust on unsurfaced streets or parking areas and any
remaining dust on surfaced streets shall be controlled with water and/or calcium chloride
dust palliative as needed.

END OF SECTION 013543
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SECTION 014126 - GENERAL REGULATIONS AND PERMITS

PART 1 - GENERAL

1.1 REGISTRATION

All Contractors and subcontractors shall be registered with the Building Department having
jurisdiction. Contact the Building Department for additional registration information.

1.2 PERMITS

The Contractor shall apply for and pay for all permits from the Owner and/or other authorities
having jurisdiction.

1.3 ARCHAEOLOGICAL DISCOVERIES

Contractors and subcontractors are required under Ohio Revised Code (O.R.C.) Section 149.53, to
notify Ohio’s State Historic Preservation Office (SHPO), and to cooperate with that office in
archaeological and historic surveys and mitigation efforts if such discoveries are uncovered within
the project area.

Contact: Ohio's State Historic Preservation Office

Diana Welling, Resource Protection & Review Department Manager
Phone: 1-614-298-2000

Email: dwelling@ohiohistory.org

Should archaeological discoveries or other activities delay progress of the work, an adjustment in
contract time will be made.

END OF SECTION 014126
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SECTION 014223 - INDUSTRY STANDARDS

PART 1 - GENERAL

1.1 ABBREVIATIONS

A.  Abbreviations, as used, designate the following:

AASHTO -

ACI -
AIEE -
AISC -
ANSI -
ASTM -
AWWA -
CMS -
NEMA -
ODOT -
ORC -
UL -

American Association of State Highway and Transportation
Officials

American Concrete Institute

American Institute of Electrical Engineers
American Institute of Steel Construction
American National Standards Institute
American Society of Testing and Materials
American Water Works Association
Construction and Material Specifications
National Electrical Manufacturers Association
Ohio Department of Transportation

Ohio Revised Code

Underwriters Laboratories, Inc.

1.2 REFERENCE TO OTHER SPECIFICATIONS

A.  Where reference is made to specifications such as ASTM, AWWA or AASHTO, the latest
edition shall be used, unless otherwise noted on the plans or in the specifications.

1.3 CODES AND STANDARDS

A.  All work provided for by these specifications must be installed according to the provisions
of the State and local building codes, subject to inspection and acceptance by the State and

local inspectors.

END OF SECTION 014223
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SECTION 014323 — QUALIFICATIONS OF TRADESMEN

PART 1 - GENERAL

1.1

A.

CHARACTER OF WORKMEN AND EQUIPMENT

The Contractor shall employ competent and efficient workmen for every kind of work. Any
person employed on the work who shall refuse or neglect to obey directions of the Owner
or his representative, or who shall be deemed incompetent or disorderly, or who shall
commit trespass upon public or private property in the vicinity of the work, shall be
dismissed when the Owner so orders, and shall not be re-employed unless express
permission be given by the Owner. The methods, equipment and appliances used on the
work and the labor employed shall be such as will produce a satisfactory quality of work,
and shall be adequate to complete the contract within the specified time limit.

In hiring of employees for the performance of work under this Contract, or any Subcontract
hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such
Contractor or Subcontractor, shall, by reason of race, sex, creed or color, discriminate
against any citizen of the State of Ohio in the work to which the employment relates. No
Contractor, Subcontractor, nor any person on his behalf shall, in any manner, discriminate
against or intimidate any employee hired for the performance of work under this contract
on account of race, creed, sex or color.

END OF SECTION 014323
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SECTION 015100 - TEMPORARY POWER SERVICE

PART 1 - GENERAL

1.1 ELECTRICAL POWER
A.  The Contractor shall furnish at his own expense all electrical power which may be required
for the project. All temporary lines shall be furnished and installed by the Contractor at his

own expense in a manner which meets the approval of the Engineer, and shall be removed
by the Contractor at the completion of the construction.

END OF SECTION 015100
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SECTION 015136 - TEMPORARY WATER AND DISTRIBUTION

PART 1 - GENERAL

1.1 WATER
A.  The Contractor shall be responsible for an adequate supply of water suitable for his use
for construction and drinking. At his own expense, he shall provide and maintain

adequate supplies and supply lines in such locations and be installed in such a manner
as may be satisfactory to the Engineer.

END OF SECTION 015136
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SECTION 015213 - FIRST AID

PART 1 - GENERAL

1.1 AID TO THE INJURED

The Contractor shall keep on the work site, all articles necessary for giving "First Aid to the
Injured”. They shall also have standing arrangements for the immediate removal and hospital
treatment of any employee or other person who may be injured on the work site.

END OF SECTION 015213

31849 015213 -1



SECTION 015526 - TEMPORARY TRAFFIC CONTROL DEVICES

PART 1 - GENERAL

1.1

1.2

A.

BARRICADES, SIGNS AND LIGHTS

The Contractor shall employ watchmen on the work when and as necessary. The
Contractor shall erect and maintain such strong and suitable barriers and such lights as will
effectively prevent the occurrence of any accident to health, limb or property. Lights shall
be maintained between the hours of one-half (1/2) hour after sunset and one-half (1/2) hour
before sunrise.

No manhole, trench, excavation will be left open awaiting connection or removal at a later
date by the Contractor's forces or others but shall be temporarily backfilled and resurfaced
if applicable with a temporary pavement passable to traffic at no additional cost to the
Owner.

In addition to other safety requirements, a minimum of four (4) foot high fence will be
incorporated around any shaft or manhole or other excavation left open at the end of a day's
work.

MAINTENANCE OF TRAFFIC

The Contractor is required to provide maintenance of traffic in conformance with the Ohio
Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and
Material Specifications of the Ohio Department of Transportation.

This work shall include providing suitable and satisfactorily trained and properly attired

flagmen for use at any location where existing roadway is narrowed to a width of less than
2 full lanes (18 feet).

The Contractor is also responsible for maintaining local access to all residences and
businesses along the route of the construction and to provide whatever temporary materials
are necessary to provide a safe, adequate drive surface.

END OF SECTION 015526
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SECTION 016600 - PRODUCT HANDLING AND PROTECTION

PART 1 - GENERAL

1.1

DELIVERY AND STORAGE OF MATERIALS
The Contractor shall be responsible for delivery and storage of all materials.

The Contractor shall coordinate with the Engineer on the arrangement for storing
construction materials and equipment. Deliveries of all construction materials and
equipment should be made at suitable times.

The Contractor shall store all materials required for the performance of this contract at sites
designated by the Engineer.

All stockpiles shall be neat, compact, completely safe, and barricaded with warning lights if
necessary.

Precautions shall be taken so that no shade trees, shrubs, flowers, sidewalks, driveways or
other facilities will be damaged by the storage of materials. The Contractor shall be
responsible for the restoration of all stockpile sites to their original condition.

Materials, tools and machinery shall not be piled or placed against shade trees, unless they
shall be amply protected against injury therefrom. All materials, tools, machinery, etc.
stored upon public thoroughfares must be provided with red lights at night time so as to
warn the traffic of such obstruction.

Materials shall be so stored as to assure the preservation of their quality and fitness for the
work. Stored materials, even though approved before storage, shall again be inspected
prior to their use in work. Stored materials shall be located so as to facilitate their prompt
inspection. Approved portions of the construction site may be used for storage purposes
and for the placing of the Contractor's plant and equipment, but any additional space
required therefore must be provided by the Contractor at his expense. Private property shall
not be used for storage purposes without written permission of the property owner or
lessee, and copies of such written permission shall be furnished the Engineer. All storage
sites shall be restored to their original condition by the Contractor at his expense.

END OF SECTION 016600
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SECTION 016617 - MAINTENANCE

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

DESCRIPTION

This Section provides general requirements for the maintenance of equipment in the field.
Storage maintenance requirements are provided by Section 016600, Product Handling and
Protection. Specific maintenance requirements are provided by manufacturers per
individual Sections in the Project Manual.

Maintenance is performed to ensure delivery to the Owner of equipment in an
undeteriorated and fully serviceable condition.

This Section also includes requirements for preventive and corrective maintenance during
operation of the equipment prior to the commencement of the Warranty period.

RELATED SECTIONS

Section 016600, Product Handling and Protection.

DEFINITIONS

Storage maintenance consists of establishing and maintaining the environment required by
the stored materials and performing periodic servicing.

Preventive maintenance consists of activities performed on a periodic basis to maintain
operating or operational items or equipment.

Corrective maintenance consists of correcting faults or failures in an item or equipment.
This may include adjustments or replacement of defective parts.

SUBMITTALS

The Maintenance Log shall be submitted to the Owner upon completion of the Operational
Demonstration and before the start of the Warranty period.

No submittals are required by this Section, except as noted above. Maintenance schedules
and practices shall conform to approved submittals required by individual Sections in the
Project Manual.

PART 2 - PRODUCTS

2.1
A.
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COMPONENTS, ACCESSORIES AND REPAIR PARTS

All components, accessories and repair parts used in maintenance shall be supplied by or
approved by the equipment manufacturer for use on the equipment.
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2.2

SOURCE QUALITY CONTROL

All parts and materials used in maintenance shall meet the quality control requirements
provided for the item or equipment. These are specified in individual Sections of the
Project Manual.

PART 3 - EXECUTION

3.1

A.

3.2

3.3

31849

EXAMINATION AND VERIFICATION OF CONDITION
The Contractor shall prepare a Maintenance Log for all equipment.

1.  This log shall include a list of required maintenance services and inspections, as
provided by the manufacturer and submitted under individual Sections of the Project
Manual.

2. The Maintenance Log shall include checklists for the periodic services and
inspections required.

3. The Contractor shall initial and date the requisite log entries upon completion of the
individual servicing or inspection.

4.  The Maintenance Log shall be located in the Contractor’s Field Office and shall be
available for review by the Owner until it is submitted for record purposes upon
completion of the Operational Demonstration and the start of the Warranty period.

PREPARATION

Before removing an item from storage per Section 016600, the Contractor all review the
installed location. Protection and services at the installed location must meet the
equipment storage requirements.

Before moving equipment to the installed location, the Contractor shall have available
materials for temporary shelter or services required to establish the proper storage
environment after the equipment is installed until it is placed in service in its final
operating environment.

PERFORMANCE OF MAINTENANCE

The Contractor shall perform all storage and preventive maintenance and inspections
required by the manufacturer at the specified intervals.

When notified by the Owner, the Contractor will perform corrective maintenance. This
will be performed at no cost to the Owner. Corrective maintenance will be performed per
manufacturer’s written instructions or by direction of the approved representative of the
manufacturer.
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C. The Contractor shall restore equipment to its operating condition before start-up.

D. The Contractor shall re-establish storage maintenance in the event an item or equipment is
removed from service.

E.  When the equipment warranty becomes effective, the Owner will assume responsibility for
its maintenance.

END OF SECTION 016617
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SECTION 017800 - FINAL COMPLIANCE AND SUBMITTALS

PART 1 - GENERAL

1.1

m g 0w >

e

The following forms and related sign-offs shall be documented in accordance with
provisions of the contract. These forms shall be completed by the Contractor and approved
by the Owner before final retainer is approved for release. Forms for Items A to E will be
attached to the Contractor's executed copy of the contract.

Certificate of Substantial Completion (To be submitted at time of Substantial Completion).
Contractor's Certification of Completion.

Contractor's Affidavit of Prevailing Wage.

Consent of Surety Company for Final Payment.

Affidavit of Final Acceptance Date and Correction Period.

Before the OWNER will approve and accept the work and release the retainer, the
CONTRACTOR will furnish the OWNER a written report indicating the resolution of any
and all property damage claims filed with the CONTRACTOR by any party during the
construction period. The information to be supplied shall include, but not be limited to,
name of claimant, date filed with CONTRACTOR, name of insurance company and/or
adjuster handling claim, how claim was resolved and if claim was not resolved for the full
amount, a statement indicating the reason for such action.

END OF SECTION 017800
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SECTION 017821 - CLEANING AND PROTECTION

PART 1 - GENERAL

1.1

A.

GENERAL

On or before the completion date for the work, the Contractor shall tear down and remove
all temporary structures built by him, all construction plant used by him, and shall repair
and replace all parts of existing embankments, fences or other structures which were
removed or injured by his operations or by the employees of the Contractor. The Contractor
shall thoroughly clean out all sewers, drains, pipes, manholes, inlets and miscellaneous and
appurtenant structures, and shall remove all rubbish leaving the grounds in a neat and
satisfactory condition.

As circumstances require and when ordered by the Engineer, the Contractor shall clean the
road, driveway, and/or sidewalk on which construction activity under this contract has
resulted in dirt or any other foreign material being deposited with an automatic self-
contained mechanical sweeper with integral water spray, vacuum and on-board or
supplementary containment.

Failure to comply with this requirement when ordered by the Engineer or his
representative, may serve as cause for the Engineer to stop the work and to withhold any
monies due the Contractor until such order has been complied with to the satisfaction of the
Engineer.

As the work progresses, and as may be directed, the Contractor shall remove from the site
and dispose of debris and waste material resulting from his work. Particular attention shall
be given to minimizing any fire and safety hazard from form materials or from other
combustibles as may be used in connection with the work, which should be removed daily.

During and after installation, the Contractor shall furnish and maintain satisfactory
protection to all equipment against injury by weather, flooding or breakage thereby
permitting all work to be left in a new condition at the completion of the contract.

END OF SECTION 017821
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SECTION 312323.14 - COMPACTED GRANULAR BACKFILL

PART 1 - GENERAL

1.1

A.

1.2

A.

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division-1 Specification sections, apply to work of this section.

DESCRIPTION OF WORK

The Contractor shall furnish, place and compact all the materials needed.

PART 2 - PRODUCTS

2.1

A.

MATERIAL

Aggregate shall be ODOT 304 crushed limestone. Crushed gravel or slag products are
unacceptable.

Contractor shall submit current test reports for the lot(s) of the material to be supplied.

PART 3 - EXECUTION

3.1

A.

PLACING AND COMPACTING

Compacted granular backfill shall be properly placed in layers sufficient to meet the
compaction requirement of 100% of maximum laboratory dry density per ASTM D 698
throughout the entire layer and thoroughly compacted with mechanical compaction
equipment with moisture adjustment as needed. Should after settlement occur, the
Contractor must add and compact additional material, and he must maintain the backfill at
the required finished grade or sub-grade until the project is satisfactorily completed and
during the correction period.

Approved mechanical compaction equipment shall be used for tamping backfill. Flooding,
jetting or puddling of backfill will not be permitted.

END OF SECTION 312323.14
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SECTION 320116.71 - PAVEMENT PLANING

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications, apply to work of this section.

DESCRIPTION OF WORK

This work shall consist of planing the existing pavement and disposing of the cuttings in
accordance with these specifications in areas designated on the plans or established by the
Engineer. When provided for in the contract, the work shall also consist of patching the
planed surface.

JOB CONDITIONS

Existing Pavement Type

1.  The item description indicates the predominate type of pavement. All pavement
encountered in the areas designated on the plans shall be planed, measured, and paid
for under the item unless a separate item is provided in the contract.

PART 2 - PRODUCTS

2.1

A.
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EQUIPMENT

Planing equipment shall be self-propelled with sufficient power and stability to consistently
and efficiently produce the required results. The cutting element may be made of the
grinding, sawing, or milling type. Bituminous surfaces also may be planed using the blade
type cutter of the heater planer, unless otherwise specified.

Planing cutters shall be mounted rigidly to the carrier and shall be adjustable and
controllable as to depth of cut and cross-slope.

Longitudinal planing action may be produced either by means of a suitable carrier
wheelbase or by means of an automatic control system having an external reference.
Cross-slope adjustments or automatic controls shall be capable of producing either a
variable or a constant cross-slope as required.

Planing cutters shall be designed, maintained and operated so as to produce a surface free
from grooves, ridges, gouges or other irregularities detrimental to the safe operation of
vehicles in traffic routed onto the planed surface, temporarily or permanently.
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When heaters are used, adequate provisions shall be made for the safety of persons in the
vicinity of the equipment and for preventing damage to adjacent property and facilities,
public or private.

Suitable supplemental equipment or methods, approved by the Engineer, may be used in
small or confined areas.

PART 3 - EXECUTION

3.1

A.

3.2

33
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PLANING

One or more planing passes shall be made over the designated area as necessary to remove
such irregularities as bumps, corrugations, and wheel ruts, and when required, as necessary
to establish a new pavement surface elevation or cross-slope.

Cuttings shall be removed from the surface following each pass of the equipment. Before
opening the completed area to traffic, the surface shall be cleaned thoroughly of all loose
material that would create a hazard, a nuisance, or would be redeposited into the surface
texture. Cuttings shall become the property of the Owner and shall be delivered to a site as
directed by the Engineer.

Effective measures shall be taken to control dust, smoke, contamination of the pavement,
and the scattering of loose particles during planing and cleaning operations.

Where sound pavement has been gouged, torn, or otherwise damaged during planing
operations, the damaged area shall be repaired at no additional cost in a manner satisfactory
to the Engineer to conform to the adjacent pavement in smoothness and durability.

SURFACE PATCHING

Areas of the planed surface to be patched due to spalling or dislodgement of unsound
pavement will be designated by the Engineer. The areas shall be cleaned of loose material,
coated with ODOT 407.02 tack coat material, ODOT 702.02 or ODOT 702.04, and filled
with asphalt concrete, leveled and compacted to conform to the adjacent pavement.

SURFACE TOLERANCES

When the contract provides for planing without resurfacing, the surface shall be planed to a
smoothness of plus or minus 1/8 inch in 10 feet and the surfaces at the edges of adjacent
passes shall be matched within plus or minus 1/8 inch. When the contract includes
resurfacing, these tolerances shall be plus or minus 1/4 inch. The cross-slope of the planed
surface shall conform to the specified cross-slope within plus or minus 3/8 inch in ten feet.
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34 METHOD OF MEASUREMENT

A.  The quantity of pavement planing including the removal and disposal of cuttings shall be
the number of square yards planed.

B.  The quantity of surface patching shall be the number of square yards patched including tack
coat and asphalt concrete.

3.5 PAYMENT

A. Basis of Payment to be per ODOT Item 254.

END OF SECTION 320116.71
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SECTION 321200 - ITEM 407 TACK COAT, INTERMEDIATE AND SURFACE COURSE

Description: This work consists of preparing and treating a paved surface with Tack Coat. Meet
all requirements of Construction and Material Specifications Item 407 Tack Coat except as noted
below.

Equipment. All requirements of 407.03 apply. See manufacturer’s representative for correct
distributor settings. Thoroughly clean all equipment if cationic emulsion was previously used.

Weather Limitations. All requirements of 407.04 apply.
Preparation of Surface. All requirements of 407.05 apply.

Application of Asphalt Material. Uniformly apply the asphalt material with a distributor per the
requirements of 407.06 except as noted. If product is stored for an extended period of time, prior
to application, agitate or gently circulate the material. All nozzles and spray patterns shall be
identical to one another along the distributor spray bar. The angle of the nozzle should be at a 15
to 30 degree angle to the spray bar axis to maximize overlap or as recommended by the nozzle
manufacturer. Contact the manufacturer’s representative for required spray nozzle size, and
distributor and nozzle settings. Apply at a rate specified in plans

Method of Measurement. All requirements of 407.07 apply.

Basis of Payment. Tack Coat basis of payment shall be per gallon applied in accordance with the
plans.
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SECTION 321216 - ASPHALT CONCRETE PAVING AND MATERIALS

SECTION 1 - MATERIALS

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

The asphalt concrete mixture and installation thereof shall meet Ohio Department of
Transportation (ODOT) Specifications except as modified in these specifications.

In the ODOT Specifications substitute "Engineer" for "Department” (except as stated below
in reference to ODOT 403 for Department VA testing and acceptance).

No steel slag shall be used as coarse or fine aggregate for any asphalt concrete.

All asphalt cement utilized on this project shall meet AASHTO Provisional Standard MP1 or
any superseding AASHTO specification for performance graded asphalt cement binder in
conformance with PG 64-22.

The following exceptions shall be made for the Asphalt Concrete:

A.  The coarse aggregate material shall be only limestone.
B. No Recycled Asphalt Product (R.A.P.) will be permitted.

Except where designated otherwise in the plans or specifications all asphalt concrete mixes
shall be designed for medium traffic volumes. Where light or heavy traffic pavements are
designated in the plan, the contractor shall use an asphalt concrete mix designed for such
traffic conditions.

Acceptance of the mixture will be based upon the certification that the mixture was produced
according to the approved JMF within the production control and composition tolerances of
the specifications. The Contractor shall hire and pay for an independent testing lab approved
by the Engineer to perform all sampling, testing, monitoring, analysis and certification
required by the Laboratory, Monitoring Team or Department in ODOT 403 and 441.

ODOT 401.20 - "Asphalt Binder Price Adjustment" shall not apply to this contract.

Risers used for manhole castings adjusted to grade under ODOT 611.10 Method D.2. shall
be manufactured by Manhole Systems, Model MS-101TB, or approved equal.

All inlets and manholes shall be adjusted to grade, as indicated in plan, after installation of
the intermediate course(s), if any and prior to installation of the surface course.

All materials delivered to this project must have been weighed on a platform scale with
electronic imprinter to show gross, tare, and net weights. No payment will be made for
materials which are not correctly weighed as necessary. Material weight shall not exceed the
current legal allowable limit.
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1.12  Unless specified elsewhere in the specifications, material for berms shall be limestone only.

Recycled concrete and asphalt concrete will not be permitted.

SECTION 2 - PAVING EQUIPMENT

2.1

2.2

All spreading equipment shall be self-propelled. The Contractor shall identify the make and
model of the paving machine that will be used for the intermediate and surface courses for
approval prior to the pre-construction meeting.

All equipment, tools, and machines used in the performance of this work shall be always
maintained in satisfactory working order. The Contractor shall be prepared to furnish proof
of certification that all equipment to be used on the project has been calibrated within the
past six (6) months.

SECTION 3 - GENERAL - PAVING

3.1

3.2

3.3

3.4

3.5

3.6

All paving shall be done on a single-lane basis.

Unless otherwise shown on the drawings, the jointing of new to existing pavement shall be
by milled butt joints from edge of pavement to edge of pavement.

One (1) copy of each hauled/weighed material truck load ticket (plant ticket) for materials
incorporated in this project shall be provided to the project representative daily. All bulk
materials delivered to this project must have been weighed on a platform scale with
electronic imprinter to show gross, tar and net weights. No payment will be made for
materials which are not correctly weighed as necessary. Material weight shall not exceed the
current legal allowable limit. If a partial load is used, the Contractor's foreman and the
project representative shall confer and come to an agreement as to what portion of the
product was used. The percent of material of this load, as reported by the project
representative, is what shall be recorded as utilized.

For variable depth courses where tonnage tickets are used for determining quantities for
payment, the conversion to cubic yards shall be number of tons verified and approved by the
Engineer divided by 2.00 regardless of the actual density of the mix.

Positive drainage is to exist subsequent to the completion of the surface course. The
Contractor shall take any necessary measures to assure positive drainage of the surface
course. It shall be the responsibility of the Contractor to repair any low/puddled areas at his
own cost by milling out the affected areas to a minimum depth equal to the nominal depth of
the course being repaired and replacing with the specified asphalt concrete to grades that will
correct the drainage problem.

Surface tolerances for all completed surface courses shall be as noted in ODOT 401.19. This
tolerance shall apply regardless of whether or not an intermediate course is installed.
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3.7

3.8

3.9

3.10

3.11

3.12

3.13

At the direction of the Engineer, periodic weight checks of asphalt concrete in loaded trucks
shall be made by the Contractor and verified by the Engineer.

All quality control testing data performed on material incorporated into this project shall be
forwarded to the Engineer for review as soon as it is available.

Quantity verification (but not necessarily payment quantity) for all asphalt concrete
incorporated into the work shall be by weight tickets as produced by the plant or supplier or
other means approved by the Engineer. Tack coat shall be verified by a ticket filled out and
signed by the Contractor's tack truck driver based on weights taken or observations of level
indicators. All verification tickets are required to be submitted to the Engineer on the day
the material is incorporated into the work; however, the Engineer may, at his sole discretion,
accept verification tickets for any items up to seven (7) calendar days subsequent to the work
being performed. After that date additional verification tickets for material will not be
accepted for consideration of payment.

No work is to be performed without the presence of the Engineer or his designated Project
Representative.  Forty-eight (48) hour advance notice of work shall be given to the
Engineer and Owner by the Contractor.

When any surface course or intermediate course is placed on a new intermediate course that
is not clean or is not placed within ten (10) days after installation of that course, the
Contractor shall provide a tack coat, Item 407, at his own expense, as directed by the
Engineer.

All edges of surface courses abutting curbs or other appurtenances shall be sealed with hot
AC-20.

The asphalt concrete, intermediate or surface course work will conform to ODOT Items
448/449-1 — Intermediate and Surfaces Courses and 448/449-2 — Intermediate Course. The
paving foreman, at the Engineer’s request, will be required to correctly calculate the asphalt
concrete “yield.” “Yield” is defined as the rate of material used in cubic yards, in proportion
to the area paved. The Contractor must be aware if he is under or over plan quantities for the
area in question.

END OF SECTION 321216
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SECTION 6

STANDARD SPECIFICATIONS
.|



1.

12/19

STANDARD SPECIFICATIONS

The "Construction and Material Specifications" of the State of Ohio Department of
Transportation (ODOT), 2023 edition, current ODOT supplemental specifications, and
current ODOT standard drawings shall govern work and materials which are not specified or
modified herein or on the project Contract Drawings. All references to “"the Department”
shall be changed to "the Owner or his Representative." The project Contract Drawings and
Specifications, in the event of a discrepancy, shall supersede the ODOT Specifications.

The absence of an “As Per Plan” designation on some item descriptions in the proposal for
which there are clear and controlling plan notes, specifications, or other requirements does
not relieve the Contractor of the responsibility to read, bid and construct those particular
items in accordance with the governing plan notes, specifications, or other requirements and
the Contractor shall have no basis of claim based upon an “order of precedence”.

ODOT 104.02 D., 611.04, 611.12, and 611.13 shall not apply to this project.
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SECTION 7

SPECIFIC PROJECT REQUIREMENTS
. ________________________________________________________________|



SPECIFIC PROJECT REQUIREMENTS

1 - CONTACT DURING BIDDING

1.1 All questions during bidding should be addressed Samantha Karabec at Verdantas, LLC, at
V0000031849 @verdantas.com .

2 - PERIODIC PAYMENTS

2.1  Thisproject is expected to be funded in whole or in part by the OPWC. The Contractor shall
comply with all requirements of this program. The periodic payments to the Contractor may
be made in whole or in part through the OWNER and/or OPWC. In paragraph 14.02 C.1 of
the General Conditions change “ten days” to “sixty days.”

3 - CORRECTION PERIOD

3.1  The Correction Period in Section 13.07 of the General Conditions shall be changed from a
one (1) year to a two (2) year period.

4 - INSURANCE

4.1  Section SC-5.04(D) of the Supplementary Conditions shall be deleted and no "all risk
builders risk™ or "installation floater" insurance need be purchased by the Contractor.

4.2  See the following Bid Set Sections for Insurance Requirements:
A Section 1, Instructions to Bidders, Part 10 Insurance
B. Section 3, General Conditions, Article 5 Bonds and Insurance (EJCDC) or Article 11
Insurance and Bonds (AlA), whichever is used in the Bid Set
C. Section 4, Supplemental Conditions

5 - WORKING HOURS

5.1  Nowork shall be performed between the hours of 7:30 p.m. and 7:30 a.m. nor on Saturday,
Sunday, or legal Holidays, without written permission of the Owner.

6 - PROJECT COMPLETION

6.1  All work including restoration and clean-up shall be completed no later than the contract
completion date. Failure to complete all work within the allotted time will result in
assessment of liquidated damages. Upon completion of all work and written notification of
same by the Contractor, the Engineer and Owner will compile a punch list. The punch list
will be sent to the Contractor. All punch list work shall be completed to the satisfaction of
the Engineer and the Owner within 14 days after receipt of the punch list. Failure to
complete the punch list work within the allotted time will result in assessment of liquidated
damages.
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7 - ASPHALT GRINDINGS

7.1 All grindings shall become the property of the Contractor. The Contractor, at no additional
expense to the Owner, shall haul this material away.

END OF SECTION
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SECTION 8
PREVAILING WAGE RATES




PREVAILING WAGES

The Contractor agrees that each individual employed by the Contractor or any Subcontractor and
engaged in work on the project under this Contract shall be paid the prevailing wage established by the
Ohio Department of Commerce Division of Industrial Compliance (https://wagehour.com.ohio.gov/
w3/webwh.nst/wrlogin/?openform). This shall occur regardless of any contractual relationship which
may be said to exist between the Contractor or any Subcontractor and such individual.

The Prevailing Wage Determination Schedule for this project is attached. If the Contractor needs a
wage determination for any trade not included herein, he shall contact the Owner's Prevailing Wage
Coordinator.
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1/6/25, 11:22 AM wagehour.com.ohio.gov/w3/webwh.nsf/PWDetermination?openform

Prevailing Wage Determination Cover Letter

County: -Select- v
Determination Date:
Expiration Date:

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO
BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the
date of the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the
contract is awarded.” The expiration date of this wage schedule is listed above for your convenience only. This wage
determination is not intended as a blanket determination to be used for all projects during this period without prior approval of
this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of the
specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and
laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior
to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code (the
basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract
regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates contained
in this schedule include the effective dates and wage rates currently on file. In cases where future effective dates are not
included in this schedule, modifications to the wage schedule will be furnished to the Prevailing Wage Coordinator appointed
by the public authority as soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage
Rates specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement
to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such
program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any
contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public
authority shall appoint one of his own employees to act as the prevailing wage coordinator for said contract. The duties of the
prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is
required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract,
the contractor shall furnish each employee not covered by a collective bargaining agreement or understanding between
employers and bona fide organizations of Labor with individual written notification of the job classification to which the
employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of
pay and the fringe payments, and the identity of the prevailing wage Coordinator appointed by the public authority. The
contractor or subcontractor shall furnish the same notification to each affected employee every time the job classification of
the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.
THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference

guidelines and forms are included in this packet to be helpful in the compliance of the Prevailing Wage law.)
wh1500
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PREVAILING WAGE THRESHOLD LEVELS
IMPORTANT NOTICE

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a
public improvement, the Public Authority shall have the Ohio Department of Commerce-Division of
Industrial Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages
for workers employed on the public improvement. The wage determination must be included in the project
specifications and printed on the bidding blanks where work is done by contract.

“New” construction threshold for Building Construction: $250,000

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” threshold level for Building Construction: $75,000

As of January 1, 2024:

“New” construction that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction $98,974
threshold level has been adjusted to:

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” that involves roads, streets, alleys, sewers, $29 653
ditches and other works connected to road or bridge construction ’
threshold level has been adjusted to:

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.

B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor Index
published by McGraw-Hill's Engineering News-Record, but may not increase or decrease more than 3%
for any year.

If there are questions concerning this notification, please contact:

Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov
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% Department of
* Commerce

W

Prevailing Wage Contractor Responsibilities

1

This is a summary of prevailing wage contractors’ responsibilities. For more detailed information please refer

to_ Chapter 4115 of the Ohio Revised Code

Expand All Sections

General Information A

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public
funds when the total overall project cost is fairly estimated to be more than $250,000 for new
construction or $75,000 for reconstruction, enlargement, alteration, repair, remodeling, renovation, or

painting.
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Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public
funds when the total overall project cost is fairly estimated to be more than $98,974 for new
construction that involves roads, streets, alleys, sewers, ditches and other works connected to road or
bridge construction or $29,653 for reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting of a public improvement that involves roads, streets, alleys, sewers, ditches

and other works connected to road or bridge construction.

a. Thresholds are to be adjusted biennially by the Administrator of Ohio Department

of Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and

Hour Administration

b. Biennial adjustments to threshold levels are made according to the Price Deflator

for Construction Index, United States Department of Commerce, Bureau of the Census*, but

may not increase or decrease more than 3% for any year

Penalties for violation A

Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed.

Intentional Violations A

If an intentional violation is determined to have occurred, the contractor is prohibited from
contracting directly or indirectly with any public authority for the construction of a public
improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any

provision" of the prevailing wage law and includes but is not limited to the following actions:

e Intentional failure to submit payroll reports as required, or knowingly submitting false or
erroneous reports.

* Intentional misclassification of employees for the purpose of reducing wages.

e Intentional misclassification of employees as independent contractors or as apprentices.

* Intentional failure to pay the prevailing wage.

e Intentional failure to comply with the allowable ratio of apprentices to skilled workers as
required by the regulations established by Ohio Department of Commerce, Division of Industrial

Compliance and Labor, Bureau of Wage and Hour Administration.
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* Intentionally employing an officer, of a contractor or subcontractor, that is known to be

prohibited from contracting, directly or indirectly, with a public authority.

Responsibilities A

A. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the Ohio
Department of Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and
Hour Administration, for the classification of work being performed.
1. Wage rate schedules include all modifications, corrections, escalations, or reductions to
wage rates issued for the project.
2. Overtime must be paid at time and one-half the employee's base hourly rate. Fringe
benefits are paid at straight time rate for all hours including overtime.
3. Prevailing wages must be paid in full without any deduction for food, lodging,
transportation, use of tools, etc.; unless, the employee has voluntarily consented to these
deductions in writing. The public authority and the Director of Ohio Department of
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration - must approve these deductions as fair and reasonable. Consent and
approval must be obtained before starting the project.
B. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate
schedules.
1. Apprentices must be registered with the U.S. Department of Labor Bureau of
Apprenticeship and Training.
2. Contractors must provide the Prevailing Wage Coordinator a copy of the Apprenticeship
Agreement for each apprentice on the project.
C. Keep full and accurate payroll records available for inspection by any authorized
representative of the Ohio Department of Commerce, Division of Industrial Compliance, and
Labor, Bureau of Wage and Hour Administration or the contracting public authority, including
the Prevailing Wage Coordinator. Records should include but are not limited to:
1. Time cards, time sheets, daily work records, etc.
2. Payroll ledger\journals and canceled checks\check register.
3. Fringe benefit records must include program, address, account number, & canceled

checks.
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4. Records made in connection with the public improvement must not be removed from
the State for one year following the completion of the project.
5. Out-of-State Corporations must submit to the Ohio Secretary of State the full name and
address of their Statutory Agent in Ohio.
D. Prevailing Wage Rate Schedule must be posted on the job site where it is accessible to all
employees.
E. Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator with your
project dates to schedule reporting of your payrolls.
F. Supply the Prevailing Wage Coordinator a list of all subcontractors including the name,
address, and telephone number for each.
1. Contractors are responsible for their subcontractors’ compliance with requirements of

Chapter 4115 of the Ohio Revised Code.

G. Before employees start work on the project, supply them with written notification of their job
classification, prevailing wage rate, fringe benefit amounts, and the name of the Prevailing Wage
Coordinator for the project. A copy of the completed signed notification should be submitted to
Prevailing Wage Coordinator.
H. Supply all subcontractors with the Prevailing Wage Rates and changes.
l. Submit certified payrolls within two (2) weeks after the initial pay period. Payrolls must include
the following information:
1. Employees’ names, addresses, and social security numbers.
a. Corporate officers/owners/partners and any salaried personnel who do physical
work on the project are considered employees. All rate and reporting requirements
are applicable to these individuals.
2. Employees’ work classification.
a. Be specific about the laborers and/or operators (Group)
b. For all apprentices, show level/year and percent of journeyman’s rate
3. Hours worked on the project for each employee.
a. The number of hours worked in each day and the total number of hours worked
each week.
4. Hourly rate for each employee.
a. The minimum rate paid must be the wage rate for the appropriate classification.
The Department’s Wage Rate Schedule sets this rate.
b. All overtime worked is to be paid at time and one-half for all hours worked more
than forty (40) per week.
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5. Where fringes are paid into a bona fide plan instead of cash, list each benefit and

amount per hour paid to program for each employee.
a. When the amount contributed to the fringe benefit plan and the total number of
hours worked by the employee on all projects for the year are documented, the
hourly amount is calculated by dividing the total contribution of the employer by
the total number of hours worked by the employee.
b. When the amount contributed to the fringe benefit is documented but not the
total hours worked, the hourly amount is calculated by dividing the total yearly
contribution by 2080.
6. Gross amount earned on all projects during the pay period.
7. Total deductions from employee’s wages.
8. Net amount paid.
J. The reports shall be certified by the contractor, subcontractor, or duly appointed agent stating
that the payrollis correct and complete; and that the wage rates shown are not less than those
required by the O.R.C. 4115.
K. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of the

project.
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General:

INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio’s Prevailing Wage
Law. This form meets the reporting requirements established by Ohio Revised Code Chapter 4115. The use of this form is not mandatory;
employers may submit their own forms if all of the required information is included. This form may be reproduced, or additional copies
obtained from:

Ohio Department of Commerce

Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, P.O. Box 4009
Reynoldsburg, Ohio 43068-9009
614-644-2239

www.com.ohio.gov

Certified Payroll Heading:
Employer name and address: Company’s full name and address...Indicate if the company is a subcontractor.

Subcontractor: Check and list the name of the General Contractor or Prime.
Project: Name and location of the project, including county.
Contracting Public Authority: Name and address of the contracting public authority... (Owner of the project).

Week Ending: Month, day, and year for last day of reporting period.

Payroll #: Indicates first, second, third, etc. payroll filed by the company for the project.
Page indicator: number of pages included in the report.

Project Number: Determined by the public authority...If there is no number leave blank.

Payroll Information by column:

1.

10.

1.

Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical
labor on the project. The Social Security number is required; the last four digits may be permitted by the public authority. Corporate
officers, partners, and salaried employees are considered employees and must be paid the prevailing rate. Individual sole
proprietors do not have to pay themselves prevailing rate but must report their hours on the project.

Work Class: List classification of work performed by employee. If unsure of work classification, consult the Ohio Department of
Commerce-Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration. Employees working more than one
classification should have separate line entries for each classification. Indicate what year/level for Apprentices. Be specific when
using laborer and operator classifications; for example, Backhoe Operator or Asphalt Laborer or by “Group”.

Hours Worked, Day & Date: In the first row of column 3, enter days of the company’s pay period for example; M T W TH F S
S. The second row is for the date that corresponds with each day for the pay period. In the employee information section, enter
the number of hours worked on the prevailing wage project and which day the hours were worked. Separate rows are labeled for
(ST) straight time hours and (OT) overtime hours. All hours worked after 40, must be paid at the appropriate overtime rate.

Project Total Hours: Total the hours entered for pay period.

Base Rate: Enter actual rate per hour paid to the employee. The overtime hourly rate is time and one-half the base rate listed in the
prevailing wage schedule plus fringe benefits at straight time rate. The prevailing wage schedule lists the base rate plus fringe
benefit amounts. These amounts added together equal the total prevailing wage rate. Employers must pay this total amount in one
of three ways.

1) Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for
fringe benefits.

2) Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans.

3) Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than

those listed in schedule.

Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours “X” base rate should equal
project gross.

Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the Cash space. If fringe benefits are paid to
approved plans as listed in the prevailing wage rate schedule, mark the space Approved Plans. If fringe benefits are paid partially
in the base rate and partially to approved plans, mark the space Cash & Approved Plans. List the hourly amount paid to approved
plans for each fringe. If payments are not made on a per hour basis, calculate the hourly fringe credit by dividing the yearly
employer contribution by the lesser of: hours actually worked in the year (these must be documented) or 2080. Fringe benefits
include: Employer’s share of health insurance, life insurance, retirement plan, bonus/profit sharing, sick pay, holiday pay, personal
leave, vacation, and education/training programs. If unsure of a possible fringe benefit, contact the Ohio Department of Commerce-
Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration.

Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs.
Total Gross All Jobs: Gross amount earned in the pay period for all hours worked.
Self-explanatory.

Self-explanatory.
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Ohio Department of Commerce

Bureau of Wage & Hour Administration

Classification = All, County = ASHTABULA, Union = All

ASHTABULA Boilermaker 6/5/2024 6/5/2024 Boilermaker Local 744
ASHTABULA Bricklayer 6/5/2024 6/5/2024 Bricklayer Local 23 Heavy Hwy (A)
ASHTABULA Bricklayer 6/5/2024 6/5/2024 Bricklayer Local 23 Heavy Hwy (B)
ASHTABULA Bricklayer 5/1/2024 5/1/2024 Bricklayer Local 23 (Cleveland Marble Finisher)
ASHTABULA Bricklayer 5/1/2024 5/1/2024 Bricklaxer Local 23 gCIeveland Marble Mason)
) Bricklayer Local 23 (Cleveland Marble, Terrazzo, &
|ASHTABULA | Bricklayer 5/1/2024 5/1/2024  hiosiac)
ASHTABULA Bricklayer 5/1/2024 5/1/2024 Bricklaxer Local 23 gCIeveIand Terrazzo Finisherz
ASHTABULA Bricklayer 5/7/2025 5/7/2025 Bricklaxer Local 23 gCIeveIand Zone 1 Tile Finisher)
ASHTABULA Bricklayer 5/7/2025 5/7/2025 Bricklayer Local 23 (Cleveland Zone 1 Tile Layer)
ASHTABULA Bricklayer 5/7/2025 5/7/2025 Bricklayer Local 23 (Mentor)
ASHTABULA Carpenter 8/7/2024 8/7/2024 Cargenter Commercial Zone NEO 1A
ASHTABULA Carpenter 8/7/2024 8/7/2024 CarBenter Floorlayer Zone NEO 1A
ASHTABULA Carpenter 8/7/2024 8/7/2024 CarEenter Hev wa Zone NHH C1-B
ASHTABULA Carpenter 8/21/2024 8/21/2024 Cargenter Insulation Zone NEO 1A
ASHTABULA Carpenter 8/7/2024 8/7/2024 Carpenter Millwright NE Zone M1-A
ASHTABULA Carpenter 8/7/2024 8/7/2024 Carpenter Pile Driver Hev Hwy Zone NHH P2-B
ASHTABULA Cement 5/1/2024 5/1/2024 Cement Mason Local 404
ASHTABULA Cement Mason 5/1/2025 4/30/2025 Cement Mason Local 404 Hev Hwy
ASHTABULA Electrical 11/10/2022 11/10/2022 Electrical Local 673 Lightning Rod
ASHTABULA Lineman 1/6/2025 12/31/2024 Electrical Local 71 Cleveland Commercial Projects
ASHTABULA Lineman 1/6/2025 12/31/2024 _I_Ergencstirtlcal Local 71 Cleveland Municipal Power &
ASHTABULA Lineman 1/6/2025 12/31/2024 ~ fEectricalLocal 71 DOT Traffie Signal Highway Lighting
ASHTABULA Lineman 1/6/2025 12/31/2024 Electrical Local 71 High Tension Pipe Type Cable
ASHTABULA Lineman 1/6/2025 12/31/2024 Electrical Local 71 Outside Utijtv Power
ASHTABULA Lineman 1/6/2025 12/31/2024 IéE'IecltricaI Local 71 Underground Residential
EEEE— —— | istribution
ASHTABULA Voice Data Video 3/6/2024 3/6/2024 Electrical Local 71 Voice Data Video Outside
ASHTABULA Elevator 1/29/2025 1/29/2025 Elevator Local 17
ASHTABULA Glazier 5/8/2024 5/8/2024 Glazier Local 181
ASHTABULA Ironworker 12/24/2020 12/24/2020 Ironworker Local 17
ASHTABULA Laborer Group 1 5/1/2024 5/1/2024 Labor HevHwy 2
ASHTABULA Laborer 5/1/2024 5/1/2024 Labor Local 245
ASHTABULA Operating Engineer 6/5/2024 6/5/2024 Operating Engineers - Building Local 18 - Zone | (A)
ASHTABULA Operating Enqineer 5/1/2025 4/30/2025 Ogerating Engineers - HevHwy Zone |
ASHTABULA Drywall Finisher 5/1/2024 5/1/2024 Painter Local 505
ASHTABULA Painter 6/10/2015 6/10/2015 Painter Local 639
ASHTABULA Painter 7/5/2023 7/5/2023 Painter Local 639 Zone 1 Sign
ASHTABULA Painter 5/1/2024 5/1/2024 Painter Local 707
ASHTABULA Painter 5/1/2024 5/1/2024 Painter Local 707 HvyHwy
ASHTABULA Pipefitter 5/8/2024 5/8/2024 Pipefitter Local 120
ASHTABULA Pipefitter 5/8/2024 5/8/2024 Pipefitter Local 120 Mechanical Equipment
ASHTABULA Plaster 5/31/2023 5/31/2023 Plasterer Local 526
ASHTABULA Plumber 5/29/2024 5/29/2024 Plumber Local 55
ASHTABULA Roofer 5/8/2024 5/8/2024 Roofer Local 44
ASHTABULA Sheet Metal Worker 8/1/2024 7/31/2024 Sheet Metal Local 33 Industrial Door
ASHTABULA Sheet Metal Worker 5/6/2024 5/1/2024 Sheet Metal Local 33 (Cleveland)
ASHTABULA Sprinkler Fitter 1/1/2025 12/31/2024 Sprinkler Fitter Local 669
Truck Driver Locals
ASHTABULA Truck Driver 5/1/2024 5/1/2024 20,40,92,92b,100,175,284,438,377,637,908,957 - Bldg
& HevHwy Class 1
ASHTABULA Truck Driver 5/1/2024 5/1/2024 Truck Driver Locals
20,40,92,92b,100,175,284,438,377,637,908,957 - Bldg

https://wagehour.com.ohio.gov/w3/webwh.nsf/QueryWageRateAll?OpenAgent&PClassification=-Select-&PCounty=ASHTABULA&PUnion=-Select-

wagehour.com.ohio.gov/w3/webwh.nsf/QueryWageRateAll?OpenAgent&PClassification=-Select-&PCounty=ASHTABULA&PUnion=...
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http://www.com.state.oh.us/odoc/forms.htm
https://wagehour.com.ohio.gov/w3/webwh.nsf/pages/contactus
https://wagehour.com.ohio.gov/w3/webwh.nsf/pages/aboutLAWS
http://search.ohio.gov/
http://www.com.state.oh.us/odoc/consumer.htm
http://www.com.state.oh.us/odoc/business.htm
http://www.com.state.oh.us/odoc/license.htm
http://www.com.state.oh.us/odoc/govt.htm
https://wagehour.com.ohio.gov/w3/webwh.nsf/wrview?
http://www.com.ohio.gov/laws/
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257521006112EB?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257521006112EB?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257521006112EB?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257521006112EB?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257521006112EB?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525709000576B31?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525709000576B31?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525709000576B31?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525709000576B31?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525709000576B31?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577070068E248?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577070068E248?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577070068E248?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577070068E248?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577070068E248?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005F9578?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005F9578?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005F9578?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005F9578?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005F9578?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257711004E9379?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257711004E9379?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257711004E9379?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257711004E9379?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257711004E9379?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005E99B3?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005E99B3?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005E99B3?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005E99B3?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005E99B3?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257707005E99B3?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257EBD004F1872?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257EBD004F1872?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257EBD004F1872?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257EBD004F1872?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257EBD004F1872?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257B750050C11F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257B750050C11F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257B750050C11F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257B750050C11F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257B750050C11F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285256D0800650667?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285256D0800650667?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285256D0800650667?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285256D0800650667?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285256D0800650667?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852579EA0070420E?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852579EA0070420E?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852579EA0070420E?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852579EA0070420E?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852579EA0070420E?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50073C98F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50073C98F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50073C98F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50073C98F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50073C98F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257ED5006F1EB8?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257ED5006F1EB8?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257ED5006F1EB8?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257ED5006F1EB8?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257ED5006F1EB8?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258A1B0058B685?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258A1B0058B685?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258A1B0058B685?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258A1B0058B685?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258A1B0058B685?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50073D339?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50073D339?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50073D339?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50073D339?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50073D339?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852565F6006B460F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852565F6006B460F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852565F6006B460F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852565F6006B460F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852565F6006B460F?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258A1B0055E9A5?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258A1B0055E9A5?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258A1B0055E9A5?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258A1B0055E9A5?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258A1B0055E9A5?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525719D00611376?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525719D00611376?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525719D00611376?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525719D00611376?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525719D00611376?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258C7B005E0036?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258C7B005E0036?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258C7B005E0036?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258C7B005E0036?opendocument
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285258C7B005E0036?opendocument
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Truck Driver Locals

ASHTABULA Truck Driver 5/1/2024 5/1/2024 20,40,92,92b,100,175,284,438,377,637,908,957 - Bldg
I& Hevax Class 3

ASHTABULA Asbestos Worker 7/24/2024 7/24/2024 Asbestos Local 207

ASHTABULA Asbestos Worker 10/4/2023 10/4/2023 Asbestos Local 3 Heat & Frost Insulators

ASHTABULA Asbestos Worker 7/17/2024 7/17/2024 Asbestos Local 84 Heat & Frost Insglators

ASHTABULA Electrical 11/25/2024 11/20/2024 Electrical Local 573 Inside

ASHTABULA Electrical 2/12/2025 2/12/2025 Electrical Local 573 Lt Commercial

ASHTABULA Voice Data Video 10/30/2024 10/30/2024 Electrical Local 573 Voice Data Video

ASHTABULA Electrical 1/15/2025 1/15/2025 Electrical Local 673 Inside

ASHTABULA Electrical 6/7/2023 6/7/2023 Electrical Local 673 Inside Lt Commercial Northern

ASHTABULA Voice Data Video 6/14/2023 6/14/2023 Electrical Local 673 Voice Data Video

ASHTABULA Ironworks_r 6/1/2024 5/29/2024 Ironworker Local 207

Back to home

https://wagehour.com.ohio.gov/w3/webwh.nsf/QueryWageRateAll?OpenAgent&PClassification=-Select-&PCounty=ASHTABULA&PUnion=-Select-

wagehour.com.ohio.gov/w3/webwh.nsf/QueryWageRateAll?OpenAgent&PClassification=-Select-&PCounty=ASHTABULA&PUnion=...
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 744

Change # : LCN01-2024ibLoc744

Craft : Boilermaker Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension | App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
[Boilermaket]| $42.70 | $7.07 ][ $17.74 || s0.78 || s0.00 || s$9.56 || s0.34 || s0.00 || s0.00 || $78.19 [ $99.54
| Apprentice|| Percent | | | | | | | | | |

Ist6 70.00 $29.89 $7.07 $17.74 || $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $65.38 $80.32
months

2nd 6 72.50 $30.96 $7.07 $17.74 || $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $66.45 $81.93
months

3rd 6 75.00 $32.03 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $67.52 $83.53
months

4th 6 77.50 $33.09 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $68.58 $85.13
months

Sth 6 80.00 $34.16 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $69.65 $86.73
months

6th 6 85.00 $36.30 $7.07 $17.74 || $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $71.79 $89.93
months

7th 6 90.00 $38.43 $7.07 $17.74 || $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $73.92 $93.14
months

8th 6 95.00 $40.57 $7.07 $17.74 || $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $76.06 $96.34
months

Special Calculation Note : Other: Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

3 Journeymen to 1 Apprentice ASHTABULA, CARROLL, COSHOCTON, CUYAHOGA, GEAUGA,
HARRISON, HOLMES, LAKE, LORAIN, MAHONING, MEDINA,
PORTAGE, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257521006112EB?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (A)

Change # : LCN01-2024ibLoc23HevHwyA

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. || Vac. || Annuity || Other ||LECET || MISC
*) *)
Classification
Cement $33.39 $10.00 || $9.53 $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $53.45 $70.14
Mason
Bricklayer
Sewer
Water
Works A
[Apprentice Percent | | | | | | | | | |
[ Istyear || 70.00 | $23.37 [ $10.00 || $9.53 | $0.53 || s0.00 |[ s0.00 || s0.00 ][ s0.00 || $0.00 $43.43 | $55.12
2nd year l 80.00 $26.71 $10.00 || $9.53 l $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $46.77 | $60.13
3rd year I 90.00 $30.05 $10.00 $9.53 I $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $50.11 | $65.14

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,

6 Journeymen to 2 Apprentice BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,

9 Journeymen to 3 Apprentice CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
12 Journeymen to 4 Apprentice CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
15 Journeymen to 5 Apprentice FAYETTE, FRANKLIN, FULTON, GALLIA, GEAUGA, GREENE,

GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :
Details :
(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy Construction, Airport Construction Or Railroad

Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste Plant, & Water Treatment Facilities, Construction.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B8007069328525709000576B31?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (B)

Change # : LCN01-2024ibLoc23HevHwyB

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. || Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Cement $34.39 $10.00 || $9.52 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $54.45 $71.65
Mason
Bricklayer
Power
Plants
Tunnels
Amusement
Parks B
|Apprentice Percent | | | | | | I | | |
[ 1styear || 70.00 | $24.07 [ s10.00 || $9.52 | s0.54 || s0.00 || s0.00 || s0.00 ][ $0.00 || $0.00 $44.13 | $56.17
2nd year 80.00 $27.51 $10.00 || $9.52 l $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $47.57 | $61.33
3rd year 90.00 $30.95 $10.00 $9.52 I $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $51.01 | $66.49

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,

6 Journeymen to 2 Apprentice BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,

9 Journeymen to 2 Apprentice CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
12 Journeymen to 4 Apprentice CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
15 Journeymen to 5 Apprentice FAYETTE, FRANKLIN, FULTON, GALLIA, GEAUGA, GREENE,

GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :
Details :
(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy Construction, Airport Construction Or Railroad

Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste Plant, & Water Treatment Facilities, Construction.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B800706932852577070068E248?0pendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble Finisher)

Change # : LCN01-2024ibLoc23ClevMarFin

Craft : Bricklayer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. || Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Bricklayer $30.52 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $47.73 $62.99
Tile Marble
Finisher
Apprentice| Percent
Tile
Marble
Finishers
1st6 60.00 $18.31 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $29.71 $38.87
months
2nd 6 70.00 $21.36 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $38.57 $49.26
months
3rd 6 75.00 $22.89 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $40.10 $51.54
months
4th 6 80.00 $24.42 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $41.63 $53.83
months
5th 6 85.00 $25.94 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $43.15 $56.12
months
6th 6 90.00 $27.47 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $44.68 $58.41
months

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1-2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, MEDINA,
3- 4 Journeymen to 2 Apprentice PORTAGE, SUMMIT

5-6 Journeymen to 3 Apprentice
7-8 Journeymen to 4 Apprentice

Special Jurisdictional Note :

Details :

Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all tiles,opening of all mastic containers,mixing of all
mortar,thin-set and epoxy materials,also the distribution of it. They shall handle and distribute all materials such as sand,cement,lime,tile,all types of tile
panels,prefabricated tile units, plastic materials and protective covering of all tile.Clean up and removal of always used in connection of said work.

Terrazzo Finishers: Assisting in grinding, and handling of material whether by hand or wheel barrow, or power buggies, including sand Portland cement, resinous
cement and admixtures, aggregates of marble, stone or other compositions, bonding adhesives, sealers, waxes, and coatings used for Terrazzo Mosaic work,
preparing, mixing by hand or machine, and distributing (spreading) all kinds of underbed or underlayment necessary and all scratch coat used for terrazzo and
mosaic work. Also the rubbing, grinding, cleaning, sealing and polishing same either by hand or machine. will assist in the installation of the sand bed, tar paper,
wire lath, divider strips, and rolling procedures and acid etching of all concrete floors that require it before installation. Shall handle all materials and assist in the
installation of all types of terrazzo floors whether conventional or thin-set variety.

Marble Finishers:Loading and unloading handling and distributing of marble materials including the mixing of all materials used for the installation of marble,

such as cement underbeds for the floors, thin-set or epoxies including but not limited to plastic materials. Clean up and removal of all waster material of said
work. Cleaning and grouting of all marble and slate, and all polishing of marble and slate floors.

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUnigIDAII/852565B80070693285257707005F9578?0pendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble Mason)

Change # : LCN01-2024ibLoc23ClevMarMas

Craft : Bricklayer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Bricklayer $27.16 $11.40 || $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $48.68 $62.26
Horizontal
Marble
Mason
Masonary $13.58 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $13.58 $20.37
Maintenance|
Specialist
Apprentice Percent I I | I l I |
Ist6 60.00 $16.30 $11.40 || $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $27.70 $35.84
Months
2nd 6 65.00 $17.65 $11.40 $1.60 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $31.32 $40.15
Months
3rd 6 70.00 $19.01 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $40.53 $50.04
Months
4th 6 75.00 $20.37 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $41.89 $52.08
Months
5th 6 80.00 $21.73 $11.40 || $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $43.25 $54.11
Months
6th 6 85.02 $23.09 $11.40 || $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $44.61 $56.16
Months
MASON
TRAINEES
15t 90 Days 45.00 $12.22 $0.00 || $0.00 | s0.00 ][ s0.00 ][ s0.00 | s0.00 || s0.00 ][ s0.00 $12.22 | $18.33
Ist year 45.00 $12.22 $11.40 || $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $23.62 $29.73
after 90
Days
2nd Year 50.00 $13.58 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $24.98 $31.77

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1-2 Journeyman to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, MEDINA,
3-4 Journeyman to 2 Apprentices PORTAGE, SUMMIT

5-6 Journeyman to 2 Apprentices
6-10 Journeyman to 3 Apprentices

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details :

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed that the Employer may work with the Union and the Local
Educational Partners in the jurisdiction of this agreement to employ School to work students provided that no conflicts exist with any Federal or State Laws.
Employer must be party to a bonified Apprenticeship and Training program registered with the State of Ohio (OSAC). It is further agreed by both parties that the
wages for the Masonry Maintenance Specialist shall be forty-five percent (45%) of the journeyman rate with no fringe benefits or as specified by the Local
Educational Partner in the jurisdiction of the agreement.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285257711004E9379?0opendocument 17
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble, Terrazzo, & Mosiac)

Change # : LCN01-2024ibLoc23ClevMarTerMos

Craft : Bricklayer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. || Vac. || Annuity || Other ||LECET || MISC
*) *)
Classification
Bricklayer $37.96 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $59.59 $78.57
Marble,
Terrazzo,
Mosaic
Swing $38.96 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $60.59 $80.07
Scaffold
‘Workers
Stack $38.46 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $60.09 $79.32
Masonary $17.08 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.08 $25.62
Maintenance|
Apprentice Percent
1st 6 months 60.00 | $22.78 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $34.18 $45.56
2nd 6 65.00 $24.67 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $46.30 $58.64
months
3rd 6 70.00 $26.57 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $48.20 $61.49
months
4th 6 75.00 $28.47 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $50.10 $64.33
months
5th 6 80.00 $30.37 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $52.00 $67.18
months
6th 6 85.02 $32.27 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $53.90 $70.04
months
7th 6 90.00 $34.16 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $55.79 $72.88
months
8th 6 95.00 $36.06 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $57.69 $75.72
months
MASON 45.00 $17.08 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.08 $25.62
TRAINEES
1st 90 Days
Ist Year 45.00 $17.08 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $28.48 $37.02
after 90
Days
2nd Year 50.00 $18.98 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $30.38 $39.87

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1-2 Journeyman to 1 Apprentice ASHTABULA, GEAUGA, LAKE, PORTAGE, SUMMIT
3-4 Journeyman to 2 Apprentices

5-6 Journeyman to 3 Apprentices

7-10 Journeyman to 4 Apprentices

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details :

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed that the Employer may work with the Union and the Local
Educational Partners in the jurisdiction of this agreement to employ School to work students provided that no conflicts exist with any Federal or State Laws. Employer
must be party to a bonified Apprenticeship and Training program registered with the State of Ohio (OSAC). It is further agreed by both parties that the wages for the
Masonry Maintenance Specialist shall be forty-five percent (45%) of the journeyman rate with no fringe benefits or as specified by the Local Educational Partner in the
jurisdiction of the agreement.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257707005E99B3?0pendocument 17
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Terrazzo Finisher)

Change # : LCN01-2024ibLoc23ClevTerFin

Craft : Bricklayer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. || Vac. || Annuity || Other ||LECET || MISC
*) *)
Classification
Bricklayer $30.52 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $47.73 $62.99
Terrazzo
Finisher
Apprentice| Percent
Terrazzo
Finishers
1st6 60.00 $18.31 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $29.71 $38.87
months
2nd 6 70.00 $21.36 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $38.57 $49.26
months
3rd 6 75.00 $22.89 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $40.10 $51.54
months
4th 6 80.00 $24.42 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $41.63 $53.83
months
5th 6 85.00 $25.94 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $43.15 $56.12
months
6th 6 90.00 $27.47 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $44.68 $58.41
months

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1-2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, MEDINA,
3- 4 Journeymen to 2 Apprentices PORTAGE, SUMMIT

5- 6 Journeymen to 3 Apprentices
7- 8 Journeymen to 4 Apprentices

Special Jurisdictional Note :

Details :

Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all tiles,opening of all mastic containers,mixing of all
mortar,thin-set and epoxy materials,also the distribution of it. They shall handle and distribute all materials such as sand,cement,lime,tile,all types of tile
panels,prefabricated tile units, plastic materials and protective covering of all tile.Clean up and removal of always used in connection of said work.

Terrazzo Finishers: Assisting in grinding, and handling of material whether by hand or wheel barrow, or power buggies, including sand Portland cement, resinous
cement and admixtures, aggregates of marble, stone or other compositions, bonding adhesives, sealers, waxes, and coatings used for Terrazzo Mosaic work,
preparing, mixing by hand or machine, and distributing (spreading) all kinds of underbed or underlayment necessary and all scratch coat used for terrazzo and
mosaic work. Also the rubbing, grinding, cleaning, sealing and polishing same either by hand or machine. will assist in the installation of the sand bed, tar paper,
wire lath, divider strips, and rolling procedures and acid etching of all concrete floors that require it before installation. Shall handle all materials and assist in the
installation of all types of terrazzo floors whether conventional or thin-set variety.

Marble Finishers:Loading and unloading handling and distributing of marble materials including the mixing of all materials used for the installation of marble,

such as cement underbeds for the floors, thin-set or epoxies including but not limited to plastic materials. Clean up and removal of all waster material of said
work. Cleaning and grouting of all marble and slate, and all polishing of marble and slate floors.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257EBD004F 1872?0opendocument 17
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Zone 1 Tile Finisher)

Change # : LCN01-2025ibLoc23ClevZone1TF

Craft : Bricklayer Effective Date : 05/07/2025 Last Posted : 05/07/2025

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension |[App Tr.|| Vac. || Annuity || Other ||LECET || MISC
) )
Classification
Bricklayer $32.41 $9.70 $1.35 $0.69 || $0.00 $5.00 $0.00 $0.00 $0.00 $49.15 $65.35
Tile
Finisher
Apprentice Percent
Tile
Finishers
1st 6 60.00 $19.45 $9.70 $0.00 $0.00 || $0.00 $0.00 $0.00 $0.00 $0.00 $29.15 $38.87
months
2nd 6 70.00 $22.69 $9.70 $1.35 $0.69 || $0.00 $5.00 $0.00 $0.00 $0.00 $39.43 $50.77
months
3rd 6 75.00 $24.31 $9.70 $1.35 $0.69 || $0.00 $5.00 $0.00 $0.00 $0.00 $41.05 $53.20
months
4th 6 80.00 $25.93 $9.70 $1.35 $0.69 || $0.00 $5.00 $0.00 $0.00 $0.00 $42.67 $55.63
months
5th 6 85.02 $27.55 $9.70 $1.35 $0.69 || $0.00 $5.00 $0.00 $0.00 $0.00 $44.29 $58.07
months
6th 6 90.00 $29.17 $9.70 $1.35 $0.69 || $0.00 $5.00 $0.00 $0.00 $0.00 $45.91 $60.49
months

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

1-4 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, MEDINA
5-10 Journeymen to 2 Apprentice

11-16 Journeymen to 3 Apprentice

Special Jurisdictional Note :
Details :
Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all tiles,opening of all mastic containers,mixing of all

mortar,thin-set and epoxy materials,also the distribution of it. They shall handle and distribute all materials such as sand,cement,lime,tile,all types of tile
panels,prefabricated tile units, plastic materials and protective covering of all tile.Clean up and removal of always used in connection of said work.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285257B750050C11F?opendocument 17
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Name of Union: Bricklayer Local 23 (Cleveland Zone 1 Tile Layer)

PW Rate Skilled LCN01-2025ibLoc23ClevZone1TL Page

Prevailing Wage Rate
Skilled Crafts

Change # : LCN01-2025ibLoc23ClevZone1TL

Craft : Bricklayer Effective Date : 05/07/2025 Last Posted : 05/07/2025

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension |[App Tr.|| Vac. || Annuity || Other ||LECET || MISC
*) *)
Classification
Bricklayer $37.11 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $57.21 $75.76
Tile Layer
IApprentice| Percent “ “ “ “
| 1st 30 days 60.00 $22.27 $0.00 $0.00 $0.00 $0.00 | $0.00 | $0.00 $0.00 l $0.00 $22.27 | $33.40
1st 6 60.00 $22.27 $9.80 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $32.07 $43.20
months
months
2nd 6 65.00 $24.12 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $44.22 $56.28
months
3rd 6 70.00 $25.98 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $46.08 $59.07
months
4th 6 75.00 $27.83 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $47.93 $61.85
months
5th 6 80.00 $29.69 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $49.79 $64.63
months
6th 6 85.00 $31.54 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $51.64 $67.42
months
7th 6 90.00 $33.40 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $53.50 $70.20
months
8th 6 95.00 $35.25 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $55.35 $72.98
months

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.

Note that the classification description is clarified after the local union number at the top of the page.

Ratio :

1-4 Journeymen to 1 Apprentice

5-10 Journeymen to 2 Apprentice
11-16 Journeymen to 3 Apprentice

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285256D0800650667 ?opendocument

Jurisdiction ( * denotes special jurisdictional note ) :

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, MEDINA
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Change # : LCN01-2025ibLoc23Ment
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Mentor)

Craft : Bricklayer Effective Date : 05/07/2025 Last Posted : 05/07/2025

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension |[App Tr.|| Vac. || Annuity|| Other ||LECET || MISC
(@) (@)
Classification
Bricklayer $38.46 $10.00 || $8.59 |[ so.81 |[ s0.00 ][ s2.50 |[ s0.00 |[ $0.00 | s0.00 $60.36 $79.59
Cement & $38.46 $10.00 || $8.59 $0.81 || $0.00 $2.50 $0.00 $0.00 $0.00 $60.36 $79.59
Stone
Masons
Pointer $38.46 $10.00 || $8.59 $0.81 || $0.00 $2.50 $0.00 $0.00 $0.00 $60.36 $79.59
Caulker
Cleaner
Plasterers $38.46 $10.00 || $8.59 ][ s0.81 ][ s0.00 |[ $2.50 | $0.00 || s0.00 | $0.00 $60.36 $79.59
Mason
Trainess
1-90 Days $17.31 $0.00 $0.00 $0.00 || $0.00 $0.00 $0.00 $0.00 $0.00 $17.31 $25.96
91-365 $17.31 $10.00 || $0.00 $0.00 || $0.00 $0.00 $0.00 $0.00 $0.00 $27.31 $35.96
Days
366 plus $19.23 $10.00 || $0.00 $0.00 || $0.00 $0.00 $0.00 $0.00 $0.00 $29.23 $38.85
days
Apprentice Percent
1st 6 60.00 $23.08 $10.00 || $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $38.69 $50.22
months
2nd 6 65.00 $25.00 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $40.61 $53.11
months
3rd 6 70.00 $26.92 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $42.53 $55.99
months
4th 6 75.00 $28.84 $10.00 || $2.30 $0.81 || $0.00 $2.50 $0.00 $0.00 $0.00 $44.46 $58.88
months
5th6 80.00 $30.77 $10.00 || $2.30 $0.81 || $0.00 $2.50 $0.00 $0.00 $0.00 $46.38 $61.76
months
6th 6 85.00 $32.69 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $48.30 $64.65
months
7th 6 90.00 $34.61 $10.00 || $2.30 $0.81 || $0.00 $2.50 $0.00 $0.00 $0.00 $50.22 $67.53
months
8th 6 95.00 $36.54 $10.00 || $2.30 $0.81 || $0.00 $2.50 $0.00 $0.00 $0.00 $52.15 $70.42
months

Special Calculation Note : Apprentices must be employed prior to hiring Mason Finisher(s).

Ratio :

1-3 Journeymen to 1 Apprentice
4-6 Journeymen to 2 Apprentice
7-9 Journeymen to 3 Apprentice
10-12 Journeymen to 4 Apprentice

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B800706932852579EA0070420E ?opendocument

Jurisdiction ( * denotes special jurisdictional note ) :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Commercial Zone NEO 1A

Change # : LCN01-2024ibLocNEZone1A

Craft : Carpenter Effective Date : 08/07/2024 Last Posted : 08/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
[Carpenter || $37.52 | ss.25 || s10.98 ][ s0.62 || s0.00 || $3.67 || s0.14 ][ s0.00 [ s0.00 || $61.18 [ $79.94
[Apprentice] Percent | | | | | | | | | |
1st3 60.00 $22.51 $8.25 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $30.76 $42.02
months
2nd 3 60.00 $22.51 $8.25 $0.00 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $35.19 $46.45
months
2nd 6 65.00 $24.39 $8.25 $0.00 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $37.07 $49.26
months
3rd 6 70.00 $26.26 $8.25 $0.00 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $38.94 $52.08
months
4th 6 75.00 $28.14 $8.25 $0.00 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $40.82 $54.89
months
5th 6 80.00 $30.02 $8.25 $8.78 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $51.48 $66.48
months
6th 6 85.00 $31.89 $8.25 $9.33 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $53.90 $69.85
months
7th 6 90.00 $33.77 $8.25 $9.88 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $56.33 $73.21
months
8th 6 95.00 $35.64 $8.25 $10.43 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $58.75 $76.58
months
Special Calculation Note : *Other is International Training
Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B800706932852577E50073C98F ?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer Zone NEO 1A

Change # : LCN01-2024ibLocNEZone1A

Craft : Carpenter Effective Date : 08/07/2024 Last Posted : 08/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Carpenter $37.52 $8.25 || $10.98 || $0.62 $0.00 $3.67 $0.16 $0.00 $0.00 $61.20 $79.96
Floorlayer
Apprentice| Percent | | I | | | I | |
Ist3 60.00 $22.51 $8.25 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $30.76 $42.02
months
2nd 3 60.00 $22.51 $8.25 $0.00 $0.62 $0.00 $3.67 $0.16 $0.00 $0.00 $35.21 $46.47
months
2nd 6 65.00 $24.39 $8.25 $0.00 $0.62 $0.00 $3.67 $0.16 $0.00 $0.00 $37.09 $49.28
months
3rd 6 70.00 $26.26 $8.25 $0.00 $0.62 $0.00 $3.67 $0.16 $0.00 $0.00 $38.96 $52.10
months
4th 6 75.00 $28.14 $8.25 $0.00 $0.62 $0.00 $3.67 $0.16 $0.00 $0.00 $40.84 $54.91
months
5th 6 80.00 $30.02 $8.25 $8.78 $0.62 $0.00 $3.67 $0.16 $0.00 $0.00 $51.50 $66.50
months
6th 6 85.00 $31.89 $8.25 $9.33 $0.62 $0.00 $3.67 $0.16 $0.00 $0.00 $53.92 $69.87
months
7th 6 90.00 $33.77 $8.25 $9.88 $0.62 $0.00 $3.67 $0.16 $0.00 $0.00 $56.35 $73.23
months
8th 6 95.00 $35.64 $8.25 || $10.43 || $0.62 $0.00 $3.67 $0.16 $0.00 $0.00 $58.77 $76.60
months
Special Calculation Note : *Other is International Training
Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285257ED5006F 1EB8?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Hev Hwy Zone NHH C1-B

Change # : LCN01-2024ibLocNEZoneNHH C1-B

Craft : Carpenter Effective Date : 08/07/2024 Last Posted : 08/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) )
Classification
[Carpenter || $37.53 [ s8.25 |[ s10.98 ][ s0.62 || s0.00 |[ s3.66 || $0.14 | s0.00 || s0.00 $61.18 | $79.95
|Apprentice | Percent | | | I | | | |

1st3 60.00 $22.52 $8.25 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $30.77 $42.03
Months

2nd 3 60.00 $22.52 $8.25 $0.00 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $35.19 $46.45
Months

2nd 6 65.00 $24.39 $8.25 $0.00 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $37.06 $49.26
Months

3rd 6 70.00 $26.27 $8.25 $0.00 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $38.94 $52.08
Months

4th 6 75.00 $28.15 $8.25 $0.00 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $40.82 $54.89
Months

5th 6 80.00 $30.02 $8.25 $8.78 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $51.47 $66.49
Months

6th 6 85.00 $31.90 $8.25 $9.33 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $53.90 $69.85
Months

7th 6 90.00 $33.78 $8.25 $9.88 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $56.33 $73.22
Months

8th 6 95.00 $35.65 $8.25 $10.43 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $58.75 $76.58
Months

Special Calculation Note : Other: Training

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE

Special Jurisdictional Note :

Details :
Any construction work as performed within the definitions listed here below, all of which, taken together are “Heavy-Highway Construction” work:

“HIGHWAY CONSTRUCTION” work is defined as work performed to provide a facility to accommodate vehicular or pedestrian traffic and includes, but is not limited to,
the construction of all streets, roads, expressways, turnpikes, bridges, drainage structures, grade separations, parking lots, rest areas, alleys, sidewalks, guardrails, fences,
and sound barriers, but shall not include construction of buildings.

“AIRPORT CONSTRUCTION” work is defined as including site preparation, grading, paving, drainage, fences, sidewalks, driveways, parking areas and similar work
incidental to the construction of airfields but shall not include the construction of buildings.

“HEAVY CONSTRUCTION” work is defined as including, but not limited to grade separations, foundations (does not include building foundations), abutments, retaining
walls, shafts, tunnels, subways, elevators, drainage projects, flood control projects, reclamation projects, reservoirs, water supply projects, water development projects,
hydro-electric development, utility transmission lines, including right-of-way clearing, locks, dams, dikes, levees, revetments, channels, channel cutoffs, intakes, dredging
projects, jetties, breakwater, docks, harbors; and all municipal and utility construction except construction classified as building construction.

“RAILROAD CONSTRUCTION” work is defined as including, grading, drainage, placingof rails, crossties, ballast and the construction of bridges, and other incidentals
for railroads, street railways construction projects and rapid transit system projects, but shall not include the construction of buildings.

“SEWER WATERWORKS AND UTILITY CONSTRUCTION” work is defined as including construction of all storm sewers, sanitary sewers, supplying and distributing
waterlines, gas lines, telephone and television conduit, underground electrical lines, and similar utility construction. Main waterline and trunk sewers connecting water
works and/or sewage disposal plants are included within this definition.

”SUPPORIVE EXCAVATION AND DEEP FOUNDATIONS” work is all driven and drilled foundations within the building site.

“POWER PLANT SITE” work is defined as all work which is inside the property line, but outside the actual building construction. Such work shall include, but is not
limited to, the grading and installation of sewer lines, drainage lines, gas lines, telephone and television conduit, underground electrical lines and similar utility construction,
parking lots, bridges, roads, streets, sidewalks, reservoirs, ash pits, storage tanks, ramps and other such construction work performed on the work site, but shall not include
the actual excavation for the buildings, foundations or footers or construction of the buildings.

“POLLUTION CONTROL, SEWAGE PLANT, WASTE PLANT AND WATER TREATMENT FACILITIES CONSTRUCTION” WORK shall be all work in construction
of pumping stations, waste and sewage disposal plants, incinerator plants, water treatment plants, filtration plants, solid waste disposal and similar pollution control
facilities.

“SOLAR & WIND FARM” WORK is considered “HEAVY CONSTRUCTION” and includes all work in the construction of solar fields/farms and wind fields/farms (not
installations on buildings).

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285258A1B0058B685?0pendocument 17
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Insulation Zone NEO 1A

Change # : LCN01-2024ibLocNEZone1A

Craft : Carpenter Effective Date : 08/21/2024 Last Posted : 08/21/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Carpenter $30.02 $8.25 $10.98 || $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $53.68 $68.69
Insulation
Apprentice| Percent | | I | | | I | |
Ist3 60.00 $18.01 $8.25 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $26.26 $35.27
months
2nd 3 60.00 $18.01 $8.25 $0.00 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $30.69 $39.70
months
2nd 6 65.00 $19.51 $8.25 $0.00 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $32.19 $41.95
months
3rd 6 70.00 $21.01 $8.25 $0.00 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $33.69 $44.20
months
4th 6 75.02 $22.52 $8.25 $0.00 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $35.20 $46.46
months
5th6 80.00 $24.02 $8.25 $8.78 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $45.48 $57.48
months
6th 6 85.00 $25.52 $8.25 $9.33 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $47.53 $60.29
months
7th 6 90.00 $27.02 $8.25 $9.88 $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $49.58 $63.09
months
8th 6 95.00 $28.52 $8.25 $10.43 || $0.62 $0.00 $3.67 $0.14 $0.00 $0.00 $51.63 $65.89
month
Special Calculation Note : *Other is Training
Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B800706932852577E50073D339?0pendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright NE Zone M1-A

Change # : LCN01-2024ibLocNEZoneM1-A

Craft : Carpenter Effective Date : 08/07/2024 Last Posted : 08/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Carpenter $35.33 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $61.59 $79.26
Millwright
Certified $36.33 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $62.59 $80.76
Welder
Layout $37.98 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $64.24 $83.23
man on
Monorail
Apprentice| Percent |
1st6 60.00 $21.20 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $47.46 $58.06
months
2nd 6 65.00 $22.96 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $49.22 $60.71
months
3rd 6 70.00 $24.73 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $50.99 $63.36
months
4th 6 75.00 $26.50 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $52.76 $66.01
months
5th 6 80.00 $28.26 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $54.52 $68.66
months
6th 6 85.00 $30.03 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $56.29 $71.31
months
7th 6 90.00 $31.80 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $58.06 $73.96
months
8th 6 95.00 $33.56 $8.25 $11.33 $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $59.82 $76.61
months

Special Calculation Note : Other is Training.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE,
LORAIN, MEDINA, PORTAGE, RICHLAND, SUMMIT

Special Jurisdictional Note :

Details :

The term “Millwright and Machine Erectors’” jurisdiction shall mean the unloading, hoisting, rigging, skidding, moving, dismantling, aligning, erecting,
assembling, repairing, maintenance and adjusting of all structures, processing areas either under cover, under ground or elsewhere, required to process material,
handle, manufacture or service, be it powered or receiving power manually, by steam, gas, electricity, gasoline, diesel, nuclear, solar, water, air or chemically, and
in industries such as and including, which are identified for the purpose of description, but not limited to, the following: woodworking plants; canning industries;
steel mills; coffee roasting plants; paper and pulp; cellophane; stone crushing; gravel and sand washing and handling; refineries; grain storage and handling;
asphalt plants; sewage disposal; water plants; laundries; bakeries; mixing plants; can, bottle and bag packing plants; textile mills; paint mills; breweries; milk
processing plants; power plants; aluminum processing or manufacturing plants; and amusement and entertainment fields. The installation of mechanical
equipment in atomic energy plants; installation of reactors in power plants; installation of control rods and equipment in reactors; and installation of mechanical
equipment in rocket missile bases, launchers, launching gantry, floating bases, hydraulic escape doors and any and all component parts thereto, either assembled,
semi-assembled or disassembled. The installation of, but not limited to, the following: setting-up of all engines, motors, generators, air compressors, fans, pumps,
scales, hoppers, conveyors of all types, sizes and their supports; escalators; man lifts; moving sidewalks; hoists; dumb waiters; all types of feeding machinery;
amusement devices; mechanical pin setters and spotters in bowling alleys; refrigeration equipment; and the installation of all types of equipment necessary and
required to process material either in the manufacturing or servicing. The handling and installation of pulleys, gears, sheaves, fly wheels, air and vacuum drives,
worm drives and gear drives directly or indirectly coupled to motors, belts, chains, screws, legs, boots, guards, booth tanks, all bin valves, turn heads and
indicators, shafting, bearings, cable sprockets, cutting all key seats in new and old work, troughs, chippers, filters, calendars, rolls, winders, rewinders, slitters,
cutters, wrapping machines, blowers, forging machines, rams, hydraulic or otherwise, planing, extruder, ball, dust collectors, equipment in meat packing plants,
splicing of ropes and cables. The laying-out, fabrication and installation of protection equipment including machinery guards, making and setting of templates for
machinery, fabrication of bolts, nuts, pans, drilling of holes for any equipment which the Millwrights install regardless of materials; all welding and burning
regardless of type, fabrication of all lines, hose or tubing used in lubricating machinery installed by Millwrights; grinding, cleaning, servicing and any machine
work necessary for any part of any equipment installed by the Millwrights; and the break-in and trial run of any equipment or machinery installed by the
Millwrights. It is agreed the Millwrights shall use the layout tools and optic equipment necessary to perform their work.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B800706932852565F6006B460F ?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Pile Driver Hev Hwy Zone NHH P2-B

Change # : LCN01-2024ibLocNEZoneP2-B

Craft : Carpenter Effective Date : 08/07/2024 Last Posted : 08/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Carpenter $35.71 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $61.59 $79.45
Pile Driver
Diver $53.57 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $79.45 | $106.24
Certified $36.76 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $62.64 $81.02
Welder
Apprentice| Percent
1st6 60.00 $21.43 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $47.31 $58.02
months
2nd 6 65.00 $23.21 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $49.09 $60.70
months
3rd 6 70.00 $25.00 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $50.88 $63.38
months
4th 6 75.00 $26.78 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $52.66 $66.05
months
5th 6 80.00 $28.57 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $54.45 $68.73
months
6th 6 85.00 $30.35 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $56.23 $71.41
months
7th 6 90.00 $32.14 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $58.02 $74.09
months
8th 6 95.00 $33.92 $8.20 $11.33 $0.62 $0.00 $5.54 $0.19 $0.00 $0.00 $59.80 $76.77
months

Special Calculation Note : *Other is Training

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE,
LORAIN, MEDINA, PORTAGE, RICHLAND, SUMMIT

Special Jurisdictional Note :

Details :

Pile Drivers duties shall include but not limited to: Pile driving, milling, fashioning, joining assembling, erecting, fastening, or dismantling of all material of
wood, plastic, metal, fiber, cork and composition and all other substitute materials: pile driving, cutting, fitting and placing of lagging, and the handling, cleaning,
erecting, installing and dismantling of machinery, equipment and erecting pre-engineered metal buildings. Pile Drivers work but not limited to: unloading,
assembling, erection, repairs, operation, signaling, dismantling and reloading all equipment that is used for pile driving including pule butts is defined as sheeting
or scrap piling. Underwater work that may be required in connection with the installation of piling. The driver and his tender work as a team and shall arrive at
their own financial arrangements with the contractor. Any configuration of wood, steel, concrete or composite that is jetted, driven or vibrated onto the ground by
conventional pile driving equipment for the purpose of supporting a future load that may be permanent or temporary. The construction of all wharves and docks,
including the fabrication and installation of floating docks. Driving bracing, plumbing, cutting off and capping of all piling whether wood, metal, pipe piling or
composite, loading, unloading, erecting, framing, dismantling, moving and handling of pile driving equipment piling used in the construction and repair of all
wharves, docks, piers, trestles, caissons, cofferdams and erection of all sea walls and breakwaters. All underwater and marine work on bulkheads, wharves, docks,
shipyards, caissons, piers, bridges, pipeline, work, viaducts, marine cable and trestles, as well as salvage and reclamation work where divers are employed. Rate
shall include carpenters, acoustic and ceiling installers, drywall installers, pile drivers and floorlayers.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 404 Hev Hwy

Change # : LCN01-2025ibCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2025 Last Posted : 04/30/2025

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.|| Vac. || Annuity | Other || LECET || MISC
) )
Classification
Cement $36.29 $9.20 |[ $7.85 [[ $0.75 || s0.00 |[ $3.00 |[ $0.07 || s0.00 |[ $0.00 $57.16 $75.30
Mason
[Apprentice| Percent L L L L I |
Ist Year | 70.00 [ $2540 ][ $9.20 || $7.85 ][ $0.75 |[ $0.00 || $3.00 | $0.07 || s0.00 | s0.00 | $46.27 | $58.97 ]
2nd Year | 80.00 $29.03 || 920 |[ s7.85 ][ $0.75 |[ s0.00 || $3.00 || $0.07 ][ $0.00 || $0.00 | $49.90 | $64.42 \
| 3rd Year || 90.00 I $32.66 || $9.20 || s7.85 ][ $0.75 |[ s0.00 || s$3.00 || $0.07 |[ s0.00 || $0.00 || $53.53 [ $69.86 |
[ 4th Year || 95.00 [ $34.48 | 920 |[ $7.85 || $0.75 || s0.00 ][ $3.00 || $0.07 || $0.00 || s0.00 || $55.35 [ $72.58 ]

Special Calculation Note : Other: International Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN

2 Journeymen to 1 Apprentice thereafter

Special Jurisdictional Note :

Details :

Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site, Heavy Construction, Airport Construction Or

Railroad Construction Work, Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution Control, Sewer Plant, Waste & Water
Plant, Water Treatment Facilities Construction.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit B District |

Change # : LCN01-2023ibCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2023 Last Posted : 04/26/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Cement $34.74 $8.50 $7.55 $0.65 $0.00 $2.25 $0.07 $0.00 $0.00 $53.76 $71.13
Mason
|Apprentice I Percent | | I | | | I | | |
[ st Year || 70.00 | $24.32 [ s850 || $7.55 | s0.65 || s0.00 || s2.25 | s0.07 || s0.00 || s0.00 || $43.34 | $55.50
2nd Year 80.00 $27.79 $8.50 $7.55 $0.65 $0.00 $2.25 $0.07 $0.00 $0.00 $46.81 | $60.71
3rd Year 90.00 $31.27 $8.50 $7.55 $0.65 $0.00 $2.25 $0.07 $0.00 $0.00 $50.29 | $65.92

Special Calculation Note : Other $0.07 is for International Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, FULTON, GEAUGA, HANCOCK, HENRY,
2 to 1 thereafter LAKE, LUCAS, PUTNAM, WOOD

Special Jurisdictional Note : (B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution Control, Sewer Plant, Waste Plant
& Water Treatment Facilities, Construction

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Lightning Rod

Change # : OCR01-2022sksLoc673

Craft : Electrical Effective Date : 11/10/2022 Last Posted : 11/10/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension ||App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)

Classification

Electrical $30.44 $7.50 $0.91 $0.00 $2.84 $1.83 $0.00 $0.00 $0.00 $43.52 $58.74
Lightning
Protection

Experience| Percent
Level

Lightning 50.00 $15.22 $7.50 $0.46 $0.00 $0.41 $0.92 $0.00 $0.00 $0.00 $24.51 $32.12
Protection
Installer 1st
day-6
months

Lightning 55.00 $16.74 $7.50 $0.50 $0.00 $0.45 $1.01 $0.00 $0.00 $0.00 $26.20 $34.57
Protection
Installer
2nd 6
months

Lightning 60.00 $18.26 $7.50 $0.55 $0.00 $0.89 $1.10 $0.00 $0.00 $0.00 $28.30 $37.44
Protection
Installer
3rd 6th
months

Lightning 65.00 $19.79 $7.50 $0.59 $0.00 $0.97 $1.19 $0.00 $0.00 $0.00 $30.04 $39.93
Protection
Installer
4th 6
months
months

Lightning 70.00 $21.31 $7.50 $0.64 $0.00 $1.52 $1.28 $0.00 $0.00 $0.00 $32.25 $42.90
Protection
Installer
3rd Year

Lightning 80.00 $24.35 $7.50 $0.73 $0.00 $1.73 $1.46 $0.00 $0.00 $0.00 $35.77 $47.95
Protection
Installer
4th Year

Lightning 90.00 $27.40 $7.50 $0.82 $0.00 $1.95 $1.65 $0.00 $0.00 $0.00 $39.32 $53.01
Protection
Installer
5th Year

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1- 3 Journeyman to 2 Trainee ASHTABULA, GEAUGA, LAKE

4-6 Journeyman to 4 Trainee

7-9 Journeyman to 6 Trainee

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257D19005BFFF8?0pendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Cleveland Commercial Projects

Change # : LCN02-2024ibLoc71Clev

Craft : Lineman Effective Date : 01/06/2025 Last Posted : 12/31/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Electrical $59.08 $7.50 $1.77 $0.59 $0.00 || $14.18 $0.75 $0.00 $0.00 $83.87 $113.41
Lineman
Cable $59.08 $7.50 $1.77 $0.59 $0.00 || $14.18 $0.75 $0.00 $0.00 $83.87 $113.41
Splicer
Equip. $53.17 $7.50 $1.60 $0.53 $0.00 || $12.76 $0.75 $0.00 $0.00 $76.31 $102.89
Operator
Groundman| $35.45 $7.50 $1.06 $0.35 $0.00 $8.51 $0.75 $0.00 $0.00 $53.62 $71.35
0to 12
months
Groundman, $41.36 $7.50 $1.24 $0.41 $0.00 $9.93 $0.75 $0.00 $0.00 $61.19 $81.87
1 year plus
Apprentice Percent
Linemen
1st 1000 60.00 $35.45 $7.50 $1.06 $0.35 $0.00 $8.51 $0.75 $0.00 $0.00 $53.62 $71.34
Hrs
2nd 1000 65.00 $38.40 $7.50 $1.15 $0.38 $0.00 $8.91 $0.75 $0.00 $0.00 $57.09 $76.29
Hrs
3rd 1000 70.00 $41.36 $7.50 $1.24 $0.41 $0.00 $9.93 $0.75 $0.00 $0.00 $61.19 $81.86
Hrs
4th 1000 75.00 $44.31 $7.50 $1.33 $0.44 $0.00 || $10.63 $0.75 $0.00 $0.00 $64.96 $87.11
Hrs
5th 1000 80.00 $47.26 $7.50 $1.42 $0.47 $0.00 || $10.96 $0.75 $0.00 $0.00 $68.36 $92.00
Hrs
6th 1000 85.01 $50.22 $7.50 $1.51 $0.50 $0.00 || $12.05 $0.75 $0.00 $0.00 $72.53 $97.65
Hrs
7th 1000 90.00 $53.17 $7.50 $1.60 $0.53 $0.00 || $12.76 $0.75 $0.00 $0.00 $76.31 $102.90
Hrs

Special Calculation Note : Other is Health Reimbursement Account

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his’her work on the ground, including the use of hand tools. Under no circumstances
shall this classification climb poles, towers, ladders, or work from an elevated platform or bucket truck. This classification shall not perform work normally

assigned to an apprentice lineman.

There shall be no more than one (1) Groundman for each two (2) Journeyman except when performing DOT Traffic Signal or Highway lighting work where the
ratio can be two (2) Groundman for each Journeyman or Operator.
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1/3/25, 4:25 PM PW Rate Skilled LCN02-2024ibLoc71Clev Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Cleveland Municipal Power & Transit

Change # : LCN02-2024ibLoc71Clev

Craft : Lineman Effective Date : 01/06/2025 Last Posted : 12/31/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Electrical $54.96 $7.50 $1.65 $0.55 $0.00 $12.64 $0.75 $0.00 $0.00 $78.05 $105.53
Lineman
Cable $54.96 $7.50 $1.65 $0.55 $0.00 $12.64 $0.75 $0.00 $0.00 $78.05 $105.53
Splicer
Equip. $49.46 $7.50 $1.48 $0.49 $0.00 $11.38 $0.75 $0.00 $0.00 $71.06 $95.79
Operator
Groundman| $32.98 $7.50 $0.99 $0.33 $0.00 $7.58 $0.75 $0.00 $0.00 $50.13 $66.62
0to 12
months
Groundman, $38.47 $7.50 $1.15 $0.38 $0.00 $8.85 $0.75 $0.00 $0.00 $57.10 $76.33
1 Year or
More
Apprentice Percent
Linemen
1st 1000 60.00 $32.98 $7.50 $0.99 $0.33 $0.00 $7.58 $0.75 $0.00 $0.00 $50.13 $66.61
Hrs
2nd 1000 65.00 $35.72 $7.50 $1.07 $0.36 $0.00 $8.22 $0.75 $0.00 $0.00 $53.62 $71.49
Hrs
3rd 1000 70.00 $38.47 $7.50 $1.15 $0.38 $0.00 $8.85 $0.75 $0.00 $0.00 $57.10 $76.34
Hrs
4th 1000 75.00 $41.22 $7.50 $1.24 $0.41 $0.00 $9.48 $0.75 $0.00 $0.00 $60.60 $81.21
Hrs
5th 1000 80.00 $43.97 $7.50 $1.32 $0.44 $0.00 $10.11 $0.75 $0.00 $0.00 $64.09 $86.07
Hrs
6th 1000 85.00 $46.72 $7.50 $1.40 $0.47 $0.00 $10.74 $0.75 $0.00 $0.00 $67.58 $90.93
Hrs
7th 1000 90.00 $49.46 $7.50 $1.48 $0.49 $0.00 $11.38 $0.75 $0.00 $0.00 $71.06 $95.80
Hrs

Special Calculation Note : Other is Health Reimbursement Account

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the use of hand tools. Under no circumstances
shall this classification climb poles, towers, ladders, or work from an elevated platform or bucket truck. This classification shall not perform work normally
assigned to an apprentice lineman. There shall be no more than one (1) Groundman for each two (2) Journeyman except when performing DOT Traffic Signal or
Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or Operator.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285258B1000668250?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 DOT Traffic Signal Highway Lighting Cleveland

Change # : LCN02-2024ibLoc71DOTClev

Craft : Lineman Effective Date : 01/06/2025 Last Posted : 12/31/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Electrical $43.89 $7.50 $1.32 $0.44 $0.00 $9.66 $0.50 $0.00 $0.00 $63.31 $85.25
Lineman
Traffic $43.89 $7.50 $1.32 $0.44 $0.00 $9.66 $0.50 $0.00 $0.00 $63.31 $85.25
Signal &
Lighting
Journeyman:
Equipment $39.97 $7.50 $1.20 $0.40 $0.00 $8.79 $0.50 $0.00 $0.00 $58.36 $78.34
Operator
Groundman $26.26 $7.50 $0.79 $0.26 $0.00 $5.78 $0.50 $0.00 $0.00 $41.09 $54.22
0to 1 Year
Groundman $31.10 $7.50 $0.93 $0.31 $0.00 $6.84 $0.50 $0.00 $0.00 $47.18 $62.73
1 Year or
more
Traffic Percent
Apprentice
1st 1,000 60.00 $26.33 $7.50 $0.79 $0.26 $0.00 $5.79 $0.50 $0.00 $0.00 $41.17 $54.34
Hours
2nd 1,000 65.00 $28.53 $7.50 $0.86 $0.29 $0.00 $6.28 $0.50 $0.00 $0.00 $43.96 $58.22
Hours
3rd 1,000 70.00 $30.72 $7.50 $0.92 $0.31 $0.00 $6.76 $0.50 $0.00 $0.00 $46.71 $62.07
Hours
4th 1,000 75.00 $32.92 $7.50 $0.99 $0.33 $0.00 $7.24 $0.50 $0.00 $0.00 $49.48 $65.94
Hours
5th 1,000 80.00 $35.11 $7.50 $1.05 $0.35 $0.00 $7.72 $0.50 $0.00 $0.00 $52.23 $69.79
Hours
6th 1,000 90.00 $39.50 $7.50 $1.19 $0.40 $0.00 $8.69 $0.50 $0.00 $0.00 $57.78 $77.53
Hours

Special Calculation Note : Other: Health Reimburstment Account

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the use of hand tools. Under no circumstances
shall this classification climb poles, towers, ladders, or work from an elevated platform or bucket truck. This classification shall not perform work normally
assigned to an apprentice lineman. There shall be no more than one (1) Groundman for each two (2) Journeyman except when performing DOT Traffic Signal or
Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or Operator.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285258B100066E232?0pendocument
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Change # : LCN02-2024ibLoc71HTPC

PW Rate Skilled LCN02-2024ibLoc71HTPC Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Craft : Lineman Effective Date : 01/06/2025 Last Posted : 12/31/2024
BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Electrical Lineman $52.94 $7.50 $1.59 $0.53 $0.00 $12.71 $0.75 $0.00 $0.00 $76.02 $102.49
Certified Lineman $52.94 $7.50 $1.59 $0.53 $0.00 $12.71 $0.75 $0.00 $0.00 $76.02 $102.49
Welder
Certified Cable $52.94 $7.50 $1.59 $0.53 $0.00 $12.71 $0.75 $0.00 $0.00 $76.02 $102.49
Splicer
Operator A $47.43 $7.50 $1.42 $0.47 $0.00 $11.38 $0.75 $0.00 $0.00 $68.95 $92.66
Operator B $41.99 $7.50 $1.26 $0.42 $0.00 $10.08 $0.75 $0.00 $0.00 $62.00 $83.00
Operator C $33.74 $7.50 $1.01 $0.34 $0.00 $8.10 $0.75 $0.00 $0.00 $51.44 $68.31
Groundman 0-12 $26.47 $7.50 $0.79 $0.26 $0.00 $6.35 $0.75 $0.00 $0.00 $42.12 $55.35
months Exp
Groundman 0-12 $29.12 $7.50 $0.87 $0.29 $0.00 $6.99 $0.75 $0.00 $0.00 $45.52 $60.08
months Exp
w/CDL
Groundman 1 yr or $29.12 $7.50 $0.87 $0.29 $0.00 $6.99 $0.75 $0.00 $0.00 $45.52 $60.08
more
Groundman 1 yr or $34.41 $7.50 $1.03 $0.34 $0.00 $8.26 $0.75 $0.00 $0.00 $52.29 $69.50
more w/CDL
Equipment $41.99 $7.50 $1.26 $0.42 $0.00 $10.08 $0.75 $0.00 $0.00 $62.00 $83.00
Mechanic A
Equipment $37.86 $7.50 $1.14 $0.38 $0.00 $9.09 $0.75 $0.00 $0.00 $56.72 $75.65
Mechanic B
Equipment $33.74 $7.50 $1.01 $0.34 $0.00 $8.10 $0.75 $0.00 $0.00 $51.44 $68.31
Mechanic C
X-Ray Technician $52.94 $7.50 $1.59 $0.53 $0.00 $12.71 $0.75 $0.00 $0.00 $76.02 $102.49
Apprentice Percent
1st 1000 hrs 60.00 $31.76 $7.50 $0.95 $0.32 $0.00 $7.62 $0.75 $0.00 $0.00 $48.90 $64.79
2nd 1000 hrs 65.00 $34.41 $7.50 $1.03 $0.34 $0.00 $8.26 $0.75 $0.00 $0.00 $52.29 $69.50
3rd 1000 hrs 70.00 $37.06 $7.50 $1.11 $0.37 $0.00 $8.89 $0.75 $0.00 $0.00 $55.68 $74.21
4th 1000 hrs 75.00 $39.71 $7.50 $1.19 $0.40 $0.00 $9.53 $0.75 $0.00 $0.00 $59.07 $78.93
5th 1000 hrs 80.00 $42.35 $7.50 $1.27 $0.42 $0.00 $10.16 $0.75 $0.00 $0.00 $62.45 $83.63
6th 1000 hrs 85.00 $45.00 $7.50 $1.35 $0.45 $0.00 $10.80 $0.75 $0.00 $0.00 $65.85 $88.35
7th 1000 hrs 90.00 $47.65 $7.50 $1.43 $0.48 $0.00 $11.44 $0.75 $0.00 $0.00 $69.25 $93.07

Special Calculation Note : Other is Health Retirement Account

Operator "A"

John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes (greater then 25 tons and less than 45 tons).

Operator "B"

Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"

Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid Steer Loaders, Material Handler.

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay. $0.30 is for Health Retirement Account.

Ratio :

1 Journeyman to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, GALLIA, GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES, JACKSON, JEFFERSON, KNOX,
LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
RICHLAND, ROSS, SCIOTO, SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN, WASHINGTON, WAYNE

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman Lineman and Journeyman Technician for performing work on structures
outside of buildings such as water towers, smoke stacks, radio and television towers, more than 75' above the ground.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285258B100067A4A7?opendocument 17



1/3/25, 4:26 PM

Change # : LCN01-2024ibLoc71

PW Rate Skilled LCNO1-2024ibLoc71 Page

Prevailing Wage Rate
Skilled Crafts

Craft : Lineman Effective Date : 01/06/2025 Last Posted : 12/31/2024

Name of Union: Electrical Local 71 Outside Utility Power

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
(@) *)
Classification
Electrical $50.15 $7.50 $1.50 $0.50 $0.00 $12.04 $0.75 $0.00 $0.00 $72.44 $97.51
Lineman
Substation $50.15 $7.50 $1.50 $0.50 $0.00 $12.04 $0.75 $0.00 $0.00 $72.44 $97.51
Technician
Cable Splicer $52.52 $7.50 $1.58 $0.52 $0.00 $12.60 $0.75 $0.00 $0.00 $75.47 $101.73
Operator A $44.95 $7.50 $1.35 $0.45 $0.00 $10.79 $0.75 $0.00 $0.00 $65.79 $88.27
Operator B $39.73 $7.50 $1.19 $0.40 $0.00 $9.53 $0.75 $0.00 $0.00 $59.10 $78.96
Operator C $31.89 $7.50 $0.96 $0.32 $0.00 $7.65 $0.75 $0.00 $0.00 $49.07 $65.01
Groundman 0- $25.07 $7.50 $0.75 $0.25 $0.00 $6.02 $0.75 $0.00 $0.00 $40.34 $52.88
12 months Exp
Groundman 0- $27.58 $7.50 $0.83 $0.28 $0.00 $6.62 $0.75 $0.00 $0.00 $43.56 $57.35
12 months Exp
w/CDL
Groundman 1 $27.58 $7.50 $0.83 $0.28 $0.00 $6.62 $0.75 $0.00 $0.00 $43.56 $57.35
yr or more
Groundman 1 $32.60 $7.50 $0.98 $0.33 $0.00 $7.82 $0.75 $0.00 $0.00 $49.98 $66.28
yr or more
w/CDL
[Equipment $39.73 $7.50 $1.19 $0.40 $0.00 $9.54 $0.75 $0.00 $0.00 $59.11 $78.97
|[Mechanic A
Equipment $35.82 $7.50 $1.07 $0.36 $0.00 $8.60 $0.75 $0.00 $0.00 $54.10 $72.01
Mechanic B
[Equipment $31.89 $7.50 $0.96 $0.32 $0.00 $7.65 $0.75 $0.00 $0.00 $49.07 $65.01
Mechanic C
Line Truck $35.16 $7.50 $1.05 $0.35 $0.00 $8.44 $0.75 $0.00 $0.00 $53.25 $70.83
w/uuger
Apprentice Percent
1st 1000 hrs 60.00 $30.09 $7.50 $0.90 $0.30 $0.00 $7.22 $0.75 $0.00 $0.00 $46.76 $61.80
2nd 1000 hrs 65.00 $32.60 $7.50 $0.98 $0.33 $0.00 $7.82 $0.75 $0.00 $0.00 $49.98 $66.28
3rd 1000 hrs 70.00 $35.10 $7.50 $1.05 $0.35 $0.00 $8.43 $0.75 $0.00 $0.00 $53.18 $70.74
4th 1000 hrs 75.00 $37.61 $7.50 $1.13 $0.38 $0.00 $9.03 $0.75 $0.00 $0.00 $56.40 $75.21
5th 1000 hrs 80.00 $40.12 $7.50 $1.20 $0.40 $0.00 $9.63 $0.75 $0.00 $0.00 $59.60 $79.66
6th 1000 hrs 85.00 $42.63 $7.50 $1.28 $0.43 $0.00 $10.23 $0.75 $0.00 $0.00 $62.82 $84.13
7th 1000 hrs 90.00 $45.14 $7.50 $1.35 $0.45 $0.00 $10.83 $0.75 $0.00 $0.00 $66.01 $88.58

Operator "A"

Special Calculation Note : Other

s Health Reimburstment Account

John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes (greater then 25 tons and less than 45 tons).

Operator "B"

Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"

Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid Steer Loaders, Material Handler.

Ratio :

(1) Journeyman Lineman to (1) Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HARRISON, HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VINTON, WARREN, WASHINGTON, WAYNE

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman Lineman and Journeyman Technician for performing work on
structures outside of buildings such as water towers, smoke stacks, radio and television towers, more than 75' above the ground.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285258B100068 CAB2?0opendocument 17



1/3/25, 4:27 PM

Change # : LCN02-2024ibLoc7URD

Name of Union: Electrical Local 71 Underground Residential Distribution

PW Rate Skilled LCN02-2024ibLoc7URD Page

Prevailing Wage Rate
Skilled Crafts

Craft : Lineman Effective Date : 01/06/2025 Last Posted : 12/31/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
URD $38.05 $7.50 $1.14 $0.38 $0.00 $9.13 $0.75 $0.00 $0.00 $56.95 $75.97
Electrican
Equipment $34.04 $7.50 $1.02 $0.34 $0.00 $8.17 $0.75 $0.00 $0.00 $51.82 $68.84
Operator A
Equipment $31.26 $7.50 $0.94 $0.31 $0.00 $7.50 $0.75 $0.00 $0.00 $48.26 $63.89
Operator B
Directional $34.04 $7.50 $1.02 $0.34 $0.00 $8.17 $0.75 $0.00 $0.00 $51.82 $68.84
Drill
Locator
Directional $31.26 $7.50 $0.94 $0.31 $0.00 $7.50 $0.75 $0.00 $0.00 $48.26 $63.89
Drill
Operator
Groundman| $24.70 $7.50 $0.74 $0.25 $0.00 $5.93 $0.75 $0.00 $0.00 $39.87 $52.22
0-12
months
Exp
Groundman| $27.24 $7.50 $0.82 $0.27 $0.00 $6.54 $0.75 $0.00 $0.00 $43.12 $56.74
0-12
months
Exp
w/CDL
Groundman| $27.24 $7.50 $0.82 $0.27 $0.00 $6.54 $0.75 $0.00 $0.00 $43.12 $56.74
1yror
more
Groundman $32.26 $7.50 $0.97 $0.32 $0.00 $7.74 $0.75 $0.00 $0.00 $49.54 $65.67
1 yror
more
'w/CDL
Apprentice Percent
1st 1000 80.00 $30.44 $7.50 $0.91 $0.30 $0.00 $7.31 $0.75 $0.00 $0.00 $47.21 $62.43
hrs
2nd 1000 85.00 $32.34 $7.50 $0.97 $0.32 $0.00 $7.76 $0.75 $0.00 $0.00 $49.64 $65.81
hrs
3rd 1000 90.00 $34.25 $7.50 $1.03 $0.34 $0.00 $8.22 $0.75 $0.00 $0.00 $52.09 $69.21
hrs
4th 1000 95.00 $36.15 $7.50 $1.08 $0.36 $0.00 $8.68 $0.75 $0.00 $0.00 $54.52 $72.59
hrs

Special Calculation Note : Other: Health Reimburstment Account

Ratio :

(1) Journeyman Lineman to (1) Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER,
MIAMI, MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,
SCIOTO, SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION,

VINTON, WARREN, WASHINGTON, WAYNE

This work applies to projects designated for any outside Underground Residential Distribution construction work for electrical utilities, municipalities and rural electrification

projects.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B8007069328525823B004E0AFD?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Change # : LCN02-2024ibLoc71VDV

Craft : Voice Data Video Effective Date : 03/06/2024 Last Posted : 03/06/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Electrical $35.39 $7.25 $1.06 $0.00 $0.00 $1.77 $0.00 $0.00 $0.00 $45.47 $63.17
Installer
Technician
1
Installer $33.37 $7.25 $1.00 $0.00 $0.00 $1.67 $0.00 $0.00 $0.00 $43.29 $59.97
Technician
11
Installer $33.37 $7.25 $1.00 $0.00 $0.00 $1.67 $0.00 $0.00 $0.00 $43.29 $59.97
Repairman
Equipment $24.98 $7.25 $0.75 $0.00 $0.00 $1.25 $0.00 $0.00 $0.00 $34.23 $46.72
Operator II
Cable $35.39 $7.25 $1.06 $0.00 $0.00 $1.77 $0.00 $0.00 $0.00 $45.47 $63.17
Splicer
Ground $16.69 $7.25 $0.50 $0.00 $0.00 $0.83 $0.00 $0.00 $0.00 $25.27 $33.62
Driver
W/CDL
Groundman $14.57 $7.25 $0.44 $0.00 $0.00 $0.73 $0.00 $0.00 $0.00 $22.99 $30.28
Trainees Percent
Trainee F 50.01 $17.70 $7.25 $0.53 $0.00 $0.89 $0.00 $0.00 $0.00 $0.00 $26.37 $35.22
Trainee E 58.00 $20.53 $7.25 $0.62 $0.00 $1.03 $0.00 $0.00 $0.00 $0.00 $29.43 $39.69
Trainee D 66.00 $23.36 $7.25 $0.70 $0.00 $1.17 $0.00 $0.00 $0.00 $0.00 $32.48 $44.16
Trainee C 74.00 $26.19 $7.25 $0.79 $0.00 $1.31 $0.00 $0.00 $0.00 $0.00 $35.54 $48.63
Trainee B 82.00 $29.02 $7.25 $0.87 $0.00 $1.45 $0.00 $0.00 $0.00 $0.00 $38.59 $53.10
Trainee A 90.00 $31.85 $7.25 $0.96 $0.00 $1.59 $0.00 $0.00 $0.00 $0.00 $41.65 $57.58
Special Calculation Note :
Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1Trainee to 1 Journeyman ADAMS, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE, BELMONT, BROWN,

BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER,
MIAMI, MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,
SCIOTO, SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission characteristics. Cover conductors with insulation or seal splices with moisture-proof
covering. Install, splice, test, and repair cables using tools or mechanical equipment. This will include the splicing of fiber.

Installer Technician I: Must know all aspects of telephone and cable work. This is to include aerial, underground, and manhole work. Must know how to climb and run bucket.
Must have all the tools required to perform these tasks. Must be able to be responsible for the safety of the crew at all times. Must also have CDL license and have at least 5
years experience.

Installer Repairman: Perform tasks of repairing, installing, and testing phone and CATV services.

Installer Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge of underground, aerial, and manhole work. Must be able to
climb and operate bucket. Must have CDL. Must have all tools needed to perform these tasks.

Equipment Operator II: Able to operate a digger derrick or bucket truck. Have at least 3 years of experience and must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles, pulling down guys, making up material, and getting appropriate
tools for the job. Must have at least 5 year's experience.

Groundman: Perform tasks such as: climbing poles, pulling down guys, making up material, and getting appropriate tools for the job. Experience 0-5 years.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 17

Change # : LCN01-2025ibLoc17

Craft : Elevator Effective Date : 01/29/2025 Last Posted : 01/29/2025

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension | App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Elevator $63.79 $16.27 || $10.96 || $0.80 $5.10 || $10.40 $2.40 $0.00 $0.00 $109.72 $141.62
Mechanic
Helper $44.65 $16.27 || $10.96 || $0.80 $3.57 || $10.40 $1.68 $0.00 $0.00 $88.33 $110.65
Apprentice| Percent
0-6months 50.01 $31.90 $0.00 $0.00 $0.00 $1.91 $0.00 $0.00 $0.00 $0.00 $33.81 $49.76
Probation
Ist year 55.00 $35.08 $16.27 || $10.96 || $0.80 $2.10 || $10.40 $1.32 $0.00 $0.00 $76.93 $94.48
2nd year 65.00 $41.46 $16.27 || $10.96 || $0.80 $2.49 || $10.40 $1.56 $0.00 $0.00 $83.94 $104.68
3rd year 70.00 $44.65 $16.27 || $10.96 || $0.80 $2.68 $10.40 $1.68 $0.00 $0.00 $87.44 $109.77
4th year 80.00 $51.03 $16.27 || $10.96 || $0.80 $3.06 || $10.40 $1.92 $0.00 $0.00 $94.44 $119.96
Assistant 80.00 $51.03 $16.27 || $10.96 || $0.80 $4.08 $10.40 $1.92 $0.00 $0.00 $95.46 $120.98
Mechanic

Special Calculation Note : Vacation 6% for employees under 5 years based on regular hourly rate for all hours worked. 8% for employees
over 5 years based on regular hourly rate for all hours worked. Other is Holiday Pay

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

1 Journeyman to 1 Apprentice ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN
1 Journeyman to 1 Helper

1 Journeyman to 1 Assistant Mechanic

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Glazier Local 181

Change # : LCN01-2024ibLoc181

Craft : Glazier Effective Date : 05/08/2024 Last Posted : 05/08/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC

(*) (*)

Classification
[Glazier || $34.82 [ s9.12 | s11.58 ][ s0.45 || s0.00 || s0.00 ][ s0.00 || s0.00 [ s0.00 || $55.97 [ $73.38
[Apprentice] Percent | | | | | L |

[ st Year || 60.00 | $20.89 [ $9.12 | s1.02 | s0.45 ][ s0.00 || s0.00 || s0.00 ][ so.00 || s0.00 || $31.48 | $41.93
2nd Year || 70.00 $24.37 $9.12 |[ $3.52 | s0.45 |[ s0.00 |[ s0.00 |[ s0.00 |[ s0.00 ][ $0.00 $37.46 | $49.65
3rd Year 80.00 $27.86 $9.12 |[ $7.69 | s0.45 |[ s0.00 |[ s0.00 |[ s0.00 |[ s0.00 ][ $0.00 $45.12 $59.04
4th Year 90.00 $3134 $9.12 |[ $8.53 |[ s0.45 |[ s0.00 |[ s0.00 |[ s0.00 |[ s0.00 ][ $0.00 $49.44 $65.11

Special Calculation Note : No special calculations for this classification.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, ERIE*, GEAUGA, HURON, LAKE, LORAIN,
MEDINA*, PORTAGE*, SUMMIT*

Special Jurisdictional Note : Start at the intersection of Route 305 and the eastern boundary line of Portage County. Follow Route 305 west onto
Route 82, follow Route 82 west to the intersection of Routes 82,8 and 271, follow Route 271 south to Medina County line west to Route 94, follow
Route 94 south to Route 303, follow Route 303 west to Route 252, follow Route 252 south to Route 18, follow Route 18 west to Route 301, follow
301 south to Route 162, follow Route 162 west to Route 58, follow Route 58 south to the Ashland County line, follow the Ashland County line. The
eastern part of Route 4 north to Lake Erie is the jurisdiction of Local 181. Local 181 has the jurisdiction on all projects built on the property which
borders on the above Routes and/or intersections, wherever a County line is the divider between Local 181 and another Union, the jurisdiction is
only to the county line.

Details :

High Pay: All work is defined for the purpose of the agreement as being work which requires that the employee be supported by equipment that hangs from or
suspends from the wall or roof of a building or structure. This work shall receive and additional $1.50 per hour.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B8007069328525660900661B28?0pendocument



1/3/25, 4:27 PM PW Rate Skilled LCN01-2020fbLoc17 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 17

Change # : LCN01-2020fbLoc17

Craft : Ironworker Effective Date : 12/24/2020 Last Posted : 12/24/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension |[App Tr.|| Vac. || Annuity || Other ||LECET || MISC
*) *)
Classification
[Ironworker || $33.83 [ $7.94 | $10.00 ][ s0.67 || s2.10 || s4.50 ][ s0.00 || s0.00 [ s0.00 || $59.04 [ $75.95 |
[Apprentice] Percent | | | | | | I | | | |
Ist 6 50.00 $16.91 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $42.13 $50.58
Months
2nd 55.00 $18.61 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $43.82 $53.12
6 Months
2nd Year 70.00 $23.68 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $48.89 $60.73
1st 6
Months
2nd Year 75.00 $25.37 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $50.58 $63.27
2nd 6
Months
3rd Year 80.00 $27.06 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $52.27 $65.81
Ist6
Months
3rd Year 85.00 $28.76 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $53.97 $68.34
2nd 6
Months
4th Year 90.00 $30.45 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $55.66 $70.88
1st 6
Months
4th Year 95.00 $32.14 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $57.35 $73.42
2nd 6
Months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
4 Journeymen to 1 Apprentice on Structural Work ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE, LORAIN,
3 Journeymen to 1 Apprentice on Rod Work MEDINA, PORTAGE, SUMMIT

2 Journeymen to 1 Apprentice on Finishing, Steel Sash, Stairway and
Ornamental Work

1 Apprentice for every Sheeting Gang

1 Journeymen to 2 Apprentice Roadway Signage and Sound Barriers

2 Journeymen to 2 Apprentice Unloading and Erection of Light Gauge Mental
Trusses

Special Jurisdictional Note : West Boundary Line :Sandusky, Ohio: Boundary lines between Local 17 & Local 55 are as follows: Columbus Ave
north to Sandusky Bay (and/or Lake Erie): Columbus Ave South to present Route 4: Route 4 South to present Route 99: from Route 99 south to old
Route 224-all territory to the west of the boundary line to be the jurisdiction of Local 55.All territory to the East of the boundary line to be the
jurisdiction of Local 17.Kelly's Island to be within jurisdiction of Local 17.All bridges,tunnels,viaducts,etc, relative to these boundary lines shall be
the jurisdiction of Local 17

South Boundary Line:Canton, Ohio: Boundary lines between Local 17 & Local 550 are as follows: All territory north of old Route 224 line to be the
jurisdiction of Local 17. All bridges,tunnels,viaducts,signs,etc, relative to old Route 224 line to be within the jurisdiction of Local 17. All territory
south of old Route 224 line is to be within the jurisdiction of Local 550, except for everything within the city limits of Barberton which shall be the
jurisdiction of Local 17.

Reading from West to East: Route old 224 line: Greenwich Ave-Wooster Road or East Ave. Route old 224 line: New 224 line including Cloverleaf:
East Waterloo Road: New 224 line-Attwood Road-Old 224. This will be considered to be the old Route 224 line,except for the city limits of
Barberton, Ohio which shall be the jurisdiction of Local 17

Southeast Boundary : Between local 17 and Local 207 are as follows: West of a line from Middlefield to Shalersville to Deerfield, shall be under the
jurisdiction of local 17. East of a line from Middlefield, to Shalersville to Deerfield, shall be under the jurisdiction of Local 207.

Local 17 & Local 207 have agreed that the Ohio County of Ashtabula shall be as follows: Everything North of Route 6, starting at the Geauga
County line, proceeding east to State Route 45, shall be under the jurisdiction of Local 17. Everything South, starting at the Geauga County line
shall be under local 207.

North Boundary: The East boundary line and the West boundary line continuing North halfway across Lake Erie.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 2

Change # : LCN01-2024ibLaborHevHwy2

Craft : Laborer Group 1 Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification

Laborer $35.95 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $50.55 $68.53
Group 1
Group 2 $36.12 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $50.72 $68.78
Group 3 $36.45 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $51.05 $69.28
Group 4 $36.90 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $51.50 $69.95
Watch $28.25 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $42.85 $56.98
Person
Apprentice| Percent ‘ | ‘ l | ‘ | | ‘ ‘ ‘
0-1000 hrs | 60.00 $21.57 | ss.40 || s415 | so.4s | so.00 || s150 |[ s0.00 || so.10 || $0.00 | $36.17 \ $46.96 |
1001-2000 70.02 $25.17 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $39.77 $52.36

hrs
2001-3000 80.00 $28.76 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $43.36 $57.74

hrs
3001-4000 90.00 $32.36 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $46.96 $63.13

hrs
More Than 100.00 $35.95 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $50.55 $68.53

4000 hrs

Special Calculation Note : Watchman has no Apprentices. Tunnel Laborer rate with air-pressurized add $1.00 to the above wage rate.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, ERIE, HURON, LORAIN, LUCAS, MAHONING, MEDINA,
3 Journeymen to 1 Apprentice thereafter OTTAWA, PORTAGE, SANDUSKY, STARK, SUMMIT, TRUMBULL, WOOD

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer, Waterworks, Utility, Airport, Railroad, Industrial and Building
Site, Sewer Plant, Waste Water Treatment Facilities Construction

Details :

Group 1

Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway Lighting Worker, Signalization Worker, (Swimming) Pool
Construction Laborer, Utility Man, *Bridge Man, Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating, Surface
Treatment or Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer, Mesh Handler & Placer, Concrete
Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between the United Brotherhood of Caprpenters and Joiners of
Americ and the Laborers' International Union of North America, which states in; "the moving, cleaning, oiling and carrying to the next point of erection, and the stripping
of forms which are not to be re-used, and forms on all flat arch work shall be done by memebers of the Laborers' International Union of North America."

Group 2

Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, Electric, Air), Mason Tender, Brick Paver, Mortar Mixer,
Skid Steer, Sheeting & Shoring Person, Surface Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow, Paint Striper, Plastic
fusing Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and under (gas,
air or electric), Diver, Form Setter, Bottom Person, Welder Helper (pipeline), Concrete Saw Person, Cutting with Burning Torch, Pipe Layer, Hand Spiker (railroad),
Underground Person (working in sewer and waterline, cleaning, repairing and reconditioning). Tunnel Laborer (without air),Caisson, Cofferdam (below 25 feet deep), Air
Track and Wagon Drill, Sandblaster Nozzle Person, Hazardous Waste (level B), ***Lead Abatement, Hazardous Waste (level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead abatement process.
Group 3
Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher (mechanical joints & utility pipeline), Yarner, Top Lander,

Hazardous Waste (level A), Concrete Specialist, Curb Setter and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers, Waterline, Caulker, Signal
Person will receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling.

Group 4
Miner,Welder, Gunite Nozzle Person

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to barrels, cones, signs, arrow boards, message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Laborer Local 245

Change # : LCN01-2024ibLoc245

Craft : Laborer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Laborer $35.95 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $50.55 $68.53
Group 1
Group 2 $36.45 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $51.05 $69.28
Group 3 $36.85 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $51.45 $69.87
Group 4 $36.95 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $51.55 $70.03
Apprentice Percent
1-1000 60.00 $21.57 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $36.17 $46.96
hours
1001-2000 70.01 $25.17 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $39.77 $52.35
hours
2001-3000 80.00 $28.76 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $43.36 $57.74
hours
3001-4000 90.00 $32.36 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $46.96 $63.13
hours
4000 + 100.00 $35.95 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $50.55 $68.53
hours

Special Calculation Note : The apprenticeship rate shall be calculated at the appropriate percentages for the classification of work being
performed by the apprentice.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice then ASHTABULA

3 Journeymen to 1 Apprentice

thereafter per project

Special Jurisdictional Note :

Details :

Group 1

Stone Mason Assistant, Asphalt Raker and Tamper, Dump person (Batch Truck), Signal Person, Concrete Worker, Building Wrecker, Tool Checker, Carpenter
Tender, Mason Tender, Construction Laborer, Landscape Laborer, Spreader Box Person, Screw Person, Asphalt, Plaster or Mortar Mixer, Squeegee Person, Air
and Machine Drive Tool Operator, Power Driven Wheelbarrows, Power Driven Sweepers, Burning and Cutting Torches, Industrial Cleaner, Mud Jacking of
Floors, Sewer Pipe Layer, Bottom Person - 6 feet and over, Sheeting and Shoring Person, Acid and Fire Brick, Screed Person, Concrete Specialist, Mud Jacking of
Floors, Sand and Water Blaster

Group 2
Asbestos, Lead and Hazardous Waste Removal

Group 3
Stack Person, Swinging Scaffold Person, Tunnel Laborer, Gunnite Operator, Blaster and Power Person, Welder

Group 4
Power Plant Worker (New or Remodel $750,000 or higher)
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone | (A)

Change # : LCN01-2024ibLoc18

Craft : Operating Engineer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Operator Group A $46.71 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $63.31 $86.67
Operator Group B $46.56 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $63.16 $86.44
Operator Group C $45.11 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $61.71 $84.26
Operator Group D $44.33 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $60.93 $83.10
Operator Group E $44.01 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $60.61 $82.62
Operator Group F $36.93 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $53.53 $72.00
Master Mechanic $47.71 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $64.31 $88.17
Crane 200'-299' $47.71 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $64.31 $88.17
Crane 300’ and over $48.21 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $64.81 $88.92
Mobile Concrete Pumps $47.71 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $64.31 $88.17
200'-299'
Mobile Concrete Pumps 300" $48.21 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $64.81 $88.92
and over
Apprentice Percent

1st Year 59.81 $27.94 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $44.54 $58.51

2nd Year 69.77 $32.59 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $49.19 $65.48

3rd Year 79.74 $37.25 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $53.85 $72.47

4th Year 89.70 $41.90 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $58.50 $79.45

Special Calculation Note : Other & Misc is Education & Safety and National Training Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

For every (3) Operating Engineer Journeymen employed by the company ,there may be employed ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE, LORAIN, MEDINA
(1) Registered Apprentice. An apprentice, while employed as part of a crew per Article VIII,

paragraph77, will not be subject to the apprenticeship ratios in this collective bargaining agreement.

Special Jurisdictional Note :

Details :

Note: There will be a 5% increase for the apprentices on top of the percentages listed above provided they are operating mobile equipment. Operating Engineers employed on any piece of equipment
requiring a Certified Crane Operator (CCO) certification or employed on cranes involved in pile driving operations shall be paid a premium of one dollar ($1.00) per hour in addition to the crane rate
or any escalated rate that may be in effect.

Group A - A-Frames; " Boiler Operators, Compressor Operators, Hydraulic Pumps & Power Pacs when mounted on a crane or regardless of where said equipment is mounted (piggy-back
operatotion)"; Boom Trucks (all types); Cableways; Cherry Pickers; Combination - Concrete Mixers & Towers; Concrete Pumps; Cranes (all types); Cranes- compact: Track or rubber over 40001bs.
capacity; Cranes- self erecting: stationary, track or truck (all configurations); Derricks (all types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid Loaders;
Floating Equipment; Gradalls; Helicopter Operators, hoisting building materials; Helicopter Winch Operators, hoisting building materials; Hoes (All types); Hoists (two or more drums ); Lift Slab or
Panel Jack Operators; Locomotives (all types); Maintenance Engineers (Maintenance Operators and/or Welder); Mixers, paving (multiple drum); Mobile Concrete Pumps with booms; Panelboards, (all
types on site); Pile Drivers; Power Shovels; Robotics Equipment Operator/Mechanic; Rotary Drills (all), used on caissons work, wells (all types), Geothermal work and sub-structure work; Rough
Terrain Forklifts with Winch/Hoist (when used as a crane); Side Booms; Slip Form Pavers; Straddle Carriers (Building Construction on site); Trench Machines (over 24” wide); Tug Boats; Tunnel
Boring Machine (TBM).

Group B - Asphalt Pavers; Bulldozers; CMI type Equipment; End Loaders; Horizontal Directional Drill Locator; Horizontal Directional Drill Operator; Instrument Man; Kolman-type Loaders (Dirt
Loading); Lead Greasemen; Mucking Machines; Power Graders; Power Scoops; Power Scrapers; Push Cats; Rotomills; Vermeer Type Concrete Saw.

Group C - Air Compressors, Pressurizing Shafts or Tunnels; Articulating/Straight bed end dumps if assigned by the employer (minus $4.00 per hour from Group C); All Asphalt Rollers; Fork Lifts;
Hoists (with one drum); House Elevators (except those automatic call button controlled); Hydro Excavator (all types C rate) (F rate if a second person is needed) Helper rate; Laser Screeds and like
equipment; Man Lifts; Modular Moving and Placement machine (C Rate) (F Rate if second person is needed); Mud Jacks; Portable Hydraulic Gantry (lift system C rate) (F Rate if a second person is
needed); Power Boilers (over 15 Ibs. pressure); Pump Operators (installing or operating Well Points or other types of Dewatering Systems); Pressure Grouting; Trenchers (24" and under); Utility
Operators.

Group D — Brokks with a manufacture’s weight of 3,500 Ibs. and above; Compressors, on building construction; Conveyors, used for handling building materials; Generators; Gunite Machines;
Mixers, more than one bag capacity; Mixers, one bag capacity (side loader); Pavement Breakers (hydraulic or cable); Post Drivers; Post Hole Diggers; Road Widening Trenchers; Rollers; Welder
Operators.

Group E - Backfillers and Tampers; Batch Plants; Bar and Joint Installing Machines; Bull Floats; Burlap and Curing Machines; Cleaning Machine Operator (decontamination included); Clefplanes;
Concrete Spreading Machines; Crushers; Deckhands; Drum Fireman (asphalt); Farm-type, Tractor, pulling attachments; Finishing Machines; Forklifts (masonry work only); Form Trenchers; High
Pressure Pumps (over 1/2" discharge); Hydro Seeders; Pumps (4" and over discharge), provided it is not part of a de-watering system discharged into a common header; Self-Propelled Power
Spreaders; Self-Propelled Sub Graders; Submersible Pump (4" and over discharge), provided it is not part of a dewatering system discharged into a common header; Tire Repairman; Tractors, pulling
sheepsfoot rollers or graders; Vibratory Compactors with integral power.

Group F - Apprentice/Helpers, Oiler, Signalmen; Barrier Moving Machines (additional duty, paid same rate); Bobcat-type and/or Skid Steer Loader; Bobcat-type and/or Skid Steer Loader with any and
all attachments; Brokks with a manufacture’s weight less than 3,500 Ibs.; Cranes — compact, track or rubber under 4000 lbs. capacity; Geodimeter; Grade Checker; Grinders (all); Inboard/Outboard
Motor Boat Launches; Light Plant Operators; Planers (all types); Power Boilers (less than 15 1bs. pressure); Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch
discharge); Rod Man; Rotomills; Saw (concrete Vermeer-type); Submersible Pumps (under 4 inch discharge); Vac Alls; Cutting, burning and fabricating on equipment and their attachments.

Master Mechanic - Master Mechanic

Crane 200°-299’ - Boom & Jib 200’ feet and over

Crane 300° and Over - Boom & Jib 300" and over
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone |

Change # : LCN01-2025ibLoc18hevhwyl

Craft : Operating Engineer Effective Date : 05/01/2025 Last Posted : 04/30/2025

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) (*)
Classification
Operator Class A $47.33 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $64.23 $87.90
Operator Class B $47.23 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $64.13 $87.75
Operator Class C $46.19 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $63.09 $86.18
Operator Class D $44.97 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $61.87 $84.35
Operator Class E $39.68 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $56.58 $76.42
Master Mechanic $48.33 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $65.23 $89.40
Lift Director $48.33 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $65.23 $89.40
Crane and Mobile Concrete Pump $47.83 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $64.73 $88.65
150'- 179"
Crane and Mobile Concrete Pump $48.33 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $65.23 $89.40
180" - 249'
Crane and Mobile Concrete Pump $48.58 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $65.48 $89.77
250" and Over
Apprentice Percent

1st Year 50.00 $23.66 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $40.57 $52.40

2nd Year 60.00 $28.40 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $45.30 $59.50

3rd Year 70.00 $33.13 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $50.03 $66.60

4th Year 80.00 $37.86 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $54.76 $73.70

Field Mech Trainee

1st year 60.00 $28.40 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $45.30 $59.50

2nd year 70.00 $33.13 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $50.03 $66.60

3rd year 80.00 $37.86 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $54.76 $73.70

4th year 90.00 $42.60 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $59.50 $80.80

Special Calculation Note : Other: Education & Safety Fund

Misc: National Training

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

For every (3) Operating Engineer Journeymen employed by the company, there may be employed (1) ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA, PORTAGE, SUMMIT
Registered Apprentice or Trainee Engineer through the referral when they are available. An Apprentice,

while employed as part of a crew per Article VIII, paragraph 68 will not be subject to the

apprenticeship ratios in this collective bargaining agreement

Special Jurisdictional Note :

Details :
**Apprentices will receive a 10% increase on top of the percentages listed above provided they are operating mobile equipment.

Class A - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier Moving Machine; Boiler Operators, Compressor Operators, or Generators, when mounted on a rig;
Boom Trucks (all types); Cableways; Cherry Pickers; Combination- Concrete Mixers & Towers; Concrete Plants (over 4 yd capacity); Concrete Pumps; Cranes (all types); Compact Cranes track or rubber
over 4,000 pounds capacity; Cranes self-erecting stationary, track or truck; Derricks (all types); Draglines; Dredges dipper, clam or suction; Elevating Graders or Euclid Loaders; Floating Equipment (all
types); Gradalls; Helicopter Crew (Operator- hoist or winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry (lifting system); Industrial-type Tractors; Jet
Engine Dryer (D8 or D9) diesel Tractors; Locomotives (standard gauge); Maintenance Operators/Technicians (class A); Mixers, paving (single or double drum); Mucking Machines; Multiple Scrapers;
Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9 (double pusher); Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines (freezer operation); Rotary Drills,
on caisson work; Rough Terrain Fork Lift with winch/hoist; Side Booms; Slip Form Pavers; Survey Crew Party Chiefs; Tower Derricks; Tree Shredders; Trench Machines (over 24 wide); Truck Mounted
Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators.

Class B - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or Skid Steer Loader with hoe attachment greater than 7000 1bs.; Boring Machine Operators (more than
48 inches); Bulldozers; Concrete Saws, Vermeer type; Endloaders; Horizontal Directional Drill (50,000 ft. lbs. thrust and over); Hydro Milling Machine; Kolman-type Loaders (production type-dirt); Lead
Greasemen; Lighting and Traffic Signal Installation Equipment includes all groups or classifications; Maintenance Operators/Technicians, Class B; Material Transfer Equipment (shuttle buggy) Asphalt;
Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push Cats; Rotomills (all), Grinders and Planners of all types, Groovers (excluding walk-behinds); Trench Machines (24 inch wide and under).

Class C - A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if assigned (minus $4.00 per hour); Asphalt Plant Engineers (Portage and Summit Counties only);
Bobcat-type and/or skid steer loader with or without attachments; Drones; Highway Drills (all types); HydroVac/Excavator (when a second person is needed, the rate of pay will be “Class E”); Locomotives
(narrow gauge); Material Hoist/Elevators; Mixers, concrete (more than one bag capacity); Mixers, one bag capacity (side loader); Power Boilers (over 15 Ibs. pressure); Pump Operators (installing or
operating well Points); Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; Rollers, Asphalt; Rotovator (lime-soil Stabilizer); Switch & Tie Tampers (without lifting and aligning device);
Utilities Operators, (small equipment); Welding Machines and Generators.

Class D — Backfillers and Tampers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant Operators; Boring Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines;
Concrete Plants (capacity 4 yds. and under); Concrete Saws (multiple); Conveyors (highway); Crushers; Deckhands; Farm type tractors, with attachments (highway); Finishing Machines; Firemen, Floating
Equipment (all types); Fork Lifts (highway), except masonry; Form Trenchers; Hydro Hammers; Hydro Seeders; Pavement Breakers (hydraulic or cable); Plant Mixers; Post Drivers; Post Hole Diggers;
Power Brush Burners; Power Form Handling Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled Power Spreaders; Self-Propelled Sub-Graders; Steam Firemen; Survey
Instrument men; Tractors, pulling sheepsfoot rollers or graders; Vibratory Compactors, with integral power.

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000 pound capacity; Drum Firemen (asphalt plant); Fueling and greasing (Primary Operator with
Specialized CDL Endorsement Add $3.00/hr); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oil Heaters (asphalt plant); Oilers/Helpers; Power Driven Heaters (oil fired); Power
Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalperson; Survey Rodmen or Chairmen; Tire Repairmen; VAC/ALLS.

Master Mechanic - Master Mechanic

Cranes and Mobile Concrete Pumps 150' -179' - Boom & Jib 150 - 179 feet

Cranes and Mobile Concrete Pumps 180" - 249' - Boom & Jib 180 - 249 feet

Cranes and Mobile Concrete Pumps 250" and over - Boom & Jib 250 feet or over
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1/3/25, 4:29 PM

Change # : LCN01-2024ibLoc505

Craft : Drywall Finisher Effective Date :

PW Rate Skilled LCN01-2024ibLoc505 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 505

05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
(@) (@)
Classification
Painter $32.00 $9.12 $6.08 $0.45 $0.00 $4.66 $0.00 $0.00 $0.00 $52.31 $68.31
Drywall
Finisher
Apprentice” Percent || ” “ “ ||
1st6 55.00 $17.60 $9.12 $1.84 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $29.01 $37.81
months
2nd 6 55.00 $17.60 $9.12 $1.94 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $29.11 $37.91
months
3rd 6 55.00 $17.60 $9.12 $2.39 $0.45 $0.00 $2.56 $0.00 $0.00 $0.00 $32.12 $40.92
months
4th 6 65.00 $20.80 $9.12 $2.49 $0.45 $0.00 $3.03 $0.00 $0.00 $0.00 $35.89 $46.29
months
5th 6 75.00 $24.00 $9.12 $2.94 $0.45 $0.00 $3.50 $0.00 $0.00 $0.00 $40.01 $52.01
months
6th 6 85.00 $27.20 $9.12 $3.04 $0.45 $0.00 $3.96 $0.00 $0.00 $0.00 $43.77 $57.37
months

Special Calculation Note : No special calculation for this classification.

Ratio :

2 Journeyman to 1 Apprentice
3 Journeyman to 1 Apprentice after 9 total tapers

Jurisdiction ( * denotes special jurisdictional note ) :

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE*,
SUMMIT*

Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285257721005497F3?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity | Other || LECET || MISC
(*) (*)
Classification
Painter Metal
Finisher/Helpers
Top Helper Class A $19.09 365 || $0.00 || s0.00 | so.66 || s0.00 || s0.00 || s0.00 || s0.00 $23.40 $32.94
Top Helper Class B $19.09 $3.65 |[ $0.65 ][ s0.00 ][ s1.03 ][ so.00 || s037 |[ s0.00 |[ $0.00 $24.79 $34.33
Top Helper Class C $19.09 $3.65 |[ $1.00 ][ s0.00 ][ s1.76 | so.00 || 5037 |[ s0.00 |[ $0.00 $25.87 $35.41
Helper Class A $14.69 $3.65 |[ $0.00 ][ s0.00 ][ so.51 ][ s0.00 ][ s0.00 |[ s0.00 |[ $0.00 $18.85 $26.19
Helper Class B $14.69 $3.65 || $0.65 ][ s0.00 | s0.79 | so.00 || so2s || s0.00 | $0.00 $20.06 $27.40
Helper Class C | $14.69 [ 3365 ][ s1.00 ][ so.00 ][ sie4 ][ s0.00 ][ s0.28 ][ $0.00 |[ 0.0 | $21.26 | $28.60
[New Hire 90 Days [ $11.00 || $3.65 ][ so.00 || s0.00 ][ s0.00 [ so.00 || so.00 || so.00 ][ so0.00 || $14.65 [ $20.15

Special Calculation Note : Other is Sick and Personal Time

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAM],
MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD,
WYANDOT

Special Jurisdictional Note :

Details :

Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break down, safety and quality of the company's product.

Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures, setting up and breaking down job sites, scaffolding and
swing stages and preparing surfaces for refinishing including but not limited to, masking and stripping and cleaning, oxidizing, polishing and scratch removal on
various surfaces

Class A Workers: Less than 1 Year of Service.
Class B Workers: More than 1 and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning and maintenance of ornamental and architectural metals,
iron, bronze, nickel, aluminum and stainless steel and in mental specialty work, various stone finishes, stone specialty work and any other work pertaining to the
finishing of metal, stones, woods, and any window washing/cleaning done in conjunction with this work, using chemicals, solvents, coatings and hand applied
lacquer thinner, removing scratches from mirrow finished metals, burnishing of bronze, statuary finishes on exterior and interior surfaces and the use of all tools
required to perform such work, including but not limited to polishes, spray equipment and scaffolding.

Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage scaffolds including the rigging and derigging of
hanging/suspended swing stage systems and rappelling/bolson chair work, ADD $1.50 per hour.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 1 Sign

Change # : LCN01-2023ibLoc639Zone1Sign

Craft : Painter Effective Date : 07/05/2023 Last Posted : 07/05/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.|| Vac. ||Annuity || Other || LECET || MISC
*) *)
Classification
Painter Sign Erector $25.38 $8.41 $5.57 $0.25 || $0.76 $0.00 $1.06 $0.00 $0.00 $41.43 $54.12
Service/Patteren/Metal
Fab/Neon Class A
Painter Sign $25.38 $8.41 $5.57 $0.25 || $1.51 $0.00 $1.06 $0.00 $0.00 $42.18 $54.87
Erector/Service/Patteren/Metal!
Fab/Neon Class B
Painter Sign $25.38 $8.41 $5.57 $0.25 || $2.27 $0.00 $1.06 $0.00 $0.00 $42.94 $55.63
Erector/Service/Patteren/Metal
Fab/Neon Class C
Painter Sign $25.38 $8.41 $5.57 $0.25 || $3.03 $0.00 $1.06 $0.00 $0.00 $43.70 $56.39
Erector/Service/Patteren/Metal
Fab/Neon Class D
Computer Operator, Router, $23.78 $8.41 $5.57 || $0.25 || $0.73 || $0.00 $1.02 || $0.00 || $0.00 $39.76 $51.65
Spray Painter/Wood Class A
Computer Operator, Router, $23.78 $8.41 $5.57 $0.25 || $1.45 $0.00 $1.02 $0.00 $0.00 $40.48 $52.37
Spray Painter/Wood Class B
Computer Operator, Router, $23.78 $8.41 $5.57 $0.25 || $2.18 $0.00 $1.02 $0.00 $0.00 $41.21 $53.10
Spray Painter/Wood Class C
Computer Operator, Router, $23.78 $8.41 $5.57 $0.25 || $2.90 $0.00 $1.02 $0.00 $0.00 $41.93 $53.82
Spray Painter/Wood Class D
Final Assembly,Helper Class $19.06 $8.41 $5.57 $0.25 || $0.64 $0.00 $0.89 $0.00 $0.00 $34.82 $44.35
A
Final Assembly,Helper Class $19.06 $8.41 $5.57 $0.25 || $1.27 $0.00 $0.89 $0.00 $0.00 $35.45 $44.98
B
Final Assembly,Helper Class $19.06 $8.41 $5.57 || $0.25 || $1.90 || $0.00 $0.89 || $0.00 || $0.00 $36.08 $45.61
C
Final Assembly,Helper Class $19.06 $8.41 $0.00 $0.00 || $2.54 $0.00 $0.89 $0.00 $0.00 $30.90 $40.43
D
Apprentice Percent | | | | | | | | | |
1-2000 hrs 50.00 $12.69 [ s8.41 ][ $5.57 |[ $0.25 || $0.00 || s0.00 || s0.72 [ s0.00 |[ $0.00 || $27.64 | $33.99
2001-3000 hrs 55.00 $13.96 $8.41 $5.57 $0.25 || $0.54 $0.00 $0.76 $0.00 $0.00 $29.49 $36.47
3001-4000 hrs 60.00 $15.23 $8.41 $5.57 $0.25 || $0.57 $0.00 $0.79 $0.00 $0.00 $30.82 $38.43
4001-5000 hrs 65.00 $16.50 $8.41 $5.57 $0.25 || $1.18 $0.00 $0.83 $0.00 $0.00 $32.74 $40.99
5001-6000 hrs 70.00 $17.77 $8.41 $5.57 $0.25 || $1.23 $0.00 $0.86 $0.00 $0.00 $34.09 $42.97
6001-7000 hrs 85.00 $21.57 $8.41 $5.57 $0.25 || $1.38 $0.00 $0.96 $0.00 $0.00 $38.14 $48.93
7001-8000 hrs | 90.00 | $22.84 | s8.41 |[ $5.57 || 5025 |[ s1.43 || s0.00 |[ s1.00 |[ $0.00 || $0.00 | $39.50 | $50.92
Special Calculation Note : Other is for paid holidays. Apprentice Pay Rate should be based on proper Classification.
Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

ASHLAND, ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA,
PORTAGE, RICHLAND, SUMMIT

Special Jurisdictional Note :

Details :

Class A Worker: More than 1 year but less that 2 years.
Class B Worker: More than 2 years but less than 10 years.
Class C Worker: More than 10 years but less that 20 years.
Class D Worker: More than 20 years
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1/3/25, 4:30 PM

Change # : LCN02-2024ibLoc707

PW Rate Skilled LCN02-2024ibLoc707 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707

Craft : Painter Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.|| Vac. || Annuity || Other || LECET || MISC
(*) ()
Classification

Painter $32.35 $9.12 |[ $6.08 |[ $0.45 |[ $0.00 [[ s4.15 |[ s0.00 |[ $0.00 | $0.00 $52.15 $68.32
Brush Roll
Paperhanger $32.35 $9.12 |[ $6.08 |[ $0.45 |[ $0.00 |[ s4.15 |[ s0.00 ][ $0.00 | $0.00 $52.15 $68.32
Spray $33.05 $9.12 |[ $6.08 |[ $0.45 |[ $0.00 |[ s4.15 |[ s0.00 |[ $0.00 | $0.00 $52.85 $69.37
Painting
Sandblasting $32.75 $9.12 |[ $6.08 |[ $0.45 |[ $0.00 |[ s4.15 |[ s0.00 |[ $0.00 | $0.00 $52.55 $68.93
& Buffing
REPAINT $30.85 $9.12 |[ $6.08 |[ $0.45 |[ $0.00 |[ s4.15 |[ s0.00 |[ $0.00 [ $0.00 $50.65 $66.07
Brush Roll
&
Paperhanger
REPAINT $31.55 $9.12 |[ $6.08 |[ $0.45 |[ $0.00 || s4.15 |[ s0.00 |[ $0.00 | $0.00 $51.35 $67.12
Spray
Painting
REPAINT $31.25 $9.12 |[ $6.08 |[ $0.45 |[ $0.00 || s4.15 |[ s0.00 |[ $0.00 | $0.00 $51.05 $66.67
Sandblasting
& Buffing
Apprentice Percent
- Painter
Ist Year | 65.00 | $21.03 $9.12 |[ s1.64 |[ $0.45 || $0.00 || $0.00 | s0.00 ]| s0.00 | s0.00 | $32.24 | $42.75 |
[ 2nd Year || 75.00 | $24.26 $9.12 |[ 52.25 |[ 50.45 |[ $0.00 |[ $2.91 ][ $0.00 |[ s0.00 |[ $0.00 [ $38.99 [ $51.12 |
[ 3rd Year || 85.00 $27.50 $9.12 |[ $2.70 ][ $0.45 |[ $0.00 || $3.32 |[ $0.00 ][ $0.00 | $0.00 $43.09 | $56.84
[ 4thYear || 95.00 $30.73 $9.12 |[ $3.75 ][ 0.45 |[ $0.00 |[ $3.74 |[ s0.00 ][ $0.00 | $0.00 $47.79 | $63.16

Special Calculation Note : Apprentice pay based on percentage of above appropriate classification.

Ratio :

1 Apprentice to 1 Journeyman

Jurisdiction ( * denotes special jurisdictional note ) :

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE*,
SUMMIT*

Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :

Application of Catalytic materials under class 3 hazardous per MSDS - .65 per hour above the Job Classification basic hourly rate.
Application of Catalytic materials under class 4 hazardous per MSDS - 1.00 per hour above the Job Classification basic hourly rate.

Repaint: 20% or less of new surfaces.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285256B6F 00669731 ?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707 HvyHwy

Change # : LCN02-2024ibLoc707HevHwy

Craft : Painter Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension || App Tr.|| Vac. || Annuity || Other ||LECET || MISC
*) *)

Classification

Painter Bridge $38.61 $9.12 $6.08 $0.45 || $0.00 $4.15 $0.00 $0.00 $0.00 $58.41 $77.71
Class 1 Bridge
Blaster

Class 2 Bridge $35.61 $9.12 $6.08 $0.45 || $0.00 $4.15 $0.00 $0.00 $0.00 $55.41 $73.21
Painter,
RiggerContainment
Builder, Spot
Blaster

Class 3 Equipment $28.61 $9.12 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $48.41 $62.71
Operator/Field
Mechanic, Grit
Reclamation, Paint
Mixer, Traffic
Control Boat
Person, Driver (0-5
Years Exp.)

Class 3 Equipment $31.61 $9.12 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $51.41 $67.21
Operator/Field
Mechanic, Grit
Reclamation, Paint
Mixer, Traffic
Control Boat
Person, Driver (5
Plus Years Exp.)

Class 4 Concrete $27.61 $9.12 $6.08 $0.45 || $0.00 $4.15 $0.00 $0.00 $0.00 $47.41 $61.21
Sealing, Concrete
Blasting/Power
Washing/Etc

Class 5 Quality $31.61 $9.12 $6.08 $0.45 || $0.00 $4.15 $0.00 $0.00 $0.00 $51.41 $67.21
Control.Quality
Assurance, Traffic
Safety, Competent
Person

Apprentice - Percent
Painter

Ist Year | 60.00 I $23.17 | s9.12 || s1.64 ]| s0.45 | s0.00 |[ s0.00 |[ $0.00 |[ $0.00 || $0.00 $34.38 | $45.96

[ 2ndYear || 75.00 I $28.96 [ s9.12 ][ s225 ][ s0.45 ][ s0.00 |[ s2.91 ][ $0.00 ][ s0.00 [ s0.00 || $43.69 [ $58.17

[ 3rdYear || 85.00 I $32.82 [ s9.12 | s2.70 ] s0.45 | s0.00 |[ $332 | $0.00 ][ s0.00 [ s0.00 || $48.41 [ $64.82

Special Calculation Note : Apprentice pay based on percentage of above appropriate classification.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Apprentice to 1 Journeyman ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE*,
SUMMIT*

Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :
Painter Bridge Class 2 is Defined as; Bridge Painter, Rigger, Containment Builder

Application of Catalytic materials under class 3 hazardous per MSDS - .65 per hour above the Job Classification basic hourly rate.
Application of Catalytic materials under class 4 hazardous per MSDS - 1.00 per hour above the Job Classification basic hourly rate.

* Concrete Sealing: on highway work, scaling of concrete surfaces, the treating and sealing of bridge decks, the painting and staining of concrete, including the
abutments, barricades, noise barriers, lane dividers, etc.

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUnigIDAII/852565B8007069328525772100470F68?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120

Change # : LCN01-2024ibLoc120

Craft : Pipefitter Effective Date : 05/08/2024 Last Posted : 05/08/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension || App Tr.|| Vac. |[Annuity || Other || LECET || MISC

*) *)

Classification
[Pipefitter || $47.07 || s12.75 || s11.70 |[ s1.22 ][ s0.00 |[ s3.50 |[ so.20 |[ s0.00 |[ s0.00 || $76.44 | $99.98
[Spprentie| T T T T T ] ||

[ Istyear || 48.93 | $23.03 [ 8555 || s0.00 | 122 ][ s0.00 |[ s0.00 || so.00 ][ s0.00 || s0.00 $29.80 | $41.32
2nd year 49.97 $23.52 $11.93 || $7.10 |[ $1.22 |[ $0.00 |[ s0.88 |[ s0.20 |[ $0.00 || $0.00 $44.85 | $56.61
3rd year 57.96 $27.28 $11.93 || $7.10 |[ $122 |[ $0.00 |[ s0.88 |[ s0.20 |[ $0.00 || $0.00 $48.61 $62.25
4th year 69.13 $32.54 $11.93 || $7.10 |[ $122 |[ $0.00 |[ s0.88 |[ s0.20 |[ $0.00 || $0.00 $53.87 $70.14
Sth year 77.14 $36.31 $11.93 || $7.10 |[ $122 |[ s0.00 |[ s0.88 |[ s0.20 |[ $0.00 || $0.00 $57.64 $75.79

Special Calculation Note : OTHER IS :SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

1 Journeymen to 1 Apprentice per project ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA*, SUMMIT*
2-4 Journeymen to 2 Apprentices per project

5-7 Journeymen to 3 Apprentices per project

3 to 1 on jobs with 9 or more journeymen

Special Jurisdictional Note : Summit County - North of State Route 303 including work within the corporate limits of the City of Hudson, that
portion of Medina County North of State Route 18 and Smith Road and including work within the corporate limits of the City of Medina.

Details :

Under pipefittter duties shall include - steam and hot water heating boilers and related controls such as automatic feedwater and low water cut-offs, safety relief
valves and gas trains; steam regulators, traps, steam valves, steam heaters, steam and hot water heating coils; feedwater lines to boilers, condensate pumps,
condensate tanks and related piping to boilers, expansion tanks and controls on hot water heating systems; refrigeration and air conditioning systems that are
separate from one another and are connected through piping; install, calibrate and maintain pneumatic temperture controls and piping for heating and cooling
devices; piping, pumps and controls on the fluent water system in water treatment plants; hose cabinets and automatic fire sprinkler systems; underground water
supply piping and devices; all fire stopping of piping systems; to operate a pipe cutting machine, to thread pipe by machine or hand dies; to do oxyacetylene and
electric welding on iron and steel pipes when required; to perform other tasks when assigned.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B800706932852579EA006CD557?0pendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120 Mechanical Equipment

Change # : LCN01-2024ibLoc120

Craft : Pipefitter Effective Date : 05/08/2024 Last Posted : 05/08/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Pipefitter $35.79 $12.75 || $11.70 $1.22 $0.00 $3.50 $0.20 $0.00 $0.00 $65.16 $83.06
Mechanical
Equipment
Service A-
2
Pipefitter $32.03 $12.75 || $11.70 $1.22 $0.00 $3.50 $0.20 $0.00 $0.00 $61.40 $77.42
Mechanical
Equipment
Service A-
1
MES Percent

Trainees

Ist year 56.92 $20.37 $5.96 $0.00 $1.22 $0.00 $0.00 $0.00 $0.00 $0.00 $27.55 | $37.74

2nd year 59.07 $21.14 $5.96 $4.80 $1.22 $0.00 $1.75 $0.20 $0.00 $0.00 $35.07 $45.64

3rd year 65.38 $23.40 $5.96 $4.80 $1.22 $0.00 $1.75 $0.20 $0.00 $0.00 $37.33 $49.03

4th year 75.89 $27.16 $5.96 $4.80 $1.22 $0.00 $1.75 $0.20 $0.00 $0.00 $41.09 $54.67

5th year 82.17 $29.41 $5.96 $4.80 $1.22 $0.00 $1.75 $0.20 $0.00 $0.00 $43.34 $58.04

Special Calculation Note : OTHER IS :SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

3 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA*, SUMMIT*
2 Intermediate Servicemen to 1 Serviceman

Trainee per shop

Special Jurisdictional Note : Summit County - North of State Route 303 including work within the corporate limits of the City of Hudson, that
portion of Medina County North of Route 18 and Smith Road and including work within the corporate limits of the City of Medina.

Details :

Work scope but not limited to:Mechanical Service and Maintenance work normally performed by contractors, either by contracts or emergency call basis, who are
equipped to handle all work relating to evacuation, charging, start-up, inspection, operating, maintenance and service call necessary to keep mechanical system
and controls of a refrigeration , air conditioning, heating and/or ventilation or any other newly installed, remodeled, revamped or redesigned mechanical system in
operational order; all fire stopping and piping systems. Shall include but not limited to all maintaining, cleaning, adjusting, repairing, overhauling, starting and
balancing of any system or component part thereof, regardless of size or location, including all other service and maintenance work assigned to the employer by
the customer. Shall also be allowed to do the following installation work: All residential humidifiers and dehumidifiers, all window type units, all residential
heating and cooling systems, excluding steam and hot water, and when a building is not new construction, all refrigeration systems up to 20 tons, split air
conditioning systems up to 50 tons, and package or self-contained air conditioning units up to 50 tons.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniglDAII/852565B80070693285256EFA00701C23?0pendocument 17
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PW Rate Skilled LCN01-2023ibLoc526 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 526

Craft : Plaster Effective Date : 05/31/2023 Last Posted : 05/31/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
(*) (*)
Classification
[Plasterer || $31.00 [ ss.1s || se.65 ][ s0.50 || s0.00 || 558 ][ $0.19 ][ s0.00 [ s0.00 || $52.07 [ $67.57 |
[Apprentice] Percent | | | | | L | |
[ st Year || 50.00 | $15.50 [ $8.15 || s6.65 || s0.50 || s0.00 || s5.58 | s0.19 || s0.00 || s0.00 || $36.57 | $44.32
2nd Year 60.00 $18.60 $8.15 |[ $6.65 |[ $0.50 |[ s0.00 |[ s5.58 |[ $0.19 |[ s0.00 |[ $0.00 $39.67 $48.97
3rd Year 75.00 $23.25 $8.15 |[ $6.65 |[ $0.50 |[ s0.00 |[ s5.58 |[ $0.19 |[ s0.00 ][ $0.00 $44.32 $55.94
4th Year 90.00 $27.90 $8.15 |[ $6.65 |[ $0.50 |[ s0.00 |[ s5.58 |[ $0.19 |[ s0.00 ][ $0.00 $48.97 $62.92

Special Calculation Note : Other is for Substance abuse and training.

Ratio :

1 Journeymen to 1 Apprentice
3 Journeymen to 1 Apprentice.

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285256606004F 7EB9?0opendocument

Jurisdiction ( * denotes special jurisdictional note ) :
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Local 55

Change # : LCN01-2024ibLoc55Plum

Craft : Plumber Effective Date : 05/29/2024 Last Posted : 05/29/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Plumber $42.36 $12.87 $9.63 $1.23 $0.00 $7.10 $0.20 $0.00 $0.00 $73.39 $94.57
Shopman $23.25 $9.50 $5.59 $0.10 $0.00 $3.85 $0.00 $0.00 $0.00 $42.29 $53.92
(When in
the field)
Plumber $27.92 $9.18 $2.28 $0.69 $0.00 $3.58 $0.20 $0.00 $0.00 $43.85 $57.81
Light
Commercial
Journeymen
Apprentice
Light
Commercial
Trainee
0-3 Months $14.32 $0.00 $0.00 $0.50 $0.00 $0.00 $0.00 $0.00 $0.00 $14.82 $21.98
4-6 Months $14.41 $3.69 $0.00 $0.46 $0.00 $0.00 $0.00 $0.00 $0.00 $18.56 $25.77
7-12 $14.61 $4.42 $0.33 $0.63 $0.00 $1.13 $0.00 $0.00 $0.00 $21.12 $28.42
Months
2nd Year $15.92 $4.49 $0.35 $0.65 $0.00 $1.20 $0.00 $0.00 $0.00 $22.61 $30.57
3rd Year $17.21 $4.55 $0.36 $0.68 $0.00 $1.28 $0.00 $0.00 $0.00 $24.08 $32.69
Apprentice Percent
1-6 Months 44.41 $18.81 $7.39 $0.24 $0.95 $0.00 $1.56 $0.00 $0.00 $0.00 $28.95 $38.36
7-12 48.13 $20.39 $7.61 $0.44 $1.00 $0.00 $2.01 $0.20 $0.00 $0.00 $31.65 $41.84
Months
2nd year 1- 53.92 $22.84 $8.37 $0.85 $1.05 $0.00 $3.06 $0.20 $0.00 $0.00 $36.37 $47.79
6
2nd year 7- 55.81 $23.64 $8.55 $2.85 $1.05 $0.00 $3.78 $0.20 $0.00 $0.00 $40.07 $51.89
12
3rd year 1-6, 62.77 $26.59 $9.08 $2.80 $1.05 $0.00 $4.00 $0.20 $0.00 $0.00 $43.72 $57.01
3rd year 7- 67.57 $28.62 $9.32 $3.63 $1.05 $0.00 $4.62 $0.20 $0.00 $0.00 $47.44 $61.75
12
4th year 73.82 $31.27 $9.57 $4.07 $1.05 $0.00 $4.98 $0.20 $0.00 $0.00 $51.14 $66.78
Sth year 80.22 $33.98 $9.81 $4.51 $1.05 $0.00 $5.33 $0.20 $0.00 $0.00 $54.88 $71.87

Special Calculation Note : OTHER IS: SUPPLEMENTAL UNEMPLOYMENT

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA*, SUMMIT*

Light Commercial Ratio

1-2 Journeymen to 1 Trainee

3 Journeymen to 2 Trainees

4-5 Journeymen to 3 Trainees
6-8 Journeymen to 4 Trainees
9-10 Journeymen to 5 Trainees
11-13 Journeymen to 6 Trainees

Special Jurisdictional Note : Summit County - North of State Route 303 including work within the corporate limits of the City of Hudson, that portion of
Medina County North of Route 18 and Smith Road and the corporate limits of the City of Medina.

Details :

The Plumber Shopman will have charge of the Employer's shop and warehouse containing plumbing and heating supplies and equipment, and perform such duties as are
customarily required by a Plumber or a Plumber's Shopman, including casual delivery of tools and equipment necessary for installation of Plumbing and Heating facilities.
One field shopman per shop may be hired after employing the 1st apprentice, and a second field shopman per shop may be hired after employing the 5th apprentice. These
shopmen may work in the field performing primarily non-mechanical work. The plumber shopman's duties do not include the installation of plumbing.

The Plumber Light Commercial Rate can be used for the following: Any private construction project covered by this agreement shall be eligible for designation as a Market
Recovery Project (Lt Commerical). The Market Recovery (Lt Commercial) wage rate shall be determined project specific by the business manager. The Market Recovery rate
(Lt Commercial) may be utilized on all new, repair, remodeling, alteration, and/or maintenance (interior and exterior) of "Private Enterprise Projects"; including office
buildings, service buildings, retail establishments, churches, motels/hotels, and strip shopping centers which fall under this agreement.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257A700068064E?opendocument 17
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Change # : LCN01-2024ibLoc44

Craft : Roofer Effective Date : 05/08/2024 Last Posted : 05/08/2024

PW Rate Skilled LCN01-2024ibLoc44 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 44

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Roofer $38.95 $9.51 $11.00 | $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $59.99 $79.46
Applicant
& Helper
Trainees
0 to 1851 $17.53 $0.55 $0.50 $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $19.11 $27.87
hrs
1852 to $21.42 $9.51 $11.00 $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $42.46 $53.17
3350 hrs
3351 to $27.27 $9.51 $11.00 || $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $48.31 $61.95
4850 hrs
4851 to $31.16 $9.51 $11.00 || $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $52.20 $67.78
6350 hrs
6351 to $35.06 $9.51 $11.00 || $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $56.10 $73.63
7550 hrs
7551 hrs | $38.95 $9.51 | s11.00 |[ $0.47 |[ $0.00 || s0.00 | s0.06 |[ s0.00 | $0.00 | $59.99 $79.46 |
Apprentice| Percent | ‘ ‘ | ‘ |
Start of 50.02 $19.48 $0.55 $0.50 $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $21.06 $30.80
school
600 hrs 55.00 $21.42 $0.55 $0.50 $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $23.00 $33.71
worked/72
school hrs
1200 hrs 60.00 $23.37 $9.51 $11.00 || $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $44.41 $56.10
worked/144
school hrs
1800 hrs 65.00 $25.32 $9.51 $11.00 || $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $46.36 $59.02
worked/216)
school hrs
2400 hrs 70.02 $27.27 $9.51 $11.00 $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $48.31 $61.95
worked/
288 school
hrs
3000 hrs 75.00 $29.21 $9.51 $11.00 || $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $50.25 $64.86
worked/360)
school hrs
3600 hrs 80.00 $31.16 $9.51 $11.00 || $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $52.20 $67.78
worked/432
school hrs
4200 hrs 90.02 $35.06 $9.51 $11.00 || $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $56.10 $73.63
worked/504
school hrs
4800 100.00 $38.95 $9.51 $11.00 || $0.47 $0.00 $0.00 $0.06 $0.00 $0.00 $59.99 $79.46
hrs/576
school hrs

Special Calculation Note : Other is for Drug Testing.

Ratio :

2 Journeymen to 1 Apprentice

1 Applicant/Helper Trainee

Special Jurisdictional Note : Lorain (The Ohio Turnpike North)

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B800706932852578840052458D?opendocument

Jurisdiction ( * denotes special jurisdictional note ) :

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN*,

SANDUSKY
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Prevailing Wage Rate
Skilled Crafts

Change # : LCN01-2024ibLoc33IndustrialDoor

Craft : Sheet Metal Worker Effective Date : 08/01/2024 Last Posted : 07/31/2024

Name of Union: Sheet Metal Local 33 Industrial Door

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Sheet Metal $26.27 $9.37 $5.55 $0.17 $0.00 $2.15 $0.00 $0.00 $0.00 $43.51 $56.64
‘Worker
Trainees Percent I
1st 60 days 52.00 $13.66 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $13.66 $20.49
Probationary|
Perios
61st day -12 58.00 $15.24 $9.37 $1.92 $0.17 $0.00 $1.41 $0.00 $0.00 $0.00 $28.11 $35.72
months
2nd yr 68.00 $17.86 $9.37 $1.92 $0.17 $0.00 $1.59 $0.00 $0.00 $0.00 $30.91 $39.85
3rd yr 73.00 $19.18 $9.37 $1.92 $0.17 $0.00 $1.69 $0.00 $0.00 $0.00 $32.33 $41.92
4th yr 80.00 $21.02 $9.37 $1.92 $0.17 $0.00 $1.80 $0.00 $0.00 $0.00 $34.28 $44.78
Sthyr 86.00 $22.59 $9.37 $1.92 $0.17 $0.00 $1.91 $0.00 $0.00 $0.00 $35.96 $47.26

Special Calculation Note :

Ratio :

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B8007069328525789400514 104 ?0pendocument

Jurisdiction ( * denotes special jurisdictional note ) :

ASHLAND, ASHTABULA, CARROLL, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DEFIANCE, ERIE, FULTON, GEAUGA,
HANCOCK, HENRY, HOLMES, HURON, LAKE, LORAIN, LUCAS,
MAHONING, MEDINA, OTTAWA, PAULDING, PORTAGE, PUTNAM,
RICHLAND, SANDUSKY, SENECA, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE, WILLIAMS, WOOD
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Change # : LCN01-2024ibLoc33Clev

PW Rate Skilled LCN01-2024ibLoc33Clev Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Cleveland)

Craft : Sheet Metal Worker Effective Date : 05/06/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Sheet $43.06 $8.89 || $17.26 || $1.44 $0.00 $3.08 $0.00 $0.00 $0.00 $73.73 $95.26
Metal
Worker
[Apprentice Percent | | | | | | | | |
[ Istyear || 50.00 | $21.53 [ s8.89 | $3.09 | so.18 ][ s0.00 || s0.00 ][ s0.00 ][ s0.00 || $0.00 $33.69 | $44.46
2nd year 54.95 $23.66 $8.89 $3.40 $1.44 $0.00 $3.08 $0.00 $0.00 $0.00 $40.47 $52.30
3rd year 59.96 $25.82 $8.89 $3.71 $1.44 $0.00 $3.08 $0.00 $0.00 $0.00 $42.94 $55.85
4th year 74.96 $32.28 $8.89 $4.64 $1.44 $0.00 $3.08 $0.00 $0.00 $0.00 $50.33 $66.47

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio :

1 Journeyman to 1 Apprentice
2 Journeymen to 1 Apprentice
3 Journeymen to 2 Apprentices
4 Journeymen to 2 Apprentices
5 Journeymen to 3 Apprentices
6 Journeymen to 3 Apprentices

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285258886006B4C44?opendocument

Jurisdiction ( * denotes special jurisdictional note ) :

ASHTABULA, CUYAHOGA, GEAUGA, LAKE
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Change # : LCN01-2024ibLoc669

PW Rate Skilled LCN01-2024ibLoc669 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Sprinkler Fitter Local 669

Craft : Sprinkler Fitter Effective Date : 01/01/2025 Last Posted : 12/31/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr.|| Vac. |[Annuity || Other || LECET || MISC
(*) ()
Classification
Sprinkler $47.73 $12.40 |[ $7.40 |[ s0.54 |[ s0.00 |[ $7.74 [ s0.00 |[ $0.00 | $0.00 $75.81 $99.68
Fitter
|Apprentice I Percent | | I | | | I | | |
[ciLass 1| 45.00 | $21.48 [ $9.03 || s0.00 | $0.54 ][ s0.00 || s0.00 || so.00 ][ s0.00 || s0.00 $31.05 | $41.79
CLASS 2 50.02 $23.87 $9.03 ][ 80.00 | s054 || s0.00 |[ s0.00 |[ s0.00 ][ $0.00 || $0.00 $33.44 | $45.38
CLASS 3 54.47 $26.00 $12.40 |[ $7.40 |[ s0.54 [ s0.00 |[ s1.15 [ s0.00 ][ s0.00 [ $0.00 $47.49 $60.49
CLASS 4 59.48 $28.39 $12.40 |[ $7.40 |[ s0.54 [ s0.00 |[ s1.15 [ s0.00 ][ s0.00 |[ $0.00 $49.88 $64.07
CLASS 5 64.46 $30.77 $12.40 |[ $7.40 [ s0.54 [ s0.00 ][ s1.40 ][ s0.00 ][ s0.00 ][ $0.00 $52.51 $67.89
CLASS 6 69.47 $33.16 $12.40 |[ $7.40 |[ s0.54 |[ $0.00 |[ s1.40 ][ s0.00 |[ $0.00 | $0.00 $54.90 $71.48
CLASS 7 | 74.48 | $35.55 [ s12.40 ][ $7.40 || s0.54 ][ s0.00 || s1.40 |[ s0.00 || s0.00 || s$0.00 | $57.29 | $75.06 |
[cLasss || 79.46 I $37.93 [ s12.40 ][ s7.40 ][ s0.54 ][ s0.00 |[ st40 ][ s0.00 |[ s0.00 ][ so.00 || $59.67 [ $78.63 |
[cLasso || 84.47 | $40.32 [ $12.40 || $7.40 | s0.54 | s0.00 |[ s1.40 [ s0.00 ][ s0.00 || s0.00 $62.06 | $82.22
[cLASS 10]| 89.49 | $42.71 [ $12.40 || $7.40 | $0.54 | s0.00 |[ s1.40 [ s0.00 ][ s0.00 || $0.00 $64.45 | $85.81

Special Calculation Note :

Ratio :
1 Journeyman to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LUCAS, MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING, PERRY,
PICKAWAY, PIKE, PORTAGE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Sprinkler Fitter work shall consist of the installation,dismantling,maintenance,repairs,adjustments,and corrections of all fire protection and fire control systems
including the unloading,handling by hand,power equipment and installation of all piping or tubing,appurtenances and equipment pertaining thereto,including both
overhead and underground water mains,fire hydrants and hydrant mains,standpipes and hose connections to sprinkler systems used in connection with sprinkler
and alarm systems. Also all tanks and pumps connected thereto,also included shall be CO-2 and Cardox Systems, Dry Chemical Systems,Foam Systems and all

other fire protection systems.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B800706932852573300068D774?opendocument
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1/3/25, 4:32 PM PW Rate Skilled LCNO1-2024ibBldgHevHwy Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCN01-2024ibBldgHevHwy

Craft : Truck Driver Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension ||App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)

Classification

Truck $31.84 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $49.84 $65.76
Driver
CLASS 1 4
wheel
service,
dump, and
batch
trucks;
drivers on
tandems;
truck
sweepers
(not to
include
power
sweepers &
scrubbers)

Apprentice| Percent

First 6 80.00 $25.47 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $43.47 $56.21
months

7-12 85.00 $27.06 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $45.06 $58.60
months

13-18 90.00 $28.66 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $46.66 $60.98
months

19-24 95.00 $30.25 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $48.25 $63.37
months

25-30 100.00 $31.84 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $49.84 $65.76
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257E19004BBE71?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCN01-2024ibBldgHevHwy

Craft : Truck Driver Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension |[App Tr.|| Vac. || Annuity || Other ||LECET || MISC
() *)

Classification

Truck Driver CLASS 2 $32.26 $8.00 $9.60 $0.40 || $0.00 $0.00 $0.00 $0.00 $0.00 $50.26 $66.39
Tractor Trailer-Semi
Tractor Trucks; Pole
Trailers; Ready Mix
Trucks; Fuel Trucks; 5
Axle & Over; Belly
Dumps; Low boys -
Heavy duty
Equipment(irrespective
of load carried) when
used exclusively for
transportation; Truck
Mechanics (when

needed)
Apprentice Percent
First 6 months 80.00 $25.81 $8.00 || $9.60 |[ s0.40 ][ $0.00 |[ s0.00 ][ s0.00 ][ s0.00 ][ $0.00 $43.81 $56.71
7-12 months 85.00 $27.42 $8.00 || $9.60 |[ s0.40 ][ $0.00 |[ s0.00 ][ s0.00 ][ s0.00 ][ $0.00 $45.42 $59.13
13-18 months 90.00 $29.03 $8.00 |[ $9.60 |[ $0.40 |[ s0.00 ][ $0.00 |[ $0.00 |[ $0.00 ][ $0.00 $47.03 $61.55
19-24 months | 95.00 | $30.65 || s8.00 || s9.60 || s0.40 |[ s0.00 || s0.00 ][ s0.00 || $0.00 [ s0.00 | $48.65 | $63.97
[ 2530 months || 100.00 [ $32.26 || s8.00 ][ s9.60 |[ $0.40 |[ s0.00 || s0.00 ][ s0.00 ][ $0.00 | s0.00 || $50.26 I $66.39

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B800706932852573140053CFF2?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 3
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCN01-2024ibBldgHevHwy3

Craft : Truck Driver Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension ||App Tr.|| Vac. || Annuity || Other || LECET || MISC
*) *)

Classification

Truck $33.26 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $51.26 $67.89
Driver
CLASS 3
Articulated
Dump
Trucks;
Ridge-
Frame
Rock
Trucks;
Distributor
Trucks)

Apprentice| Percent

First 6 80.00 $26.61 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $44.61 $57.91
months

7-12 85.00 $28.27 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $46.27 $60.41
months

13-18 90.00 $29.93 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $47.93 $62.90
months

19-24 94.96 $31.58 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $49.58 $65.38
months

25-30 100.00 $33.26 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $51.26 $67.89
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniglDAII/852565B8007069328525899C005F94 D4 ?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207

Change # : LCR01-2024ibLoc207

Craft : Asbestos Worker Effective Date : 07/24/2024 Last Posted : 07/24/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension | App Tr. || Vac. || Annuity || Other ||LECET || MISC
*) *)
Classification
Asbestos $30.00 $10.45 $7.00 $0.65 $3.25 $0.00 $0.00 $0.00 $0.00 $51.35 $66.35
Abatement
| Trainee | Percent | I | I | I | I | I
[ Trainee || 65.15 [ $19.55 [ $10.45 |[ s1.60 | s0.65 |[ s1.00 ][ s0.00 |[ s0.00 || s0.00 | s0.00 || $33.25 | $43.02

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

3 Journeymen to 1 Trainee ADAMS, ASHLAND, ASHTABULA*, ATHENS, AUGLAIZE, BROWN,
BUTLER*, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DELAWARE, ERIE*, FAIRFIELD, FAYETTE, FRANKLIN, GEAUGA,
GREENE, GUERNSEY, HAMILTON, HARDIN, HARRISON, HIGHLAND,
HOCKING, HOLMES, HURON, KNOX, LAKE, LICKING, LOGAN,
LORAIN, MADISON, MAHONING, MARION, MEDINA, MIAMI,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PORTAGE, PREBLE, RICHLAND, ROSS, SHELBY, STARK,
SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VINTON, WARREN¥*,
WAYNE

Special Jurisdictional Note : Ashtabula County: (post offices & townships of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson, Plymouth &
Saybrook) (townships of Andover, Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East Orwell, Hartsgrove, Kingville, Lenox,
Monroe,Morgan,New Lyme,North Kingsville, Orwell, Pierpoint, Richmond Rock Creek, Rome, Shefield, Trumbull, Wayne, Williamsfield & Windsor)
Butler County: (townships of Fairfield, Hanover, Liberty, Milford, Morgan, Oxford, Ripley, Ross, St. Clair, Union & Wayne) (Lemon & Madison)

Erie County: (post offices & townships of Berlin, Berlin Heights,Birmingham,Florence, Huron, Milan, Shinrock & Vermilion)

Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union & Washington) (Clear Creek, Franklin, Mossie, Turtle Creek & Wayne)
Details :

Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos & lead paint,all work in conjunction with the preparation of
the removal of same & all work in conjunction with the clean up after said removal. The removal of all insulation materials, whether they contain asbestos or not,

from mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the removal of all insulating materials whether they
contain asbestos or not shall be the exclusive work of the Laborers.

An Abatement Journeyman is anyone who has more than 600 hours in the Asbestos Abatement field.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B800706932852570FF00535D80?0opendocument 17
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Change # : LCN01-2023ibLoc3

PW Rate Skilled LCN01-2023ibLoc3 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 3 Heat & Frost Insulators

Craft : Asbestos Worker Effective Date : 10/04/2023 Last Posted : 10/04/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr.|| Vac. |[Annuity || Other || LECET || MISC
*) *)
Classification

Asbestos $41.58 $15.30 || $10.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $67.38 $88.17
Insulation
Worker
Fire Stop $41.58 $15.30 || $10.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $67.38 $88.17
Specialist
Fire Stop $34.35 $15.30 $4.25 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $53.90 $71.07
Technician
Apprentice| Percent

Ist year 49.32 $20.51 $15.30 $1.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $36.81 $47.06

2nd year 63.12 $26.25 $15.30 $2.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $43.55 $56.67

3rd year 68.82 $28.62 $15.30 $3.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $46.92 $61.22

4th year 82.60 $34.35 $15.30 $4.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $53.65 $70.82

Special Calculation Note : There are no special calculations for this classification.

Ratio :

3 Journeymen to 1 Apprentice per shop

Jurisdiction ( * denotes special jurisdictional note ) :

ASHLAND, ASHTABULA*, CARROLL, COLUMBIANA, COSHOCTON,
CUYAHOGA, ERIE*, GEAUGA, HARRISON, HOLMES, HURON, LAKE,
LORAIN, MAHONING, MEDINA, PORTAGE, RICHLAND, STARK,

SUMMIT, TRUMBULL, TUSCARAWAS, WAYNE

Special Jurisdictional Note : Ashtabula (the townships of Ashtabula, Austinburg, Geneva, Jefferson, Plymouth & Saybrook), The remainder of
Ashtabula County will be considered open counties on a 90 day basis autormatically renewable unless revoked by the Union upon 15 day written
notice by the employers. Erie (to Sandusky limits)

Details :

Mechanics & apprentices engaged in the manufacture,fabrication,assembling,molding,handling,erection,spraying,pouring,mixing,hanging,clean-up,

preparation,application,adjusting,alteration,repairing,dismantling,reconditioning, testing&maintenance of Heat & Frost Insulation such as Magnesia,Asbestos,Hair
Felt,Wool Felt,Cork,Mineral Wool, Infusorial Earth,Mercerized Silk,Flax,Fiber,Fire Felt,Asbestos Paper,Asbestos Curtain,Asbestos Millboard,Fiberglass, Foam

glass, Styrofoam, Polyurethane, fire stopping,smoke stopping,all recyclable material,soundproofing,all penetrations,any flexible or rigid fireproofing,all jacketing
systems including metal,lead,and PVC or other material.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285257075004DEF41?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 84 Heat & Frost Insulators

Change # : LCN01-2024ibLoc84

Craft : Asbestos Worker Effective Date : 07/17/2024 Last Posted : 07/17/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Asbestos $37.52 $8.40 $9.75 $0.36 $0.00 $6.74 $0.00 $0.00 $0.00 $62.77 $81.53
Insulation
Worker
[Apprentice Percent | | | | | | | | | |
[ st Year || 60.00 | $22.51 [ $840 | ss5.85 | s036 || s0.00 || s4.58 | s0.00 || s0.00 || s0.00 || $41.70 | $52.96
2nd Year 65.00 $24.39 $8.40 $6.34 $0.36 $0.00 $4.85 $0.00 $0.00 $0.00 $44.34 $56.53
3rd Year 75.00 $28.14 $8.40 $7.31 $0.36 $0.00 $5.39 $0.00 $0.00 $0.00 $49.60 $63.67
4th Year 85.00 $31.89 $8.40 $8.29 $0.36 $0.00 $5.93 $0.00 $0.00 $0.00 $54.87 $70.82

Special Calculation Note : Other is Industry and Labor Management Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

3 Journeymen to 1 Apprentice ASHLAND, ASHTABULA*, CARROLL, COLUMBIANA, COSHOCTON,
HARRISON, HOLMES, MAHONING, MEDINA, PORTAGE, RICHLAND,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS, WAYNE

Special Jurisdictional Note : Ashtabula County: except for the townships of Ashtabula, Austinburg, Geneva, Harpersfield, Jefferson, Plymouth
and Saybrook.

Details :

The removal of all insulation materials, whether they contain asbestos or not, from mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is recognized
as being the exclusive work of the Asbestos Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the removal of all insulating materials whether they
contain asbestos or not shall be the exclusive work of the Laborers.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257E19005185E7 ?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy

Change # : LCN01-2024ibCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other ||LECET || MISC
(*) (*)
Classification
Cement $34.74 $8.80 || $7.65 |[ $0.75 |[ s0.00 || s2.25 || $0.07 |[ s0.00 |[ $0.00 $54.26 $71.63
Mason
|Apprentice I Percent | | I | | | I | | |
[ st Year || 70.00 | $24.32 [ s8.80 || s7.65 | $0.75 | s0.00 || s2.25 | s0.07 || s0.00 || s0.00 || $43.84 | $56.00
2nd Year || 80.00 | $27.79 [ s8.80 || s7.65 | $0.75 | s0.00 || s2.25 | s0.07 ][ s0.00 || $0.00 $47.31 | $61.21
3rd Year 90.00 $31.27 $8.80 |[ $7.65 |[ $0.75 |[ s0.00 |[ s2.25 |[ $0.07 |[ s0.00 ][ $0.00 $50.79 $66.42
4th Year 95.00 $33.00 $8.80 |[ $7.65 |[ $0.75 |[ s0.00 |[ s3.25 |[ $0.07 |[ s0.00 ][ $0.00 $53.52 $70.02

Special Calculation Note : Other $0.07 is for International Training Fund
4th Year Apprentice Rate (95%) is only applicable to the jurisdiction of Local 404, this includes Ashtabula, Cuyahoga, Geauga, Lake, and Lorain
counties.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA*, ATHENS, AUGLAIZE,
2 to 1 thereafter BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,

CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA*, DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON*, GALLIA, GEAUGA*, GREENE,
GUERNSEY, HAMILTON, HANCOCK*, HARDIN, HARRISON, HENRY*,
HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE*, LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS*,
MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM#*, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD*, WYANDOT

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site, Heavy
Construction, Airport Construction Or Railroad Construction Work, Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution
Control, Sewer Plant, Waste & Water Plant, Water Treatment Facilities Construction.

*For Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution Control, Sewer Plant, Waste & Water Plant, Water Treatment
Facility Construction work in the following Counties: Ashtabula, Cuyahoga, Fulton, Geauga, Hancock, Henry, Lake, Lucas, Putnam and Wood
Counties, those counties will use the Cement Mason Statewide Heavy Highway Exhibit B District 1 Wage Rate.

Details :
This rate replaces the previous Cement Mason Heavy Highway Statewide Rates (Exhibit A and Exhibit B rates), except for Cement Mason Statewide Heavy
Highway Exhibit B Dist 1. sks
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 573 Inside

Change # : LCN02-2024ibLoc573in

Craft : Electrical Effective Date : 11/25/2024 Last Posted : 11/20/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension |[App Tr.|| Vac. || Annuity || Other || LECET || MISC
) (*)
Classification

[Electrician || $42.20 | ss.o1 ][ $7.75 ][ 80.93 ][ s0.00 || s4.64 ][ $1.27 || s0.00 |[ s0.00 || $65.40 [ $86.50
[Spprentices| I N N I N I N ||
[ 1st period || 45.00 $18.99 $8.61 | $0.00 |[ $0.93 ][ s0.00 || s0.00 || $0.57 || $0.00 |[ $0.00 || $29.10 | $38.60
2nd period 50.00 $21.10 $8.61 |[ $0.00 ][ $0.93 |[ $0.00 |[ $0.00 |[ $0.63 ][ $0.00 | $0.00 $31.27 | $41.82
3rd period 55.00 $23.21 $8.61 |[ $4.26 |[ $0.93 |[ $0.00 |[ s2.55 |[ $0.70 ][ $0.00 | $0.00 $40.26 $51.87
4th period 60.00 $25.32 $8.61 |[ $4.65 |[ $0.93 |[ $0.00 |[ $2.79 |[ $0.76 ][ $0.00 | $0.00 $43.06 $55.72
5th Period 65.00 $27.43 $8.61 |[ $5.04 ][ $0.93 |[ $0.00 |[ $3.02 |[ s0.82 ][ $0.00 | $0.00 $45.85 $59.57
6th period 70.00 $29.54 $8.61 || $5.43 || $0.93 |[ $0.00 || $325 | $0.89 ][ $0.00 | $0.00 $48.65 $63.42
7th period | 75.00 | $31.65 | ss.or || s5.81 ][ $0.93 || s0.00 || s3.48 || s0.95 || $0.00 || $0.00 | $51.43 | $67.26
[ 8th period || 80.00 | $33.76 | ss.o1 ][ s6.20 ][ 80.93 ][ s0.00 || $3.71 ][ $1.01 || s0.00 |[ s0.00 || $54.22 I $71.10
[ 9th period || 85.00 $35.87 $8.61 | $6.59 | $0.93 ][ s0.00 || $3.95 || $1.08 || $0.00 |[ $0.00 || $57.03 | $74.97
[ 10th period || 90.00 $37.98 $8.61 | s6.98 |[ $0.93 ][ s0.00 || s418 |[ s1.14 || s0.00 |[ s0.00 || $59.82 | $78.81
Special Calculation Note : Other is National Electrical Benefit Fund.
Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1Journeymen to 3 Apprentice ASHTABULA*, GEAUGA*, MAHONING*, PORTAGE*, TRUMBULL*

4 Journeymen to 6 Apprentice

Special Jurisdictional Note : In Ashtabula County the following townships are included: (Colebrook, Wayne, Williamsfield, Orwell and Windsor).
In Geauga County the following townships are included: (Auburn, Middlefield, Parkman and Troy).

In Mahoning County the following township is included: (Milton).

In Portage County the following townships are included: (Charlestown, Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris and Windham).

In Trumbull County the following townships are excluded: (Liberty and Hubbard).

Details :
Other: National Electrical Benefit Fund

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285257E19004E3FA2?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 573 Lt Commercial

Change # : LCN01-2025ibLoc573in

Craft : Electrical Effective Date : 02/12/2025 Last Posted : 02/12/2025

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Electrician $42.20 $8.61 $7.75 $0.93 $0.00 $4.64 $1.27 $0.00 $0.00 $65.40 $86.50
CE-3 $30.33 $6.83 $0.91 $0.92 $0.00 $0.00 $0.91 $0.00 $0.10 $40.00 $55.16
12,001-
14,000 Hrs
CE-2 $23.83 $6.83 $0.71 $0.92 $0.00 $0.00 $0.71 $0.00 $0.10 $33.10 $45.02
10,001-
12,000 Hrs
CE-18,001- $21.67 $6.83 $0.65 $0.92 $0.00 $0.00 $0.65 $0.00 $0.10 $30.82 $41.66
10,000 Hrs
CW-4 $19.50 $6.83 $0.59 $0.92 $0.00 $0.00 $0.59 $0.00 $0.10 $28.53 $38.28
6,001-8,000
Hrs
CW-3 $17.33 $6.83 $0.52 $0.92 $0.00 $0.00 $0.52 $0.00 $0.10 $26.22 $34.89
4,001-6,000
Hrs
CW-2 $16.25 $6.83 $0.49 $0.92 $0.00 $0.00 $0.49 $0.00 $0.10 $25.08 $33.21
2,001-4,000
Hrs
CW-1 0- $15.17 $6.83 $0.46 $0.92 $0.00 $0.00 $0.46 $0.00 $0.10 $23.94 $31.53
2,000 Hrs
Apprentices Percent
1st Period 45.00 $18.99 $8.61 $0.00 $0.93 $0.00 $0.00 $0.57 $0.00 $0.00 $29.10 $38.60
2nd Period 50.00 $21.10 $8.61 $0.00 $0.93 $0.00 $0.00 $0.63 $0.00 $0.00 $31.27 $41.82
3rd Period 55.00 $23.21 $8.61 $4.26 $0.93 $0.00 $2.55 $0.70 $0.00 $0.00 $40.26 $51.87
4th Period 60.00 $25.32 $8.61 $4.65 $0.93 $0.00 $2.79 $0.76 $0.00 $0.00 $43.06 $55.72
Sth Period 65.00 $27.43 $8.61 $5.04 $0.93 $0.00 $3.02 $0.82 $0.00 $0.00 $45.85 $59.57
6th Period 70.00 $29.54 $8.61 $5.43 $0.93 $0.00 $3.25 $0.89 $0.00 $0.00 $48.65 $63.42
7th Period 75.00 $31.65 $8.61 $5.81 $0.93 $0.00 $3.48 $0.95 $0.00 $0.00 $51.43 $67.26
8th Period 80.00 $33.76 $8.61 $6.20 $0.93 $0.00 $3.71 $1.01 $0.00 $0.00 $54.22 $71.10
9th Period 85.00 $35.87 $8.61 $6.59 $0.93 $0.00 $3.95 $1.08 $0.00 $0.00 $57.03 $74.97
10th Period 90.00 $37.98 $8.61 $9.98 $0.93 $0.00 $4.18 $1.14 $0.00 $0.00 $62.82 $81.81

Special Calculation Note : Other is National Electrical Benefit Fund and *Misc is Adminstrative Collection Fee.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1Journeymen to 3 Apprentice ASHTABULA*, GEAUGA*, MAHONING*, PORTAGE*, TRUMBULL*
4 Journeymen to 6 Apprentice

Construction Electrician and Construction Wireman Ratio:

There shall be a minimum ratio of one inside Journeyman Wireman to every (4)
employees of different classification per jobsite. An Inside Journeyman Wireman is
required on the project as the fifth (5th) worker or when apprentices are used.

Special Jurisdictional Note : In Ashtabula County the following townships are included: (Colebrook, Wayne, Williamsfield, Orwell and Windsor). In Geauga
County the following townships are included: (Auburn, Middlefield, Parkman and Troy). In Mahoning County the following township is included: (Milton). In
Portage County the following townships are included: (Charlestown, Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris and Windham). In Trumbull County the
following townships are excluded: (Liberty and Hubbard).

Scope of Work for the Lt. Commercial Rate is as follows: Small medical clinics, stand-alone doctor and dentist offices with up to 600 amp services (not
attached to a hospital), Gas Stations/Convenience stores, fast food restaurants, franchised chain restaurants including independent bars and taverns, places
of worship, funeral homes, Nursing homes, assisted living facilities and day-care facilities under 15,000 sq ft, small office, retail/wholesale facilities under
15,000 sq ft with less than 10 units attached, storage units, car washes, express hotels and motels (4 stories or less) without conference or restaurant facilities,
residential units (subject to Davis Bacon Rates) small stand-alone manufacturing facilities when free standing and not part of a larger facility (less than 15,000
sq ft) solar projects (500 panels or less) unless otherwise covered under the agreement, lighting retrofits (when not associated with the remodels involving
branch re-circuiting) Lighting Retrofits - shall be defined as the changing of lamps and ballasts in existing light fixtures and shall also include the one of one
replacement of existing fixtures.

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285257B64005D97 CE?opendocument 17
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 573 Voice Data Video

Change # : LCN02-2024ibLoc573VDV

Craft : Voice Data Video Effective Date : 10/30/2024 Last Posted : 10/30/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
Electrical $30.72 $8.00 $3.07 $0.25 $0.00 $1.54 $0.92 $0.00 $0.00 $44.50 $59.86
Installer
Technician
Cable $16.89 $8.00 $0.00 $0.25 $0.00 $0.00 $0.51 $0.00 $0.00 $25.65 $34.10
Puller
Cable $23.04 $8.00 $2.30 $0.25 $0.00 $0.00 $0.69 $0.00 $0.00 $34.28 $45.80
Technician
Apprentice| Percent |
1st 750 55.00 $16.90 $8.00 $1.69 $0.25 $0.00 $0.84 $0.51 $0.00 $0.00 $28.19 $36.63
hours
2nd 750 65.00 $19.97 $8.00 $2.00 $0.25 $0.00 $1.00 $0.60 $0.00 $0.00 $31.82 $41.80
hours
3rd 750 75.00 $23.04 $8.00 $2.30 $0.25 $0.00 $1.15 $0.69 $0.00 $0.00 $35.43 $46.95
hours
4th 750 80.00 $24.58 $8.00 $2.46 $0.25 $0.00 $1.23 $0.74 $0.00 $0.00 $37.26 $49.54
hours
5th 750 85.00 $26.11 $8.00 $2.61 $0.25 $0.00 $1.31 $0.78 $0.00 $0.00 $39.06 $52.12
hours
6th 750 90.00 $27.65 $8.00 $2.77 $0.25 $0.00 $1.38 $0.83 $0.00 $0.00 $40.88 $54.70
hours

Special Calculation Note : OTHER: IS NATIONAL ELECTRIC BENEFIT FUND

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice ASHTABULA*, GEAUGA*, MAHONING*, PORTAGE*, TRUMBULL*

Special Jurisdictional Note : In Ashtabula County the following townships are included: (Colebrook, Wayne, Williamsfield, Orwell and Windsor).
In Geauga County the following townships are included: (Auburn, Middlefield, Parkman and Troy).

In Mahoning County the following township is included: (Milton).

In Portage County the following townships are included: (Charlestown, Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris and Windham).

In Trumbull County the following townships are excluded: (Liberty and Hubbard).

Details :
An employee who is required to wear a pager after hours will receive an additional 1.00 per hour for all hours worked.

Vacation: 1 week for 1 year
2 weeks for 2 years or more

Holidays: Memorial Day - Fourth of July - Labor Day - Thanksgiving Day - Christmas Day -
New Years Day

The following work is excluded from the Teledata Technician work scope:
The installation of computer systems in industrial applications such as assembly lines, robotics, computer controller manufacturing systems.

The installation of conduit and/ or raceways shall be installed by Inside Wireman . On sites where there is no Inside Wireman employed, the Teledata Technician
may install raceway, or conduit not greater then 10 ft.

Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in conduit

All HVAC control work.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniglDAII/852565B80070693285257D9C0055D75D?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Inside

Change # : LCN01-2025ibLoc673in

Craft : Electrical Effective Date : 01/15/2025 Last Posted : 01/15/2025

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
*) *)
Classification
[Electrician || $39.47 | s7.66 [ s10.10 ][ s0.70 || s0.00 || s5.50 ][ s0.00 ][ $0.00 || $0.00 || $63.43 | $83.16
[Spprentie| [ I I I I R R ||
[ Ist Period || 45.00 | $17.76 [ 766 || s053 | s0.70 ][ s0.00 || s0.00 | s0.00 ][ so.00 || s0.00 || $26.65 | $35.53
2nd Period 50.02 $19.74 $7.66 || $0.59 |[ $0.70 |[ $0.00 |[ $0.00 |[ $0.00 |[ $0.00 |[ $0.00 $28.69 | $38.56
3rd Period 55.00 $21.71 $7.66 || $9.63 |[ $0.70 |[ $0.00 || $5.50 |[ s0.00 |[ $0.00 || $0.00 $45.20 $56.05
4th Period 65.00 $25.66 $7.66 || $9.75 |[ $0.70 |[ $0.00 || $5.50 |[ s0.00 |[ $0.00 |[ $0.00 $49.27 $62.09
5th Period 75.00 $29.60 $7.66 || $9.87 |[ $0.70 |[ $0.00 || $5.50 |[ s0.00 |[ $0.00 |[ $0.00 $53.33 $68.13
6th Period 85.00 $33.55 $7.66 || $9.99 |[ $0.70 |[ $0.00 || $5.50 || s0.00 |[ $0.00 |[ $0.00 $57.40 $74.17

Special Calculation Note : Pension calculation for journeymen shall be $8.98 per hour paid plus 3% of gross. Pension calculation for Apprentices
is equal to 3% for first two years.
No deduction for Annuity or Pension at first an second period Apprentice

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
The first person assigned to a job site shall be ASHTABULA¥*, GEAUGA*, LAKE

a Journeyman Wireman. Each job site shall

be allowed a ratio of 2 Apprentice for every 3

Journeymen Wireman or fraction thereof:

1 to 3 Journeymen to 2 Apprentices

4 to 6 Journeymen to 4 Apprentices

7 to 9 Journeymen to 6 Apprentices

Special Jurisdictional Note : The following townships In Ashtabula County are EXCLUDED: Orwell, Colebrook, Williamsfield, Wayne and
Windsor.

In Geauga County the following townships are INCLUDED: Burton, Chardon, Claridon, Hambden, Huntsburg, Montville, Munson, Newbury and
Thompson.

Details :
High Pay: 45 feet above ground or floor shall be paid $2.00 over Journeyman Scale.
If required to climb on steel, potain crane, etc., that is High Time.

NOTE: If approved scaffolding with handrails, toe boards, netting, bucket trucks, JLG, decks with proper handrails are used No High Time Shall be paid.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257B73005A3423?0pendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Inside Lt Commercial Northern

Change # : LCN01-2023ibLoc673inLtCom

Craft : Electrical Effective Date : 06/07/2023 Last Posted : 06/07/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other || LECET || MISC
) *)
Classification

Electrician $37.55 $7.32 $10.10 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $61.13 $79.90
‘Welder $41.31 $7.32 $10.10 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $64.89 $85.54
CE-3 $27.59 $6.51 $0.83 $0.82 $0.00 $0.83 $0.10 $0.00 $0.00 $36.68 $50.47
12,001-

14,000 Hrs
CE-2 $21.68 $6.51 $0.65 $0.82 $0.00 $0.65 $0.10 $0.00 $0.00 $30.41 $41.25
10,001-

12,000 Hrs
CE-1 $19.71 $6.51 $0.59 $0.82 $0.00 $0.59 $0.10 $0.00 $0.00 $28.32 $38.18
8,001-

10,000 Hrs
CW-4 $17.74 $6.51 $0.53 $0.82 $0.00 $0.53 $0.10 $0.00 $0.00 $26.23 $35.10
6,001-
8,000 Hrs
CW-3 $15.77 $6.51 $0.47 $0.82 $0.00 $0.47 $0.10 $0.00 $0.00 $24.14 $32.03
4,001-
6,000 Hrs
CW-2 $14.78 $6.51 $0.44 $0.82 $0.00 $0.44 $0.10 $0.00 $0.00 $23.09 $30.48
2,001-
4,000 Hrs
CW-10- $13.80 $6.51 $0.41 $0.82 $0.00 $0.41 $0.10 $0.00 $0.00 $22.05 $28.95
2,000 Hrs
Apprentice Percent

Ist Period 45.00 $16.90 $7.32 $0.50 $0.70 $0.00 $0.00 $0.00 $0.00 $0.00 $25.42 $33.87
2nd Period 50.02 $18.78 $7.32 $0.56 $0.70 $0.00 $0.00 $0.00 $0.00 $0.00 $27.36 $36.75
3rd Period 55.00 $20.65 $7.32 $9.59 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $43.72 $54.05
4th Period 65.00 $24.41 $7.32 $9.71 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $47.60 $59.80
5th Period 75.00 $28.16 $7.32 $9.82 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $51.46 $65.54
6th Period 85.00 $31.92 $7.32 $9.93 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $55.33 $71.29

Special Calculation Note : Other is Central Collection.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
Each job site shall be allowed a ratio of ASHTABULA*, GEAUGA*, LAKE

2 Apprentice for every 3

Journeymen Wireman or fraction thereof:

1 to 3 Journeymen to 2 Apprentices

4 to 6 Journeymen to 4 Apprentices

7 to 9 Journeymen to 6 Apprentices

Construction Electrician and Construction Wireman Ratio

There shall be a minimum ratio of one inside Journeyman Wireman to every (4)
employees of different classifications per jobsite. An Inside Journeyman Wireman is
required on the project as the fifth (5th) worker or when apprentices are used

Special Jurisdictional Note : The following townships In Ashtabula County are EXCLUDED: Orwell, Colebrook, Williamsfield, Wayne and Windsor.
In Geauga County the following townships are INCLUDED: Burton, Chardon, Claridon, Hambden, Huntsburg, Montville, Munson, Newbury and Thompson.

The scope of work for the light commercial agreement shall apply to the following small medical clinics, stand-alone doctor and dentist offices with up to 600 amp
service (not attached to a hospital), gas stations/convenience stores, fast food restaurants and franchised chain restaurants including independent bars and
taverns, places of worship, funeral homes, nursing homes, assisted living facilities and day-care facilities under 15,000 sq ft, small office, retail/wholesale facilities
under 15,000 sq ft with less than 10 units attached, storage units, car washes, express hotels and motels (4 stories or less) without conference or restaurants
facilities, residential units (subject to Davis Bacon Rates) small stand-alone manufacturing facilities when free standing and not part of a larger facility (less than
15,000 sq ft) solar projects (500 panels or less) unless other wise covered under this agreement, lighting retrofits (when not associated with remodels involving
branch re-circuiting) Lighting retrofits shall be defined as the changing of lamps and ballasts in existing light fixtures and shall also include the one for one
replacement of existing fixtures.

Details :
High Pay: 45 feet above ground or floor shall be paid $2.00 over Journeyman Scale.

If required to climb on steel, potain crane, etc., that is High Time.

NOTE: If approved scaffolding with handrails, toe boards, netting, bucket trucks, JLG, decks with proper handrails are used No High Time Shall be paid.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Voice Data Video

Change # : LCN01-2023ibLoc673VDV

Craft : Voice Data Video Effective Date : 06/14/2023 Last Posted : 06/14/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr.|| Vac. || Annuity || Other || LECET || MISC
(@) *)
Classification
Electrical $28.95 $10.98 || $0.87 $0.70 || $0.00 $1.36 $0.00 $0.00 $0.00 $42.86 $57.34
Installer
Technician
Communication| $30.20 $10.98 || $0.91 $0.70 || $0.00 $1.36 $0.00 $0.00 $0.00 $44.15 $59.25
Technician
Senior $31.17 $10.98 $0.93 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $45.14 $60.73
Technician
Security Tech $28.95 $10.98 $0.87 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $42.86 $57.34
Level
Security Tech $30.20 $10.98 $0.91 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $44.15 $59.25
Level 11
Security Tech $31.17 $10.98 || $0.93 $0.70 || $0.00 $1.36 $0.00 $0.00 $0.00 $45.14 $60.73
Level III
Audio Visual $28.95 $10.98 || $0.87 $0.70 || $0.00 $1.36 $0.00 $0.00 $0.00 $42.86 $57.34
Tech Level |
Audio Visual $30.20 $10.98 || $0.91 $0.70 || $0.00 $1.36 $0.00 $0.00 $0.00 $44.15 $59.25
Tech Level 11
Audio Visual $31.17 $10.98 || $0.93 $0.70 || $0.00 $1.36 $0.00 $0.00 $0.00 $45.14 $60.73
Tech Level 111
| Apprentice | Percent | | | | | | | | I |
[ 1st6 Months || 55.00 ] $15.92 [ $10.98 |[ s0.48 |[ s0.70 ][ s0.00 ][ s1.36 |[ $0.00 ][ s0.00 | $0.00 || $29.44 $37.40
2nd 6 Months 65.00 $18.82 $10.98 || $0.56 $0.70 || $0.00 $1.36 $0.00 $0.00 $0.00 $32.42 $41.83
2nd Year 75.00 $21.71 $10.98 $0.65 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $35.40 $46.26
3rd Year 80.00 $23.16 $10.98 $0.69 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $36.89 $48.47
4th Year 85.00 $24.61 $10.98 $0.74 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $38.39 $50.69
5th Year 90.00 $26.05 $10.98 || $0.78 $0.70 || $0.00 $1.36 $0.00 $0.00 $0.00 $39.88 $52.90

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 to 3 Journeyman to 2 Apprentice ASHTABULA*, GEAUGA*, LAKE

4 to 6 Journeyman to 4 Apprentice

7 to 9 Journeyman to 6 Apprentices

Special Jurisdictional Note : In Ashtabula County the following townships are excluded: (Orwell, Colebrook, Williamsfield, Wayne and Windsor).
In Geauga County the following townships are included: (Burton, Chardon, Claridon, Hambden, Huntsburg, Montville, Munson, Newbury and
Thompson)

Details :

The following work is EXCLUDED from the Teledata Technician work scope:

The installation of computer systems in industrial applications such as assembly lines, robotics, computer controller manufacturing systems.

The installation of conduit and/ or raceways shall be installed by Inside Wireman . On sites where there is no Inside Wireman employed, the Teledata Technician
may install raceway, or conduit not greater then 10 ft.

Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in conduit

All HVAC control work.

*Installer Technician: Successful completion of the Installer/Technician Apprenticeship Program or have been certified by the IBEW/NECA Joint Apprenticeship
and Training Program as an Installer/Technician.

*Communications Technician: At least 2 years experience as a Installer/Technician and a minimum of 12 hours continuous related education or have been
certified by an IBEW/NECA Joint Apprenticeship Training Program as a Communication Technician.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 207

Change # : LCN01-2024ibLoc207

Craft : Ironworker Effective Date : 06/01/2024 Last Posted : 05/29/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other ||LECET || MISC
*) *)
Classification
Tronworker $34.83 [ 760 || $9.76 | s1.00 ][ s0.00 || s6.54 | s2.51 || s0.00 || s0.00 || $62.24 | $79.66
Layout $35.83 $7.60 $9.76 $1.00 $0.00 $6.54 $2.51 $0.00 $0.00 $63.24 $81.16
Man and
Sheeter
Apprentice| Percent | | I | | | | | | |
Ist Year 65.00 $22.64 $7.60 $9.76 $1.00 $0.00 $0.00 $2.51 $0.00 $0.00 $43.51 $54.83
2nd Year 75.00 $26.12 $7.60 $9.76 $1.00 $0.00 $0.00 $2.51 $0.00 $0.00 $46.99 $60.05
3rd Year 85.00 $29.61 $7.60 $9.76 $1.00 $0.00 $5.23 $2.51 $0.00 $0.00 $55.71 $70.51
4th Year 95.00 $33.09 $7.60 $9.76 $1.00 $0.00 $5.89 $2.51 $0.00 $0.00 $59.85 $76.39

Special Calculation Note : OTHER IS MEDICAL SAVINGS ACCOUNT/OUT OF POCKET MEDICAL EXPENSES: V.E.B.A.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
4 Journeymen to 1 Apprentice ASHTABULA*, COLUMBIANA*, MAHONING, PORTAGE*, TRUMBULL

When 7 Journeymen are employed by a Contractor, the 8th person must be an
Apprentice.

4 Journeymen to 1 Apprentice thereafter
2 Journeymen to 1 Apprentice (Ornamental work)
2 Journeyman to 1 Apprentice (Spining of cables/Suspension Bridges)

Special Jurisdictional Note :

Portage County shall be as follows: Hiram College and Ravenna Arsenal, the part of Portage County East of a line from Middlefield to Shalersville
to Deerfield. South of Route 6, starting at the Geauga County Line, proceeding East to State Route 11 on the East boundary and South of
Interstate Route 90 to the Pennsylvania line.

Ashtabula County: All territory from the Geauga county line on the West boundary South of State Route 6 and East of State Route 11 and South of
Interstate Route 90 to the Pennsylvania line.

Columbiana County: All territory east of a line from a point one (1) mile West of the intersection of Rt 224 and Rt 14 at Deerfield Circle, Deerfield,
Ohio to a point where Columbiana County Rt 776 intersects with Columbian-Jefferson County line.

Details :

Reinforcing Iron Work Classification including but not limited to: all work in connection with field fabrication, handling (including loading and oft-loading),
sorting, cutting, bending, hoisting, placing, burning, welding and tying or securing of all materials used to reinforce concrete: all sizes and types of reinforcing
steel (including composite material) wire mesh, hoops and stirrups, including mechanical splicing on reinforcing steel bar. The unloading, hoisting, placing and
tying of all post tensioning cables. Also, wrecking of cores, wedging of the tendons, stressing, cutting and repairing. Structural Iron Work but not limited to: field
fabrication, all loading to and including the erecting, rigging, assembly, dismantling, placing, temporary and permanent securing by any means of all structural
iron, steel, ornamental lead, bronze, brass, copper, aluminum, glass all ferrous and non-ferrous metal and composite material, pre-cast, pre-stressed and post-
stressed concrete structures. Bridges and bridge rails, bridge viaducts, bucks, bulkheads, bumper and bumper post, canopies and uni-strut canopies, corrugated
ferrous and non-ferrous sheets when attached to steel frames, columns, beams, bar joists, trusses, girders, roof decking, electrical supports, elevator cars, elevator
fronts and enclosures, erection of steel towers, flag poles, gymnasium equipment, stadium and arena seating, jail cell work, jail cell beds, benches, bunks, chairs,
tables, mirrors, jail cell access doors, rigging and installation of machinery and equipment erecting, aligning, anchoring and dismantling, erection and dismantling
of tower cranes, derrick monorail systems, chicago booms, overhead cranes, gantries, material and personnel hoists, tanks, hoppers and conveyors. All pre-
engineered metal buildings in their entirety which includes but not limited to erection, siding, roofing, gutters, insulation and downspouts.

Ornamental Iron Work but not limited to: all work in connection with field fabrication, handling including loading and off-loading, sorting, cutting, fastening,
anchoring, bending, hoisting, placing, burning, welding and tying, dismantling of all materials used in miscellaneous iron or steel, from stairs, hand railings,
rolling doors, rolling gates, rolling shutters, fence, windows, curtain wall, erection and welding of all metal, sash, architectural and ornamental treatments, but not
necessarily limited to all sizes and types of ornamental, steel, iron, lead, bronze, brass, copper, aluminum, all ferrous and non-ferrous metals and composite
materials.

Fence Erector Iron Worker but not limited to: All work in connection with the field fabrication and erection of chain link fence, which includes but not limited to
the loading and of the fence fabric and posts also the installation of the above.
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	Combined.pdf
	Binder1
	011100 - SUMMARY OF WORK
	PART 1 -  GENERAL
	1.1 LOCATION OF THE PROJECT
	A. The project is located in along Penniman Road, approximately 1600-LF south, from US322 to the southern extents of the Kennametal driveway apron.

	1.2 PROJECT DESCRIPTION
	A. The project consists of asphalt pavement improvements along the identified length of Penniman Road, and partial and full depth repairs. Scope also includes restoration of parts of gravel driveways, and placing new compacted stone shoulder in locati...

	1.3 SPECIFICATIONS
	A. In general, these Specifications describe the work to be performed by the various trades, other than work specifically excluded.  It shall be the responsibility of the Contractor and Subcontractors to perform all work incidental to their trade, whe...
	B. It is advised that the Contractor and all Subcontractors familiarize themselves with the contents of the complete Specifications, particularly for the trades preceding, following, related or adjacent to their work.

	1.4 DRAWING SCHEDULE
	A. The work to be done under this Contract is shown on the following Drawings:
	1. COVER SHEET
	2. GENERAL NOTES
	3. PLAN (STA 0+00 to 10+00)
	4. PLAN (STA 10+00 to END)
	5. MAINTENANCE OF TRAFFIC
	6. CONSTRUCTION DETAILS
	END OF SECTION 011100




	011419 - USE OF SITE
	PART 1 -  GENERAL
	1.1 GENERAL
	A. The Contractor will be allowed the use of as much of the site designated for the improvements as is necessary for his operation.

	1.2 USE OF STREETS
	A. During the progress of the work, the Contractor shall make ample provisions for both vehicle and pedestrian traffic on any public street and shall indemnify and save harmless the Owner from any expense whatsoever due to their operations over said s...
	B. In the event of the Contractor's failure to comply with these provisions, the Owner may cause the same to be done, and may deduct the cost of such work from any monies due the Contractor under this Agreement, but the performance of such work by the...
	C. The Contractor shall repair at no cost to the Owner, all existing roads, parking areas, grassed areas that are damaged due to the execution of his work.  The Contractor shall remove daily all mud, soil and debris that may be tracked onto existing s...

	1.3 CLOSING STREETS TO TRAFFIC
	The Contractor may with the approval of the OWNER, close streets, or parts of streets, to vehicular traffic.  The streets are to remain closed as long as the construction work or the condition of the finished work requires or as determined by the OWNE...
	1.4 RIGHTS-OF-WAY
	A. Whenever it is required to perform work within the limits of public or private property or in rights-of-way, such work shall be done in conformity with all agreements between the Owner and the owners of such.  Care shall be taken to avoid injury to...
	B. The Contractor shall not (except after consent from the proper parties) enter or occupy with men, tools or equipment, any land outside the rights-of-way or property of the Owner.
	C. When the Contractor performs construction within 10 ft. of a right-of-way or easement line, he shall place tall stakes properly identified at points of change in width or direction of the right-of-way or easement line and at points along the line s...

	1.5 EASEMENTS
	A. Where the work is to be constructed upon easements, such easements will be secured by the Owner without cost to the Contractor.  The Contractor shall not enter upon or occupy any private property outside of the limits of the easements furnished.
	B. Care shall be taken to avoid injury to the premises entered, which premises shall be left in a neat and orderly condition by the removal of rubbish and the grading of surplus materials, and the restoration of said public or private property to the ...

	1.6 PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS
	A. The Contractor shall, at his own expense, shore up and protect any buildings, roadways, utilities or other public or private structures which may be encountered or endangered in the prosecution of the work, and that may not be otherwise provided fo...

	1.7 SITE FACILITIES
	1.8 RESTORATION
	A. The contractor shall restore all areas per the plans and specifications and if not specified, at least to the conditions existing prior to the start of work.



	011423 - ADDITIONAL WORK, OVERTIME
	PART 1 -  GENERAL
	1.1 NIGHT, SUNDAY AND HOLIDAY WORK
	A. No work will be permitted at night, Sunday or legal holidays except as noted on the plans or in the case of emergency and then only upon written authorization of the Engineer. Where no emergency exists, but the Contractor feels it advantageous to w...



	012513 - PRODUCT SUBSTITUTION PROCEDURES
	PART 1 -  GENERAL
	1.1 MATERIALS AND EQUIPMENT
	A. In the specifications and on the Engineer's drawings, are specified and shown certain pieces of equipment and materials deemed most suitable for the service anticipated.  This is not done to eliminate other equipment and materials equally as good a...
	B. Each major item of equipment shall be inspected by a manufacturer's representative during installation and upon completion of the work.  The Contractor shall supply the Engineer with a certificate of such inspection.



	013119 - PROJECT MEETINGS
	PART 1 -  GENERAL
	1.1 PRECONSTRUCTION MEETING
	A. Prior to the Contractor beginning any work on the project, the Owner will schedule and hold a preconstruction meeting to discuss all aspects of the contract work.
	B. The Contractor shall be present and be prepared to comment in detail on all aspects of his work.
	C. The Contractor shall bring to the preconstruction meeting a proposed construction progress schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix designs (JMF), etc.  Approval of each by the Engineer is required ...
	D. Included in the construction progress schedule shall be an implementation sequence of the proposed erosion control efforts required by the contract.

	1.2 PROGRESS MEETINGS
	A. Monthly progress meetings will be held at a location to be determined by the Owner on a regularly scheduled day mutually convenient to the Owner, Contractor, and Engineer.
	B. The Contractor shall provide an updated construction progress schedule and be prepared to comment in detail on all aspects of his work.



	013216 - CONSTRUCTION PROGRESS SCHEDULE
	PART 1 -  GENERAL
	1.1 PROGRESS SCHEDULE
	A. Immediately after signing the Contract, the General Construction Contractor shall prepare a graphic progress schedule, indicating the work to be executed during each month and the rate of expected progress to secure completion on the agreed-upon co...
	B. Should the rate of progress fall materially behind the scheduled rate of progress, and unless the delay is authorized by the Engineer, each offending Contractor shall furnish additional labor, work overtime, or take other necessary means required f...



	013236 - VIDEO MONITORING AND DOCUMENTATION
	PART 1 -  GENERAL
	1.1 SCOPE
	A. Provide all labor, materials, equipment, and services, and perform all operations necessary to furnish to the Owner a complete color audio-video record on a USB Flash Drive of the surface features within the proposed construction zone of influence....

	1.2 QUALIFICATIONS
	A. The color audio-video documentation shall be done by a responsible commercial firm known to be skilled and regularly engaged in the business of pre-construction color audio-video documentation.  The firm shall furnish such information as the Owner ...

	1.3 PRODUCTS
	A. The color audio-video recording delivered to the Owner shall be on a high-quality USB Flash Drive.



	013319.01 - FIELD TEST REPORTING - AGGREGATE, SOILS, CONCRETE AND ASPHALT
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. The Contractor shall be responsible for the quality of all materials incorporated into the project work and shall be responsible for all costs of testing and certification of same.  The Contractor shall provide the Village a list of three (3) local...
	B. The Contractor shall provide the engineer with a Quality Control Plan in which his testing methods/procedures are defined.  Said Plan shall meet with the approval of the Engineer and include identification of laboratories, types of testing, and the...
	All tests and/or gradations for material to be utilized in the work and all quality control testing shall be performed by an independent laboratory (not affiliated with, owned by, or managed by the Contractor).  The laboratory shall be accredited by t...
	C. The Owner may perform field Quality Assurance testing; however, such testing shall not relieve the Contractor from the responsibility of Quality Control testing or from supplying certificates from manufacturers or suppliers to demonstrate complianc...

	1.2 TEST CRITERIA
	A. The following tests at a minimum shall be included with the Contractor’s Quality Control Plan in accordance with the specifications:
	1. Aggregates
	a. For each material and/or different source, the laboratory shall perform soundness, gradation, and other tests for all parameters specified.  Aggregates incorporated into concrete or asphalt mixes shall also be tested for moisture content daily.
	2. Compaction Tests
	a. Compaction tests or field density tests shall be taken on all embankment, trench backfill, subgrade, and subbase materials.
	b. Minimum testing shall be as follows:
	Subgrade and/or subbase testing shall be at least one (1) test/200 LF of pavement or 5,000 SF of slabs; subject to greater frequency due to soil conditions or Engineer’s direction.
	c. Proctors or relative density tests shall be performed as often as necessary for the differing soils or granular materials utilized.  Proctors shall be run with a minimum of 5 points.  Test reports shall show the wet (bulk) weight, dry weight, wet...
	5. Asphalt Mix Design
	a. For each type of asphalt mix, submit job mix formula (JMF) prepared by an ODOT pre-qualified laboratory from tests performed on the aggregates proposed for use.
	b. Sample and test for gradation and bitumen content per ODOT 441.
	1.3 LABORATORY REPORTS
	A. Reports of laboratory and field tests will be distributed to the Engineer, Owner, and Suppliers within 24 hours of completion.
	END OF SECTION 013319.01



	013323 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
	PART 1 -  GENERAL
	1.1 GENERAL
	A. The Contractor shall submit detailed drawings, acceptable catalog data, specifications and material certifications for all equipment and materials specified or required for the proper completion of the work.
	B. The intent of these items is to demonstrate compliance with the design concept of the work and to provide the detailed information necessary for the fabrication, assembly and installation of the work specified.  It is not intended that every detail...
	C. It is emphasized that the Engineer’s review of Contractor's submitted data is for general conformance to the contract drawings and specifications but subject to the detailed requirements of drawings and specifications.  Although the Engineer/Archit...
	D. Shop Drawings shall be submitted in proper sequence and with due regard to the time required for checking, transmittal and review so as to cause no delay in the work.  The Contractor's failure to transmit appropriate submittals to the Engineer suff...
	E. The Contractor shall submit Shop Drawings for all fabricated work and for all manufactured items required to be furnished in the Contract in accordance with the General Provisions and as specified herein.  Shop Drawings shall be submitted in suffic...
	F. It is the responsibility of each Prime Contractor to furnish to all other Prime Contractors and especially the General Construction Contractor reviewed Shop Drawings for guidance in interfacing the various trades; i.e., sleeves, inserts, anchor bol...
	G. No work shall be performed requiring Shop Drawings until same have been reviewed by Engineer/Architect.
	H. Accepted and reviewed Shop Drawings shall not be construed as approval of changes from Contract plan and specification requirements.
	I. The Engineer/Architect will review the first and second Shop Drawing item submittals at no cost to the Contractor.  Review of the third submittal and any subsequent submittal will be at the Contractor's expense.  Payment will be deducted from the C...

	1.2 SUBMITTAL PROCEDURE
	A. All submissions required shall be made to the Engineer/Architect by the Prime Contractor(s) only. Any data prepared by subcontractors and suppliers and all correspondence originating with subcontractors, suppliers, etc., shall be submitted through ...
	B. The contractor shall review and approve all Shop Drawings prior to submission.  Contractor's approval shall constitute a representation to Owner and Engineer/Architect that Contractor has either determined and verified all quantities, dimensions, f...
	C. Submittal Preparation: Mark each submittal with a permanent label or page for identification.  Provide the following information on the label for proper processing and recording of action taken:
	1. Location
	2. Project Name
	3. Contract
	4. Name and Address of Engineer/Architect
	5. Name and Address of Contractor
	6. Name and Address of Subcontractor
	7. Name and Address of Supplier
	8. Name of Manufacturer
	9. Number and Title of appropriate Specification Section
	10. Drawing Number and Detail References, as appropriate.
	11. Submittal Sequence or Log Reference Number.
	a. Provide a space on the label for the Contractor's review and approval markings and a space for the Engineer/Architect's "Action Stamp".


	D. Each Shop Drawing, sample and product data submitted by the Contractor shall have affixed to it the following Certification Statement including the Contractor's Company name and signed by the Contractor:
	E. Shop Drawings shall be submitted in not less than six (6) copies to the Engineer/Architect at the address specified at the Preconstruction Conference.  Single mylar or sepia reproducible copies of simple Shop Drawings may be submitted with prior ap...
	F. At the time of each submission, Contractor shall in writing identify any deviations that the Shop Drawings or samples may have from the requirements of the Contract Documents.
	G. Drawings shall be clean, legible and shall show necessary working dimensions, arrangement, material finish, erection data, and like information needed to define what is to be furnished and to establish its suitability for the intended use.  Specifi...
	H. SAMPLES:  For product which require submittal of samples, furnish samples so as not to delay fabrication, allowing the Engineer reasonable time for the consideration of the samples submitted.  Properly label samples, indicating the material or prod...

	1.3 REVIEW PROCEDURE
	A. Engineer/Architect will review with reasonable promptness all properly submitted Shop Drawings.  Such review shall be only for conformance with the design concept of the Project and for compliance with the information given in the plans and specifi...
	B. The review of a separate item as such will not constitute the review of the assembly in which the item functions.  The Contractor shall submit entire systems as a package.
	C. All Shop Drawings submitted for review shall be stamped with the Engineer/Architect's action and associated comments.
	D. Except for submittals for record, information or similar purposes, where action and return is required or requested, the Engineer/Architect will review each submittal, mark to indicate action taken, and return accordingly.  Compliance with specifie...
	1. If Shop Drawings are found to be in general compliance, such review will be indicated by marking the first statement.
	2. If only minor notes in reasonable number are needed, the Engineer/Architect will make same on all copies and mark the second statement.  Shop Drawings so marked need not be resubmitted.
	3. If the submitted Shop Drawings are incomplete or inadequate, the Engineer/Architect will mark the third statement, request such additional information as required, and explain the reasons for revision.  The Contractor shall be responsible for revis...
	4. If the submitted Shop Drawings are not in compliance with the Contract Documents, the Engineer/Architect will mark the fourth statement.  The Contractor will be responsible to submit a new offering conforming to specific products specified herein a...

	E. No submittal requiring a Change Order for either value or substitution or both, will be returned until the Change Order is approved or otherwise directed by the Owner.



	013543 - ENVIRONMENTAL PROTECTION
	PART 1 -  GENERAL
	1.1 UNNECESSARY NOISE, DUST AND ODORS
	A. The Contractor's performance of this contract shall be conducted to eliminate all unnecessary noise, dust and odors.

	1.2 SEWAGE, SURFACE AND FLOOD FLOWS
	A. The Contractor shall take whatever action is necessary to provide all necessary tools, equipment and machinery to adequately handle all sewage, surface flows and flood flows which may be encountered during the performance of the work.  The entire c...

	1.3 WORK IN FREEZING WEATHER
	A. Written permission from the Engineer shall be obtained before any work is performed which, in the judgment of the Engineer, may be affected by frost, cold, or snow.  When work is performed under such conditions, the Contractor shall provide facilit...

	1.4 POLLUTION CONTROL
	A. It shall be the responsibility of the Contractor to prevent or limit pollution of air and water resulting from his operations.
	B. The Contractor shall perform work required to prevent soil from eroding or otherwise entering onto all paved areas and into natural watercourses, ditches, and public sewer systems.  This work shall conform to all local ordinances and/or regulations...
	C. The Contractor shall perform work required to prevent dust attributable to his operations from entering the atmosphere. Dust on unsurfaced streets or parking areas and any remaining dust on surfaced streets shall be controlled with water and/or cal...



	014126 - GENERAL REGULATIONS AND PERMITS
	PART 1 -  GENERAL
	1.1 REGISTRATION
	1.2 PERMITS
	1.3 ARCHAEOLOGICAL DISCOVERIES


	014223 - INDUSTRY STANDARDS
	PART 1 -  GENERAL
	1.1 ABBREVIATIONS
	A. Abbreviations, as used, designate the following:

	1.2 REFERENCE TO OTHER SPECIFICATIONS
	A. Where reference is made to specifications such as ASTM, AWWA or AASHTO, the latest edition shall be used, unless otherwise noted on the plans or in the specifications.

	1.3 CODES AND STANDARDS
	A. All work provided for by these specifications must be installed according to the provisions of the State and local building codes, subject to inspection and acceptance by the State and local inspectors.



	014323 - QUALIFICATIONS OF TRADESMEN
	PART 1 -  GENERAL
	1.1 CHARACTER OF WORKMEN AND EQUIPMENT
	A. The Contractor shall employ competent and efficient workmen for every kind of work. Any person employed on the work who shall refuse or neglect to obey directions of the Owner or his representative, or who shall be deemed incompetent or disorderly,...
	B. In hiring of employees for the performance of work under this Contract, or any Subcontract hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such Contractor or Subcontractor, shall, by reason of race, sex, creed or color...



	015100 - TEMPORARY POWER SERVICE
	PART 1 -  GENERAL
	1.1 ELECTRICAL POWER
	A. The Contractor shall furnish at his own expense all electrical power which may be required for the project.  All temporary lines shall be furnished and installed by the Contractor at his own expense in a manner which meets the approval of the Engin...



	015136 - TEMPORARY WATER AND DISTRIBUTION
	PART 1 -  GENERAL
	1.1 WATER
	A. The Contractor shall be responsible for an adequate supply of water suitable for his use for construction and drinking.  At his own expense, he shall provide and maintain adequate supplies and supply lines in such locations and be installed in such...



	015213 - FIRST AID
	PART 1 -  GENERAL
	1.1 AID TO THE INJURED


	015526 - TEMPORARY TRAFFIC CONTROL DEVICES
	PART 1 -  GENERAL
	1.1 BARRICADES, SIGNS AND LIGHTS
	A. The Contractor shall employ watchmen on the work when and as necessary.  The Contractor shall erect and maintain such strong and suitable barriers and such lights as will effectively prevent the occurrence of any accident to health, limb or propert...
	B. No manhole, trench, excavation will be left open awaiting connection or removal at a later date by the Contractor's forces or others but shall be temporarily backfilled and resurfaced if applicable with a temporary pavement passable to traffic at n...
	C. In addition to other safety requirements, a minimum of four (4) foot high fence will be incorporated around any shaft or manhole or other excavation left open at the end of a day's work.

	1.2 MAINTENANCE OF TRAFFIC
	A. The Contractor is required to provide maintenance of traffic in conformance with the Ohio Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and Material Specifications of the Ohio Department of Transportation.
	B. This work shall include providing suitable and satisfactorily trained and properly attired flagmen for use at any location where existing roadway is narrowed to a width of less than 2 full lanes (18 feet).
	C. The Contractor is also responsible for maintaining local access to all residences and businesses along the route of the construction and to provide whatever temporary materials are necessary to provide a safe, adequate drive surface.



	016600 - PRODUCT HANDLING AND PROTECTION
	PART 1 -  GENERAL
	1.1 DELIVERY AND STORAGE OF MATERIALS
	A. The Contractor shall be responsible for delivery and storage of all materials.
	B. The Contractor shall coordinate with the Engineer on the arrangement for storing construction materials and equipment.  Deliveries of all construction materials and equipment should be made at suitable times.
	C. The Contractor shall store all materials required for the performance of this contract at sites designated by the Engineer.
	D. All stockpiles shall be neat, compact, completely safe, and barricaded with warning lights if necessary.
	E. Precautions shall be taken so that no shade trees, shrubs, flowers, sidewalks, driveways or other facilities will be damaged by the storage of materials.  The Contractor shall be responsible for the restoration of all stockpile sites to their origi...
	F. Materials, tools and machinery shall not be piled or placed against shade trees, unless they shall be amply protected against injury therefrom.  All materials, tools, machinery, etc. stored upon public thoroughfares must be provided with red lights...
	G. Materials shall be so stored as to assure the preservation of their quality and fitness for the work.  Stored materials, even though approved before storage, shall again be inspected prior to their use in work.  Stored materials shall be located so...



	016617 - MAINTENANCE
	PART 1 -  GENERAL
	1.1 DESCRIPTION
	A. This Section provides general requirements for the maintenance of equipment in the field.  Storage maintenance requirements are provided by Section 016600, Product Handling and Protection.  Specific maintenance requirements are provided by manufact...
	B. Maintenance is performed to ensure delivery to the Owner of equipment in an undeteriorated and fully serviceable condition.
	C. This Section also includes requirements for preventive and corrective maintenance during operation of the equipment prior to the commencement of the Warranty period.

	1.2 RELATED SECTIONS
	A. Section 016600, Product Handling and Protection.

	1.3 DEFINITIONS
	A. Storage maintenance consists of establishing and maintaining the environment required by the stored materials and performing periodic servicing.
	B. Preventive maintenance consists of activities performed on a periodic basis to maintain operating or operational items or equipment.
	C. Corrective maintenance consists of correcting faults or failures in an item or equipment.  This may include adjustments or replacement of defective parts.

	1.4 SUBMITTALS
	A. The Maintenance Log shall be submitted to the Owner upon completion of the Operational Demonstration and before the start of the Warranty period.
	B. No submittals are required by this Section, except as noted above.  Maintenance schedules and practices shall conform to approved submittals required by individual Sections in the Project Manual.

	PART 2 – PRODUCTS
	1. This log shall include a list of required maintenance services and inspections, as provided by the manufacturer and submitted under individual Sections of the Project Manual.
	2. The Maintenance Log shall include checklists for the periodic services and inspections required.
	3. The Contractor shall initial and date the requisite log entries upon completion of the individual servicing or inspection.
	4. The Maintenance Log shall be located in the Contractor’s Field Office and shall be available for review by the Owner until it is submitted for record purposes upon completion of the Operational Demonstration and the start of the Warranty period.



	017800 - FINAL COMPLIANCE AND SUBMITTALS
	PART 1 -  GENERAL
	1.1 The following forms and related sign-offs shall be documented in accordance with provisions of the contract.  These forms shall be completed by the Contractor and approved by the Owner before final retainer is approved for release.  Forms for Item...
	A. Certificate of Substantial Completion (To be submitted at time of Substantial Completion).
	B. Contractor's Certification of Completion.
	C. Contractor's Affidavit of Prevailing Wage.
	D. Consent of Surety Company for Final Payment.
	E. Affidavit of Final Acceptance Date and Correction Period.
	F. Before the OWNER will approve and accept the work and release the retainer, the CONTRACTOR will furnish the OWNER a written report indicating the resolution of any and all property damage claims filed with the CONTRACTOR by any party during the con...



	017821 - CLEANING AND PROTECTION
	PART 1 -  GENERAL
	1.1 GENERAL
	A. On or before the completion date for the work, the Contractor shall tear down and remove all temporary structures built by him, all construction plant used by him, and shall repair and replace all parts of existing embankments, fences or other stru...
	B. As circumstances require and when ordered by the Engineer, the Contractor shall clean the road, driveway, and/or sidewalk on which construction activity under this contract has resulted in dirt or any other foreign material being deposited with an ...
	C. Failure to comply with this requirement when ordered by the Engineer or his representative, may serve as cause for the Engineer to stop the work and to withhold any monies due the Contractor until such order has been complied with to the satisfacti...
	D. As the work progresses, and as may be directed, the Contractor shall remove from the site and dispose of debris and waste material resulting from his work.  Particular attention shall be given to minimizing any fire and safety hazard from form mate...
	E. During and after installation, the Contractor shall furnish and maintain satisfactory protection to all equipment against injury by weather, flooding or breakage thereby permitting all work to be left in a new condition at the completion of the con...




	Binder2
	312323.14 - COMPACTED GRANULAR BACKFILL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division-1 Specification sections, apply to work of this section.

	1.2 DESCRIPTION OF WORK
	A. The Contractor shall furnish, place and compact all the materials needed.


	PART 2 -  PRODUCTS
	2.1 MATERIAL
	A. Aggregate shall be ODOT 304 crushed limestone.  Crushed gravel or slag products are unacceptable.
	B. Contractor shall submit current test reports for the lot(s) of the material to be supplied.


	PART 3 -  EXECUTION
	3.1 PLACING AND COMPACTING
	A. Compacted granular backfill shall be properly placed in layers sufficient to meet the compaction requirement of 100% of maximum laboratory dry density per ASTM D 698 throughout the entire layer and thoroughly compacted with mechanical compaction eq...
	B. Approved mechanical compaction equipment shall be used for tamping backfill.  Flooding, jetting or puddling of backfill will not be permitted.




	Binder3
	320116.71 - PAVEMENT PLANING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division 1 Specifications, apply to work of this section.

	1.2 DESCRIPTION OF WORK
	A. This work shall consist of planing the existing pavement and disposing of the cuttings in accordance with these specifications in areas designated on the plans or established by the Engineer.  When provided for in the contract, the work shall also ...

	1.3 JOB CONDITIONS
	A. Existing Pavement Type
	1. The item description indicates the predominate type of pavement.  All pavement encountered in the areas designated on the plans shall be planed, measured, and paid for under the item unless a separate item is provided in the contract.



	PART 2 -  PRODUCTS
	2.1 EQUIPMENT
	A. Planing equipment shall be self-propelled with sufficient power and stability to consistently and efficiently produce the required results.  The cutting element may be made of the grinding, sawing, or milling type.  Bituminous surfaces also may be ...
	B. Planing cutters shall be mounted rigidly to the carrier and shall be adjustable and controllable as to depth of cut and cross-slope.
	C. Longitudinal planing action may be produced either by means of a suitable carrier wheelbase or by means of an automatic control system having an external reference.  Cross-slope adjustments or automatic controls shall be capable of producing either...
	D. Planing cutters shall be designed, maintained and operated so as to produce a surface free from grooves, ridges, gouges or other irregularities detrimental to the safe operation of vehicles in traffic routed onto the planed surface, temporarily or ...
	E. When heaters are used, adequate provisions shall be made for the safety of persons in the vicinity of the equipment and for preventing damage to adjacent property and facilities, public or private.
	F. Suitable supplemental equipment or methods, approved by the Engineer, may be used in small or confined areas.


	PART 3 -  EXECUTION
	3.1 PLANING
	A. One or more planing passes shall be made over the designated area as necessary to remove such irregularities as bumps, corrugations, and wheel ruts, and when required, as necessary to establish a new pavement surface elevation or cross-slope.
	B. Cuttings shall be removed from the surface following each pass of the equipment.  Before opening the completed area to traffic, the surface shall be cleaned thoroughly of all loose material that would create a hazard, a nuisance, or would be redepo...
	C. Effective measures shall be taken to control dust, smoke, contamination of the pavement, and the scattering of loose particles during planing and cleaning operations.
	D. Where sound pavement has been gouged, torn, or otherwise damaged during planing operations, the damaged area shall be repaired at no additional cost in a manner satisfactory to the Engineer to conform to the adjacent pavement in smoothness and dura...

	3.2 SURFACE PATCHING
	A. Areas of the planed surface to be patched due to spalling or dislodgement of unsound pavement will be designated by the Engineer.  The areas shall be cleaned of loose material, coated with ODOT 407.02 tack coat material, ODOT 702.02 or ODOT 702.04,...

	3.3 SURFACE TOLERANCES
	A. When the contract provides for planing without resurfacing, the surface shall be planed to a smoothness of plus or minus l/8 inch in 10 feet and the surfaces at the edges of adjacent passes shall be matched within plus or minus l/8 inch.  When the ...

	3.4  METHOD OF MEASUREMENT
	A. The quantity of pavement planing including the removal and disposal of cuttings shall be the number of square yards planed.
	B. The quantity of surface patching shall be the number of square yards patched including tack coat and asphalt concrete.

	3.5 PAYMENT
	A. Basis of Payment to be per ODOT Item 254.



	321200 - TACK COAT, TRACKLESS TACK, INTERMEDIATE AND SURFACE COURSE
	321216 - ASPHALT CONCRETE PAVING AND MATERIALS
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