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CITY OF CHEVIOT 

HAMILTON COUNTY 

LEGAL NOTICE 
 

Sealed proposals will be received at the office of the Safety Service Director, City of Cheviot, 

Hamilton County, 3814 Harrison Avenue, Cheviot, Ohio 45211, until 11:30 AM local time on 

THURSDAY, AUGUST 28, 2025, for furnishing all labor, materials and equipment necessary to 

complete the project known as  

 

BRIDGETOWN RD. & NOLAN AVE. IMPROVEMENTS (SORTA) 

OPINION OF PROBABLE CONSTRUCTION COST:  $463,601.00 

COMPLETION DATE:  FRIDAY, JULY 31, 2026 

 

The bid specifications, drawings, plan holders list, addenda, and other bid information (but not 

the bid forms) may be viewed and/or downloaded for free via the internet at 

https://bids.verdantas.com.  The bidder shall be responsible to check for Addenda and obtain same 

from the web site. 

 

Bids must be in accordance with drawings and specifications and on forms available from 

Verdantas at a non-refundable cost of One Hundred Twenty-Five Dollars ($125.00) Dollars for 

hard copies and $45.00 for electronic files.  Documents may be ordered by registering and paying 

online at https://bids.verdantas.com.  Please contact planroom@verdantas.com or call (440) 530-

2351 if you encounter any problems viewing, registering or paying for the documents. 

 

Proposals must contain the full name of the party or parties submitting the same and all persons 

interested therein.  Each bidder is required to furnish with his proposal, a Bid Guaranty and 

Contract Bond in accordance with Section 153.54 of the Ohio Revised Code.  Bid security 

furnished in Bond form shall be issued by a Surety Company or Corporation licensed in the State 

of Ohio to provide said surety.     

 

When the total overall project exceeds $29,653 all bidders must comply with the Prevailing Wage 

rates on Public Improvements in Hamilton County and the City of Cheviot, Ohio, as ascertained 

and determined by the Administrator of the Ohio Bureau of Employment Services (OBES) as 

provided in Section 4115.05 through 4115.034 of the Revised Code of the State of Ohio.  It is 

anticipated that the Prevailing Wage Law will apply to this project. 

 

The Council of the City of Cheviot, Ohio, reserves the right to waive irregularities and to reject 

any or all bids. 

 
Publishing Dates: CINCINNATI ENQUIRER  
 MONDAY, AUGUST 11, 2025 
 MONDAY, AUGUST 18, 2025 
 

https://bids.verdantas.com/
https://bids.verdantas.com/
mailto:planroom@verdantas.com
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INSTRUCTIONS TO BIDDERS 

GENERAL 

In accordance with the Notice to Bidders, sealed bids will be received until THURSDAY, 
AUGUST 21, 2025 at 11:30 AM at the office of the Safety Service Director, City of Cheviot 
Municipal Building, 3814 Harrison Avenue, Cheviot, Ohio  45211, for the furnishing of labor and 
materials required for the BRIDGETOWN RD. & NOLAN AVE. IMPROVEMENTS 
(SORTA), all in accordance with these instructions, conditions, specifications, and on the enclosed 
forms.  All shall be submitted in a sealed envelope addressed to Steve Braun, Safety Service 
Director, and shall be plainly marked on the outside of the envelope BRIDGETOWN RD. & 
NOLAN AVE. IMPROVEMENTS (SORTA).  No bid may be withdrawn, once the bid has been 
deposited with the Owner, except in accordance with Ohio Revised Code, Section 9.31.  Proposals 
received after the time for the opening of bids will be returned to the Bidder unopened.  All bids 
shall remain valid for a period of sixty (60) days from the date of Bid Opening. 

DEFINITIONS OF TERMS 

Whenever the term “Bidder” occurs, it shall mean any person, firm or corporation as a Prime 
Contractor who submits a proposal/bid for the Project, either acting directly or through a duly 
authorized representative. 

Whenever the term “Bid Packet” occurs, it shall mean all the documents contained herein and any 
addenda thereto. 

Whenever the term “City” or “Owner” occurs, it shall mean the City of Cheviot, Ohio.  The Public 
Works Director, or his designee, shall be the representative for the Owner. 

Whenever the term “Contract” occurs, it shall mean the written agreement between the Owner and 
the Contractor covering the performance of the Work on the Project and the furnishing of labor 
and/or materials in the construction of the Work on the Project, including the Contract Documents. 

“Contract Documents” shall mean these Instructions to Bidders and General Conditions, the 
Specifications, any Drawings and/or Plans, the Contract Bond and all other forms or certificates 
required by these Instructions, all forms included with the Contractor’s Bid, all the material 
contained in this Bid Packet, any Change Orders, and all addenda to any of the aforementioned 
items.  The Contract Documents shall be a part of the Contract as if fully rewritten therein. 
Whenever the term “Contractor” occurs, it shall mean a person, firm or corporation contracting 
with the Owner as a Prime Contractor to supply labor, materials, or equipment or all for the Project. 
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Whenever the term “Construction Manager” or “Engineer” occurs, it shall mean Verdantas, or 
agent so designated by the Owner to act as the Owner’s agent. 

Whenever the term “Director” occurs, it shall mean the Owner, or the Owner’s agent. 

Whenever the term “Project” occurs, it shall mean the entire public improvement proposed by the 
Owner to be constructed in part or in whole pursuant to the Contract. 

Whenever the term “Proposal or “Bid” occurs, it shall mean the offer of the Bidder to perform the 
Work on the Project, when said offer is made out and submitted on the prescribed forms, properly 
signed and guaranteed, and in the prescribed manner. 

Whenever the term “Subcontractor” occurs, it shall mean a person, firm, or corporation other than 
the Prime Contractor supplying labor and materials for the Work to the Contractor and under the 
control of the Contractor. 

Whenever the term “the Work” occurs, it shall mean the Work to be performed in constructing and 
completing the Project, including all labor, materials and equipment. 

ODOT CONSTRUCTION AND MATERIAL SPECIFICAITONS 

The most current State of Ohio, Department of Transportation (ODOT), Construction and Material 
Specifications (CMS) and Supplemental Specifications are adopted and made part of these 
Contract Documents, unless specifically excluded herein. 

All references to the Director, the Director of Highways, the First Assistant Director, and Chief 
Engineer, the Deputy Director of Design and Construction, the Deputy Director of Operations, the 
Engineer of Construction, the Engineer of Maintenance, the Engineer of Bridges, the Engineer of 
Tests, shall be considered to read the Engineer. 

All references to the State, the State of Ohio, the Department, the Department of Highways, or the 
Highway Department shall be considered to read the Owner. 

EXAMINATION OF PLANS, SPECIFICATIONS, GENERAL PROVISIONS AND SITE 

The Bidder is expected to examine carefully the site of the proposed Work, the proposal, plans, 
specifications, contract documents, general provisions, and addenda, before submitting a proposal. 
The submission of a bid shall be considered evidence that the Bidder has made such examination 
and is satisfied as to the conditions to be encountered in performing the Work and as to the 
requirements of the plans, specifications, general conditions, special provisions, addenda and 
Contract. 

Subject to public safety and convenience, prospective Bidders will be permitted to explore the site 
of the Work by boring or test pits, permits for which will be issued by the Director.  Explorations 
shall be at the sole risk and expense to the Bidder and under conditions of safety, maintaining 



City of Cheviot – Bridgetown Rd. & Nolan Ave. Improvements (SORTA)  Project # 32088 

3 

traffic, and restoring all areas disturbed by any and all explorations to conditions equal to, or better 
than, the condition prior to exploration. 

The Owner does not make any representation of soil or foundation conditions or materials, nor 
does it represent that drawings may not be modified to meet changes in soil conditions encountered 
as the Work progresses.  The Contractor must inspect the site of the proposed Work and must 
assume all risk as to the nature and behavior of the material which may be encountered in 
excavation, whether apparent on the surface or disclosed only in the course of the Work. 

INTERPRETATION OF QUANTITIES IN PROPOSAL 

The quantities appearing in the proposal are approximate only and are prepared for the comparison 
of bids.  Payment to the Contractor will be made only for the actual quantities of Work performed 
and accepted or materials furnished and accepted in accordance with the Contract except for lump 
sum contracts and except for lump sum items in unit price contracts.  The scheduled quantities of 
Work to be done and materials to be furnished may be increased, decreased, or omitted as 
hereinafter provided. 

"OR APPROVED EQUAL" ITEMS 

In the preparation of these documents and plans, several proprietary products may have been 
specified.  In all such cases, it is to be understood that the Contractor may offer a substitute for the 
specified product, as indicated by the words "Or Approved Equal".  However, the Contractor must 
be aware that, before commencement of construction, he must provide information to the Engineer 
concerning the substituted product, and that the Engineer must approve in writing the offered 
product as being equal to the specified product before use or incorporation in the Work. 

Unless otherwise modified by the Engineer, proprietary products are to be installed and/or 
constructed in strict compliance with the pertinent manufacturer's specifications. 

ADDENDA 

Notify the Engineer promptly of any discrepancies in, or omissions from the Contract Documents. 
The Engineer will issue a clarifying addendum to each person on record as having received a set 
of Contract Documents.  The Owner will not be responsible for oral instruction or information. 
Questions received less than seven (7) days prior to bid date cannot be answered.  Any Addenda 
issued during the bidding period are to be included in the Proposal and shall become a part thereof. 
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ALTERNATE BID 

It is the Owner’s intent for the Contractor to bid on both the base and alternate bid items.  Upon 
award of the Contract, the Owner will inform the Contractor, in writing, if the standard bid or 
alternate bid items will be included with the Project.   

Note:  Regardless of whether the standard bid or alternate bid items are ultimately selected 
by the Owner for inclusion in the Project and award amount, the Project award will be made 
solely on the basis of the base bid amount. 

GENERAL CONDITIONS 

The successful Bidder/Contractor shall be responsible for all site operations related to the Work as 
shown and described in the Specifications, Plans and related General Provisions, and shall meet 
all requirements of these Instructions, General Provisions, and Specifications.  All Work shall be 
completed in compliance with these Instructions, the General Provisions, Specifications, Plans and 
other Contract Documents. 

BIDDERS QUALIFICATIONS 

The Owner requires that the Bidder furnish satisfactory evidence that he has the necessary 
resources to fulfill the conditions of the Contract and the Specifications.  Each Bidder shall submit 
on the form included in the Bid Packet, a statement of the Bidder's qualifications.  Each Bidder 
must furnish satisfactory evidence that it is operating a business of a type that can meet the 
Specifications for the Work and that it has operated such business for at least the last two (2) years. 
Only Bidders who have sufficient experience; ample equipment and personnel; adequate financial 
resources or the ability to obtain such resources as required during the performance of the Contract; 
who are able to comply with the required performance schedule for the Work; who have a 
satisfactory record of integrity; who have a satisfactory record of performance (Bidders who are 
delinquent in current contract performance, when the number and the extent of the delinquencies 
of each are considered, shall be presumed to be unable to fulfill this requirement, in the absence 
of evidence to the contrary or circumstances properly explained); and who are otherwise qualified 
and eligible to receive an award under applicable Ohio laws and regulations, shall be considered. 

The Owner shall have the right to take such steps as it deems necessary to determine the ability of 
the Bidder to perform his obligations under the Contract, and the Bidder shall furnish to the Owner 
all such information and data for this purpose as it may request.  The right is reserved to reject any 
bid where an investigation of the available evidence or information does not satisfy the Owner that 
the Bidder is qualified to carry out properly the terms of the Contract. 

The Owner requires that the Bidder furnish a list of references of all persons, corporations, political 
subdivisions or firms for whom the Bidder has done the type of Work required for this Project 
within the last two (2) years. 
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SUBCONTRACTS 

The Bidder shall submit, with his bid, a complete list of the names and addresses of any 
subcontractors he contemplates for use on the Project.  In addition, the Owner requires that the 
Bidder furnish a list of subcontractor references of all persons, corporations, political subdivisions 
or firms for whom the proposed subcontractor has done the type of Work proposed under contract 
between the Contractor and the subcontractor within the last two (2) years. 

The subcontractor must be acceptable to the Owner and approved by the Owner, in writing, prior 
to the execution of the Contract.  Although such approval shall not be arbitrarily withheld, 
subcontractors that have proven unsatisfactory in the past or do not have adequate manpower or 
resources to perform the Work will not be accepted.  Only subcontractors who have sufficient 
experience; ample equipment and personnel; adequate financial resources or the ability to obtain 
such resources; who are able to comply with the required performance schedule for the Work; who 
have a satisfactory record of integrity; who have a satisfactory record or performance (Bidders 
who are delinquent in current contract performance, when the number and the extent of the 
delinquencies of each are considered, shall presumed to be unable to fulfill this requirement, in the 
absence of evidence to the contrary or circumstances properly explained); and who are otherwise 
qualified and eligible to receive an award under applicable Ohio laws and regulations, shall be 
considered. 

The subcontractor must submit a non-collusion affidavit prior to the execution of the Contract. 

Approval of the proposed subcontractor(s) will not be given by the Owner unless and until the 
above requirements are met.  Although the Bidder is not required to submit the required 
Subcontractor forms, filled out by any proposed subcontractors, with its bid, the Bidder is hereby 
advised of these requirements so that appropriate action can be taken to prevent subsequent delays 
in subcontract awards and/or the execution of the Contract. 

After the Subcontractors have been approved and the Contract signed, no changes in the 
subcontractors shall be made without the prior written approval of the Owner. 

BID GUARANTY 

In accordance with Ohio Revised Code Section 153.54, and in order to assure that if the Bidder's 
bid is accepted that it will enter into the Contract with the Owner, each bid must be accompanied 
by a Bid Guaranty in the form of either: 

1. A Bond for the full amount of the bid, in the form of a Bid Guaranty Bond, acknowledged
by the Bidder, as principal, and by a surety company qualified to do business in the State
of Ohio, and satisfactory to the Owner as surety; or

2. A cashier's check or certified check issued by a responsible bank or trust company, and
made payable to the order of the Owner, in the sum of at least ten percent (10%) of the Bid;
or
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3. A letter of credit pursuant to Ohio Revised Code Chapter 1305, which shall be revocable
only at the option of the Owner.

The Bid Guaranty shall be enclosed in the sealed envelope containing the Bid. 

If the bidder chooses to submit a Bid Guaranty Bond, the bond shall be in form prescribed by Ohio 
Revised Code Section 153.571.  The Bond must be signed by an authorized agent of an acceptable 
surety bonding company and by the Bidder.  The bond must be countersigned by a resident agent 
of the bonding company and its corporate seals must be affixed to all copies.  The name and 
address of both the surety and surety's agent must appear on the bond.  Bid Guaranty must be 
supported by credentials showing the Power of Attorney of the surety's agent. 

Bid guaranties (cashier’s check or certified check) will be returned to unsuccessful Bidders within 
fifteen (15) days of the execution of the Contract with the successful Bidder. 

Once the bid is awarded pursuant to the Notice of Award, the Contractor will be required to execute 
the Contract with the Owner within ten (10) days of its receipt of said Notice.  Execution of the 
Contract shall require the submittal of a Performance Bond (unless the Bidder has already 
submitted a Bid Guaranty Bond), proof of insurance, and other documents, as outlined below. 
Executed copies of the bond and insurance certificates are required for each set of Contract 
Documents.  If the Contractor fails to execute the Contract within the required time, the 
Contractor's Bid Guaranty may be forfeited to the Owner, not as a penalty, but as liquidated 
damages, in accordance with the terms of the Bid Guaranty.  The Project may then be rebid or 
awarded to the next lowest and best bidder, as the Owner determines at it own discretion. 

PREPARATION OF PROPOSAL 

The Bidder shall submit their Proposal upon the forms furnished by the Owner.  All blank spaces 
for bid prices must be filled in, in words or figures, and shall be written in ink or typewritten.  The 
Bidder shall initialize any corrections or changes in the Proposal. 

The Bidder's Proposal must be signed in ink by the individual, by one or more members of the 
partnership, or by one or more officers of a corporation, or by an agent of the Bidder legally 
qualified and acceptable to the Owner.  If the Proposal is made by an individual, his name and 
business address must be shown; by a partnership, the name and business address of each 
partnership member must be shown; by a corporation, the name of the state under the laws of 
which the corporation is chartered and the name and title of the officer or officers having authority 
under the bylaws to sign contracts, the name of the corporation and the business address of its 
corporate officials must be shown. 

A foreign corporation submitting a Proposal must comply with the laws of doing business in the 
State of Ohio, if its Proposal or any part thereof is accepted. 

To be considered responsive, each bid shall consist of the following, fully executed: 
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1. Bidder Information Sheet
2. Bid Proposal
3. Acknowledgement of Addenda, if applicable
4. Bid Guaranty and Contract Bond
5. Certificate as to Interest
6. Unresolved Findings for Recovery Affidavit
7. List of Subcontractors Names and Addresses, if applicable
8. Declaration Regarding Material Assistance/Non-Assistance to a Terrorist Organization
9. Certification/Affidavit in Compliance with O.R.C. Section 3517.13
10. Statement of Bidder's Qualifications and References, if applicable

The Bidder's attention is directed to all applicable Federal, State, and local laws, and the rules and 
regulations of all authorities and agencies having jurisdiction over the Work.  All such laws, rules, 
and regulations shall apply to the Contract and every aspect of the Work and shall be deemed 
included as a part of the Contract as if the same were fully written therein. 

The attention of Bidders is especially directed to the following: 

1. Federal and Civil Rights Law regulating Equal Opportunity Employment
2. Bid Guaranty and Contract Bond requirements
3. Statutory requirements of the State of Ohio relative to licensing of corporations organized

under the laws of any other state
4. Federal or State of Ohio Prevailing Wage Law

The price or prices shown on the proposal shall include all costs associated with the Work 
(including labor), shall be the actual price(s) to be paid by the Owner, and shall include all 
discounts, allowances, etc.  Each Bidder shall bid on each item listed in the Proposal 

Where a discrepancy appears between the sum shown in the "Total" column and the correct 
addition of the sums appearing in the "Estimated Quantity" and "Unit Price" columns, the correct 
addition of the sums appearing in the "Estimated Quantity" and "Unit Price" columns shall control. 

Federal, State, and Local taxes shall not be included in any Bid. 

DATE FOR COMPLETION 

The Bidder shall state in his Proposal, in the space provided, the number of calendar days which 
he will require, after signing the Contract to complete all items of the construction as specified 
herein.  In no instance shall the amount of time be longer than the maximum set by the Owner 
herein.  The agreed time of completion shall be written into the Contract when it is executed. 

It is the intent and requirements of the Owner that the proposed Work shall be installed and 
operational no later than JULY 31, 2026. 
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DELIVERY OF PROPOSALS 

The total Contract Documents and Specifications book shall be placed, together with the required 
completed forms, in a sealed envelope addressed to the City of Cheviot.  Proposals will be received 
until the hour and date set for the opening thereof and must be in the hands of the Owner's 
appointed representative by such time.  Proposals received after the time indicated for the opening 
of bids will be returned to the Bidder unopened. 

WITHDRAWAL OR MODIFICATION OF PROPOSALS 

No bid may be withdrawn, once the bid has been deposited with the Owner, except in accordance 
with Ohio Revised Code Section 9.31.  Likewise, modifications to a bid, once submitted, shall not 
be accepted. 

PUBLIC OPENING OF PROPOSALS 

Proposals will be opened and read loud publicly at the time and place designated in the Legal 
Notice to Bidders.  Bidders, their authorized agents, and other interested parties are invited to be 
present. 

DISQUALIFICATION OF BIDS 

Any bid submitted unsealed or unsigned, or any bid deemed unresponsive will be disqualified and 
returned to the Bidder.  Bids submitted without a Bid Guaranty or an invalid Guaranty will be 
disqualified and will be returned to the Bidder. 

NON-RESPONSIVE PROPOSALS 

Proposals may be considered non-responsive and may be rejected for the following reasons: 

1. If the Proposal is on a form other than that furnished by the Owner of if the form is altered
or any part thereof is detached.

2. If there are unauthorized additions, conditional or alternate bids, conditions, or
irregularities of any kind which may tend to make the Proposal incomplete, indefinite or
ambiguous as to its meaning.

3. If the Bidder adds any provisions reserving the right to accept or reject the Award or to
enter into the Contract pursuant to the Award.  This does not exclude a bid limiting the
maximum gross amount of awards acceptable to any one Bidder at any one bid letting,
provided that any selection of awards will be made by the Owner.

RIGHTS RESERVED BY THE OWNER 

The Owner reserves the right to review and evaluate all bids for a period of sixty (60) days. 
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The Owner reserves the right to reject any and all bids, to waive any discrepancies or irregularities 
in the bidding, and to determine, in its own discretion, which Proposal is the best bid.  Lowest bid, 
while a major consideration, will not exclusively govern the Bid Award.  The Bid Award shall be 
made from all considerations, including costs and the responsibility of the Bidder. 

The Owner reserves the right to reject the bid of any Bidder who has previously failed to perform 
properly or complete on time contracts of similar nature; who is not in a position to perform the 
Contract; or who has habitually, and without just cause, neglected the payment of bills or otherwise 
disregarded his obligations to subcontractors, materialmen or employees. 

In addition to the above-mentioned items, the Owner will also consider the following in 
determining the best bid:  that the Bidder maintains a permanent place of business; has adequate 
equipment to do the Work properly and expeditiously; has suitable financial status to meet the 
obligations incidental to the Work; and has the necessary experience. 

The Owner reserves the right to award or delete any or all items or combination of items. 

MATERIAL GUARANTY 

Before the Contract is awarded, the Bidder may be required to furnish a complete statement of the 
origin, composition and manufacturer of any or all materials to be used in the construction of the 
Work together with samples, of which said samples may be subjected to any tests the Owner, in 
its sole discretion, deems appropriate to determine their quality and fitness for the Work. 

NOTICE OF AWARD 

The award of the Contract, if it be awarded, will be made to the best overall Bidder whose Proposal 
complies with all the requirements prescribed.  In no case will an award be made until all necessary 
investigations are made as to the responsibility of the Bidder to whom it is proposed to award the 
Contract.  The successful Bidder will be notified by letter, mailed to the address shown on his 
Proposal that his bid has been accepted and that he has been awarded the Contract. 
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DOCUMENTS REQUIRED PRIOR TO SIGNING OF CONTRACT 

Immediately upon the award of the bid and prior to the signing of the Contract, the Contractor 
shall furnish to the Owner: 

1. Ohio Workers' Compensation Certificate from the Industrial Commission of Ohio
2. Credentials showing the Power of Attorney of the Agent of the Surety
3. A Certificate of Compliance issued by the Division of Insurance showing the right of the

bonding company to do business in the State of Ohio.
4. A Certificate from the Secretary of State showing the right of the Contractor to do business

in the State of Ohio, if said Contractor should be a Corporation not incorporated under the
laws of the State of Ohio

5. A Certificate of Insurance with coverage as specified in these Instructions, covering the
period of time the Work will be in progress.

6. Listing of selected subcontractor(s) for Owner approval, in accordance with the second
paragraph under "Subcontracts" of these Instructions.

CONTRACT GUARANTY 

If the Contractor submitted a Bid Guaranty Bond in the form prescribed by Ohio Revised Code 
Section 153.571 for the full amount of its bid, the same shall be retained by the Owner as the 
Contractor's Performance Bond. 

If the Contractor submitted a cashier's check, certified check or letter of credit, the Contractor, at 
the time the Contract is entered into, shall furnish a Performance Bond, in the form prescribed by 
Ohio Revised Code Section 153.57, payable to the Owner, for the total amount of the Contract. 
Said Bond shall be duly executed by the Contractor, as principal, and by a surety company 
qualified to do business under the laws of the State of Ohio and satisfactory to the Owner, as surety, 
for the faithful performance of the Contract and payment for labor and materials.  The Bond must 
be signed by an Authorized Agent of an acceptable surety bonding company and by the Contractor. 
The Performance Bond must be countersigned by a resident agent of the bonding company and its 
corporate seals must be affixed to all copies.  The name and address of both the surety and surety's 
agent must appear on Bond, and it must be supported by credentials showing the Power of Attorney 
of the surety's agent. 

The premiums of such Bonds shall be paid by the Contractor. 

If the Contractor fails to perform under the Contract, the Performance Bond may be forfeited by 
the Contractor to the Owner, in accordance with the termination provisions contained herein. 
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GENERAL PROVISIONS 

QUANTITIES 

The Owner reserves the right to delete quantities of either labor or materials or both, from the 
Contract, as deemed necessary by the Owner, to meet any funding restrictions for the Work. 

PREFERENCE FOR OHIO PRODUCTS, SERVICES, AND LABOR 

All Contractors and subcontractors involved with the Project will, to the extent practicable, use 
Ohio products, materials, services and labor.  Domestic steel use requirements, as specified in 
Section 153.011 of the Ohio Revised Code, apply if State Capital funds are used for this Project.  
Copies of Section 153.011 can be obtained from any of the office of the Ohio Department of 
Administrative Services. 

SUBCONTRACTORS 

The Contractor may utilize subcontractors, subject to the following: 

1. The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of the
Contract or his rights, title or interest in or to the same or any part thereof, without the
written consent of the Owner.  Such consent shall not release or relieve the Contractor or
his Surety form any obligation or liability under the Contract.  In no case will the Contractor
be permitted to sublet more than fifty percent (50%) of the total Contract cost.

2. The Contractor shall not award subcontracts to any subcontractor without prior written
approval of the Owner.

3. The Contractor shall be fully responsible for the acts or omissions of any of its
subcontractors.  Nothing contained in the Contract or the Contract Documents shall create
any contractual relationship between the Owner and any subcontractors.

4. The Contractor shall cause appropriate provisions to be inserted in all subcontracts that
bind the subcontractor to the Contractor under the same terms of any provisions of the
Contract Documents that are applicable to the Work of the subcontractor, and that give the
Contractor the right to terminate the subcontractor for any violation of those provisions by
the subcontractor.

WAGE RATES 

The prevailing wage laws of the State of Ohio contained in Ohio Revised Code Chapter 4115.02 
et. seq., must be complied with on this Project.  The Contractor and all its subcontractors are 
required to pay wages which shall not be less than the prevailing wages for the class of Work done.  
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The current prevailing wage rates are a part of this Bid Packet and shall be a part of the Contract 
Documents. 

The Contractor shall be responsible for submitting to the Owner its required payroll reports.  In 
addition, the Contractor must, prior to its request for final payment, file a notarized Final Affidavit 
of Compliance with Prevailing Wage Law, certifying that prevailing wages were paid on this 
Project. 

The Contractor shall be responsible for assuring that all its subcontractors comply with prevailing 
wage requirements and that all subcontractors provide the Owner with the required payroll reports. 
The Contractor shall also be responsible for assuring that all its subcontractors file a notarized 
"Final Affidavit of Compliance with Prevailing Wage Law, certifying that prevailing wages were 
paid on this Project. 

The Contractor hereby acknowledges that it is responsible for the compliance itself and of any and 
all subcontractors with Ohio's Prevailing Wage Law, and that lack of compliance with any 
requirements of Prevailing Wage Law by it or any Subcontractor shall give the Owner the right to 
withhold payments under this Contract until such requirements are met. 

INSURANCE 

The Contractor shall not commence Work under the Contract until it has obtained all insurance 
required under this paragraph.  The policies shall also protect the Owner, its officers, agents, and 
employees as additional insured, and shall be in a form approved by the Owner.  Certified copies 
of the insurance policies, fully executed by officers of the insurance company, shall be submitted 
with the executed Contract and must be submitted before the Notice to Proceed will be sent. 
Coverage will be provided through insurance companies licensed to do business in the State of 
Ohio and with a Best Rating of A- or better. 

During the term of the Contract, the Contractor will agree to provide evidence of insurance in the 
amounts stated below.  The Contractor may also be required to submit the original insurance 
policies for inspection and approval of the Owner before Work is commenced.  Said policies shall 
provide that they cannot be cancelled, permitted to expire, or be changed without fifteen (15) days 
advanced written notice to the Owner.  The Contractor shall provide all insurance required by this 
Contract. 

Required Insurance:  The Contractor shall take out, and maintain during the life of the Contract, 
Comprehensive General Liability Insurance, Automobile Liability Insurance and an Excess 
Liability Umbrella Form.  Such policies shall protect the Contractor and the Owner from any and 
all claims or damages for bodily injury, including accidental death, as well as any and all claims 
for property damage, during the performance of any and all Work under the Contract, whether 
such performance be by the Contractor, any subcontractor, or by anyone directly or indirectly 
employed by either of them or in any such manner as would impose liability on the Owner.  The 
minimum required limits for each type of policy are as follows: 
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A. Comprehensive General Liability:
(1) General Aggregate $1,000,000 
(2) Bodily Injury/Wrongful Death $1,000,000 per person 

$1,000,000 per occurrence 
$2,000,000 aggregate liability 

(3) Property Damage* $1,000,000 per occurrence 
$2,000,000 aggregate liability 

B. Comprehensive Automobile Liability:
(1) Bodily Injury/Wrongful Death $1,000,000 per occurrence 

$1,000,000 aggregate liability 
(2) Property Damage* $1,000,000 per occurrence 

$1,000,000 aggregate liability 
*Including any damage caused by blasting or underground excavation.

C. Excess Liability Umbrella Form:
(1) General Aggregate $3,000,000 
(2) Each Occurrence $1,000,000 

Owner's Protective Liability Insurance:  The Contractor shall take out, and maintain during the life 
of the Contract, an Owner's Protective Liability Insurance policy in the name of the Owner.  The 
primary insurance policy shall not be less than a minimum combined single limit of $1,000,000.  
In addition, a $1,000,000 excess policy will be required.  The policy shall protect the Owner from 
any claims or damages that may arise out of or result from the performance of any Work or from 
any operations, either directly or indirectly, by the Contractor or its subcontractors under the 
Contract. 

Subcontractor's Insurance:  The Contractor shall require subcontractors not protected under the 
Contractor's insurance policies to take out and maintain insurance of the same nature and kind and 
in the same amounts as required of the Contractor. 

Workers' Compensation Insurance:  Before any Work is commenced, the Contractor shall take out, 
and maintain during the life of the Contract, Workers' Compensation Insurance for all of its 
employees, in accordance with the laws of the State of Ohio.  In case any Work is subcontracted, 
the Contractor shall require the subcontractor similarly to provide Workers' Compensation 
Insurance for all of the latter's employees, unless such employees are covered by the protection 
afforded by the Contractor.  In case any class of employees engaged in Work under this Contract 
is not protected under the Workers' Compensation statute, the Contractor shall provide Employee 
Liability Insurance for any such employees, and shall provide or cause each subcontractor to 
provide the same. 
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ANTIDISCRIMINATION CLAUSE 

The Contractor hereby agrees to the following: 

1. That in the hiring of employees for the performance of the Work under this Contract or any
subcontract, neither the Contractor nor any subcontractor, nor any persons acting on behalf
of the same, will discriminate against any citizen in the employment of or laborers or
workers who are qualified and available to perform the Work, for reasons of race, creed,
color, national origin, religion, age, sex, handicap, or familial status; and

2. That neither the Contractor nor any subcontractors, nor any persons acting on behalf of the
same, shall in any manner discriminate or intimidate any employee hired for the
performance of the Work on account of race, creed, color, national origin, religion, age,
sex, handicap, or familial status.

PRECONSTRUCTION CONFERENCE AND PARTNERING 

A preconstruction conference with the Owner will be required of the successful Bidder/Contractor. 
Said conference will be held for the purpose of reviewing the Specifications, Plans, and execution 
of the Work.  The Engineer will arrange the meeting between the Contractor, the Owner, and 
representatives of the utility companies, and all parties shall be notified of the time, date, and 
location of the conference by the Engineer.  The Agenda for the conference shall include, as a 
minimum, the following items: 

1. Status of Contract and Notice to Proceed
2. Utility company requirements, OUPS notification
3. Designation of emergency 24-hour Contractor contacts
4. Discussion of critical items
5. Notice to property Owners
6. Maintenance of Traffic
7. Review of testing requirements and inspection procedures
8. Operations schedule and completion date
9. Listing of haul roads
10. Confirmation of subcontractors and suppliers
11. Review of the Change Order process
12. Payment Request submittal procedures
13. Payroll submittal procedure

HAUL ROADS 

The Contractor shall also provide at the preconstruction conference, a list of the local roads to be 
used for the purpose of hauling equipment and/or material to or from the Project site.  Only the 
local roads in the vicinity of the Project have to be listed; state and/or Federal roads do not have to 
be included.  Where necessary, the list shall include the extent of the roads to be affected and any 
special restrictions, such as height or weight restrictions, which may be applicable.  Construction 
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shall not commence until the Owner has reviewed the haul roads list and approved the same.  The 
submission of the list and approval of the same do not relieve the Contractor the responsibility for 
conforming to and obeying all applicable height and weight restriction on the haul roads, nor from 
responsibility for any damages done to, on or along said haul roads.  The Contractor is referred to 
ODOT Item 105.12 concerning restrictions. 

PERMITS 

The Contractor will be required to obtain all permits necessary in connection with the Work.  All 
permits shall be subject to the inspection of the Owner. 

OPERATIONS/PROGRESS SCHEDULE AND COORDINATION 

At the preconstruction meeting, the Contractor shall submit to the Engineer a schedule showing 
the method and manner which the Contractor proposes to pursue so as to complete the proposed 
Work in such a manner that it will be ready for final acceptance within the time stated in the 
Proposal.  Said schedule will show location, sequence, equipment, manpower, and estimated 
calendar days to complete each segment of Work required.  Upon approval by the Engineer of the 
starting point of the various phases of the construction, the method and manner of performing the 
Work and the sequence of operations shall not be altered except with the approval of the Owner.  
Changes to said schedule are to be issued in writing and approved by the Engineer and Owner 
before operations are changed or rescheduled. 

The Contractor shall use all practical means to make the progress of the Work conform to that 
shown on the progress schedule which is in effect.  No payment will be made to the Contractor 
while he is delinquent in the submission of a progress schedule.  Should the prosecution of the 
Work, for any reason, be discontinued, the Contractor shall notify the Owner at least twenty-four 
(24) hours in advance of resuming operations.

COORDINATION OF SPECIFICATIONS, PLANS, AND GENERAL PROVISIONS 

The specifications, the supplemental specifications, the plans, general provisions, and all 
supplementary documents are essential parts of the Contract, and a requirement occurring in one 
is as binding as though occurring in all.  They are intended to be complementary to each other and 
to describe and provide for a complete project.  In case of discrepancy, calculated dimensions will 
govern over scaled dimensions, plans will govern over specifications, proposals and special 
provisions will govern over both specifications and plans. 

The Contractor shall take no advantage of any apparent error or omission in the plans or 
specifications.  In the event the Contractor discovers such an error or omission, he shall 
immediately notify the Engineer.  The Engineer will then make such corrections and 
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interpretations as may be deemed necessary for fulfilling the intent of the plans and specifications. 
See "Extra Work" and "Modification of Contract or Change Orders". 

All items salvaged as part of this Contract shall be removed by the Contractor without damage as 
excavation and work progresses, and placed within the right-of-way where they may be 
conveniently picked up by the Owner's forces.  Old materials not reserved by the Owner and not 
being used in the work will become property of and must be disposed of by the Contractor. 

PLANS 

If applicable, the plans illustrate the general character and scope of the work covered by the 
Specifications and Contract Documents.  Additional detailed drawings and other information 
deemed necessary by the Engineer will be furnished to the Contractor when and as required by the 
work.  Figured dimensions on drawings shall take precedence over general drawings and shall be 
considered as explanatory and not as indicating extra work. 

The Contractor is advised that, before ordering material, the Contractor is responsible for 
making his own field measurements and for field verifying all information required for the 
Project. 

NOTICE TO PROCEED 

Once the Contract has been entered into and the preconstruction conference held, the Owner will 
provide the Contractor a Notice to Proceed.  Said Notice shall state the beginning date the 
Contractor shall commence the work and the date by which the work is to be completed. 

CONSTRUCTION LAYOUT STAKES 

Construction stake out shall be provided by the Contractor as required to construct the project in 
accordance with the lines and grades established in the plans.  The cost of this item shall be 
incidental to the Contract. 

The Engineer will provide the Contractor with two vertical and horizontal control points to 
facilitate the stake out.  The Contractor shall notify the Engineer at least 72 hours in advance of 
needing the control points. 
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SAFETY STANDARD AND ACCIDENT PREVENTION 

With respect to all work performed under the Contract, the Contractor shall comply with all safety 
standard provisions of (1) all applicable building and construction codes; (2) the Manual of 
Accident Prevention in Construction, published by the Associated General Contractors of 
America; (3) the requirements of the Occupational Safety & Health Act, and the requirements of 
Title 29 of the Code of Federal Regulations, Chapter 15. 

The Contractor shall maintain at the job site all medical items and equipment necessary for 
administering first aid to the injured, and shall make standing arrangements for the immediate 
removal to a hospital or doctor's care of all persons injured on the job site.  In no case shall the -
Contractor permit any employee to work at the job site before it has made arrangements for the 
immediate removal of injured persons to a hospital or doctor's care. 

The Contractor shall at all times exercise every precaution for the protection of persons, including 
its employees, and property, and shall guard against creating any unnecessarily hazardous 
conditions.  This protection shall include, but is not limited to, sheeting and shoring, barricades, 
and warning lights as needed. 

The Contractor shall be responsible for all accidents arising out of or connected with its 
performance under the Contract and Contract Documents, and shall indemnify and hold harmless 
the Owner and the Engineer from all liability, costs, suits, claims or actions brought against it for 
any injury or alleged injury to any person or property.  All loss or damage to the work arising from 
fire, floods, storms or other natural causes, or from any detention, obstruction or difficulties which 
may be encountered in the prosecution of the work shall be borne by the Contractor. 

No blasting of any kind will be permitted on this Project. 

COOPERATION BY CONTRACTOR 

The Contractor will be supplied with three (3) copies of the specifications and three (3) sets of 
approved plans and contract assemblies including special provisions, one (1) set of which the 
Contractor shall keep available on the work site at all times. 

The Contractor shall give the work the constant attention necessary to facilitate the progress 
thereof.  He shall cooperate with the Engineer, his inspectors, and all other Contractors of any 
agency in every way possible. 

COOPERATION BETWEEN CONTRACTORS 

The Contractor shall coordinate his work with other Contractors within or adjacent to the Project 
area.  All completed work shall meet the line and grade of other work in an acceptable manner. 
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WARRANTY 

The Contractor warrants to the Owner that materials and equipment furnished under the Contract 
will be of good quality and new unless the Contract Documents require or permit otherwise.  The 
Contractor further warrants that the Work will conform to the requirements of the Contract 
documents and will be free from defects, except for those inherent in the quality of the Work the 
Contract Documents require or permit.  Work, materials, or equipment not conforming to these 
requirements may be considered defective.  The Contractor’s warranty excludes remedy for 
damage or defect caused by abuse, alterations, to the Work not executed by the Contractor, 
improper or insufficient maintenance, improper operation, or normal wear and tear and normal 
usage.  If required by the Engineer, the Contractor shall furnish satisfactory evidence as to the kind 
and quality of materials and equipment. 

CONTROL OF MATERIAL 

The materials used on the Work shall meet all requirements of the Contract.  In order to expedite 
the inspection and testing of materials, the Contractor shall notify the Engineer of his proposed 
sources prior to delivery.  All materials supplied shall meet ODOT requirements or as 
otherwise specified in these Contract Documents. 

Unless otherwise specified, all materials shall be new, and both workmanship and material shall 
be of proper quality and sufficient for the purpose contemplated.  The Contractor shall furnish, if 
requested by the Owner or Engineer, satisfactory evidence as to type and quality of materials and 
workmanship. 

All items of equipment and/or material proposed by the Contractor for substitutions must be pre-
approved by the Engineer, in writing, and shall be equal or superior to the items specified in the 
Contract Documents.  If substitutions proposed by the Contractor for a specified item requires 
engineering revisions, the total expense of said revisions shall be paid by the Contractor. 

Any items of labor or materials required, but not shown as a separate pay item in the Proposal, 
shall be furnished and installed as incidental to the Contract, except as noted in the plans and 
specifications. 

STORAGE OF MATERIALS 

The Contractor shall obtain prior written approval from the Owner for any locations proposed for 
use for the temporary storage of construction materials, tools and/or equipment.  All such materials 
shall be neatly and compactly maintained in a manner as to cause the least inconvenience to 
adjacent property Owners and to traffic.  Under no circumstances shall existing drainage courses 
be blocked or water hydrants, valves, or meter pits covered in storing materials.  All materials 
stored upon public thoroughfares must be provided with warning lights and reflective striping at 
nighttime and on weekends in a manner to alert traffic of such obstructions. 

Private property shall not be used for storage purposes without written permission of the Owner 
or lessee, and if requested by the Engineer, copies of such written permission shall be furnished 
him. 

Any additional space required must be provided by the Contractor at their expense.  
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TESTING 

In addition to material testing by the supplier, on-site material and soil testing will be required to 
insure the work meets the specifications established as part of this project.  The Contractor shall 
bear the cost of and provide all required materials, labor, apparatus, services and facilities in 
connection therewith. 

Seven (7) days prior to commencement of construction, the Contractor shall submit to the Engineer 
a list of two (2) or three (3) proposed, accredited testing firms.  The Engineer shall then select from 
the submitted list the name of the firm which is to be responsible for all of the required testing. 

The Contractor is responsible for notifying the testing agency 24 hours prior to starting work 
requiring material testing.  If the Contractor fails to provide testing as per any of the requirements, 
he will be required to stop work until proper arrangements have been made with the testing agency. 

The testing agency and its representatives are not authorized to revoke, alter, relax, enlarge or 
release any requirement of the contract documents, nor to approve or accept any portion of the 
work.   

The Contractor shall include the cost of all required tests in the unit price bid for the pertinent item 
and no separate compensation is to be made for said testing. 

All testing shall be done in the presence of the Owner or Engineer by an approved testing 
laboratory and one copy of the test shall be sent directly to him. 

When questions arise as to whether the requirements of the Contract have been fulfilled, the Owner 
shall engage an independent testing laboratory to perform any tests necessary to establish the 
acceptability of the work. 

Should such additional tests show in the judgment of the Owner the work or materials to be 
defective or otherwise not meeting the requirements of the Contract, the Contractor shall, 
immediately upon notification by the Owner, remove, replace or reconstruct same, as the case may 
require and shall if directed by the Owner, make such further tests as may be necessary to 
determine fulfillment of the Contract requirements.  The cost of all re-tests shall be deducted from 
the Contractor's fee for said work.       

All tests shall be made under the supervision and direction of the Owner or Engineer except those 
required by a public authority shall be under the supervision and direction of such authority. 
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TESTING REQUIREMENTS 

Minimum testing requirements shall be as follows: 

Soil Testing:  Excavation and embankment construction shall be constructed in accordance with 
ODOT CMS Item 203.  The testing agency shall test all embankments per ODOT CMS Item 
203.07. 

Subgrade shall be prepared in accordance with ODOT CMS Item 204.  The testing agency shall 
test all subgrade per ODOT CMS Item 204.03 

Flexible Pavement:  The Testing agency shall provide quality control testing of asphalt mixes per 
ODOT CMS Item 403.05.   Field density testing will be required for asphalt courses.  The 
Contractor shall submit a job mix formula (JMF) prior to paving operations. 

Portland Cement Concrete:  All portland cement concrete work shall be tested by an independent 
testing laboratory.  The independent testing laboratory shall secure a random sample from each 50 
yards of concrete delivered to the job site.  A minimum of one sample shall be made each day that 
concrete work is performed.  One sample consists of four specimens.  Four specimens shall be 
molded by the testing laboratory and cured from each sample, in accordance with ASTM C 172. 
Cylinders shall then be tested in accordance with ASTM C39.  One (1) specimen shall be tested at 
7 days for information, and two (2) specimens shall be tested at 28 days for acceptance.  The 
acceptance test results shall be the average strength of the two specimens tested at 28 days.  The 
fourth cylinder shall be tested at 56 days only if the 28-day test results do not meet specifications. 

Using ASTM C 143, the testing agency shall determine the slump of the concrete for each sample, 
and also whenever the consistency of the concrete appears to vary.  The agency shall also 
determine the air content of the concrete for each sample, in accordance with either ASTM C 231, 
ASTM C 173, or ASTM C 138. 

The agency shall report all test and inspection results to the Engineer, Contractor, and concrete 
supplier in writing one working day after the work is performed.  All test reports shall include the 
exact location in the work at which the batch represented by a sample was deposited.  Reports of 
strength tests shall include detailed information on storage and curing of specimens prior to testing. 

All concrete work not meeting the specifications as listed in Item 499 shall be removed 
immediately and replaced in an acceptable manner with no additional compensation to the 
Contractor, unless provisions for an extended guarantee are provided herein.   
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SANITARY MEASURES 

The Contractor shall construct and maintain sanitary conveniences for use by its employees at the 
site of the Work.  Such conveniences shall be of sufficient number and shall be placed in locations 
approved by the Engineer.  The Contractor shall require all employees and persons connected with 
the Work to use said conveniences, and any employee or person who violates this rule shall not 
again be employed at the site of the Work by the Contractor.  Such conveniences shall be in 
compliance with all State and local health department regulations, and the Contractor shall 
promptly and fully comply with all health department orders and regulations regarding said 
conveniences. 

PUBLIC CONVENIENCE AND SAFETY 

The Contractor shall at all times so conduct his work as to assure the least possible obstruction to 
traffic.  The safety and convenience of the general public and the residents along the highway and the 
protection of persons and property shall be provided for by the Contractor as specified under 
subsection Maintenance of Traffic. 

The Contractor shall provide and maintain safeguards, safety devices and protective equipment and 
take any other needed actions as may be necessary to protect the public and property in connection 
with the work.  The Contractor shall notify the Chiefs of the Police Department and Fire Department 
of the temporary blocking of any street. 

The presence of barricades, lights or other traffic control devices provided and maintained by any 
party other than the Contractor, shall not relieve the Contractor of this responsibility. 

MAINTENANCE OF TRAFFIC 

When construction interferes with the normal use of the highway, temporary traffic facilities shall be 
provided.   For local traffic, vehicular ingress and egress shall be provided at all times for the property 
adjacent to the work.  For through traffic, the traffic will be maintained through all portions of the 
project unless the Owner authorizes the closure of portions of the highway. 

Temporary traffic control devices and facilities shall be furnished, erected, maintained and paid for 
in accordance with the provisions of Section 614 - Maintaining Traffic of the ODOT - "Construction 
and Material Specifications".  All traffic control plans, signs, and devices shall conform to the 
requirements of the Ohio Manual of Uniform Traffic Control Devices.  The provisions of these items 
and this section shall not in any way relieve the Contractor of any of his legal responsibilities or 
liabilities for the safety of the public.   
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PROTECTION AND RESTORATION OF PROPERTY 

The Contractor shall be responsible for the preservation of all public and private property. The 
Contractor shall be responsible for all damage or injury to property of any character, during the 
prosecution of the work, resulting from any act, omission, neglect or misconduct in his manner or 
method of executing the work, or at any time due to defective work or materials, and said 
responsibility will not be released until the project shall have been completed and accepted. 

Dust nuisance originating from any work shall be controlled by the Contractor at the sole 
expense of the Contractor. 

When and where any direct or indirect damage or injury is done to public or private property by or on 
account of any act, omission, neglect, or misconduct in the execution of the work, or in consequence 
of the nonexecution thereof by the Contractor, he shall restore, at his own expense, such property to 
a condition equal or better to that existing before such damage or injury was done, by repairing, 
rebuilding or otherwise restoring as may be directed, or he shall make good such damage or injury in 
an acceptable manner. 

When mailboxes, road or street name signs and supports interfere with construction, the Contractor 
shall remove and erect them in a temporary location during construction in a manner satisfactory to 
and as directed by the Engineer.  After completion of the construction and before final acceptance of 
the project, the Contractor shall erect the mailboxes, road or street name signs and supports in a 
permanent location in accordance with the plans unless otherwise directed by the Engineer.  This shall 
be considered a subsidiary obligation of the Contractor under the affected items. The Contractor shall 
cooperate with the Engineer in protecting and preserving cornerstones and monuments that are within 
the work area.  Monuments, cornerstones and land markers unexpectedly encountered shall be 
protected, referenced and preserved in the same manner. 

CLEAN-UP DURING CONSTRUCTION 

The Contractor shall at all times maintain the job site and working areas in an orderly condition, 
reasonably clean and free of accumulations of dirt and debris.  If the Contractor fails to maintain the 
job site and working area in a satisfactory condition, the Owner shall have the right to employ others 
to do so at the Contractor's expense, commencing 24 hours after the Contractor has been notified that 
the job site and/or working areas require clean-up. 

FINAL CLEAN-UP 

As soon as portions of the work are ready for use, they shall be thoroughly cleaned by the Contractor 
of all dirt and rubbish, and cleared of all materials, forms, falsework, temporary structures and 
equipment.  

The Contractor shall also clean out all sewer drains, inlets, manholes, and other underground lines 
and structures affected by his work and restore all disturbed areas to their original or better condition. 
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FINAL INSPECTION 

When the work has been entirely completed and final cleanup has been performed, the Engineer will 
inspect the improvement.  If items remain which must be completed or remedied by the Contractor, 
he shall perform the work immediately upon being notified by the Engineer.  When such items have 
been corrected by the Contractor, final inspection will be made.  The work must pass final inspection 
before it will be accepted by the Owner. 

UTILITIES 

Any utility, such as telephone, electricity or water, required by the Contractor for the performance 
of the Work shall be the responsibility of the Contractor, who shall be responsible for the cost of 
the same. 

SEWAGE, SURFACE, AND FLOOD FLOWS 

The Contractor shall furnish all the necessary equipment, shall take all necessary precautions, and 
shall assume the entire cost of handling and properly disposing of any sewage, seepage, storm, 
surface, flood or underground flows which may be encountered at any time during the performance 
of the Work.  The manner of providing for these flows shall meet with the approval of the Engineer, 
and the entire cost of same shall be included in the unit prices stipulated for the various items of 
the Work.  As applicable, all work must comply with the municipality or County storm water 
regulations. 

USE OF EXISTING FACILITIES 

The Owner, upon written notice to and with the approval of the Contractor, shall have the right to 
connect any sewers, conduit, or pipeline with any existing similar facilities or appurtenances, or to 
grant permits to make connections therewith at any time before the Work is completed.  The 
Contractor shall not interfere with any such connections and no extra compensation shall be made 
to the Contractor on account thereof.  The performance of the Work shall be planned in such a 
manner as to allow the use of all existing facilities during the construction period. 

UNDERGROUND UTILITY FACILITIES/COOPERATION WITH UTILITIES 

The Owner will notify all utility companies, all pipeline Owners, or other parties affected and 
endeavor to have all necessary adjustments of the public or private utility fixtures, pipelines, and 
other appurtenances within or adjacent to the limits of construction made as soon as practicable. 

Within ten (10) days of the award of the Contract, the Owner shall notify all utilities of the name, 
address, and phone number of the Contractor.  The Contractor shall notify the Ohio Underground 
Utility Protection Service (OUPS) and nonmember Owners of the starting date at least two (2) 
working days prior to starting the Work.  The utility shall mark, stake, or otherwise designate the 
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location of the underground facilities within 48 hours of receiving the Contractor’s notice of the 
starting date.  The marking or locating shall be coordinated to stay approximately two (2) days 
ahead of the planned construction. 

The identification of underground facilities, any necessary relocation thereof, and the protection 
of the same shall be undertaken in conformance with Section 153.64 of the Ohio Revised Code. 
At least two (2) working days prior to commencing Work in an area that may involve underground 
utility facilities, as shown on the plans, the Contractor shall notify the Engineer, the registered 
utility protection service, and the Owners of the underground utility facility who are not members 
of the registered utility service. 

The existing underground utilities are shown as accurately as possible on the plans, based on the 
information available.  The Owner and/or Engineer do not assume any liability for location of 
underground service lines.  Any utility services damaged that were previously marked in the field 
shall be replaced at the Contractor’s expense. 

Where the plans provide for conduit to be connected to, or to cross either over or under, or close 
to an existing underground structure, it shall be the responsibility of the Contractor to locate the 
existing structure, both as to line and grade, before staring to lay the proposed conduit, in order to 
assure compatibility with line and grade of the conduit.  Payment for all such operations shall be 
included in the unit price bid for the pertinent conduit item. 

The Contractor shall make arrangements with the utility company if adjustments to proposed grade 
of existing facilities (e.g. manholes, catch basins, valves, boxes, etc.) are to be made prior to the 
commencement of any paving operations.  This shall include utility facilities not shown on the 
plans but that are located within the pavement area.  Work performed on utility facilities shall be 
in strict accordance with the specifications of the applicable utility company and shall be 
performed under the direction, supervision and inspection of said company. 

At points where the Contractor’s operations are adjacent to properties of telephone and power 
companies, or are adjacent to other property, damage to which might result in considerable 
expense, loss, or inconvenience, work shall not be commenced until all arrangements necessary 
for the protection thereof have been made. 

The Contractor shall cooperate with the Owner of any underground or overhead utility lines in 
their removal and rearrangement operations in order that these operations may progress in a 
reasonable manner, that duplication of rearrangement work may be reduced to a minimum, and 
that services rendered by those parties will not be unnecessarily interrupted. 

In the event of interruption to underground or overhead utility services as a result of accidental 
breakage or as a result of being exposed or unsupported, the Contractor shall immediately alert the 
occupants of nearby premises as to any emergency that the Contractor may create or discover at 
or near such premises.  The Contractor shall then notify the Engineer and the Owner or operator 
of the utility facility of the disruption and shall cooperate with said utility Owner or operator in 
the restoration of service.  If water service is interrupted, repair work shall be continuous until the 
service is restored.  No work shall be undertaken around fire hydrants until the local fire authority 
has approved provisions for continued service. 
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MAINTENANCE DURING CONSTRUCTION 

The Contractor shall maintain the work during construction and until the project is accepted.  This 
maintenance shall constitute continuous and effective work prosecuted day by day, with adequate 
equipment and forces to the end that the roadway or structures are kept in satisfactory condition at 
all times. 

In the case of a contract for the placing of a course upon other courses or a subgrade previously 
constructed, the Contractor shall maintain the previous course or subgrade during all construction 
operations. 

FAILURE TO MAINTAIN ROADWAY OR STRUCTURE 

If the Contractor, at any time, fails to comply with the provisions of the above-reference section, 
the Engineer will immediately notify the Contractor of such non-compliance.  If the Contractor 
fails to remedy unsatisfactory maintenance within 24 hours after receipt of such notice, the 
Engineer may immediately proceed to maintain the Project and the entire cost of this maintenance 
will be deducted from monies due or to become due to the Contractor on his Contract. 

PROTECTION OF EXISTING STRUCTURES 

It shall be the responsibility of the Contractor to perform the Work in such a manner as not to 
damage or destroy any existing feature which is not marked for replacement or removal.  The 
Contractor shall, at its own expense, protect and maintain any bridges, curbs, gutters, sidewalks, 
roadways, or any other private or public structures that may be endangered in the prosecution of 
the Work.  The Contractor shall also exercise due care during the Work so as not to destroy any 
trees, plants, shrubs, or structures not specifically marked for removal or relocation within the area 
of the Project site.  The Contractor hereby agrees to repair and make good any damages caused to 
any such property by reason of its prosecution of the Work. 

In some instances, the Contractor will be required to excavate under and around existing utilities. 
The Contractor shall exercise extreme care so as not to damage the utility during the Work. 

The Contractor shall schedule his operations so that the improved areas have had sufficient time 
to cure, set and/or harden before the area is opened to traffic or other use.  The Contractor shall be 
responsible for the immediate repair of all improved areas if damage is done by traffic or other 
use.  The Contractor shall also be responsible for the immediate rectification of problems created 
in areas outside of the improved areas, which are attributable to the failure of the improved area, 
such as, but not limited to, the tracking of materials into unimproved areas. 

The Contractor shall be responsible for the protection of areas outside of the limits of the 
designated Project site, but which are adjacent to those limits.  This will include those areas used 
by construction traffic for access to and from the Project site.  Where the Engineer and/or the 
Owner determine that he Contractor’s operations have been responsible for damage to areas 
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outside of the Project site limits, the Contractor shall be responsible for the repair of the area, 
subject to the approval of the Engineer.  No additional compensation will be due the Contractor 
for any such repairs. 

MONUMENTS AND LANDMARKS 

The Contractor shall not remove, relocate or in any way damage any monuments, survey pins or 
landmarks without the approval of the Engineer.  Any monument, survey pin or landmark so 
removed without approval of the Engineer may be replaced by the Owner and the expense of the 
survey and replacement charged to the Contractor. 

BASE LINES AND BENCHMARKS 

The Contractor shall carefully preserve all base lines and benchmarks which have been set by the 
Owner or its agent.  The Contractor shall be charged with the expense of resetting any base lines 
or benchmarks caused by the loss or disturbance of such by the Contractor. 

RESTORATION OF DISTURBED AREAS 

In all cases where the Work requires the restoration of areas with topsoil, seeding and mulching, 
the Contractor shall not seed and mulch until directed to do so by the Engineer.  The Engineer shall 
not so direct the Contractor until he has assured that the site is properly graded and topsoiled. 

Upon completion of the seeding and mulching, the Contractor shall immediately notify the 
Engineer of the same.  Upon receipt of notice from the Engineer that the restoration is complete, 
the Owner shall notify the property Owners of their maintenance duties. 

In cases where the Engineer determines the seeding and mulching should not be performed until 
after the designated completion date for the Work, the Engineer shall notify the Contractor of the 
same, in writing.  Suspension of the seeding and mulching at the direction of the Engineer shall 
not count against the Contractor as a delay. 

SUPERVISION OF THE WORK 

The Engineer or upon the authorization of the Engineer, the Owner's Public Works Director, shall 
in all cases, determine the amount, quality acceptability and fitness of the kinds of labor and 
material, which are to be paid for under the Contract.  The Owner or the Owner’s agent shall 
determine all questions related to the Work and the performance thereof, and decide every question 
which may arise relative to the fulfillment of the Contract on the part of the Contractor. 

The Engineer will evaluate the materials furnished and the labor to be performed under the 
Contract, and is authorized by the Owner to reject all labor or materials, or any part thereof, that 
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does not comply in kind, quality, quantity, time, place or manner with the Contract or Contract 
Documents.  The approval or acceptance or any part of the Work, or any payment on account 
thereof, shall not prevent the rejection of said labor or materials at any time thereafter during the 
term of the Contract, if said labor or materials are found to not be in accordance with the 
requirements of the Contract or the Contract Documents. 

DEFECTIVE OR UNACCEPTABLE WORK 

All materials and each part or detail of the Work shall be subject to evaluation by the Engineer. 
The Engineer shall be allowed access to all parts of the Work and shall be furnished with such 
information and assistance by the Contractor, as is required to make a complete and detailed 
review. 

Any work done or materials used without direct observation by an authorized representative may 
be ordered removed and replaced at the Contractor's expense. 

All work, which does not conform to the requirements of the Contract, will be considered 
unacceptable unless otherwise determined acceptable in accordance with Section 105.03 of the 
ODOT Construction and Materials Specifications. 

Should defective or unacceptable labor or materials be suspected, and the Engineer so require, the 
Contractor shall uncover, take down or make openings in the finished work for the purpose of 
examination at such points as the Engineer designates. 

If the Work so exposed or examined is satisfactory, the cost of uncovering, taking down or making 
openings shall be paid by the Owner to the Contractor as a change in Work; however, should the 
Work thus exposed or examined be unsatisfactory, the cost of uncovering, taking down or making 
openings shall be borne by the Contractor. 

If the exposed or examined labor or materials are found to be unacceptable or defective by the 
Engineer, he shall serve on the Contractor written notice of his rejection of the unsatisfactory labor 
or materials, his instructions for remedying the same, and a time within which the defective 
material or labor is to be remedied.  If the Contractor neglects or refuses to remove and/or replace 
the defective labor or materials within the time limit given, the Owner may remedy the situation 
and charge the expense thereof to the Contractor.  The expense so charges shall be deducted out 
of the monies due to the Contractor under the Contract.  If the amounts still due the Contractor 
under the Contract are insufficient to meet the expense, the additional monies shall be paid by the 
Contractor, and if the Contractor refuses or neglects to pay, the monies shall be paid by his Surety 
or shall be deducted from its Performance/Contract Bond. 

If, in the opinion of the Owner, an emergency arises that jeopardizes the continuity of water service 
and/or the public health, safety or welfare of the residents of the Owner, the Owner shall give 
notice of the emergency to the Contractor by telephone or in person.  If the Contractor is unable to 
remedy the situation at the time it exists, the Owner reserves the right to immediately take steps to 
have the situation remedied.  If, in the opinion of the Owner, the emergency was created through 



City of Cheviot – Bridgetown Rd. & Nolan Ave. Improvements (SORTA)  Project # 32088 

28 

the carelessness or recklessness of the Contractor, then the Contractor and its Surety shall be liable 
to the Owner for all expenses incurred by the Owner in correcting the situation. 

INTENT OF CONTRACT 

The intent of the Contract is to provide for the construction and completion in every detail of the 
Work described.  The Contractor shall perform all items of work covered and stipulated in the 
proposal and perform altered and extra work, furnish all labor, materials, equipment, tools, 
transportation and supplies required to complete the work in accordance with the plans, 
specifications and terms of the Contract.  Should any misunderstanding arise as to the intent or 
meaning of the plans, specifications, special provisions or proposal, or any discrepancy appear, the 
decision of the Engineer shall be final and conclusive. 

MEASUREMENT OF QUANTITIES 

For all contracts, except lump sum contracts, after an item of the Work is completed and before 
final payment is made, the Engineer will determine the quantities of various items of work 
performed, as the basis for final settlement.  The Contractor, in case of unit price items, will be 
paid for the actual amount of work performed in accordance with these specifications as provided 
under the various items. 

PLANS AND ESTIMATED QUANTITIES 

The Plans and Bid Proposal quantities prepared by the Owner are intended to outline the Work to 
be done by the Contractor.  The estimated quantities shall be used in determining the total amount 
of the bid and for the purpose of determining the lowest and best bid.  It is understood and agreed, 
however, that the Plan is subject to minor changes from time to time during the progress of the 
Work, that the estimated quantities listed in the Proposal are approximate only, that the Contractor 
has no claim for damage and is not entitled to extra pay above and beyond the agreed unit prices 
on account of increasing or decreasing the quantities, and that in measuring the work for payment 
to the Contractor, the Owner shall consider only the number, length, area and solid contents of the 
various items of Work incorporated in the improvement in accordance with the Plans or as ordered 
placed by the Owner. 

PRICES 

The Owner will pay to the Contractor the prices herein stipulated as full compensation for 
everything furnished and work completed by the Contractor under the Contract, including all 
incidental work required but not specifically mentioned, and for any work arising from any 
unforeseen obstruction or difficulty encountered in the prosecution of the work, and for all risks 
of every description connected with the work, and for all expenses incurred by or in consequence 
of the suspension or discontinuance of the work, as herein specified and for well and faithfully 
completing the work, together with remedying all defects developing during the guarantee period. 
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ALTERATION OF PLANS OR CHARACTER OF WORK 

The Owner reserves the right to make, at any time during the progress of the Work, such increases 
or decreases in quantities and such alterations in details of construction as may be found to be 
necessary or desirable.  Such increases or decreases and alterations shall not invalidate the Contract 
nor release the Surety, and the Contractor agrees to perform the Work as altered, the as if it had 
been a part of the original Contract. 

Unless such alterations and increases or decreases materially change the character of the work to 
be performed or the cost thereof, the altered work shall be paid for at the same unit prices as other 
parts of the Work.  No claim shall be made by the Contractor for any loss of anticipated quantities 
and the quantities of work as done.  Payments shall be in accordance with Section 109.04 of the 
ODOT Construction and Materials Specifications.  If, however, the character of the Work of the 
unit costs thereof are materially changed, an allowance shall be made on such basis as may have 
been agreed to in advance of the performance of the Work, or in case no such basis has been 
previously agreed upon, then an allowance shall be made, either for or against the Contractor, in 
such amount as the Owner may determine to be fair and equitable. 

Should the Contractor encounter or discover during the progress of Work, subsurface or latent 
physical conditions at the site differing materially from those indicated in this Contract, or 
unknown physical conditions at the site of an unusual nature, differing materially from those 
ordinarily encountered and generally recognized as inherent in work of the character provided for 
in the Contract, the Engineer shall be promptly notified in writing of such conditions before they 
are disturbed.  The Engineer will thereupon promptly cause the investigation of said conditions, 
and if they are found to so materially differ and cause an increase or decrease in the cost of, or the 
time required for performance of the Contract, an equitable adjustment will be made. 

Any adjustment in compensation because of a change or changes resulting from one or more of 
the conditions described in the previous paragraph will be made in accordance with the provisions 
of Extra Work.  Any adjustments in Contract time because of changes will be made in accordance 
with the provisions in 108.06 of the ODOT Construction and Material Specifications. 

EXTRA WORK 

Items of work with unit prices included in the estimate of the original Contract, in an amount less 
than $10,000 may be authorized as Extra Work by the Engineer.  

MODIFICATION OF CONTRACT OR CHANGE ORDERS 

Items of Work not included in the estimate of the original Contract and additional units of items 
included in the estimate of the original Contract in an amount in excess of $10,000, may be 
authorized as a Modification of the Contract or Change Order.  Payment shall be in accordance 
with Sections 109.5(A)(B) of the ODOT CMS. 
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The Owner may, when necessary, by ordinance, authorize alterations or modifications in the 
Specifications and Plans for the Work, or omit from the Work covered by this Contract any 
portion thereof.  Before any such alteration or modification shall be effective, the price to be paid 
for the Work or the material, or both, under the altered or modified Contract, shall have been 
agreed upon in writing and signed by the Contractor and by the Contractual Agent or Agents of 
the Owner.  It is expressly agreed that such changes shall not, in any way, violate or annul the 
Contract, and the Contractor hereby agrees not to claim or bring suit for any damages, whether 
for loss of profits or otherwise, on account of these changes.  Whenever, during the progress of 
the Work, any change or modification of the Work is agreed upon, such change shall be 
considered and treated as though originally contracted for, and shall be subject to all provisions 
of the original Contract. 

The Contractor's Sureties will not be notified of changes in the work or cost thereof, except 
when by reason of any Change Orders, the total Contract price increases by more than twenty 
(20%) percent of the original price. 

DISPUTES AND CONTRACTOR CLAIMS 

In cases where there arises a dispute (whether over payment, claims, or quality of Work) between 
the Contractor and the Owner, the Contractor shall not cease Work on the Project because of 
said dispute, unless told to cease work by the Owner.  The Contractor shall continue Work 
on the Project and agrees that such a dispute shall not relieve him from the requirements under 
"Time of Completion and Damages for Delays".  

In all cases, the Contractor shall submit to the Owner any claims for disputed amounts, in 
writing, within seven (7) calendar days of learning of said dispute.  In submitting such claim, the 
Contractor shall include his actual original calculations and raw cost data, along with his job cost 
reports and field diaries. 

If the Owner makes to the Contractor an offer on a claim which the Contractor refuses, and if the 
Contractor then gets an amount equal to or less than the Owner's last offer in court, the 
Contractor shall pay all legal costs, including attorney's fees and expert witness fees, that the 
Owner incurs from the date of the Owner's last offer until the day the Contractor is awarded 
judgment. 

Any claims or disputes shall be limited by the requirements of "Modification of Contract or 
Change Order". 

TIME OF COMPLETION AND DAMAGES FOR DELAYS 

The Project construction time shall commence upon the date indicated in the Notice to Proceed, 
which shall be sent to the Contractor by the Owner.  The Contractor shall agree to commence the 
Work on the date specified in the written Notice to Proceed, weather permitting, and to 
fully complete the Work by JULY 31, 2026, unless such time for completion is extended, in 
writing, by the Owner.  However, neither the Contractor nor any subcontractors shall commence 
any part 
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of the work under the Contract until it has obtained all insurance required, as listed in the General 
Conditions, and such insurance has been approved by the Owner. 

The Contractor agrees that time is of the essence, and therefore, if the Contractor neglects, fails, 
or refuses to complete the Work within the allotted time, or fails to secure an extension of time for 
delays, the Contractor does hereby agree to pay to the Owner, as liquidated damages and not as a 
penalty, the amount as stated in the Contract for each calendar day beyond the completion date 
stated in the Notice to Proceed, unless the time for completion has been extended in writing by the 
Owner.  Such damages shall be deducted from any monies due and owing to the Contractor under 
the Contract.  If the amounts still due the Contractor under the Contract are insufficient to meet 
the expense, the additional monies shall be paid by the Contractor, and if the Contractor refuses or 
neglects to pay, the monies shall be paid by his Surety or shall be deducted from its 
Performance/Contract Bond. 

If the Contract is revised in any material respect and it is determined that said revision will cause 
delay in the completion of the work, the Engineer will postpone the completion date by the number 
of calendar days he determines to be equitable. 

If the Contractor finds it impossible for reasons beyond his control to complete the work by the 
date as specified or as extended in accordance with the provisions of this subsection, he may make 
a written request to the Engineer for an extension of time setting forth therein the reasons which 
he believes will justify the granting of his request.  Requests for extensions of time shall be filed 
in writing by the Contractor to the Engineer not later than thirty (30) days following the termination 
of the delay.  The Contractor’s plea that insufficient time was specified is not a valid reason for 
extension of time.  If the Engineer finds that the work was delayed because of conditions beyond 
the control and without the fault of the Contractor, he may extend the time for completion in such 
amount as the conditions justify.  

Delays caused by weather or seasonal conditions should be anticipated and will be considered as 
the basis for an extension of time only when the actual work days lost exceed the number of 
working days lost each month due to the inclement weather as determined in Section 108.06 of the 
ODOT Construction and Materials Specifications. 

The extended time for completion shall then be in full force and affect the same as though it were 
the original time for completion. 

If the Owner should suspend the Work in whole or in part, the date for completion shall be 
extended by the number of days that the suspension directly or indirectly delays the completion of 
the Work. 

If the Work is delayed for unforeseeable causes beyond the control and without the fault of 
negligence of the Contractor, such as severe or unusual climatic conditions, acts of God, acts of 
the Owner or interference by other contractors, extensions of time may be granted by the Owner, 
upon the Contractor’s written request for an extension.  The Contractor shall, within five (5) days 
from the beginning of such delay, notify the Owner in writing of the causes of the delay and request 
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an extension.  In no case shall such an extension of time exceed the time actually lost to the 
Contractor by reason of such delay or interference. 

The Owner, reserves the right to suspend the whole or any part of the Work, when in the best 
interest of the Owner, in its sole discretion. Without any additional compensation to the Contractor 
for such suspension; however, the Contractor shall be granted an extension of time for completing 
the Work in the same amount of time that it was delayed by such suspension, unless said 
suspension was necessitated by the actions or inactions of the Contractor. 

FAILURE TO COMPLETE ON TIME 

If the Contractor fails to complete the Work within the time or times allowed by the Contract, the 
Owner, if satisfied that he Contractor is carrying the Work forward with reasonable progress and 
deems it to be in the best interest of the Public, may allow him to continue in control of the Work. 
It shall be necessary for the Contractor to make written application to the Owner in order to warrant 
such continuance.  Payments to the Contractor for work performed and materials furnished will be 
made. 

When the work is not completed within the time or times allowed by the Contract, and the 
Contractor is permitted to remain in control, the Work shall be prosecuted at as many different 
places, at such times, and with such forces as the Owner may request. 

For each calendar day that any work shall remain uncompleted after the Contract completion date 
or dates, the sum specified in the Contract will be deducted from any money due the Contractor, 
not as a penalty but as liquidated damages provided, however, that due account shall be taken of 
any adjustment of the completion date or dates granted under the provision of “Time of Completion 
and Damages for Delays”.  In the event one or more interim completion dates are specified without 
specific separate liquidated damages, the amount set forth in the Schedule in Section 108.07 of the 
ODOT Construction and Materials Specifications will separately apply to each interim date.  In 
the event a period of liquidated damages for an interim completion date overlaps a subsequent 
completion date, the liquidated damages will be cumulative. 

Permitting the Contractor to continue and finish the Work or any part of it after the date or dates 
fixed for its completion, or after the date or dates to which completion may have been extended, 
will in no way operate as a waiver on the part of the Owner of any of its right under the Contract. 

The Owner may waive such portions of the liquidated damages as may accrue after the work is in 
condition for safe and convenient use by the public. 

UNSATISFACTORY PROGRESS AND TERMINATION OF THE CONTRACT 

In case the Contractor or any Subcontractor fails to furnish materials or to execute the Work in 
accordance with the Plans and Specifications, or if the provisions of the Contract are otherwise 
violated, then in any such case, upon ten days’ written notice to the Contractor and his Surety, the 
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Owner shall have the right to declare the Contractor in default on the Contract.  Said notice shall 
contain the reason for the Owner's intention to declare the Contractor in default on the Contract 
and, unless within ten days after service of said notice the violation shall cease or satisfactory 
arrangements shall have been made for its correction, the Contractor, upon the expiration of said 
ten days, shall be in default on the Contract and his right to proceed under the Contract shall be 
terminated. 

In the event the Contract is thus declared to be defaulted, the Owner will immediately notify the 
Contractor and his Surety of such action, and will at once cause the work already done to be 
measured and computed.  The action of the Owner in the declaration of the default of the Contact 
shall be final and conclusive, and the Contractor shall not be entitled to claim or receive any 
damages for not being allowed to continue.  After the default of the Contract, the Surety shall have 
the right to take over and complete the Work, provided, however, that the Surety shall notify the 
Owner in writing of its intent to do so within twenty (20) days after the notice of the default of the 
Contract.  Such completion of the Work by the Surety shall be done in strict accordance with all 
the provisions of the original Contract.  However, if the Surety does not take over the Contract as 
stated above, then the Owner shall cause the Work to be completed under a second contract.  If the 
cost of the Work done under the second contract exceeds what it would have cost under the original 
Contract, the increased cost shall be paid from any money due the Contractor under the Contract, 
and if that is not sufficient, then the increased cost shall be paid by the Contractor and/or his Surety. 

The Contractor and/or his Surety shall also pay all cost and expense of reletting the Work and all 
damages resulting from noncompletion of the Work within the Contract time.  If, when the Work 
is completed, it is found that there is any money due the Contractor, it will be paid to him; but no 
money shall be paid to the Contractor under the Contract after it has been declared in default, until 
the Work has been completed and accepted and all claims and suits resulting therefrom shall have 
been settled. 

PAYMENTS 

The Owner shall pay to the Contractor the price stipulated in the Contract, by making progress 
payments to the Contractor during the performance of the Work, on the basis of the value of work 
performed.     

The Contractor shall submit an invoice to the Engineer of the quantity of work performed for 
approval.  Requests for payment shall not be made more frequently than every thirty (30) days. 
The Engineer shall forward the invoice to the City of Cheviot for approval, and upon approval of 
the invoice by the Engineer and the Owner, the Owner shall pay the Contractor within thirty (30) 
days. 

Partial payment may be reduced or withheld entirely if, in the opinion of the Owner, construction 
is not proceeding according to the Contract, or if for any other violation, or for failure of the 
Contractor to comply with the orders of the Owner, or pending settlement of claims of liens filed 
against the Contractor. 
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The Owner shall make partial payments to the Contractor for work performed and materials 
delivered to the site at 92% of the value of work until the project is 50% complete.  All work 
performed and material delivered to the site after the work is 50% complete shall be paid at 100% 
of the value. 

The Contractor shall submit three (3) signed and notarized original copies of each Application for 
Payment to the Engineer.  One copy shall include waivers of lien and similar attachments if 
required. 

SORTA PERIODIC PAYMENTS 

This project is expected to be funded in whole or in part by the SORTA.  The Contractor shall 
comply with all requirements of this program.  The periodic payments to the Contractor may be 
made in whole or in part through SORTA. 

Sixty days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended will become due, and when due will be paid by Owner 
to Contractor. 

WAIVER OF MECHANIC'S LIEN 

Upon reaching 70% completion and again prior to Final Application for Payment, the Contractor 
shall submit waivers of mechanic's liens from subcontractors, materialmen, and suppliers for all 
construction to date. 

1. Submit partial waivers on each item for amount requested, before deduction for
retainage, on each item.

2. When an application shows completion of an item, final or full waivers.
3. Owner reserves the right to designate which entities involved in the Work must submit

waivers.
4. Submit final Application for Payment with or preceded by final waivers from every

entity involved with performance of the Work covered by the application who is
lawfully entitled to a lien.

5. Waiver Forms:  Submit waivers of lien on forms, executed in a manner acceptable to
Owner.

ACCEPTANCE OF FINAL PAYMENT 

After the final inspection has been made and the Owner has accepted the Work, the final estimate 
and Final Statement of Cost will be prepared.  If any items were erroneously overestimated in any 
partial estimate, such errors will be corrected in any subsequent partial estimate or in the final 
estimate, and the Contractor shall have no right to any such excess and shall not be entitled to any 
damage on account of such corrections in the final estimate. 
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1. Final invoice for payment.
2. Final affidavit listing all subcontractors/suppliers used on the Project and indicating the

amount paid in full.
3. Final Release of Liens from all subcontractors indicating the amount paid in full.
4. Prevailing Wage Affidavit, if applicable.
5. Guarantee.
6. Final Release of Lien.
7. Concrete Test Reports, if applicable.
8. Asphalt tickets stamped with the Inspector’s seal, if applicable.
9. Any additional testing reports as required by the Contract.

After the final estimate and Final Statement of Cost have been prepared and after the Contractor 
has fulfilled all of his obligations under the Contract, the Owner will pay the entire sum found to 
be due the Contractor after deducting all previous payments and any liquidated damages, if 
applicable. 

The date of acceptance of the Work by the Owner shall be the date of approval of the Final 
Statement of Cost. 

If, after physical completion of the work and acceptance of the Owner’s final measurements by 
the Contractor, the Owner finds that the Final Statement of Cost or final estimate or both may be 
unavoidably delayed, he may allow a payment on one-hundred percent (100%) of the final 
measurements, less such estimated amount of money as the Owner may deem necessary to 
withhold to take care of any contingencies which may arise. 

Should the Contractor have any claim against the Owner because of a variance with the Owner’s 
final measurement, the Owner may allow payment based on the Owner’s measurement pending 
adjustments of the disputed item or items.  Acceptance of payment on such basis shall not stop the 
Contractor’s claim nor prevent its satisfactory adjustment. 

Retainage shall be paid to the Contractor within thirty (30) days from the date of the Owner’s final 
acceptance of the Work and the completion of the Contract.  Upon the Contractor’s acceptance of 
this final payment, the Owner and the Engineer shall be released from any and all claims and any 
liability to the Contractor for anything further under or relating to the Contract or the Contract 
Documents, including any act or omission by the Owner or any of its employees or agents, 
including the Engineer; however, no payments, final or otherwise, shall operate as a release on the 
Contractor or it Sureties from any obligations under the Contract or the Contract Documents. 
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TERMINATION OF THE OWNER’S LIABILITY 

No person, partnership, firm, or company other than the Contractor shall have any interest in the 
Contract and no claims shall be made or held valid and neither the Owner nor its agents shall be 
held liable for, nor shall be held to pay any money except as herein provided.  The acceptance by 
the Contractor of the final payment made as aforesaid shall operate as, and shall constitute, a 
release to the Owner and its agents form any claim or liability to the Contractor for anything done 
or furnished for, or relating to the Work or for any act or neglect of the Owner or any person related 
to or connected with the Work. 

TERMINATION FOR CAUSE 

A. In the event that any of the provisions of the Contract are violated by the Contractor, or
by any of its subcontractors, the Owner may serve written notice upon the Contractor
and its surety of its intention to terminate the Contract.  Such notice shall list the act or
omission causing the breach, upon the service of such notice, the Contractor shall have
ten (10) business days to correct the breach or to make arrangements for correction that
is satisfactory to the Owner.

B. If no such correction or arrangements are made within the allotted time, the Owner may,
in its sole discretion, terminate the Contract on a date solely determined by the Owner.
In the event of such termination, the Owner shall immediately serve notice thereof to the
Contractor and its surety.  The surety shall then have the right to take over and perform
the Contract provided, however, if the surety does not elect to continue performance, the
Performance Bond will be forfeited and the Owner shall cause the Contract to be
completed.

C. Upon termination for cause, the payment to the Contractor of compensation earned for
Work performed to the date of such termination shall be in full satisfaction of all claims
against the Owner under this Contract, however the Owner shall have the right to deduct
from any amounts due and owing to the Contractor, including retainage, any costs, both
direct and incidental, incurred by the Owner in completing the Project.  The Contractor
and/or surety shall be liable for any excess costs the Owner may so incur, and the Owner
shall have the right to pursue any legal remedies necessary to affect the same.

TERMINATION FOR CONVENIENCE 

A. The Contractor hereby acknowledges that as the Owner is a public entity, due to
unforeseen circumstances, funding restraints, or changes in the nature of the Work, it
may become necessary for the Owner to terminate the Contract for convenience.

B. In the event the Owner finds it necessary to terminate the Contract for convenience, the
Owner shall serve notice upon the Contractor and its surety of its intention to terminate
the Contract ten (10) business days prior to the termination date.
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C. Upon termination for convenience, the Owner shall pay to the Contractor all
compensation due for Work performed to the date of termination, including all costs for
materials that were to be incorporated into the Project that cannot be returned; all
restocking fees for materials that were to be incorporated into the Project that can be
returned only upon the payment of a restocking fee.  The Contractor shall submit to the
Owner detailed invoices and proof of restocking fees, if any, within ten (10) business
days of his receipt of notice of termination from the Owner.  In addition, the Owner will
negotiate compensation with the Contractor for actual costs incurred as a result of the
termination.

CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 

The Contractor may terminate the Contract, upon ten (10) days written notice to the Owner if any 
public authority should stop the work for three (3) months, or if the Owner should fail to issue a 
Certificate of Payment, or if the Owner should fail to pay in accordance with this agreement. 

GUARANTEE OF WORK 

The Contractor hereby guarantees all work performed for a period of one (1) year from the date of 
completion, and two (2) years for all asphalt paving work, against all defects resulting from the 
use of inferior materials or equipment (unless said materials or equipment were provided by the 
Owner) or inferior workmanship.  The Contractor hereby agrees that during the guarantee period, 
it shall make all repairs, corrections, replacements or changes that, in the opinion of the Engineer, 
are necessary due to the use of materials, equipment or workmanship which are inferior, defective 
or not in accordance with the Contract or Contract Documents.  The Contractor shall, promptly 
upon receipt of written notice form the Owner, remove and replace all unsatisfactory work with 
suitable materials, equipment or workmanship, without additional expense to the Owner. 

If the Contractor fails to proceed with these terms of the guarantee in a timely manner, the Owner 
shall have the right to have the defects corrected, and the Contractor and its sureties shall be liable 
to the Owner for all expenses incurred by the corrections. 

Any or all special guarantees applicable to any definite parts of the Work, including the materials 
or equipment, shall also be subject to the terms of this section during the first year of the life of 
such special guarantees. 

Customary manufacturer’s guarantees in excess of one year shall be turned over to the Owner.  If 
the terms and conditions as set forth are met to the satisfaction of the Owner and Contractor, the 
Owner may reduce the Performance Bond to ten percent (10%) of the total amount paid the 
Contractor in the performance of this Contract as a Guarantee bond. 
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NOTICE 

Any written notice required to be served under the Contract or the Contract Documents shall be 
served by certified mail, or by personal service at the parties’ places of business. 

NO ESTOPPEL 

At no time shall the Owner be precluded or estopped by any provisions of the Contract, from 
demanding and recovering from the Contractor any damages sustained because of the Contractor’s 
failure to comply with the Contract or the Contract Documents.  The final inspection of the Work 
shall not be binding or conclusive upon the Owner if it subsequently appears that the Contractor 
willfully, fraudulently, or through collusion with an agent of the Owner, supplied inferior materials 
or workmanship, or departed from the terms of the Contract or Contract Documents, 
notwithstanding the acceptance of the Work and payment for the same by the Owner. 

ASSIGNMENT 

Neither the Contract or any part thereof, nor any funds to be received there under, by the Contractor 
shall be assigned, except upon the prior written permission of the Owner, upon any conditions that 
may be imposed by the Owner, and upon the prior written permission of any sureties who executed 
the Performance Contract Bond on behalf on the Contractor. 

INDEPENDENT CONTRACTOR STATUS 

At all times during the term of the Contract, the Contractor shall be and remain as an Independent 
Contractor with respect to all services performed under the Contract.  The Contractor agrees that 
all income reporting requirements to the U.S. government, the State of Ohio, and any local 
governments are its responsibility and not that of the Owner.  The Contractor shall be responsible 
for the payment of all taxes including, but not limited to, Federal, state, and local taxes, Social 
Security taxes, unemployment insurance taxes, and other taxes or license fees required by law, for 
its officers, agents, and employees.  The Contractor agrees that neither it, nor any of its officers, 
agents, nor employees is entitled to receive workers’ compensation, unemployment compensation, 
vacation leave, sick leave, or any other fringe benefits provided to the employees of the Owner or 
any other Owner agency, under this Contract.  Contractor acknowledges that under this Contract, 
the Owner is not required to contribute to the Ohio Public Employees Retirement System on behalf 
of the Contractor, its officers, agents, or employees, nor is the Contractor eligible to contribute to 
or receive benefits from said system. 
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OTHER CONTRACTS 

The Owner reserves the right to allow other work or to enter into other contracts for work or 
materials to be constructed or placed in or about the Work to be performed under this Contract, 
and to order the starting and progress of such other contracts at any time prior to the completion 
of this Contract.  The Contractor hereby agrees to allow the construction or progress of other such 
work, under such arrangements for the joint occupation for the site of the Work as the Engineer 
may establish.  The Contractor hereby waives any claim for damages or extra compensation by 
reason of any real or supposed interference with his performance of the Work; however, if in the 
judgment of the Engineer, the joint occupation of the site has unreasonably impeded the progress 
of the Contractor’s work under the Contract, then the time for completion of the Work may be 
extended by the Owner. 

PATENTS 

The Contractor shall indemnify and hold harmless the Owner, its officers, employees, and agents 
from all liabilities, judgments, costs, damages, or claims arising from the infringement of any 
patent, patent rights or royalty rights by reason of the use of any patented materials, machinery, 
devices, and equipment furnished or used in the performance of the Work, or by reason of the use 
of patented designs furnished and incorporated into the Work by the Contractor and accepted by 
the Owner, excepting any materials or equipment furnished by the Owner.  In the event that any 
claim, suit, or action in law or equity of any kind whatsoever is made or brought against the Owner 
involving any such patents, then the Owner shall have the right to retain, from the money due and 
owing to the Contractor, an amount the Owner deems sufficient to protect the Owner against loss 
until such claim, suit, or action has been settled and evidence of such settlement has been 
satisfactorily presented to the Owner’s Law Director. 

LAWS, ORDINANCES, AND REGULATIONS 

The intent of the Contract and the Contract Documents is to include each and every provision and 
clause required by law to be inserted herein, and they shall be read and enforces as though there 
were included herein. 

The Contractor shall keep itself fully informed of, and shall strictly observe and comply with, all 
applicable Federal State, County, and local laws, rules, regulations, and ordinances; building code 
requirements; permit requirements; licensing requirements; inspection requirements; all laws, 
rules, and regulations regarding the employment of and payment of all laborers, the legal rights of 
all laborers employed under the Contract; all orders or decrees that exist or that may be enacted by 
any body or tribunal having jurisdiction or authority over any aspect of the Work.  The Contractor 
shall also insure that its subcontractors are also informed of and strictly comply with and observe 
all applicable laws, rules, regulations, and ordinances. 
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The Contract shall be required to give all notices and pay all fees for any required permits, licenses, 
or inspection, unless the Owner assumes the responsibility for giving such notices or paying such 
fees.  The Engineer will discuss any special permits that may be required for the Project at the 
preconstruction conference. 

The Contractor shall indemnify and hold harmless the Owner, the Owner’s officers, employees 
and agents, including the Engineer, against any claim or liability arising from or based upon any 
violation of any such law, rule, regulations, ordinance, order, decree or requirement, whether by 
the Contractor itself, its employees or agents, or any of its subcontractors. 

Should the Contractor at any time find that any requirement of the Contract of the Contract 
Documents is at variance with any applicable law, rule, regulation, requirement, order or decree, 
it shall promptly notify the Engineer. 

ENVIRONMENTAL PROTECTION 

The Contractor shall observe and comply with all Federal, State, and local laws and regulations 
controlling pollution of the environment and shall comply with provisions of Section 107.19 of 
the ODOT Construction and Material Specifications. 

TAXES 

The Contractor will be required to pay, without additional expense to the Owner, all Federal, State, 
local and other taxes which may be applicable to the Work, excepting any taxes and assessments 
on the real property comprising the site of the Work.  The Owner will provide a State Sales Tax 
Exemption Certificate to the Contractor for materials incorporated into the Work. 

The Contractor hereby agrees to withhold all City income taxes due or payable under the 
provisions of the Codified Ordinances of the City of Cheviot for wages, salaries, and commission 
paid to its employees who will work within the city limits for more than 12 workdays, and further 
agrees that any of its subcontractors shall be required to withhold any such City income taxes due 
to under said Code for services performed under this Contract.  The Contractor is advised to get 
full information from the Tax Office prior to bidding. 
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UTILITY OWNERSHIP 

The following utilities and Owners are located within the work limits of this project: 

Gas Duke Energy 
139 E. Fourth Street 
Room 460-A; P.O. Box 960 
Cincinnati, Ohio  45201 
(513) 287-2762

Electric Duke Energy 
2010 Dana Avenue 
Cincinnati, Ohio  45207 
(513) 287-1042

Water Greater Cincinnati Water Works 
4747 Spring Grove Avenue 
Cincinnati, Ohio  45232 
(513) 591-5007

Telephone Cincinnati Bell Telephone Company 
221 East Fourth Street, Building 121-900 
Cincinnati, Ohio 45201 
(513) 565-7043

Sanitary Sewer /  Metropolitan Sewer District of Greater Cincinnati 
Combined Sewer 1600 Gest Street 

Cincinnati, Ohio  45204 
(513) 557-7167

Cable TV Charter Communications 
10920 Kenwood Road 
Cincinnati, Ohio  45242 
(513) 386-5907



City of Cheviot – Bridgetown Rd. & Nolan Ave. Improvements (SORTA)  Project # 32088 

42 

PREVAILING WAGE 

Under 4115.071, Paragraph "C" of the Ohio Revised Code, any Contractor or Subcontractor 
contracting with a Public Authority must submit certain personnel and payroll information to that 
Public Authority's prevailing Wage Coordinator during the life of the Contract. 

Any Contractor or Subcontractor participating in a public works project must: 

1. Supply to Prevailing Wage Coordinator of the contracting public authority a schedule of
the dates during the life of his contract with the authority on which he is required to pay
wages to employees.

2. Deliver to the Prevailing Wage Coordinator a certified copy of his payroll, within two
weeks after the initial pay date, and supplement report for each month thereafter.  If the
construction period is to be less than one month, the payroll reports must be made on a
weekly basis.  Payroll reports must contain the following information:

a. Wages

b. Name

c. Current address

d. Social Security number

e. Number of hours worked during each day of the pay periods covered and the total
for each week.

f. Hourly rate of pay

g. Job classification

h. Fringe payments

i. Deductions from his wages.

WAGE RATES 

When the total overall project exceeds $29,653, all bidders must comply with the prevailing wage 
rates on Public Improvements in Hamilton County and, as ascertained and determined by the 
Administrator of the Ohio Bureau of Employment Services (OBES) as provided in Section 
4115.05 through 4115.034 of the Revised Code of the State of Ohio.  It is anticipated that the 
Prevailing Wage Law will apply to this project. 
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PREVAILING WAGE AFFIDAVIT 

An "Affidavit of Contractor or Subcontractor, Prevailing Wage", must be executed and returned 
to the Owner upon completion of the project.  Final payment will be retained until the document 
is received.  Please note that the affidavit encompasses the work done by all Subcontractors as 
well as the Contractor's work force 
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SPECIFICATIONS FOR CONSTRUCTION 

In general, unless specifically set forth herein, the work, materials, and methods of measurement 
and payment shall conform to the applicable divisions and paragraphs (as noted on the Bid 
Proposal or in the plans) of the most current edition of the:  

State of Ohio 
Department of Transportation 

1. Construction and Material Specifications
2. Construction and Material Supplemental Specifications
3. Standard Construction Drawings
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SPECIAL PROVISIONS 

PROJECT SIGN 

The Contractor shall erect a sign on the Project Site, acknowledging the SORTA’s role in the 
Project, provided that the location thereof shall be agreed upon mutually by the City and the 
SORTA.  The sign shall be at least six (6) feet by four (4) feet and be at least four (4) feet above 
the ground.  The cost of the project sign shall be incidental to the Contract.   

PROTECTION OF UTILITIES 

Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities. The 
contractor will conduct activities to minimize and avoid utility facilities. If conflicts with utility 
facilities are identified and unavoidable, the contractor will coordinate any necessary relocation 
work with the facility owner and Engineer. In such an instance, the contractor will be responsible 
for contacting all utility facility owners on the subject project to coordinate activities, minimize 
and avoid conflicts. The City of Cheviot maintains the right to remove or alter portions of this 
contract if a utility conflict occurs. It is the contractor’s responsibility to verify all utilities and 
their respective locations before excavating.  

COOPERATION WITH UTILITIES 

Greater Cincinnati Water Works (GCWW) has water facilities that are to that are to be 
relocated/adjusted by the company or the company’s subcontractor and is to be coordinated with 
the Contract work.  GCWW’s contractor, Prus, plans to complete the water main replacement work 
on Nolan Avenue and Maywood Court by September 4, 2025.   

If the utility owners fail to relocate or adjust utilities as provided for in the Contract Documents 
and the Contractor sustains losses that could not have been avoided by the judicious handling of 
forces, equipment, and plant, or by reasonable revisions to the schedule of operations, then the 
Engineer will adjust the Contract according to 108.06 and 109.05 of the ODOT Construction and 
Material Specifications. 

ITEM 105.06  -  COOPERATION BETWEEN CONTRACTORS 

The Contractor shall coordinate his work with other Contractors within or adjacent to the project 
limits.  All improvements completed under this contract shall meet the line and grade of other work 
in an acceptable manner. 

Separate Contractors working within the limits of the Project shall conduct their work without 
interfering with or hindering the progress or completion of Work being performed by other 
Contractors and shall cooperate with each other as directed by the Engineer. 
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ITEM 201  -  CLEARING AND GRUBBING 

This work consists of removing trees, stumps, and roots as designated on the plans, and 
removing all vegetation and construction debris from the limits shown on the plans.  Preserve all 
vegetation and objects not designated for removal.  The work shall also include any removal of 
posts, rocks, landscaping and any other objects within the construction limits which the removal 
and disposal of is deemed necessary to allow for the proposed improvements to take place. 

Trees shall be removed in a manner that will not jeopardize the public safety or damage 
structures including utility lines or services, or adjacent trees.  Special care shall be taken to 
avoid damage to existing walks, roadways, other trees, buildings, structures, overhead wires, or 
other property. Any damage done by the contractor shall be repaired by him at his expense. 

The stumps including the major root system of all trees directed to be removed shall be removed 
to a depth of six (6) inches below the surface of the pavement adjacent to the site of 
removal. Excavations caused by the removal of trees in other than paved areas shall be backfilled 
as directed with approved fill and/or loam and be seeded, all to the satisfaction of the Engineer.  It 
is intended by this specification to require that the area where any tree, stump, or root has been 
removed shall be reconstructed in such manner as will not detract from the appearance of the 
area next adjacent to the site of the removal and that the removal of a tree shall include also 
the removal of all branches, leaves, bark chips, or other parts or debris caused by said cutting, 
transportation removal or disposal.   

The cost of all clearing and grubbing shall be incidental to the Contract.  Any existing 
mailbox shall be removed, stored, and reset as a part of this item. 

ITEM 207  -  TEMPORARY SEDIMENT AND EROSION CONTROLS 

The Contractor shall take extreme care to prevent unnecessary erosion, water pollution 
and siltation at all points of the project.  Temporary seeding and mulching, straw bales, slope 
drains, etc., shall be used as necessary or as directed by the Engineer.  The cost of all temporary 
erosion control measures shall be incidental to the Contract. 

FULL-DEPTH PAVEMENT SAWING 

All existing pavement to be widened and/or removed shall be sawed full depth at the limits of 
removal, using a diamond saw blade to provide a uniform edge and prevent damage to 
pavement that is to remain in place.  The cost of the sawing shall be incidental to the 
applicable pavement removal item. 
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ITEMS 252 / 253  -  PAVEMENT REPAIR 

The plans show dimensions and locations of pavement areas which are to be repaired under "Item 
252, Full Depth Rigid Pavement Removal and Flexible Replacement, As Per Plan" or "Item 253, 
Full Depth Rigid Pavement Removal and Rigid Replacement, As Per Plan,” The Contractor shall 
note that these dimensions and locations are only approximations and may be changed and/or 
adjusted.  The final areas to be repaired under these items will be designated in the field by the 
Engineer and the quantity of work to be covered under these items will be based upon the 
measurement of those designated areas. 

The unit price bid for Item 252, Full Depth Rigid Pavement Removal and Flexible Replacement, 
As Per Plan, shall include all the costs incurred in the removal of the existing concrete pavement, 
placement of 3” of compacted aggregate base, and the placing of the asphalt pavement as per plan. 

The unit price bid for Item 253 Full Depth Rigid Pavement Removal and Rigid Replacement, As 
Per Plan, shall include all the costs incurred in the removal of the existing concrete pavement, the 
compaction of the subgrade as required, and the construction of the concrete pavement as per plan. 

The Contractor shall plane off the existing pavement as shown on the typical details.  
The Engineer will then mark the location, size and type of repair to be made.  
Weather permitting, the Contractor shall complete the pavement repairs within five (5) 
working days from when the planing operations have been completed. 

All curb repairs/replacements, pavement repairs and utility adjustments are to be completed 
before placement of the asphalt surface.   

ITEM 254  -  PAVEMENT PLANING 

The work of this item consists of removing the existing asphalt wearing surface to the depths and 
limits specified or as directed by the Engineer, the intent of which is to restore adequate curb height 
and/or to remove deteriorated portions or irregularities in the existing wearing surface.  Removal 
shall be by the method of cold surface planing, as described in Item 254. 

The Contractor shall be responsible for notifying all residents of parking restrictions 24 hours in 
advance of any and all planing operations.  Care shall be exercised during planing operations 
so as not to damage manhole covers, grates, chambers, valves, valve boxes, etc.  Any utility 
castings damaged by the Contractor's operations shall be replaced by the Contractor at his 
expense. After removing the wearing course, the Contractor shall immediately clean and tack 
coat an area at least four feet (4') in radius around all utility castings within the removal area 
and place an asphalt concrete wedge, thoroughly compacted in accordance with Item 401, 
around the castings in the four-foot (4') radius area.  As an alternate method, the Contractor may 
choose at the time the wearing course is removed to leave a four-foot radius wedge of existing 
surface course around the utility casting to protect traffic, but will not be allowed to remove 
these wedges until the day previous to placing asphalt concrete surfacing on the street.  Where 
manholes or valve chambers within an area where wearing course is removed have previously 
been adjusted with adjusting rings, the Contractor shall also have the option of removing the 
adjustment ring.   
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If the Contractor chooses to remove the adjustment rings, he shall re-install the rings immediately 
prior to resurfacing the street.  No additional compensation will be paid for the placing of asphalt 
wedges, the removal and re-installation of adjustment rings, or the separate removal of existing 
wearing course left around the castings.  These costs shall be included in the cost of removing the 
wearing course.  All material removed shall be the property of the Contractor. 

The Contractor shall note that the maintenance of proper drainage patterns will be of special 
concern, especially where proposed work is to meet existing pavement.  The Contractor may be 
required to survey areas in question, using an automatic level or other appropriate equipment to 
assure proper grade and cross-slope.  The cost of all operations required to assure and to 
demonstrate that proper drainage patterns have been maintained shall be included in the unit price 
bid for the pertinent pavement removal item. 

ITEM 304  -  SUBGRADE REPAIR 

A contingency amount of Item 304 aggregate base course material for repair and replacement of 
unsound subgrade material as directed by the Engineer is included under this item.  The cost of all 
labor, equipment and material necessary to excavate and dispose of the unsuitable subgrade 
material and to place and compact the aggregate as required shall be included in the unit price bid 
for Item 304, Aggregate Base.  

ITEM 401  -  SEALING EDGES 

All edges of the asphalt concrete surface course constructed under this Contract shall be sealed 
with asphalt cement as directed by the Engineer, the cost of same to be included in the unit price 
bid for Item 441 Asphalt Concrete.  After completion of the surface course, gutters shall be sealed 
with asphalt cement as directed by the Engineer.  The material shall be applied at a uniform width 
of approximately 4 inches and at a rate just sufficient to fill surface voids.  Sealing edges at building 
walls, foundations, or other visible surfaces shall be done neatly and without more than one-half 
(1/2) inch of the sealant being visible on the surface.  Any extra sealant applied to visible surfaces 
shall be carefully and thoroughly removed by the Contractor at no additional cost to the Owner. 

ITEM 401  -  ASPHALT CONCRETE PAVEMENTS 

401.16 Compaction:  Add:  Achieve an in-place density of the compacted material ranging 
between 92.0% and 96.9% as determined by the material testing consultant. 

ITEM 407  -  NON-TRACKING TACK COAT 

A non-track tack coat shall be applied to the area to be surfaced in accordance with Item 407, Non-
Tracking Tack Coat.  The residual asphalt content of the tack coat shall be 0.04 to 0.06 gallons per 
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square yard.  SS-1, SS-1h, CSS-1, or CSS-1h materials used shall be diluted 50 percent with 
potable water.  Over-spray on curbs, adjoining pavements, and other roadside facilities shall not 
be tolerated, and the Contractor shall be responsible for clean-up of any areas or facilities receiving 
over-spray. 

ITEM 441  -  ASPHALT PAVEMENT COURSE WITH FIBER REINFORCEMENT 

Description 

Furnish all material, equipment, labor, and incidentals for mixing aramid fiber into HMA per this 
specification.  Aramid fibers must be treated to prevent them from becoming airborne during the 
mixing process, and the treatment must become soluble in the asphalt.  Treated aramid fiber shall 
be continuously fed and mixed into HMA per dosage and mixing requirements of this 
specification.  A certified QA/QC mixing technician shall perform continuous feeding of the 
treated aramid fibers into the asphalt during plant mixing operations for all of the Fiber Reinforced 
HMA quantities requires for the project and a P.E.-stamped certification report must be submitted 
upon project completion. 

Definitions 

a. "HMA" is hot mix asphalt, without aramid fiber.
b. "Fiber Reinforced HMA" is hot mix asphalt including aramid fibers.
c. "Aramid Fiber" is pure aramid fiber meeting the material properties of this specification,

without additive materials.
d. "Treatment" is the binder material used to facilitate the proper amount of the aramid fiber

into the HMA so that the aramid fiber does not become airborne.
e. "Dosage rate" is the minimum weight of treated aramid per ton of asphalt that is to be

continuously fed into HMA.
f. "Continuous feeding" is metering and delivering, in a constant stream-like manner, the

dosage rate of treated aramid into the HMA during the asphalt mixing process at the plant.
g. "Manufacturer" is the company that produces the aramid fiber from raw materials.
h. "Supplier" is the company that offers an aramid product.

Materials 

Meet the following Aramid and Treatment material properties: 

Aramid Properties Measure 
Material Aramid Fiber (50-51% by weight) 
Form Filament Yarn 
Length 1.5 +/-0.03 (inch) 
Tensile Strength 2.4-3.6 (GPa) 
Elongation at Break 3.0-4.4 (%) 
Modulus 60.80 (GPa) 
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Specific Gravity 1.44-1.45 g/cm3 
Decomposition Temperature ˃930° F 
Treatment Properties Measure 
Treatment Type Sasobit® Wax (49-50% by weight) 
Treatment Melting Temperature ˃190° F 

Submittals 

Provide the following from the product supplier at least two weeks prior to asphalt production: 

1. Identify the mixing plant and type (Batch or Continuous Drum).

2. Material data sheet for the treated aramid fiber describing aramid fiber and treatment
properties, including the type, weight, and flash point of treatment material.

3. A certified QA/QC mixing plan including procedures for continuously feeding the aramid
fiber into the asphalt.  The fiber supplier must approve the QA/QC mixing plan and provide
certification of the QA/QC mixing technician at the asphalt mixing plant who is responsible
for continuous feeding of the fiber into the HMA.  The continuous feeding can be
accomplished by using either manual or machine operated dosing equipment for the entire
fiber mixing process.

Job Mix Formula 

When treated aramid fiber is required as a mixture ingredient, modification to the job mix formula 
is not required. 

Storage Requirements 

Store treated aramid product in a dry environment and do not allow it to be in contact with 
moisture. 

Dosage and Mixing Requirements 

The aramid dosage rat is 2.1 ounces (+/- 5%) per ton of HMA.  This does not include the treatment 
weight.  For uniform disbursement, treated aramid shall be metered and continuously fed in a 
constant stream-like manner.  It shall be mixed with the heated aggregates before injection of the 
liquid asphalt during the asphalt mixing process at the Batch or Continuous Drum Plant below. 

1. Batch Plant

Feed treated aramid manually, or with machine-operated dosing equipment, onto RAP or
aggregate belts, or directly into the pug mill or weigh hopper.  Standard project HMA batch
mixing times apply.  Metering shall be based on batch size (tons) and dosage rate (oz/ton).
Feeding shall occur in a constant stream-like manner during the heated aggregate mixing
batch time.  If necessary, increase the mixing time with heated aggregates to ensure the
aramid fibers are uniformly distributed.
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2. Continuous Drum Plant

Feed treated aramid manually, or with machine-operated dosing equipment, onto RAP belt
or directly into the mixing drum through the RAP collar.  Standard project HMA asphalt
production rates apply.  Metering shall be calibrated based on the asphalt production rate
(tons/hr), and the dosage rate (oz/ton).  Feeding shall occur in a constant stream-like
manner.  If necessary, increase the mixing time with heated aggregates to ensure the aramid
fibers are uniformly distributed.

Inspection 

Visual inspection shall be performed during the mixing process to verify uniform distribution of 
aramid fiber. 

Fiber Reinforced HMA Placement 

All construction, mixture and density requirements of the asphalt as detailed in the Standard 
Specifications shall apply. 

Pre-Approved Products, Manufacturers, Suppliers, and QA/QC Mixing 

Product: ACE FiberTM 

Manufacturer: Surface Tech 

Distributor: Site Supply Inc. 
Contact:  Matt Kirby 

(513) 383-8408
mattkirby@sitefabric.com
33 Glendale-Milford Road
Loveland, OH  45140

Acceptance 

Acceptance of the reinforced HMA will include the following factors: 

1. The Owner/Specifier shall receive from the Contractor, a Professional Engineer-stamped
QA/QC report which certifies that the metering and continuous feeding was performed per
the dosage rate and all other requirements of this specification by a certified technician,
and that visual inspection was performed during the mixing process to certify that no
clumping of aramid fiber or treatment product occurred.

2. All other construction, mixture, and density requirements of the asphalt as detailed in the
Standard Specifications shall apply.

mailto:mattkirby@sitefabric.com
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Basis of Payment 

Each ton of Fiber Reinforced HMA placed according to this specification will be measured and 
paid for at the contract unit bid price per ton, and shall include full compensation for furnishing all 
material labor, tools, equipment, QA/QC mixing and reporting, and incidentals for doing all the 
work involved in metering and feeding the treat aramid fiber, and placement and compaction of 
the Fiber Reinforced HMA. 

Pay Item 

441 Asphalt Pavement Surface with Fiber Reinforcement 

ITEM 441  -  MEETING EXISTING PAVEMENT 

Where an asphalt concrete resurfacing project begins or ends, the surface course shall meet 
the existing on a neat, straight line.  Unless otherwise directed by the plans, the Contractor 
shall construct a ten- foot (10') long butt joint (see detail). 

ITEM 441  -  ASPHALT CONCRETE 

448.03 Reports and 448.04 Acceptance:  Acceptance requirements have been modified in these 
Special Provisions to adjust for smaller quantity projects and assure each day of paving meets the 
design criteria of the Job Mix Formulas (JMF).  Except as modified in this provision, all 
other requirements of the ODOT 441 Specification still apply. 

Acceptance of all 448 asphalt will be based on the results of extraction and gradation 
tests performed by the material testing consultant.  The testing consultant will obtain four (4) 
samples for each day of paving in accordance with ODOT Supplement 1035.  The 
consultant will do extraction and gradation tests, in accordance with ODOT Supplements 1038 
and 1039, for two (2) of the samples, the other two (2) will be hold samples.  A Lot as used in 
403.08 will be defined by the total cubic yards of asphalt placed for each specific pay item for 
each JMF.  Acceptance of a Lot will be based on the average of a minimum of four (4) tests.  In 
addition to each Lot, each day of paving will be subject to the tolerance criteria shown in Tables 
403.08-1 and 403.08-2. 

The Contractor is still required to perform all tests and submit reports per ODOT 441. 

ITEM 441  -  BROOMING AND CLEANING 

The existing surface shall be cleaned and prepared in accordance with Item 401.12.  The cost for 
such work is to be included in the unit price bid for Item 441, Asphalt Concrete. 
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ITEM 452  -  PLAIN CONCRETE PAVEMENT, MISCELLANEOUS:  CONCRETE 
DRIVEWAY APRON 

The unit price bid for Item 452 shall include all labor, material, and equipment necessary for the 
removal and disposal of the existing concrete or asphalt apron, the placement of the new concrete 
apron, and the restoration of the grass areas adjacent to the apron with topsoil, seed and mulch.   

In the event the apron has settled, a stone fill leveling course shall be added to bring the apron back 
to the grade of the existing sidewalk or curb, and shall be incidental to the apron replacement item. 

The finish applied to the concrete aprons shall be a light broom finish.  All joints and outside edges 
of the pavement shall be tooled with an edger or joint tool after brooming or hand finishing of 
the final finish. 

The Contractor shall take great care to protect existing walk and curb not marked for repair. Any 
walk or curb not marked for repair and damaged by the Contractor, shall be replaced per plans and 
specifications at the Contractor's expense. 

The Contractor must notify the affected residents or businesses in writing at least 24-hours prior 
to closing driveways.  If the residents and businesses have not been notified 24-hours in 
advance of the anticipated drive closure, the Contractor will be prohibited from making these 
closures until such time as the proper advance notification is made. 
The maximum time period for driveway closure shall be ninety-six (96) hours.  The Contractor 
shall place new curbs twenty-four (24) hours after curb removal and aprons and walks across the 
driveway twenty-four (24) hours after the curb is poured. 

The Contractor shall keep driveways closed for a forty-eight (48) hour period after concrete 
placement to permit the curing of concrete curbs, driveway aprons, and sidewalks 
across driveways.   

No concrete removal may take place on a Thursday or Friday unless the Contractor will pour 
concrete on a Saturday. 

It is the Contractor's responsibility to protect the new concrete surface until it cures. 

All existing driveway aprons shall be removed and replaced with concrete, unless noted otherwise. 

The areas indicated on the plans may not be the final replacement areas and are subject to 
adjustment in the field by the Engineer. 

ITEM 499  -  CONCRETE - GENERAL 

If the averages of all sets of three consecutive strength test results meet the following strengths, 
an extended guarantee will be required on all concrete work. 

a) 3500 psi to 3799 psi  -  3 year guarantee
b) 3800 psi to 3999 psi  -  2 year guarantee
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ITEM 503  -  SHEETING AND SHORING 

The Contractor shall furnish, put in place, and maintain such piling, sheeting, bracing, etc., as is 
required by the Industrial Commission and the Department of Industrial Relations, State of Ohio, 
in their Bulletin No. 1C-3, "Specific Safety Requirements Relating to Building and Construction 
Work," as revised.  The Contractor shall furnish, put in place, and maintain and remove such 
sheeting, shoring, planking and bracing as may be required to support the sides of the excavations 
and to prevent any movement which could in any way injure the work, human life, or adjacent 
structures and property, obstruct surface drainage channels or waterways, or otherwise injure or 
delay the work.  If required at any time by the Engineer, the Contractor shall furnish and install 
such additional sheeting, shoring and bracing as may be necessary to protect the work, but 
compliance with such orders or failure on the part of the Engineer to give such orders shall in no 
case release the Contractor from liability for any damages or injuries caused by weak or 
insufficient sheeting, shoring and bracing, nor from his responsibility to protect the work or 
adjacent property. 

Except when ordered left in place, all wood sheeting above the top of the pipe, steel sheet piling, 
braces, shorer, walers or stringers, shall not be withdrawn until the backfill is practically complete. 
As the backfill progresses to the elevation of a set of walers and braces, such bracing shall be 
removed.  All sheeting and bracing specified, shown on the plans, or directed by the Engineer to 
be left in place shall not be removed.  All sheeting left in place shall be cut off at least two (2) feet 
below final finish grade.  During the removal of sheeting, care must be taken to prevent movement 
of the sides of the excavation.  All voids left by the withdrawal of sheeting shall immediately be 
carefully refilled by ramming with tools adapted to the purpose, pneumatic or other approved type, 
or by flushing sand into the voids. 

Whenever the Engineer, in writing, orders any type sheeting, shoring, bracing or foundation 
material left in place, or when so shown on the plans or specified, the Contractor will be paid for 
the actual amount so left in place at prices stipulated for the applicable items.  Sheeting, shoring 
and bracing left in place by the Contractor for his own convenience will not be paid for under any 
item. 

ITEM 608  - WALKS, CURB RAMPS, AND STEPS 

The unit price bid for Item 608 shall include all labor, material, and equipment necessary for the 
removal and disposal of the existing concrete walk, the placement of the new concrete walk, and 
the restoration of the grass areas adjacent to the walk with topsoil and seed.  The walk shall be five 
(5) inches in thickness, except in walk areas through the driveway aprons and curb ramps, where
the thickness shall be increased to seven (7) inches.

The Engineer shall mark in the field the walk to be replaced under this item.  Replacement walk 
shall match the line and grade of the existing walk and the same joint pattern shall be maintained.  
Preformed expansion joint material, 1/2-inch thick, shall be placed adjacent to all existing 
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remaining walk or structures.  Where integral lug curb is a part of the walk to be repaired, the cost 
of replacement of the curb shall be included in the price bid for the walk. 
Curb ramp construction shall conform to Item 608.07.  Curb ramp standard dimensions will be 
adjusted as required by the Engineer in the field to provide adequate access for handicapped 
persons in the vicinity of poles or other fixed objects behind the curb.  Curb ramps in both new 
and existing concrete walks will be measured as the number of each complete and shall include 
the cost of any additional materials, grading, forming and finishing not included in the concrete 
walk item (separate), which is measured through the curb ramp area. 

Curb ramp construction shall conform to Item 608.07.  Curb ramp standard dimensions will be 
adjusted as required by the Engineer in the field to provide adequate access for handicapped 
persons in the vicinity of poles or other fixed objects behind the curb.  Curb ramps in new concrete 
walk will be measured by the number of each completed curb ramp.  Curb ramps in existing walk 
will be measured by the number of square feet of finished surface completed.  Payment shall 
include the cost for saw cutting, excavation, disposal of material, backfill, base course material, 
reinforcing steel, expansion joint material, grading, forming, all materials, finishing of the curb 
and walk of the ramp, restoration, installation of the truncated domes, detectable warning inserts, 
and incidentals necessary to complete the specified items. 

It is the Contractor's responsibility to protect the new surface until it cures. 

ITEMS 608 / 452  -  SIDEWALK AND/OR DRIVE APRON FINISH 

The finish applied to the Portland Cement concrete surface used as a sidewalk or driveway apron 
shall be a broom finish.  All joints and outside edges of the pavement shall be tooled with an edger 
or joint tool after brooming the final finish.  Final finish, joints, and edges shall be subject to the 
approval of the Engineer. 

It is the Contractor's responsibility to protect the new surface until it cures. 

ITEM 609  - CURBING, CONCRETE MEDIANS, AND TRAFFIC ISLANDS 

The unit price bid for Item 609 shall include all labor, equipment and material necessary to saw 
cut, remove and dispose of existing curb, construct the replacement curb, and restore the adjacent 
grass areas with topsoil, seeding, and mulching.  The replacement curb shall, in general, match the 
existing curb as to line and grade, except where there are existing drainage problems.  The 
Contractor shall grade the new curb to drain in conformance with the drainage patterns of the 
street. 

It is the Contractor's responsibility to protect the new surface until it cures. 

Existing Contraction joint pattern in the curb shall be maintained, but the maximum spacing 
between Contraction joints shall be ten (10) feet.  Expansion joints shall be constructed on a 
maximum spacing of forty (40) feet.  Where replacement curb begins or ends at an existing 
expansion joint, the Contractor shall install new expansion joint material, the cost of which is to 
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be included in the unit price bid for the curb replacement.  Finish of the replacement curb shall be 
a light brush finish. 

Unless otherwise directed by the Engineer, where curb is to be replaced at driveway locations the 
Contractor shall construct the curb so as to facilitate ingress and egress of vehicles and to match 
the grade of the existing drive.  If required, the Contractor shall construct the portion of the curb 
through the drive entrance as a drop curb with transition areas on each side of the driveway 
approach.  The Contractor shall note that the concrete curb details, as shown on the plans, may be 
modified by the Engineer in the field in order to properly match the various dimensions of the 
existing curb, which is to be removed. 

Existing downspout leaders outletting at the curb shall be replaced as per the detail, "Typical 
Downspout Connection".  The cost for the labor and material necessary to replace the downspout 
leader shall be incidental to the pertinent curb replacement item for each downspout replaced three 
(3) feet in length.  Topsoil and seeding shall be incidental costs.  If more than three (3) feet of
downspout needs to be replaced to obtain positive slope, the additional work shall be paid on a per
foot basis in bid item 611, 3" PVC pipe SCH 40.  However, all new downspout pipe shall be
installed with as few joints as possible, regardless of how payment is made.  Any necessary vertical
or horizontal bends shall be included and paid for on the above basis.

ITEM 611  -  REVIEW OF DRAINAGE FACILITIES 

Before any work is started on the project and again before final acceptance by the Owner, the 
Contractor, with the Engineer, shall make an inspection of the existing sewers within the work 
limits, which are to remain in service and which may be affected by the work.  The condition of 
the existing conduits and their appurtenances shall be determined from field observations.  Written 
records of the inspection and/or photographic documentation shall be kept by the Engineer. 

All existing sewers inspected initially by the above-mentioned parties shall be maintained and left 
in a condition reasonably comparable to that determined by the original inspection.  Any change 
in the condition resulting from the Contractor's operations shall be corrected by the Contractor to 
the satisfaction of the Engineer.  All existing and/or new conduits, inlets, catch basins, and 
manholes constructed and/or cleaned as a part of the project shall be free of all foreign matter and 
in a clean condition before the project will be accepted by the Owner.  Payment for all operations 
described above shall be included in the unit prices bid for the pertinent item. 

ITEM 611  -  RESTORATION OF AREAS DISTURBED BY DRAINAGE FACILITIES 

Soil areas disturbed by construction of underdrains, trench drains, conduits, catch basins or other 
drainage facilities shall be regraded to drain properly and then restored with top soil, seeding and 
mulching.  The cost of restoration of these soil areas is to be included in the unit price bid for the 
pertinent drainage item. 

Pavement areas (including walks, drives, curbs, etc.) disturbed by the construction of the drainage 
facilities will be restored as per the applicable asphalt pavement repair detail or the concrete 
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pavement detail.  Payment for the restoration of these areas will be at the unit price bid for the 
pertinent pavement item. 

ITEM 611  -  TRENCH FOR SEWER CONSTRUCTION 

Trench excavation for sewer construction shall be adequately maintained and protected with 
barricades at all times. 

Placement of proposed sewer pipe and backfill material shall follow as closely as possible behind 
excavation operations.  The length of sewer trench, which is open at any one time, shall be held to 
a minimum and shall, at all times, be subject to the approval of the Engineer. 

ITEM 611  -  PIPE CUT-OFFS 

When bell-and-spigot pipe is used, any necessary pipe cut-offs shall be made at the spigot end of 
the length of pipe adjacent to the end length.  When tongue-and-groove pipe is used, the length of 
pipe next to the end length shall be cut and a butt joint formed with a collar as detailed in Standard 
ODOT Drawing DM-1.1.  

ITEM 611  -  CONDUIT END TREATMENT 

Immediately after placement of any conduits, the Contractor shall construct the end treatments 
required by the plans at both the outlet and inlet ends.  This shall include headwalls, concrete 
riprap, rock channel protection, sodding, etc.  The cost of the necessary reconstruction and/or 
regrading of swales or disturbed areas at the inlets and outfalls of all proposed conduits shall be 
included in the price bid for the pertinent conduit and inlet items. 

ITEM 611  -  MANHOLES, CATCH BASINS AND INLETS 

MSD has existing facilities within the construction limits or project area that will stay in place and 
in service. To schedule an MSD inspector, the Contractor shall contact Ray Schork of MSD WWE 
Inspections at 513.244.5537 or MSDWWEInspections@cincinnati-oh.gov a minimum of five (5) 
business days before starting construction on or near MSD sewers, including any manhole 
adjustments required for the project. Manhole adjustments must be made per MSD Standard 
Drawing Accession Nos. 49058 or 49058-A 

49058:         Sanitary Manhole Adjustment Using Brick and Mortar Prior to Machine Paving 
49058-A:             Sanitary Manhole Adjustment with Precast Concrete Ring and Mortar Prior to 
Machine Paving 

All castings for manholes, catch basins and inlets shall conform to those specified in the standard 
construction drawings.  Grated inlet tops shall be placed as specified on the plans.  Tops of casting 

mailto:MSDWWEInspections@cincinnati-oh.gov
https://msdgc.org/sites/default/assets/downloads/doing_business/capital_project_resource_library/MSD-Standard-Drawings/49058.pdf'
https://msdgc.org/sites/default/assets/downloads/doing_business/capital_project_resource_library/MSD-Standard-Drawings/49058-A.pdf
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elevations are subject to final adjustments as approved by the Engineer.  All castings used shall be 
subject to the final approval of the Engineer. 

The unit price to repair and/or adjust sanitary manholes shall include the cost of picking up said 
rings at the Metropolitan Sewer District Storage Yard at 225 West Galbraith Road, hauling said 
rings to the site and installing said rings at the required locations.  The Contractor shall contact the 
Division of Sewer Maintenance, Metropolitan Sewer District, to arrange for the furnishing of the 
required rings. 

ITEM 611  -  CATCH BASIN RECONSTRUCTION 

The Contractor shall remove and clean the existing castings, remove the existing concrete slab 
tops, and remove the existing walls down to any point of cracking or wall failure, as directed by 
the Engineer.  The Contractor will then rebuild the walls using brick and mortar, set castings, 
and/or concrete slab tops at the proper final grade.  Castings and concrete slab tops will be 
inspected by the Engineer to determine their suitability for re-use.  As directed by the Engineer, 
broken or deteriorated castings and/or concrete slab tops shall be replaced during the catch basin 
reconstruction work. 

All catch basins designated as CB-3 or CB-3A are similar but not necessarily exactly equal to 
current ODOT Standards.  Contractor to verify prior to ordering any parts. 

Existing frames, grates and hoods are to be reused on the rebuilt catch basins unless noted 
otherwise, or as directed by the Engineer. 

Any conduit necessary for the relocation and construction of catch basins shall be incidental to the 
pertinent item. 

Payment for "Item 611, Catch Basin Reconstructed to Grade," shall include all labor, equipment 
and materials necessary to remove catch basin tops, rebuild walls, and reset castings and/or 
concrete slab tops on a per-unit basis. 

Payment for providing new castings shall be on a per-unit basis under "Item 611, New Casting 
(Frame and Grate)."  Payment for providing new concrete slab tops shall be on a per-unit basis 
under "Item 611, New Concrete Slab Top." 

ITEM 611  -  CATCH BASIN ADJUSTMENT 

Payment for "Item 611, Adjust Catch Basin, Install New Catch Basin Frame and Type "L" 
Grate(S), As Per Plan," shall include all labor, equipment and materials necessary to raise catch 
basin frame and grate with brick and mortar to proper elevation when roadway is resurfaced.  The 
existing catch basin frame may need to be replaced to accommodate the Type “L” grates.  The 
replacement of the frame and grate is considered incidental to this item of work.   
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ITEM 611  INSTALL NEW CATCH BASIN CURB PLATE 

Payment for "Item 611, Drainage Structure, Misc.: Install New CB-3 Curb Plate," and "Item 611, 
Drainage Structure, Misc.: Install New CB-3A Curb Plate,"  shall include all labor, equipment and 
materials necessary to remove the existing curb plate and install the appropriate standard curb plate 
to the proper elevation when the adjoining curb is replaced.  

ITEM 611  -  CONCRETE BLOCKOUTS 

The unit price bid for "Item 611, Concrete Blockout at Double Gutter Inlet" or "Item 611, Concrete 
Blockout at Single Gutter Inlet," shall include the cost of all labor, material and equipment required 
to carefully remove the existing concrete blockout from the inlet; replace and/or place dowel bars, 
expansion joint material and other items as required; and construct a new concrete blockout.  All 
work performed under this item shall be in compliance with ODOT Standard Drawings CB-3 or 
CB-3A, whichever is applicable. 

The Contractor shall conduct all of his operations under this item so as to ensure that no damage 
is done to the existing catch basin, grate, etc.  Rectification of any damage done to the catch basin 
by the Contractor's operations will be the responsibility of the Contractor. 

ITEMS 611  -  REMOVAL OF EXISTING PIPE AND HEADWALLS 

Where proposed conduit and/or catch basin construction requires the removal of existing pipe 
and/or headwalls, the removal of same shall be included in the respective unit prices bid for Items 
611 and 611.  Where existing conduit, headwalls, and/or other facilities are to be removed and no 
proposed drainage facilities are to be constructed, the cost of the necessary removals shall be 
included in either the removal item, if specified, or in the pertinent excavation item. 

ITEM 614  -  MAINTAINING TRAFFIC 

The Contractor shall maintain traffic through the project at all times in conformance with Item 
614. 

During the removal of the asphalt wearing course, the repair of the base pavement and/or the 
construction of the asphalt courses for the roadway, the Contractor will be permitted to close one 
lane of pavement while maintaining traffic in the other lane on an alternating flow basis.  The 
Contractor will be held strictly to the flagging requirements listed under Item 614.08.  The closing 
of the lane to traffic will be permitted during the above operations and for the periods of time 
consistent with the requirements of the specifications for the protection of the completed asphalt 
concrete courses. 

If, at the completion of the normal working day, any trench for pavement construction and/or 
construction of proposed sewer has not been completely backfilled and restored, a temporary 
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cover, such as a metal plate or another approved device, shall be placed over that portion of the 
trench remaining open. 

The Contractor shall notify the residents and businesses at least 24 hours in advance of when their 
drives will be blocked during construction.  In those areas where existing pavement is to be 
resurfaced or removed and replaced, the Contractor shall conduct his operations so as to maintain 
driveway traffic through the construction area.  If two approved access points serve the same 
parking area, and traffic flow permits, the Contractor will be permitted to close one access at a 
time.  The Contractor will be permitted to close paved areas to traffic for a minimum period of 
time, consistent with the requirements of the specifications for the protection of completed asphalt 
concrete courses.  If business property is involved, an alternate access must be provided if blockage 
exceeds one (1) hour.  Repeated blocking must allow at least a 15-minute interval of traffic access 
every hour.  Length of residential driveway closures shall be kept to a minimum.   

Maximum closure length shall be 96 hours.  The Contractor shall place new curbs within 24 hours 
of removal.  The Contractor shall keep driveways closed for a 48-hour period after concrete 
placement to permit the curing of concrete curbs, driveway aprons, or sidewalk across driveways. 

The Contractor shall note that any interim material used for providing driveway ingress and egress 
will not be a separate pay item, and the cost of said interim material shall be included in the lump 
sum price bid for Item 614 

VALVE BOX ADJUSTED TO GRADE 

Raise or lower existing utility valve boxes, meters, and service boxes to grade .  All adjustments 
shall be completed per the utility owner requirements. The City will not measure and make 
payment for the adjustment of any utility valve boxes, meters, and other service boxes adjusted to 
grade as it is incidental to the contract.   

ITEMS 641 / 642 / 644  -  PAVEMENT MARKING 

The unit price bid for each Item 641, 642, and 644 shall include the layout for the work to be 
performed.  All 642 pavement marking shall be made with one (1) paint application of an alkyd 
traffic paint with an application of glass beads. 

Location and type of pavement markings will be as existing in the area before the improvements 
are made or as otherwise directed by the Engineer either in these plans or in the field. 

The pavement markings shall be applied to the asphalt pavement a minimum of 72 hours 
after the placement of the asphalt surface. 

ITEM 623  -  CONSTRUCTION LAYOUT STAKES 

This work consists of furnishing, placing, and maintaining construction layout stakes necessary to 
perform the Work under the Contract. This work also includes verification, placement, protection, 
and necessary restoration of primary project control monuments, monument assemblies, reference 
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monuments (which include centerline monuments and centerline reference monuments), and 
Right-of-Way monuments. 

All work performed under this item shall conform to the current edition of the Ohio Department 
of Transportation Construction and Material Specifications, Section 623 - “Construction Layout 
Stakes And Survey Monuments”.  Contrary to the Specifications, there shall be no direct payment 
for Construction Layout Stakes and Surveying as it is incidental to the contract.   

ITEM 659  -  SEEDING AND MULCHING 

A Class1 – lawn mixture shall be used for the areas that need to be restored with seed and mulch, 
the cost of which shall be incidental to the Contract. 

ITEM 659 -  COMMERCIAL FERTILIZING 

All areas to be seeded and mulched under Item 659 shall have commercial fertilizer (12-12-12) 
applied to the rate of 20 pounds per 1000 square feet, the cost of which shall be incidental to the 
Contract. 
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ELECTRIC UTILITY NOTES 
DUKE ENERGY 

1. DANGER - Contractor shall contact the company prior to excavation in vicinity of electric underground
facilities (approximate plan location shown) or when working near overhead electric facilities.

(A) For Field Inspector to locate underground electric line, in Ohio call "Ohio Utilities Protection Service" at 1-800-
362-2764, and in Kentucky call "Kentucky Underground Protection Service (KUPS)" at 1-800-752-6007 (at least
48 hours in advance), excluding hours Sat., Sun., and State Legal Holidays.

(B) For notification of construction activity near energized electric facilities, call Mr. Bob Schroeder, 513-287-3426.

(C) For additional underground electric record information, call 513-287-2454.

(D) For electric engineering notification, agreements and correspondence, address to Mr. Tom Birkenhauer, Duke
Energy Corporation, Distribution Design Engineering, Room 467A, 139 East Fourth Street, P.O. Box 960,
Cincinnati, Ohio  45202-0960.

2. Contractor shall be responsible for all damages to electric facilities during construction.

3. Electric facilities to be kept in service at all times.

4. Contractor shall be responsible for supporting existing electric facilities affected by the proposed
construction.

A. Where high pressure oil filled pipe type cable installations are exposed or otherwise interfered with by
the Contractor, protection by the Contractor will be required against damage to the coating or
surrounding thermal sand envelope.

B. Where concrete encased conduit systems or direct buried cable systems are exposed or otherwise
interfered with, the Contractor shall protect the system as necessary against damage.  As soon as feasible,
the Contractor shall take additional appropriate steps to provide permanent measures to restore support.
The methods used shall be based on conditions to be determined by the utility.

C. Where poles or anchors that support overhead electric facilities are exposed or otherwise interfered with,
the Contractor shall protect them from damage and provide temporary support to insure the integrity of
the system.  As soon as feasible, the Contractor shall take additional appropriate steps to provide
permanent measures to restore support.  The methods used shall be based on conditions to be determined
by the utility.

D. Where the depth of excavation for the proposed work is greater than five (5) feet, the Contractor shall
sheet and shore the trench to continuously maintain the support of electric facilities at locations where
the electric facilities are within the zone of influence adjacent to the excavation as determined by the
natural angle of repose of the soil.

E. All damage to electric facilities and services requiring adjustments, relocations and/or repairs will be
made at the Contractor's cost.

5. Contractor shall not backfill exposed electric facilities until the company has inspected its facility or
performed any adjustments and/or maintenance that may be required.

NOTE: Should Contractor damage electric facilities, Contractor shall immediately notify the Electric Service Desk through 
the Company Operator (513-421-9500).  Contractor shall keep everyone clear of damaged electric facilities until 
company personnel arrive at the work site. 
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GAS FACILITY NOTES 

DUKE ENERGY 

Gas Facility Notes 

I. For Gas Engineering Notification, agreements, and official correspondence, address to:

Duke Energy
Gas Distribution Engineering
139 East Fourth Street
P.O. Box 960, Room 460-A
Cincinnati, Ohio  45273-9598

II. The gas main information provided shows the approximate locations and depths of cover
and is provided to comply with statutory regulations.  This information should be used only
for planning, not construction.

III. All gas main depths of cover noted are approximate depths of cover recorded at the time
of installation.  Any resulting grade changes since the time of the main installation will
cause the existing depth of cover to be different.  Extreme care must be taken to ensure
safe excavation when approaching known or suspected gas facilities.

IV. All gas services were installed at a minimum of 1'-6" of cover.  See Item III above.

V. For additional gas facility record information, call (513) 287-3636.

VI. To comply with federal and state regulations concerning damage prevention programs, the
utility companies must be contacted at least 48 hours (two working days) prior to
excavation by calling the Ohio Utilities Protection Service (OUPS), toll free, at 1-800-362-
2764.

Construction Notes 

I. Gas facilities are to be kept in service at all times.

II. The Contractor shall be responsible for all damages to gas facilities during or as a result of
the Contractor's construction.  All damage to gas facilities requiring adjustments,
relocations and/or repairs will be made at the Contractor's cost.

III. The Contractor shall sheet and shore all excavations as required to continuously support
gas facilities within the zone of influence (as determined by the natural angle of repose of
the soil).
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GAS FACILITY NOTES 
DUKE ENERGY 

Page Two 

IV. Crossing buried gas facilities with heavy construction equipment may cause damage to the
gas facilities.  Contact the Gas Engineering Department for details on how to protect the
gas facilities from damage.

V. The Contractor shall not backfill exposed gas facilities until the utility has inspected its
facilities and performed any maintenance and/or adjustments that may be required.

VI. The Contractor is responsible for preventing any damage to our gas facilities.  This includes
protection of coatings and wrappings on steel gas mains.  It also includes any damage with
may have occurred to plastic gas mains, such as crimps or gouges.

VII. When cast iron or similar gas facilities are exposed or interfered with by the Contractor,
replacement or reinforcement by Duke Energy may be required at the Contractor's expense.
Backfill with control low strength material will be required.

VIII. Blasting or other construction procedures which may transmit loads or vibrations in the
vicinity of gas facilities must be approved by Duke Energy’s Gas Engineering Department.
A blasting plan, identifying all pertinent information, must be submitted in writing by a
blasting expert prior to any work.

Proposed Developments at Gas R/W & Easements (If Applicable) 

I. Proposed development plans around and near gas facilities within private easements must
be submitted to Duke Energy's Gas Engineering Dept. for review.  These plans must be
approved before any work may begin within our easements.

II. Specified easement widths must be maintained in order for Duke Energy to protect its
facilities.

III. No permanent structures may be built within the easements.

IV. Cuts and fills are generally not permitted within the easements.  Some fills may be allowed,
and will be reviewed on an individual basis.  Any permitted fills will be limited to an
amount which will allow Duke Energy to properly maintain its facilities.

V. Perpendicular utility crossings of gas easements are acceptable, provided proper clearances
are maintained.  Parallel installations are normally not allowed.
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WATER WORKS NOTES 

All work pertaining to water works items shall be done in strict accordance with the specifications 
of the City of Cincinnati Water Works and under the direction, supervision and inspection of the 
Water Works.  Water main items are to be constructed in accordance with the provisions of the 
State of Ohio, Department of Transportation, Construction and Material Specifications, current 
edition, and modified by the latest edition of the City of Cincinnati Supplement to said State of 
Ohio Specifications, and any supplements or changes thereto.  Copies of all pertinent specifications 
may be obtained from the City of Cincinnati Water Works, 4747 Spring Grove Avenue. 

A cushion of 12" shall be maintained between the proposed water mains and the existing sewers, 
inlet connections, and drains.  If a greater clearance is desired, it will be so designated.  Building 
sewer laterals are not to be disturbed or trapped.  Existing drains, sewers and culverts are not be 
disturbed.  If the water main is to be under culverts or pipe sewers, they shall be tunneled and 
backfilled with Class "T" concrete.  

It shall be the Contractor's responsibility to arrange for removal and replacement of any poles and 
guys necessary for the installation of the proposed water mains, and any cost connected thereto 
shall be his expense.  

All backfill to be Method "A" except where otherwise noted. 

No part of any fire hydrant setting shall be installed closer than five feet to any driveway, inlet, 
utility pole, or guy wire anchor. 

All pipe and specials shall be in accordance with City of Cincinnati Specification 40-110-76. 

All valves to be purchased from the Cincinnati Water Works. 

No extra payment will be made for lead joints.   



BID FORMS 

The bid forms are not available online.  The bid 

forms are available only by purchasing a set of plans 

and specifications at the location indicated in the 

Legal Notice. 
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