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1. Project Information 

 

PROJECT: 115 KENNEDY PLAYGROUND SITE GRADING     

                                                   `                                                                                     

OWNER: CITY OF FORT WRIGHT  

 409 KYLES LANE   

 FORT WRIGHT, KENTUCKY 41011 

 KENTON COUNTY, KENTUCKY 

  

ENGINEER:  VERDANTAS, LLC  

 300 BUTTERMILK PIKE, SUITE 332  

 FORT MITCHELL, KENTUCKY  41017 

 

 CONTACT:   MARTIN HELLMANN 

 TELEPHONE:  (859) 534-9934 

 EMAIL: MHELLMANN@VERDANTAS.COM 

 Web Site: www.verdantas.com  

  

PROJECT #: 39397  

 

BID OPENING DATE: TUESDAY, JUNE 9, 2026 @ 11:00 AM 

 

ADVERTISING DATE: THURSDAY, MAY 28, 2026 

 

COMMENCEMENT DATE: N/A 

 

COMPLETION DATE: JULY 31, 2026 

 

 

 

 

 

 

http://www.verdantas.com/
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2. CITY OF FORT WRIGHT OFFICIALS 

 

MAYOR 

 

DAVE HATTER 

 

 

CITY ADMINISTRATOR 

 

JILL C. BAILEY 

 

 

PUBLIC WORKS ADMINISTRATOR 

 

JEFF BETHELL 

 

 

CITY COUNCIL 

 

JASON COLLINS 

 

DONNA ROSS 

 

SCOTT WALL 

 

JAY WEBER 

 

BERNIE WESSELS  

 

MARGIE WITT 
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3. Legal Notice – Invitation to Bid  

CITY OF FORT WRIGHT, KENTUCKY 

KENTON COUNTY 

LEGAL NOTICE 

  

Sealed proposals will be received at the office of the City Clerk, Municipal Building, CITY OF FORT 
WRIGHT, 409 KYLES LANE, FORT WRIGHT, KENTON COUNTY, KENTUCKY, 41011 until 11:00 
AM. local time on TUESDAY JUNE 9, 2026, for furnishing all labor, materials, and equipment necessary 

to complete project known as 115 KENNEDY PLAYGROUND SITE GRADING and, at said time and 
place, publicly opened and read aloud. 

Bids must be in accordance with drawings and specifications and on forms available from Verdantas LLC 
at a non-refundable cost of One Hundred Dollars ($100.00) for mailed hard copies and $45.00 for 
electronic files. Documents may be ordered by registering and paying for the documents online at 
https://bids.verdantas.com. Please contact planroom@verdantas.com or call 440-530-2351 if you 
encounter any problems registering or paying for the documents.  

The bid specifications, drawings, plan holders list, addenda, and other bid information (but not the bid 
forms) may be viewed and/or downloaded for free via the internet at https://bids.verdantas.com.  The 
bidder shall be responsible to check for Addenda and obtain same from the web site. 

Proposals must contain the full name of the party or parties submitting the same and all persons 
interested therein. It is the intent and requirements of the owner that this project be completed no later 

than JULY 31, 2026. 

The City Council of the CITY OF FORT WRIGHT, reserve the right to waive irregularities and to reject 
any or all bids.  

The City Council of the CITY OF FORT WRIGHT shall authorize acceptance of the bid made by the 
responsible bidder who, in Council's judgment, offers the best and most responsive proposal to the City, 
considering quality, service, performance record, and price; or Council may direct the rejection of all bids.  
The City may award based on "functional equivalence" concerning specified work or products. 

By the order of the City Council of the CITY OF FORT WRIGHT. 

                                 
 

Publishing Date:  LINKNKY.com – MAY 28, 2026 

 

 

 

                                                                                                                    

https://bids.verdantas.com/
mailto:planroom@verdantas.com
https://bids.verdantas.com/
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4. Instructions to Bidders 

4.1 General  

Sealed bids will be received until JUNE 9, 2026, at 11:00 AM, at the office of the City Clerk, Municipal 

Building, CITY OF FORT WRIGHT, 409 KYLES LANE, FORT WRIGHT, 41011 for the furnishing of 

labor and materials required for the 115 KENNEDY PLAYGROUND SITE GRADING, all in accordance 
with these instructions, conditions, specifications, and on the enclosed forms.  All shall be submitted in a 

sealed envelope addressed to the CITY OF FORT WRIGHT and shall be plainly marked on the outside 

of the envelope 115 KENNEDY PLAYGROUND SITE GRADING. No bid may be withdrawn, once the 

bid has been deposited with the Owner, except in accordance with Kentucky Standard Specifications for 
Road and Bridge Construction, Section 102.11. Proposals received after the time for the opening of bids 
will be returned to the Bidder unopened. All bids shall remain valid for a period of sixty (60) days from the 
date of Bid Opening.   

 

4.2 Definition of Terms  

Whenever the term “Bidder” occurs, it shall mean any person, firm or corporation as a Prime Contractor 
who submits a proposal/bid for the Project, either acting directly or through a duly authorized 
representative. 

Whenever the term “Bid Packet” occurs, it shall mean all the documents contained herein and any 
addenda thereto. 

Whenever the term “City” or “Owner” occurs, it shall mean the CITY OF FORT WRIGHT. The Mayor, or 
their designee, shall be the representative for the Owner. 

Whenever the term “Contract” occurs, it shall mean the written agreement between the Owner and the 
Contractor covering the performance of the Work on the Project and the furnishing of labor and/or 
materials in the construction of the Work on the Project, including the Contract Documents. 

“Contract Documents” shall mean these Instructions to Bidders and General Conditions, the 
Specifications, any Drawings and/or Plans, the Contract Bond and all other forms or certificates required 
by these Instructions, all forms included with the Contractor’s Bid, all the material contained in this Bid 
Packet, any Change Orders, and all addenda to any of the aforementioned items.  The Contract 
Documents shall be a part of the Contract as if fully rewritten therein. 

Whenever the term “Contractor” occurs, it shall mean a person, firm or corporation contracting with the 
Owner as a Prime Contractor to supply labor, materials, or equipment or all for the Project. 

Whenever the term “Construction Manager” or “Engineer” occurs, it shall mean Verdantas., or agent so 
designated by the Owner to act as the Owner’s agent. 

Whenever the term “Director” occurs, it shall mean the Owner, or the Owner’s agent. 

Whenever the term “Project” occurs, it shall mean the entire public improvement proposed by the Owner 
to be constructed in part or in whole pursuant to the Contract. 

Whenever the term “Proposal or “Bid” occurs, it shall mean the offer of the Bidder to perform the Work 
on the Project, when said offer is made out and submitted on the prescribed forms, properly signed and 
guaranteed, and in the prescribed manner. 
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Whenever the term “Subcontractor” occurs, it shall mean a person, firm, or corporation other than the 
Prime Contractor supplying labor and materials for the Work to the Contractor and under the control of 
the Contractor. 

Whenever the term “the Work” occurs, it shall mean the Work to be performed in constructing and 
completing the Project, including all labor, materials and equipment. 

 

4.3 General Provisions 

The most current State of Kentucky, Transportation Cabinet, Department of Highways (KTC) Standard 
Specifications for Road and Bridge Construction, as specifically set forth herein, are adopted and made 
part of these Contract Documents, unless specifically excluded herein. 

All references to the Director, the Director of Highways, the First Assistant Director, and Chief Engineer, 
the Deputy Director of Design and Construction, the Deputy Director of Operations, the Engineer of 
Construction, the Engineer of Maintenance, the Engineer of Bridges, the Engineer of Tests, shall be 
considered to read the Engineer. 

All references to the State, the State of Kentucky, the Cabinet, or the Transportation Cabinet shall be 
considered to read the Owner. 

 

 

4.4 Examination of Plans, Specifications, General Provisions and Site 
 

The Bidder is expected to examine carefully the site of the proposed Work, the proposal, plans, 
specifications, contract documents, general provisions, and addenda, before submitting a proposal.  The 
submission of a bid shall be considered evidence that the Bidder has made such examination and is 
satisfied as to the conditions to be encountered in performing the Work and as to the requirements of the 
plans, specifications, general conditions, special provisions, addenda and Contract. 

Subject to public safety and convenience, prospective Bidders will be permitted to explore the site of the 
Work by boring or test pits, permits for which will be issued by the Engineer.  

Explorations shall be at the sole risk and expense to the Bidder and under conditions of safety, 
maintaining traffic, and restoring all areas disturbed by any and all explorations to conditions equal to, or 
better than, the condition prior to exploration. 

The Owner does not make any representation of soil or foundation conditions or materials, nor does it 
represent that drawings may not be modified to meet changes in soil conditions encountered as the Work 
progresses. The Contractor must inspect the site of the proposed Work and must assume all risk as to 
the nature and behavior of the material which may be encountered in excavation, whether apparent on 
the surface or disclosed only in the course of the Work. 

 

4.5 Interpretation of Quantities in Proposal 

The quantities appearing in the proposal are approximate only and are prepared for the comparison  
of the bids. Payment to the Contractor will be made only for the actual quantities of Work performed 
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and accepted or materials furnished and accepted in accordance with the Contract except for lump sum 
contracts and except for lump sum items in unit price contracts. The scheduled quantities of Work to be 
done and materials to be furnished may be increased, decreased, or omitted as hereinafter provided. 
 

4.6 "Or Approved Equal” Items 

In the preparation of these documents and plans, several proprietary products may have been specified. 
In all such cases, it is to be understood that the Contractor may offer a substitute for the specified product, 
as indicated by "Or Approved Equal". However, the Contractor must be aware that, before 
commencement of construction, he must provide information to the Engineer concerning the substituted 
product, and that the Engineer must approve in writing the offered product as being equal to the specified 
product before use or incorporation in the Work. 

Unless otherwise modified by the Engineer, proprietary products are to be installed and/or constructed 
in strict compliance with the pertinent manufacturer's specifications. 

 

4.7 Addenda 

The Contractor shall notify the Engineer promptly of any discrepancies in, or omissions from the Contract 
Documents.  The Engineer will issue a clarifying addendum to each person on record as having received 
a set of Contract Documents. The Owner will not be responsible for oral instruction or information. 
Questions received less than five (5) days prior to bid date cannot be answered. Any Addenda issued 
during the bidding period are to be included in the Proposal and shall become a part thereof. 

 

4.8 Alternate Bid  

It is the Owner’s intent for the Contractor to bid on both the base and alternate bid items (if provided). 
Upon award of the Contract, the Owner will inform the Contractor, in writing, if the standard bid or 
alternate bid items will be included with the Project.  

Award of the project will be based on the standard bid and/or alternate bid items ultimately selected by 
the Owner for inclusion in the project and award amount.  

The Owner reserves the right to award or delete any or all combinations. 

 

4.9 General Conditions 

The successful Bidder/Contractor shall be responsible for all site operations related to the Work as shown 
and described in the Specifications, Plans and related General Provisions, and shall meet all 
requirements of these Instructions, General Provisions, and Specifications. All Work shall be completed 
in compliance with these Instructions, the General Provisions, Specifications, Plans and other Contract 
Documents. 
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4.10 Bidder Qualifications 

The Owner requires that the Bidder furnish satisfactory evidence that he has the necessary resources to 
fulfill the conditions of the Contract and the Specifications. Each Bidder shall submit on the form included 
in the Bid Packet, a statement of the Bidder's qualifications.  Each Bidder must furnish satisfactory 
evidence that it is operating a business of a type that can meet the Specifications for the Work and that 
it has operated such business for at least the last two (2) years. Only Bidders who have sufficient 
experience; ample equipment and personnel; adequate financial resources or the ability to obtain such 
resources as required during the performance of the Contract; who are able to comply with the required 
performance schedule for the Work; who have a satisfactory record of integrity; who have a satisfactory 
record of performance (Bidders who are delinquent in current contract performance, when the number 
and the extent of the delinquencies of each are considered, shall be presumed to be unable to fulfill this 
requirement, in the absence of evidence to the contrary or circumstances properly explained); and who 
are otherwise qualified and eligible to receive an award under applicable Kentucky laws and regulations, 
shall be considered. 

The Owner shall have the right to take such steps as it deems necessary to determine the ability of the 
Bidder to perform his obligations under the Contract, and the Bidder shall furnish to the Owner all such 
information and data for this purpose as it may request. The right is reserved to reject any bid where an 
investigation of the available evidence or information does not satisfy the Owner that the Bidder is 
qualified to carry out properly the terms of the Contract. 

The Owner requires that the Bidder furnish a list of references of all persons, corporations, political 
subdivisions or firms for whom the Bidder has done the type of Work required for this Project within the 
last two (2) years. 

 

4.11 Subcontracts 

The Bidder shall submit, with his bid, a complete list of the names and addresses of any subcontractors 
he contemplates for use on the Project. In addition, the Owner requires that the Bidder furnish a list of 
subcontractor references of all persons, corporations, political subdivisions or firms for whom the 
proposed subcontractor has done the type of Work proposed under contract between the Contractor and 
the subcontractor within the last two (2) years. 

The subcontractor must be acceptable to the Owner and approved by the Owner, in writing, prior to the 
execution of the Contract. Although such approval shall not be arbitrarily withheld, subcontractors that 
have proven unsatisfactory in the past or do not have adequate manpower or resources to perform the 
Work will not be accepted.  Only subcontractors who have sufficient experience; ample equipment and 
personnel; adequate financial resources or the ability to obtain such resources; who are able to comply 
with the required performance schedule for the Work; who have a satisfactory record of integrity; who 
have a satisfactory record or performance (Bidders who are delinquent in current contract performance, 
when the number and the extent of the delinquencies of each are considered, shall presumed to be 
unable to fulfill this requirement, in the absence of evidence to the contrary or circumstances properly 
explained); and who are otherwise qualified and eligible to receive an award under applicable Kentucky 
laws and regulations, shall be considered. 

The subcontractor must submit a non-collusion affidavit prior to the execution of the Contract. 

Approval of the proposed subcontractor(s) will not be given by the Owner unless and until the above 
requirements are met. Although the Bidder is not required to submit the required Subcontractor forms, 
filled out by any proposed subcontractors, with its bid, the Bidder is hereby advised of these requirements 
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so that appropriate action can be taken to prevent subsequent delays in subcontract awards and/or the 
execution of the Contract. 

After the Subcontractors have been approved and the Contract signed, no changes in the subcontractors 
shall be made without the prior written approval of the Owner. 

 

4.12 Bid Guaranty  

In accordance with Kentucky Transportation Cabinet Standard Specifications for Road and Bridge 
Construction Section 102.09, and in order to assure that if the Bidder's bid is accepted that it will enter 
into the Contract with the Owner, each bid must be accompanied by a Bid Guaranty in the form of either: 

1. A Bond for 10% percent of the bid, in the form of a Bid Guaranty Bond, acknowledged by the 
Bidder, as principal, and by a surety company qualified to do business in the State of Kentucky, 
and satisfactory to the Owner as surety; or 

2. A cashier's check or certified check issued by a responsible bank or trust company, and made 
payable to the order of the Owner, in the sum of at least ten percent (10%) of the Bid. 
 

The Bid Guaranty shall be enclosed in the sealed envelope containing the Bid. 

If the bidder chooses to submit a Bid Guaranty Bond, the bond shall be in form prescribed by KTC 
Standard Specifications for Road and Bridge Construction Section 103.05.  The Bond must be signed by 
an authorized agent of an acceptable surety bonding company and by the Bidder. The bond must be 
countersigned by a resident agent of the bonding company and its corporate seals must be affixed to all 
copies. The name and address of both the surety and surety's agent must appear on the bond. Bid 
Guaranty must be supported by credentials showing the Power of Attorney of the surety's agent. 

Bid guaranties (cashier’s check or certified check) will be returned to unsuccessful Bidders within fifteen 
(15) days of the execution of the Contract with the successful Bidder. 

Once the bid is awarded pursuant to the Notice of Award, the Contractor will be required to execute the 
Contract with the Owner within ten (10) days of its receipt of said Notice. Execution of the Contract shall 
require the submittal of a Performance Bond (unless the Bidder has already submitted a Bid Guaranty 
Bond), proof of insurance, and other documents, as outlined below. Executed copies of the bond and 
insurance certificates are required for each set of Contract Documents. If the Contractor fails to execute 
the Contract within the required time, the Contractor's Bid Guaranty may be forfeited to the Owner, not 
as a penalty, but as liquidated damages, in accordance with the terms of the Bid Guaranty. The Project 
may then be rebid or awarded to the next lowest and best bidder, as the Owner determines at it own 
discretion. 

 

4.13 Preparation of Proposal 

The Bidder shall submit their Proposal upon the forms furnished by the Owner. All blank spaces for bid 
prices must be filled in, in words or figures, and shall be written in ink or typewritten. The Bidder shall 
initialize any corrections or changes in the Proposal. 

The Bidder's Proposal must be signed in ink by the individual, by one or more members of the partnership, 
or by one or more officers of a corporation, or by an agent of the Bidder legally qualified and acceptable 
to the Owner. If the Proposal is made by an individual, his name and business address must be shown; 
by a partnership, the name and business address of each partnership member must be shown; by a 
corporation, the name of the state under the laws of which the corporation is chartered and the name and 
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title of the officer or officers having authority under the bylaws to sign contracts, the name of the 
corporation and the business address of its corporate officials must be shown. 

A foreign corporation submitting a Proposal must comply with the laws of doing business in the State of 
Kentucky, if its Proposal or any part thereof is accepted. 

To be considered responsive, each bid shall consist of the following, fully executed: 

1. Bidder Information Sheet 
2. Bid Proposal 
3. Bid Form  
4. Bid Guaranty and Contract Bond 
5. Certificate as to Interest 
6. Subcontractors List  
7. Certification As to Kentucky Resident Status OR Certification As to Non-Resident Status  
8. Personal Property Tax Affidavit 

 
The Bidder's attention is directed to all applicable Federal, State, and local laws, and the rules and 
regulations of all authorities and agencies having jurisdiction over the Work.  All such laws, rules, and 
regulations shall apply to the Contract and every aspect of the Work and shall be deemed included as a 
part of the Contract as if the same were fully written therein. 

The attention of Bidders is especially directed to the following: 

1. Federal and Civil Rights Law regulating Equal Opportunity Employment 
2. Bid Guaranty and Contract Bond requirements 
3. Statutory requirements of the State of Kentucky relative to licensing of corporations organized 

under the laws of any other state 
4. Federal or State of Kentucky Prevailing Wage Law 
 

The price or prices shown on the proposal shall include all costs associated with the Work (including 
labor), shall be the actual price(s) to be paid by the Owner, and shall include all discounts, allowances, 
etc. Each Bidder shall bid on each item listed in the Proposal. 

Where a discrepancy appears between the sum shown in the "Total" column and the correct product of 
the sums appearing in the "Estimated Quantity" and "Unit Price" columns, the correct product of the sums 
appearing in the "Estimated Quantity" and "Unit Price" columns shall control. 

 

4.14 Commencement And Completion Dates 

Contractor may begin work upon award of contract. 

It is the intent and requirement of the Owner that the proposed work shall be installed and operational no 
later than the date stated in the contract contained within this document.  

   

4.15 Delivery of Proposals 

The total Contract Documents and Specifications book shall be placed, together the required completed 
forms, in a sealed envelope addressed to the Owner. Proposals will be received until the hour and date 
set for the opening thereof and must be in the hands of the Owner's appointed representative by such 
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time. Proposals received after the time indicated for the opening of bids will be returned to the Bidder 
unopened. 

 

4.16 Withdrawal or Modification of Proposals 

No bid may be withdrawn, once the bid has been deposited with the Owner, except in accordance with 
Kentucky Standard Specifications for Road and Bridge Construction, Section 102.11.  Likewise, 
modifications to a bid, once submitted, shall not be accepted. 

 

4.17 Public Opening of Proposals 

Proposals will be opened and read aloud publicly at the time and place designated in the Legal Notice to 
Bidders. Bidders, their authorized agents, and other interested parties are invited to be present. 
 

4.18 Disqualification of Bids 

Any bid submitted unsealed or unsigned, or any bid deemed unresponsive will be disqualified and 
returned to the Bidder. Bids submitted without a Bid Guaranty or an invalid Guaranty will be disqualified 
and will be returned to the Bidder. 

 

4.19 Non-Responsive Proposals 

Proposals may be considered non-responsive and may be rejected for the following reasons: 

1. If the Proposal is on a form other than that furnished by the Owner of if the form is altered or any 
part thereof is detached. 

2. If there are unauthorized additions, conditional or alternate bids, conditions, or irregularities of any 
kind which may tend to make the Proposal incomplete, indefinite or ambiguous as to its meaning. 

3. If the Bidder adds any provisions reserving the right to accept or reject the Award or to enter into 
the Contract pursuant to the Award.  This does not exclude a bid limiting the maximum gross 
amount of awards acceptable to any one Bidder at any one bid letting, provided that any selection 
of awards will be made by the Owner. 
 

4.20 Rights Reserved By The Owner 

The Owner reserves the right to review and evaluate all bids for a period of sixty (60) days before final 
notice of award.  The Owner may hold the Bid Proposal of the lowest bidder longer than 60 days if the 
bidder concurs.  An notice of award will be sent to the mailing address or email address as listed in the 
Bid Proposal, which will serve as the official notice that the project has been awarded to the selected 
contractor.   

The Owner reserves the right to reject any and all bids, to waive any discrepancies or irregularities in the 
bidding, and to determine, in its own discretion, which Proposal is the best bid.  Lowest bid, while a major 
consideration, will not exclusively govern the Bid Award. The Bid Award shall be made from all 
considerations, including costs and the responsibility of the Bidder. 
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The Owner reserves the right to reject the bid of any Bidder who has previously failed to perform properly 
or complete on time contracts of similar nature; who is not in a position to perform the Contract; or who 
has habitually, and without just cause, neglected the payment of bills or otherwise disregarded his 
obligations to subcontractors, materialmen or employees. 

In addition to the above-mentioned items, the Owner will also consider the following in determining the 
best bid:  that the Bidder maintains a permanent place of business; has adequate equipment to do the 
Work properly and expeditiously; has suitable financial status to meet the obligations incidental to the 
Work; and has the necessary experience. 

The Owner reserves the right to award or delete any or all items or combination of items. 

 

4.21 Material Guaranty 

Before the Contract is awarded, the Bidder may be required to furnish a complete statement of the origin, 
composition and manufacturer of any or all materials to be used in the construction of the Work together 
with samples, of which said samples may be subjected to any tests the Owner, in its sole discretion, 
deems appropriate to determine their quality and fitness for the Work. 

 

4.22 Notice of Award 

The award of the Contract, if it be awarded, will be made to the best overall Bidder whose Proposal 
complies with all the requirements prescribed. In no case will an award be made until all necessary 
investigations are made as to the responsibility of the Bidder to whom it is proposed to award the 
Contract. The successful Bidder will be notified by letter, mailed or emailed to the address shown on his 
Proposal that his bid has been accepted and that he has been awarded the Contract. 

 

4.23 Documents Required Prior To Signing of Contract  

Immediately upon the award of the bid and prior to the signing of the Contract, the Contractor shall furnish 
to the Owner: 

1. Kentucky Workers' Compensation Certificate. 
 

2. Credentials showing the Power of Attorney of the Agent of the Surety 
 

3. A Certificate of Compliance issued by the Division of Insurance showing the right of the bonding 
company to do business in the State of Kentucky. 

 
4. A Certificate of Insurance with coverage as specified in these Instructions, covering the period of 

time the Work will be in progress. 
 

5. Listing of selected subcontractor(s) for Owner approval, in accordance with the second paragraph 
under "Subcontracts" of these Instructions. 

 



 
 
 
39397  
115 KENNEDY PLAYGROUND SITE GRADING   
      

 

         16                                                                                                                                                                              

CITY OF FORT WRIGHT  

4.24 Contract Guaranty 

The Contractor at the time the Contract is entered into, shall furnish a Performance Bond, in the form 
prescribed by KTC Standard Specifications for Road and Bridge Construction Section 102.09, payable 
to the Owner, for the total amount of the Contract.  Said Bond shall be duly executed by the Contractor, 
as principal, and by a surety company qualified to do business under the laws of the State of Kentucky 
and satisfactory to the Owner, as surety, for the faithful performance of the Contract and payment for 
labor and materials. The Bond must be signed by an Authorized Agent of an acceptable surety bonding 
company and by the Contractor. The Performance Bond must be countersigned by a resident agent of 
the bonding company and its corporate seals must be affixed to all copies. The name and address of 
both the surety and surety's agent must appear on Bond, and it must be supported by credentials showing 
the Power of Attorney of the surety's agent. 

The premiums of such Bonds shall be paid by the Contractor. 

If the Contractor fails to perform under the Contract, the Performance Bond may be forfeited by the 
Contractor to the Owner, in accordance with the termination provisions contained herein. 
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5. General Provisions 

5.1 Quantities 

The Owner reserves the right to delete quantities of either labor or materials or both, from the Contract, 
as deemed necessary by the Owner, to meet any funding restrictions for the Work. 

 

5.2 Subcontractors 

The Contractor may utilize subcontractors, subject to the following: 

1. The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of the Contract or 
his rights, title or interest in or to the same or any part thereof, without the written consent of the 
Owner. Such consent shall not release or relieve the Contractor or his Surety form any obligation 
or liability under the Contract.  In no case will the Contractor be permitted to sublet more than fifty 
percent (50%) of the total Contract cost. 

2. The Contractor shall not award subcontracts to any subcontractor without prior written approval 
of the Owner. 

3. The Contractor shall be fully responsible for the acts or omissions of any of its subcontractors. 
Nothing contained in the Contract or the Contract Documents shall create any contractual 
relationship between the Owner and any subcontractors. 

4. The Contractor shall cause appropriate provisions to be inserted in all subcontracts that bind the 
subcontractor to the Contractor under the same terms of any provisions of the Contract 
Documents that are applicable to the Work of the subcontractor, and that give the Contractor the 
right to terminate the subcontractor for any violation of those provisions by the subcontractor. 

 

5.3 Insurance  

The Contractor shall not commence Work under the Contract until it has obtained all insurance required 
under this paragraph. The policies shall also protect the Owner, its officers, agents, and employees as 
additional insured, and shall be in a form approved by the Owner. Certified copies of the insurance 
policies, fully executed by officers of the insurance company, shall be submitted with the executed 
Contract and must be submitted before the Notice to Proceed will be sent. Coverage will be provided 
through insurance companies licensed to do business in the State of Kentucky. 

During the term of the Contract, the Contractor will agree to provide evidence of insurance in the amounts 
stated below. The Contractor may also be required to submit the original insurance policies for inspection 
and approval of the Owner before Work is commenced.  Said policies shall provide that they cannot be 
cancelled, permitted to expire, or be changed without fifteen  
(15) days advanced written notice to the Owner. The Contractor shall provide all insurance required by 
this Contract. 

Required Insurance:  The Contractor shall take out, and maintain during the life of the Contract, 
Comprehensive General Liability Insurance, Automobile Liability Insurance and an Excess Liability  
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Umbrella Form. Such policies shall protect the Contractor and the Owner from any and all claims or 
damages for bodily injury, including accidental death, as well as any and all claims for property damage, 
during the performance of any and all Work under the Contract, whether such performance be by the 
Contractor, any subcontractor, or by anyone directly or indirectly employed by either of them or in any 
such manner as would impose liability on the Owner.  The minimum required limits for each type of 
policy are as follows: 

 

A. Comprehensive General Liability: 

 (1) General Aggregate $1,000,000 

 (2) Bodily Injury/Wrongful Death $1,000,000 per person 

   $1,000,000 per occurrence 

   $2,000,000 aggregate liability 

 (3) Property Damage* $1,000,000 per occurrence 

   $2,000,000 aggregate liability 

B. Comprehensive Automobile Liability: 
(1) Bodily Injury/Wrongful Death $1,000,000 per occurrence 

   $1,000,000 aggregate liability 

 (2) Property Damage* $1,000,000 per occurrence 

   $1,000,000 aggregate liability 

*Including any damage caused by blasting or underground excavation. 

C. Excess Liability Umbrella Form: 
 (1) General Aggregate $3,000,000 

 (2) Each Occurrence $1,000,000 

 
Owner's Protective Liability Insurance:  The Contractor shall take out, and maintain during the life of the 
Contract, an Owner's Protective Liability Insurance policy in the name of the Owner. The primary 
insurance policy shall not be less than a minimum combined single limit of $1,000,000. In addition, a 
$1,000,000 excess policy will be required. The policy shall protect the Owner from any claims or damages 
that may arise out of or result from the performance of any Work or from any operations, either directly 
or indirectly, by the Contractor or its subcontractors under the Contract. 
 
Subcontractor’s Insurance:  The Contractor shall require subcontractors not protected under the 
Contractor’s insurance policies to take out and maintain insurance of the same nature and kind and in 
the same amounts as required of the Contractor. 
 
Workers' Compensation Insurance:  Before any Work is commenced, the Contractor shall take out, and 
maintain during the life of the Contract, Workers' Compensation Insurance for all of its employees, in 
accordance with the laws of the State of Kentucky.  In case any Work is subcontracted, the Contractor 
shall require the subcontractor similarly to provide Workers' Compensation Insurance for all of the latter's 
employees, unless such employees are covered by the protection afforded by the Contractor.  In case 
any class of employees engaged in Work under this Contract is not protected under the Workers' 
Compensation statute, the Contractor shall provide Employee Liability Insurance for any such employees 
and shall provide or cause each subcontractor to provide the same. 
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5.4 Antidiscrimination Clause 

The Contractor hereby agrees to the following: 

1. That in the hiring of employees for the performance of the Work under this Contract or any 
subcontract, neither the Contractor nor any subcontractor, nor any persons acting on behalf of 
the same, will discriminate against any citizen in the employment of or laborers or workers who 
are qualified and available to perform the Work, for reasons of race, creed, color, national origin, 
religion, age, sex, handicap, or familial status; and 

2. That neither the Contractor nor any subcontractors, nor any persons acting on behalf of the same, 
shall in any manner discriminate or intimidate any employee hired for the performance of the Work 
on account of race, creed, color, national origin, religion, age, sex, handicap, or familial status. 

 

5.5 Preconstruction Conference And Partnering 

A preconstruction conference with the Owner will be required of the successful Bidder/Contractor. Said 
conference will be held for the purpose of reviewing the Specifications, Plans, and execution of the Work. 
The Engineer will arrange the meeting between the Contractor, the Owner, and representatives of the 
utility companies, and all parties shall be notified of the time, date, and location of the conference by the 
Engineer. The Agenda for the conference shall include, as a minimum, the following items: 

1. Status of Contract and Notice to Proceed 
2. Utility company requirements, BUD notification 
3. Designation of emergency 24-hour Contractor contacts 
4. Discussion of critical items 
5. Required permits. 
6. Notice to property owners 
7. Maintenance of Traffic 
8. Review of testing requirements and inspection procedures 
9. Operations schedule and completion date 
10. Listing of haul roads 
11. Confirmation of subcontractors and suppliers 
12. Review of the Change Order process 
13. Payment Request submittal procedures  
14. Payroll submittal procedure 

 

5.6 Haul Roads 

The Contractor shall also provide at the preconstruction conference, a list of the local roads to be used 
for the purpose of hauling equipment and/or material to or from the Project site.  Only the local roads in 
the vicinity of the Project have to be listed; state and/or Federal roads do not have to be included.  Where 
necessary, the list shall include the extent of the roads to be affected and any special restrictions, such 
as height or weight restrictions, which may be applicable. Construction shall not commence until the 
Owner has reviewed the haul roads list and approved the same. The submission of the list and approval 
of the same do not relieve the Contractor the responsibility for conforming to and obeying all applicable 
height and weight restriction on the haul roads, nor from responsibility for any damages done to, on or 
along said haul roads. The Contractor is referred KTC Standards and Specifications for Road and Bridge 
Construction Section 105.10 concerning restrictions. 
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5.7 Permits 

The Contractor will be required to obtain all permits necessary in connection with the Work. All permits 
shall be subject to the inspection of the Owner. 

 

5.8 Operations/Progress Schedule and Coordination 

At the preconstruction meeting, the Contractor shall submit to the Engineer a schedule showing the 
method and manner which the Contractor proposes to pursue so as to complete the proposed Work in 
such a manner that it will be ready for final acceptance within the time stated in the Proposal.  Said 
schedule will show location, sequence, equipment, manpower, and estimated calendar days to complete 
each segment of Work required.  Upon approval by the Engineer of the starting point of the various 
phases of the construction, the method and manner of performing the Work and the sequence of 
operations shall not be altered except with the approval of the Owner. Changes to said schedule are to 
be issued in writing and approved by the Engineer and Owner before operations are changed or 
rescheduled. 

The Contractor shall use all practical means to make the progress of the Work conform to that shown on 
the progress schedule which is in effect. No payment will be made to the Contractor while he is delinquent 
in the submission of a progress schedule. Should the prosecution of the Work, for any reason, be 
discontinued, the Contractor shall notify the Owner at least twenty-four (24) hours in advance of resuming 
operations. 

 

5.9 Coordination of Specifications, Plans and General Provisions 

The specifications, the supplemental specifications, the plans, general provisions, and all supplementary 
documents are essential parts of the Contract, and a requirement occurring in one is as binding as though 
occurring in all. They are intended to be complementary to each other and to describe and provide for a 
complete project. In case of discrepancy, calculated dimensions will govern over scaled dimensions, 
plans will govern over specifications, proposals and special provisions will govern over both specifications 
and plans. 

The Contractor shall take no advantage of any apparent error or omission in the plans or specifications. 
In the event the Contractor discovers such an error or omission, he shall immediately notify the Engineer. 
The Engineer will then make such corrections and interpretations as may be deemed necessary for 
fulfilling the intent of the plans and specifications. See "Extra Work" and "Modification of Contract or 
Change Orders". 

All items salvaged as part of this Contract shall be removed by the Contractor without damage as 
excavation and work progresses, and placed within the right-of-way where they may be conveniently 
picked up by the Owner’s forces.  Old materials not reserved by the Owner and not being used in the 
work will become property of and must be disposed of by the Contractor. 

 

5.10 Plans 

If applicable, the plans illustrate the general character and scope of the Work covered by the 
Specifications and Contract Documents. Additional detailed drawings and other information deemed 
necessary by the Engineer will be furnished to the Contractor when and as required by the Work. Shop 
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drawings, when approved by the Engineer, shall govern all details of the Work and shall take precedence 
over all other drawings. Figured dimensions on drawings shall take precedence over general drawings 
and shall be considered as explanatory and not as indicating extra work. 

 

5.11 Notice To Proceed 

Once the Contract has been entered into and the preconstruction conference held, the Owner will provide 
the Contractor a Notice to Proceed. Said Notice shall state the beginning date the Contractor shall 
commence the Work and the date by which the Work is to be completed. 

 

5.12 Safety Standard And Accident Prevention  

With respect to all Work performed under the Contract, the Contractor shall comply with all safety 
standard provisions of (1) all applicable building and construction codes; (2) the Manual of Accident 
Prevention in Construction, published by the Associated General Contractors of America; (3) the 
requirements of the Occupational Safety & Health Act, and the requirements of Title 29 of the Code of 
Federal Regulations, Chapter 15. 

The Contractor shall maintain at the job site all medical items and equipment necessary for administering 
first aid to the injured, and shall make standing arrangements for the immediate removal to a hospital or 
doctor’s care of all persons injured on the job site.  In no case shall the -Contractor permit any employee 
to work at the job site before it has made arrangements for the immediate removal of injured persons to 
a hospital or doctor’s care. 

The Contractor shall at all times exercise every precaution for the protection of persons, including its 
employees, and property, and shall guard against creating any unnecessarily hazardous conditions.  This 
protection shall include, but is not limited to, sheeting and shoring, barricades, and warning lights as 
needed. 

The Contractor shall be responsible for all accidents arising out of or connected with its performance 
under the Contract and Contract Documents, and shall indemnify and hold harmless the Owner and the 
Engineer from all liability, costs, suits, claims or actions brought against it for any injury or alleged injury 
to any person or property.  All loss or damage to the Work arising from fire, floods, storms or other natural 
causes, or from any detention, obstruction or difficulties which may be encountered in the prosecution of 
the Work shall be borne by the Contractor. 

No blasting of any kind will be permitted on this Project. 

 

5.13 Cooperation By Contractor 

The Contractor will be supplied with three (3) copies of the specifications and three (3) sets of approved 
plans and contract assemblies including special provisions, one (1) set of which the Contractor shall keep 
available on the Work site at all times. 

The Contractor shall give the Work the constant attention necessary to facilitate the progress thereof. He 
shall cooperate with the Engineer, his inspectors, and all other Contractors of any agency in every way 
possible. 
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5.14 Cooperation Between Contractors 

The Contractor shall coordinate his work with other Contractors within or adjacent to the Project area. All 
completed Work shall meet the line and grade of other work in an acceptable manner. 

 

5.15 Warranty 

The Contractor warrants to the Owner that materials and equipment furnished under the Contract will be 
of good quality and new unless the Contract Documents require or permit otherwise.  The Contractor 
further warrants that the Work will conform to the requirements of the Contract documents and will be 
free from defects, except for those inherent in the quality of the Work the Contract Documents require or 
permit. Work, materials, or equipment not conforming to these requirements may be considered 
defective. The Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations, 
to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or 
normal wear and tear and normal usage.  If required by the Engineer, the Contractor shall furnish 
satisfactory evidence as to the kind and quality of materials and equipment. 

 

5.16 Control Of Material  

The materials used on the Work shall meet all requirements of the Contract.  In order to expedite the 
inspection and testing of materials, the Contractor shall notify the Engineer of his proposed sources prior 
to delivery.  All materials supplied shall meet KTC requirements or as otherwise specified in these 
Contract Documents. 

Unless otherwise specified, all materials shall be new, and both workmanship and material shall be of 
proper quality and sufficient for the purpose contemplated. The Contractor shall furnish, if requested by 
the Owner or Engineer, satisfactory evidence as to type and quality of materials and workmanship. 

All items of equipment and/or material proposed by the Contractor for substitutions must be pre-approved 
by the Engineer, in writing, and shall be equal or superior to the items specified in the Contract 
Documents. If substitutions proposed by the Contractor for a specified item requires engineering 
revisions, the total expense of said revisions shall be paid by the Contractor. 
 
Any items of labor or materials required, but not shown as a separate pay item in the Proposal, shall be 
furnished and installed as incidental to the Contract, except as noted in the plans and specifications. 

 

5.17 Storage Of Materials 

The Contractor shall obtain prior written approval from the Owner for any locations proposed for use for 
the temporary storage of construction materials, tools and/or equipment. All such materials shall be neatly 
and compactly maintained in a manner as to cause the least inconvenience to adjacent property owners 
and to traffic. Under no circumstances shall existing drainage courses be blocked or water hydrants, 
valves, or meter pits covered in storing materials. All materials stored upon public thoroughfares must be 
provided with warning lights and reflective striping at nighttime and on weekends in a manner to alert 
traffic of such obstructions. 

Private property shall not be used for storage purposed without written permission of the owner or lessee, 
and if requested by the Engineer, copies of such written permission shall be furnished him. 
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Any additional space required must be provided by the Contractor at their expense.  

 

5.18 Sanitary Measures 

The Contractor shall construct and maintain sanitary conveniences for use by its employees at the site 
of the Work. Such conveniences shall be of sufficient number and shall be placed in locations approved 
by the Engineer. The Contractor shall require all employees and persons connected with the Work to use 
said conveniences, and any employee or person who violates this rule shall not again be employed at 
the site of the Work by the Contractor. Such conveniences shall be in compliance with all State and local 
health department regulations, and the Contractor shall promptly and fully comply with all health 
department orders and regulations regarding said conveniences. 

 

5.19 Public Convenience And Safety 

The Contractor shall at all times so conduct his work as to assure the least possible obstruction to traffic.  
The safety and convenience of the general public and the residents along the highway and the protection of 
persons and property shall be provided for by the Contractor as specified under subsection Maintenance of 
Traffic. 

The Contractor shall provide and maintain safeguards, safety devices and protective equipment and take 
any other needed actions as may be necessary to protect the public and property in connection with the 
work. The Contractor shall notify the Chiefs of the Police Department and Fire Department of the temporary 
blocking of any street. 

The presence of barricades, lights or other traffic control devices provided and maintained by any party other 
than the Contractor, shall not relieve the Contractor of this responsibility. 

 

5.20 Protection And Restoration Of Property 

The Contractor shall be responsible for the preservation of all public and private property. The Contractor 
shall be responsible for all damage or injury to property of any character, during the prosecution of the work, 
resulting from any act, omission, neglect or misconduct in his manner or method of executing the work, or 
at any time due to defective work or materials, and said responsibility will not be released until the project 
shall have been completed and accepted. 

Dust nuisance originating from any work shall be controlled by the Contractor at the sole expense 
of the Contractor. 

 

When and where any direct or indirect damage or injury is done to public or private property by or on account 
of any act, omission, neglect, or misconduct in the execution of the work, or in consequence of the 
nonexecution thereof by the Contractor, he shall restore, at his own expense, such property to a condition 
equal or better to that existing before such damage or injury was done, by repairing, rebuilding or otherwise 
restoring as may be directed, or he shall make good such damage or injury in an acceptable manner. 

When mailboxes, road or street name signs and supports interfere with construction, the Contractor shall 
remove and erect them in a temporary location during construction in a manner satisfactory to and as 
directed by the Engineer. After completion of the construction and before final acceptance of the project, the 
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Contractor shall erect the mailboxes, road or street name signs and supports in a permanent location in 
accordance with the plans unless otherwise directed by the Engineer. This shall be considered a subsidiary 
obligation of the Contractor under the affected items. The Contractor shall cooperate with the Engineer in 
protecting and preserving cornerstones and monuments that are within the work area. Monuments, 
cornerstones and land markers unexpectedly encountered shall be protected, referenced and preserved in 
the same manner. 

 

5.21 Clean Up During Construction 

The Contractor shall at all times maintain the job site and working areas in an orderly condition, 
reasonably clean and free of accumulations of dirt and debris.  If the Contractor fails to maintain the job 
site and working area in a satisfactory condition, the Owner shall have the right to employ others to do 
so at the Contractor’s expense, commencing 24 hours after the Contractor has been notified that the job 
site and/or working areas require clean-up. 

 

5.22 Final Clean-Up 

As s soon as portions of the work are ready for use, they shall be thoroughly cleaned by the Contractor of 
all dirt and rubbish, and cleared of all materials, forms, falsework, temporary structures and equipment.  

The Contractor shall also clean out all sewer drains, inlets, manholes, and other underground lines and 
structures affected by his work and restore all disturbed areas to their original or better condition. 

As soon as portions of the work are ready for use, they shall be thoroughly cleaned by the Contractor of all 
dirt and rubbish, and cleared of all materials, forms, falsework, temporary structures and equipment.  

The Contractor shall also clean out all sewer drains, inlets, manholes, and other underground lines and 
structures affected by his work and restore all disturbed areas to their original or better condition. 

 

5.23 Final Inspection 

When the work has been entirely completed and final cleanup has been performed, the Engineer will inspect 
the improvement. If items remain which must be completed or remedied by the Contractor, he shall perform 
the work immediately upon being notified by the Engineer. When such items have been corrected by the 
Contractor, final inspection will be made. The work must pass final inspection before it will be accepted by 
the Owner. 

 

5.24 Utilities 

Any utility, such as telephone, electricity or water, required by the Contractor for the performance of the 
Work shall be the responsibility of the Contractor, who shall be responsible for the cost of the same. 
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5.25 Sewage, Surface, and Floor Flows 

The Contractor shall furnish all the necessary equipment, shall take all necessary precautions, and shall 
assume the entire cost of handling and properly disposing of any sewage, seepage, storm, surface, flood 
or underground flows which may be encountered at any time during the performance of the Work. The 
manner of providing for these flows shall meet with the approval of the Engineer, and the entire cost of 
same shall be included in the unit prices stipulated for the various items of the Work.  As applicable, all 
work must comply with the municipality or County storm water regulations. 

 

5.26 Use Of Existing Facilities 

The Owner, upon written notice to and with the approval of the Contractor, shall have the right to connect 
any sewers, conduit, or pipeline with any existing similar facilities or appurtenances, or to grant permits 
to make connections therewith at any time before the Work is completed. The Contractor shall not 
interfere with any such connections and no extra compensation shall be made to the Contractor on 
account thereof. The performance of the Work shall be planned in such a manner as to allow the use of 
all existing facilities during the construction period. 

 

5.27 Underground Utility Facilities/Cooperation With Utilities 

The Owner will notify all utility companies, all pipeline owners, or other parties affected and endeavor to 
have all necessary adjustments of the public or private utility fixtures, pipelines, and other appurtenances 
within or adjacent to the limits of construction made as soon as practicable. 

Within ten (10) days of the award of the Contract, the Owner shall notify the utility companies listed in the 
Utility Ownership section of these documents of the name, address, and phone number of the Contractor. 
The Contractor shall notify the Registered Underground Utility Protection Service and nonmember 
owners of the starting date at least two (2) working days prior to starting the Work. The utility shall mark, 
stake, or otherwise designate the location of the underground facilities within 48 hours of receiving the 
Contractor’s notice of the starting date. The marking or locating shall be coordinated to stay approximately 
two (2) days ahead of the planned construction. 

The Identification of underground facilities, any necessary relocation thereof, and the protection of the 
same shall be undertaken in conformance with KTC Standards and Specifications for Road and Bridge 
Construction Section 107.15.  At least two (2) working days prior to commencing Work in an area that 
may involve underground utility facilities, as shown on the plans, the Contractor shall notify the Engineer, 
the registered utility protection service, and the owners of the underground utility facility who are not 
members of the registered utility service. 

The existing underground utilities are shown as accurately as possible on the plans, based on the 
information available. The Owner and/or Engineer do not assume any liability for location of underground 
service lines. Any utility services damaged that were previously marked in the field shall be replaced at 
the Contractor’s expense. 

Where the plans provide for conduit to be connected to, or to cross either over or under, or close to an 
existing underground structure, it shall be the responsibility of the Contractor to locate the existing 
structure, both as to line and grade, before starting to lay the proposed conduit, in order to assure 
compatibility with line and grade of the conduit.  Payment for all such operations shall be included in the 
unit price bid for the pertinent conduit item. 
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The Contractor shall make arrangements with the utility company if adjustments to proposed grade of 
existing facilities (e.g. manholes, catch basins, valves, boxes, etc.) are to be made prior to the 
commencement of any paving operations.  This shall include utility facilities not shown on the plans but 
that are located within the pavement area. Work performed on utility facilities shall be in strict accordance 
with the specifications of the applicable utility company and shall be performed under the direction, 
supervision and inspection of said company. 

At points where the Contractor’s operations are adjacent to properties of telephone and power 
companies, or are adjacent to other property, damage to which might result in considerable expense, 
loss, or inconvenience, work shall not be commenced until all arrangements necessary for the protection 
thereof have been made. 

The Contractor shall cooperate with the owner of any underground or overhead utility lines in their 
removal and rearrangement operations in order that these operations may progress in a reasonable 
manner, that duplication of rearrangement work may be reduced to a minimum, and that services 
rendered by those parties will not be unnecessarily interrupted. 

In the event of interruption to underground or overhead utility services as a result of accidental breakage 
or as a result of being exposed or unsupported, the Contractor shall immediately alert the occupants of 
nearby premises as to any emergency that the Contractor may create or discover at or near such 
premises.  The Contractor shall then notify the Engineer and the owner or operator of the utility facility of 
the disruption and shall cooperate with said utility owner or operator in the restoration of service. If water 
service is interrupted, repair work shall be continuous until the service is restored. No work shall be 
undertaken around fire hydrants until the local fire authority has approved provisions for continued 
service. 

 

5.28 Maintenance During Construction 

The Contractor shall maintain the work during construction and until the project is accepted. This 
maintenance shall constitute continuous and effective work prosecuted day by day, with adequate 
equipment and forces to the end that the roadway or structures are kept in satisfactory condition at all 
times. 
 
In the case of a contract for the placing of a pavement course upon other pavement courses or a subgrade 
previously constructed, the Contractor shall maintain the previous pavement course or subgrade during 
all construction operations. 

 

5.29 Failure To Maintain Roadway Or Structure 

If the Contractor, at any time, fails to comply with the provisions of the above-reference section, the 
Engineer will immediately notify the Contractor of such non-compliance. If the Contractor fails to remedy 
unsatisfactory maintenance within 24 hours after receipt of such notice, the Engineer may immediately 
proceed to maintain the Project and the entire cost of this maintenance will be deducted from monies due 
or to become due to the Contractor on his Contract. 
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5.30 Protection Of Existing Structure 

It shall be the responsibility of the Contractor to perform the Work in such a manner as not to damage or 
destroy any existing feature which is not marked for replacement or removal. The Contractor shall, at its 
own expense, protect and maintain any bridges, curbs, gutters, sidewalks, roadways, or any other private 
or public structures that may be endangered in the prosecution of the Work. The Contractor shall also 
exercise due care during the Work so as not to destroy any trees, plants, shrubs, or structures not 
specifically marked for removal or relocation within the area of the Project site. The Contractor hereby 
agrees to repair and make good any damages caused to any such property by reason of its prosecution 
of the Work. 
 
In some instances, the Contractor will be required to excavate under and around existing utilities. The 
Contractor shall exercise extreme care so as not to damage the utility during the Work. 

The Contractor shall schedule his operations so that the improved areas have had sufficient time to cure, 
set and/or harden before the area is opened to traffic or other use. The Contractor shall be responsible 
for the immediate repair of all improved areas if damage is done by traffic or other use. The Contractor 
shall also be responsible for the immediate rectification of problems created in areas outside of the 
improved areas, which are attributable to the failure of the improved area, such as, but not limited to, the 
tracking of materials into unimproved areas. 

The Contractor shall be responsible for the protection of areas outside of the limits of the designated 
Project site, but which are adjacent to those limits. This will include those areas used by construction 
traffic for access to and from the Project site. Where the Engineer and/or the Owner determine that he 
Contractor’s operations have been responsible for damage to areas outside of the Project site limits, the 
Contractor shall be responsible for the repair of the area, subject to the approval of the Engineer. No 
additional compensation will be due the Contractor for any such repairs. 

 

5.31 Construction Videos And Photographs 

Contractor shall document existing site conditions, progress of the work and the completed project 
through the use of videos and photographs.  Videos and photographs shall be taken along the length of 
the project area and all areas of egress to the site pre-construction, during construction and post-
construction. Pictures shall be taken at all property affected by the Work and at least every 50 feet along 
the project area.  All existing structures or facilities affected by the Work shall also have videos and 
photographs taken of their before and after conditions. The OWNER shall be present during the pre-
construction and post construction videotaping and photograph work and shall determine the limits at 
each location.  All photographs shall be in digital format with a time and date stamp. All videos shall be 
provided in digital format. 

Before starting work, take a minimum of two photographs to show existing conditions at and adjacent to 
each driveway, landscaped area, fence and any other permanent structure that could potentially be 
affected by construction.  Areas of particular concern or currently damaged areas adjacent to the work 
area shall be documented and reported to the OWNER. 
 
CONTRACTOR shall audibly record a brief description of each video and the date and time of the 
recording. 

 
Provide digital files of each photograph and video to the OWNER and ENGINEER as soon as they are 
available. Each digital file shall be labeled with the following information: 
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i. Date photograph or video taken. 

ii. Title of Project. 

iii. Description of view shown in photograph or video. 

iv. Numbered identification of exposure. 
 

All work for the above shall be incidental to the Contract.  

 

5.32 Monuments And Landmarks 

The Contractor shall not remove, relocate or in any way damage any monuments, survey pins or 
landmarks without the approval of the Engineer. Any monument, survey pin or landmark so removed 
without approval of the Engineer may be replaced by the Owner and the expense of the survey and 
replacement charged to the Contractor. 

 

5.33 Base Lines and Benchmarks 

The Contractor shall carefully preserve all base lines and benchmarks which have been set by the Owner 
or its agent. The Contractor shall be charged with the expense of resetting any base lines or benchmarks 
caused by the loss or disturbance of such by the Contractor. 

 

5.34 Restoration Of Disturbed Areas 

In all cases where the Work requires the restoration of areas with topsoil, seeding and mulching, the 
Contractor shall not seed and mulch until directed to do so by the Engineer. The Engineer shall not so 
direct the Contractor until he has assured that the site is properly graded and topsoiled. 

Upon completion of the seeding and mulching, the Contractor shall immediately notify the Engineer of 
the same. Upon receipt of notice from the Engineer that the restoration is complete, the Owner shall 
notify the property owners of their maintenance duties. 

In cases where the Engineer determines the seeding and mulching should not be performed until after 
the designated completion date for the Work, the Engineer shall notify the Contractor of the same, in 
writing. Suspension of the seeding and mulching at the direction of the Engineer shall not count against 
the Contractor as a delay. 

 

5.35 Supervision Of The Work  

The Engineer or upon the authorization of the Engineer, the Owner’s Public Works Director, shall in all 
cases, determine the amount, quality acceptability and fitness of the kinds of labor and material, which 
are to be paid for under the Contract. The Owner or the Owner’s agent shall determine all questions 
related to the Work and the performance thereof, and decide every question which may arise relative to 
the fulfillment of the Contract on the part of the Contractor. 

The Engineer will evaluate the materials furnished and the labor to be performed under the Contract, and 
is authorized by the Owner to reject all labor or materials, or any part thereof, that does not comply in 
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kind, quality, quantity, time, place or manner with the Contract or Contract Documents.  The approval or 
acceptance or any part of the Work, or any payment on account thereof, shall not prevent the rejection 
of said labor or materials at any time thereafter during the term of the Contract, if said labor or materials 
are found to not be in accordance with the requirements of the Contract or the Contract Documents. 

 

5.36 Defective Or Unacceptable Work 

All materials and each part or detail of the Work shall be subject to evaluation by the Engineer. The 
Engineer shall be allowed access to all parts of the Work and shall be furnished with such information 
and assistance by the Contractor, as is required to make a complete and detailed review. 

Any work done or materials used without direct observation by an authorized representative may be 
ordered removed and replaced at the Contractor’s expense. 

All work, which does not conform to the requirements of the Contract, will be considered unacceptable 
unless otherwise determined acceptable. 

Should defective or unacceptable labor or materials be suspected, and the Engineer so require, the 
Contractor shall uncover, take down or make openings in the finished work for the purpose of examination 
at such points as the Engineer designates. 

If the Work so exposed or examined is satisfactory, the cost of uncovering, taking down or making 
openings shall be paid by the Owner to the Contractor as a change in Work; however, should the Work  
thus exposed or examined be unsatisfactory, the cost of uncovering, taking down or making openings 
shall be borne by the Contractor. 

If the exposed or examined labor or materials are found to be unacceptable or defective by the Engineer, 
he shall serve on the Contractor written notice of his rejection of the unsatisfactory labor or materials, his 
instructions for remedying the same, and a time within which the defective material or labor is to be 
remedied.  If the Contractor neglects or refuses to remove and/or replace the defective labor or materials 
within the time limit given, the Owner may remedy the situation and charge the expense thereof to the 
Contractor. The expense so charges shall be deducted out of the monies due to the Contractor under 
the Contract. If the amounts still due the Contractor under the Contract are insufficient to meet the 
expense, the additional monies shall be paid by the Contractor, and if the Contractor refuses or neglects 
to pay, the monies shall be paid by his Surety or shall be deducted from its Performance/Contract Bond. 

If, in the opinion of the Owner, an emergency arises that jeopardizes the continuity of water service and/or 
the public health, safety or welfare of the residents of the Owner, the Owner shall give notice of the 
emergency to the Contractor by telephone or in person. If the Contractor is unable to remedy the situation 
at the time it exists, the Owner reserves the right to immediately take steps to have the situation remedied. 
If, in the opinion of the Owner, the emergency was created through the carelessness or recklessness of 
the Contractor, then the Contractor and its Surety shall be liable to the Owner for all expenses incurred 
by the Owner in correcting the situation. 
 

5.37 Intent of Contract 

The intent of the Contract is to provide for the construction and completion in every detail of the Work 
described. The Contractor shall perform all items of work covered and stipulated in the proposal and 
perform altered and extra work, furnish all labor, materials, equipment, tools, transportation and supplies 
required to complete the work in accordance with the plans, specifications and terms of the Contract. 
Should any misunderstanding arise as to the intent or meaning of the plans, specifications, special 



 
 
 
39397  
115 KENNEDY PLAYGROUND SITE GRADING   
      

 

         30                                                                                                                                                                              

CITY OF FORT WRIGHT  

provisions or proposal, or any discrepancy appear, the decision of the Engineer shall be final and 
conclusive. 

 

5.38 Measurement Of Quantities 

For all contracts, except lump sum contracts, after an item of the Work is completed and before final 
payment is made, the Engineer will determine the quantities of various items of work performed, as the 
basis for final settlement.  The Contractor, in case of unit price items, will be paid for the actual amount 
of work performed in accordance with these specifications as provided under the various items. 

 

5.39 Plans And Estimated Quantities 

The Plans and Bid Proposal quantities prepared by the Owner are intended to outline the Work to be 
done by the Contractor. The estimated quantities shall be used in determining the total amount of the bid 
and for the purpose of determining the lowest and best bid.  It is understood and agreed, however, that 
the Plan is subject to minor changes from time to time during the progress of the Work, that the estimated 
quantities listed in the Proposal are approximate only, that the Contractor has no claim for damage and 
is not entitled to extra pay above and beyond the agreed unit prices on account of increasing or 
decreasing the quantities, and that in measuring the work for payment to the Contractor, the Owner shall 
consider only the number, length, area and solid contents of the various items of Work incorporated in 
the improvement in accordance with the Plans or as ordered placed by the Owner. 

 

5.40 Prices  

The Owner will pay to the Contractor the prices herein stipulated as full compensation for everything 
furnished and work completed by the Contractor under the Contract, including all incidental work required 
but not specifically mentioned, and for any work arising from any unforeseen obstruction or difficulty 
encountered in the prosecution of the work, and for all risks of every description connected with the work, 
and for all expenses incurred by or in consequence of the suspension or discontinuance of  the work, as  
herein specified and for well and faithfully completing the work, together with remedying all defects     
developing during the guarantee period. 
 

5.41 Alternation Of Plans Or Character Of Work 

The Owner reserves the right to make, at any time during the progress of the Work, such increases or 
decreases in quantities and such alterations in details of construction as may be found to be necessary 
or desirable. Increases in quantities may include work on facilities named in the contract and/or additional 
facilities not named in the contract as additional work at unit prices contained in the contract. Such 
increases or decreases and alterations shall not invalidate the Contract nor release the Surety, and the 
Contractor agrees to perform the Work as altered, as if it had been a part of the original Contract. 

Unless such alterations and increases or decreases materially change the character of the work to be 
performed or the cost thereof, the altered work shall be paid for at the same unit prices as other parts of 
the Work. No claim shall be made by the Contractor for any loss of anticipated quantities and the 
quantities of work as done. Payments shall be in accordance with Section 109 of the KTC Standard and 
Specifications for Road and Bridge Construction. If, however, the character of the Work of the unit costs 
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thereof are materially changed, an allowance shall be made on such basis as may have been agreed to 
in advance of the performance of the Work, or in case no such basis has been previously agreed upon, 
then an allowance shall be made, either for or against the Contractor, in such amount as the Owner may 
determine to be fair and equitable. 
 
Should the Contractor encounter or discover during the progress of Work, subsurface or latent physical 
conditions at the site differing materially from those indicated in this Contract, or unknown physical 
conditions at the site of an unusual nature, differing materially from those ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract, the Engineer shall 
be promptly notified in writing of such conditions before they are disturbed.  The Engineer will thereupon 
promptly cause the investigation of said conditions, and if they are found to so materially differ and cause 
an increase or decrease in the cost of, or the time required for performance of the Contract, an equitable 
adjustment will be made. 
 
Any adjustment in compensation because of a change or changes resulting from one or more of the 
conditions described in the previous paragraph will be made in accordance with the provisions of Extra 
Work. Any adjustments in Contract time because of changes will be made in accordance with the 
provisions in 108.07 of the Kentucky Standard Specification for Road and Bridge Construction. 

 

5.42 Additional Work of a Similar Nature 

The Owner reserves the right, at any time during the progress of the Work, to add construction work of a 
similar nature to that included in the original Contract.  Such work may include extensions of the project 
limits, additional locations requiring the same work items, or separate facilities requiring substantially 
similar work methods, materials and performance expectations. 

Added work of a similar nature shall be paid at the unit prices established in the Contractor’s original Bid 
Proposal, provided the added work is similar in scope, type and complexity to the work described in the 
original contract; requires substantially the same materials, means and methods; and can be executed 
under the same regulatory, safety and traffic control requirements. 

Added work shall only be performed after issuance of a written Change Order executed by both the 
Owner and Contractor.  The Change Order shall identify a description of added work, applicable unit 
prices, required modifications to contract time and any associated conditions of performance. 

Nothing in this section guarantees the addition of similar nature work.  The Owner may, at its sole 
discretion, elect to procure additional work separately or not at all. 

 

5.43 Extra Work 

Items of work with unit prices included in the estimate of the original Contract, in an amount less than 
$10,000 may be authorized as Extra Work by the Engineer.  

 

5.44 Modification Of Contractor Or Change Orders 

Items of Work not included in the estimate of the original Contract and additional units of items included 
in the estimate of the original Contract in an amount in excess of $10,000, may be authorized as a 
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Modification of the Contract or Change Order.  Payment shall be in accordance with Sections 109.04 of 
the Kentucky Standard Specification for Road and Bridge Construction. The Owner may, when necessary 
by ordinance, authorize alterations or modifications in the Specifications and Plans for the Work, or omit 
from the Work covered by this Contract any portion thereof. Before any such alteration or modification 
shall be effective, the price to be paid for the Work or the material, or both, under the altered or modified 
Contract, shall have been agreed upon in writing and signed by the Contractor and by the Contractual 
Agent or Agents of the Owner.  It is expressly agreed that such changes shall not, in any way, violate or 
annul the Contract, and the Contractor hereby agrees not to claim or bring suit for any damages, whether 
for loss of profits or otherwise, on account of these changes. Whenever, during the progress of the Work, 
any change or modification of the Work is agreed upon, such change shall be considered and treated as 
though originally contracted for, and shall be subject to all provisions of the original Contract. 

The Contractor’s Sureties will not be notified of changes in the work or cost thereof, except when by 
reason of any Change Orders, the total Contract price increases by more than twenty (20%) percent of 
the original price. 

 

5.45 Disputes And Contractor Claims 

In cases where there arises a dispute (whether over payment, claims, or quality of Work) between the 
Contractor and the Owner, the Contractor shall not cease Work on the Project because of said dispute, 
unless told to cease work by the Owner. The Contractor shall continue Work on the Project and agrees 
that such a dispute shall not relieve him from the requirements under “Time of Completion and Damages 
for Delays”.  
 
In all cases, the Contractor shall submit to the Owner any claims for disputed amounts, in writing, within 
seven (7) calendar days of learning of said dispute. In submitting such claim, the Contractor shall include 
his actual original calculations and raw cost data, along with his job cost reports and field diaries. 
 
If the Owner makes to the Contractor an offer on a claim which the Contractor refuses, and if the 
Contractor then gets an amount equal to or less than the Owner’s last offer in court, the Contractor shall 
pay all legal costs, including attorney’s fees and expert witness fees, that the Owner incurs from the date 
of the Owner’s last offer until the day the Contractor is awarded judgment. 

Any claims or disputes shall be limited by the requirements of “Modification of Contract or Change Order”. 

 

5.46 Time Of Completion And Damages For Delays 

The Project construction time shall commence upon the date indicated in the Notice to Proceed, which 
shall be sent to the Contractor by the Owner. The Contractor shall agree to commence the Work on the 
date specified in the written Notice to Proceed, weather permitting, and to fully complete the Work by the 
date stated in the contract, unless such time for completion is extended, in writing, by the Owner. 
However, neither the Contractor nor any subcontractors shall commence any part of the work under the 
Contract until it has obtained all insurance required, as listed in the General Conditions, and such 
insurance has been approved by the Owner. 

The Contractor agrees that time is of the essence, and therefore, if the Contractor neglects, fails, or 
refuses to complete the Work within the allotted time, or fails to secure an extension of time for delays, 
the Contractor does hereby agree to pay to the Owner, as liquidated damages and not as a penalty, the 
amount as stated in the Contract for each calendar day beyond the completion date stated in the Notice 



 
 
 
39397  
115 KENNEDY PLAYGROUND SITE GRADING   
      

 

         33                                                                                                                                                                              

CITY OF FORT WRIGHT  

 to Proceed, unless the time for completion has been extended in writing by the Owner.  Such damages 
shall be deducted from any monies due and owing to the Contractor under the Contract. If the amounts 
still due the Contractor under the Contract are insufficient to meet the expense, the additional monies 
shall be paid by the Contractor, and if the Contractor refuses or neglects to pay, the monies shall be paid 
by his Surety or shall be deducted from its Performance/Contract Bond. 

If the Contract is revised in any material respect and it is determined that said revision will cause delay 
in the completion of the work, the Engineer will postpone the completion date by the number of calendar 
days he determines to be equitable. 

If the Contractor finds it impossible for reasons beyond his control to complete the work by the date as 
specified or as extended in accordance with the provisions of this subsection, he may make a written 
request to the Engineer for an extension of time setting forth therein the reasons which he believes will 
justify the granting of his request.  Requests for extensions of time shall be filed in writing by the 
Contractor to the Engineer not later than thirty (30) days following the termination of the delay. The 
Contractor’s plea that insufficient time was specified is not a valid reason for extension of time. If the 
Engineer finds that the work was delayed because of conditions beyond the control and without the fault 
of the Contractor, he may extend the time for completion in such amount as the conditions justify.  

Delays caused by weather or seasonal conditions should be anticipated and will not be considered as 
the basis for an extension of time. The Engineer will not allow any extension of time for weather or 
resulting conditions, except for delays caused by earthquakes, tornadoes or other catastrophic forces per 
Section 108 of the Kentucky Standard Specification for Road and Bridge Construction. 

The extended time for completion shall then be in full force and affect the same as though it were the 
original time for completion. 

If the Owner should suspend the Work in whole or in part, the date for completion shall be extended by 
the number of days that the suspension directly or indirectly delays the completion of the Work. 

If the Work is delayed for unforeseeable causes beyond the control and without the fault of negligence of 
the Contractor, such as severe or unusual climatic conditions, acts of God, acts of the Owner or 
interference by other contractors, extensions of time may be granted by the Owner, upon the Contractor’s  
written request for an extension. The Contractor shall, within five (5) days from the beginning of such 
delay, notify the Owner in writing of the causes of the delay and request an extension.  In no case shall 
such an extension of time exceed the time actually lost to the Contractor by reason of such delay or 
interference. 

The Owner, reserves the right to suspend the whole or any part of the Work, when in the best interest of 
the Owner, in its sole discretion. Without any additional compensation to the Contractor for such 
suspension; however, the Contractor shall be granted an extension of time for completing the Work in 
the same amount of time that it was delayed by such suspension, unless said suspension was 
necessitated by the actions or inactions of the Contractor. 

 

5.47 Failure To Complete On Time 

If the Contractor fails to complete the Work within the time or times allowed by the Contract, the Owner, 
if satisfied that the Contractor is carrying the Work forward with reasonable progress and deems it to be 
in the best interest of the Public, may allow him to continue in control of the Work.  It shall be necessary 
for the Contractor to make written application to the Owner in order to warrant such continuance.  
Payments to the Contractor for work performed and materials furnished will be made. 
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When the work is not completed within the time or times allowed by the Contract, and the Contractor is 
permitted to remain in control, the Work shall be prosecuted at as many different places, at such times, 
and with such forces as the Owner may request. 

For each calendar day that any work shall remain uncompleted after the Contract completion date or 
dates, the sum specified in the Contract will be deducted from any money due the Contractor, not as a 
penalty but as liquidated damages provided, however, that due account shall be taken of any adjustment 
of the completion date or dates granted under the provision of “Time of Completion and Damages for 
Delays”.  In the event one or more interim completion dates are specified without specific separate 
liquidated damages, the amount set forth in the Schedule in Section 108 of the Kentucky Standard 
Specification for Road and Bridge Construction will separately apply to each interim date. In the event a 
period of liquidated damages for an interim completion date overlaps a subsequent completion date, the 
liquidated damages will be cumulative. 

Permitting the Contractor to continue and finish the Work or any part of it after the date or dates fixed for 
its completion, or after the date or dates to which completion may have been extended, will in no way 
operate as a waiver on the part of the Owner of any of its right under the Contract. 

The Owner may waive such portions of the liquidated damages as may accrue after the work is in 
condition for safe and convenient use by the public. 

 

5.48 Unsatisfactory Progress And Termination Of The Contract 

In case the Contractor or any Subcontractor fails to furnish materials or to execute the Work in 
accordance with the Plans and Specifications, or if the provisions of the Contract are otherwise violated, 
then in any such case, upon ten days written notice to the Contractor and his Surety, the Owner shall 
have the right to declare the Contractor in default on the Contract. Said notice shall contain the reason 
for the Owner’s intention to declare the Contractor in default on the Contract and, unless within ten days 
after service of said notice the violation shall cease or satisfactory arrangements shall have been made 
for its correction, the Contractor, upon the expiration of said ten days, shall be in default on the Contract 
and his right to proceed under the Contract shall be terminated. 

In the event the Contract is thus declared to be defaulted, the Owner will immediately notify the Contractor 
and his Surety of such action, and will at once cause the work already done to be measured and 
computed.  The action of the Owner in the declaration of the default of the Contact shall be final and 
conclusive, and the Contractor shall not be entitled to claim or receive any damages for not being allowed 
to continue. After the default of the Contract, the Surety shall have the right to take over and complete 
the Work, provided, however, that the Surety shall notify the Owner in writing of its intent to do so within 
twenty (20) days after the notice of the default of the Contract.  Such completion of the Work by the 
Surety shall be done in strict accordance with all the provisions of the original Contract. However, if the 
Surety does not take over the Contract as stated above, then the Owner shall cause the Work to be 
completed under a second contract. If the cost of the Work done under the second contract exceeds what 
it would have cost under the original Contract, the increased cost shall be paid from any money due the 
Contractor under the Contract, and if that is not sufficient, then the increased cost shall be paid by the 
Contractor and/or his Surety. 

The Contractor and/or his Surety shall also pay all cost and expense of reletting the Work and all 
damages resulting from noncompletion of the Work within the Contract time. If, when the Work is 
completed, it is found that there is any money due the Contractor, it will be paid to him; but no money 
shall be paid to the Contractor under the Contract after it has been declared in default, until the Work has 
been completed and accepted and all claims and suits resulting therefrom shall have been settled. 



 
 
 
39397  
115 KENNEDY PLAYGROUND SITE GRADING   
      

 

         35                                                                                                                                                                              

CITY OF FORT WRIGHT  

5.49 Payments 

The Owner shall pay to the Contractor the price stipulated in the Contract, by making progress payments 
to the Contractor during the performance of the Work, on the basis of the value of work performed.     

The Contractor shall submit an invoice to the Engineer of the quantity of work performed for approval. 
Requests for payment shall not be made more frequently than every thirty (30) days. The Engineer shall 
forward the invoice to the Owner for approval, and upon approval of the invoice by the Engineer and the 
Owner. The Owner shall pay the Contractor within thirty (30) days. 

 
Partial payment may be reduced or withheld entirely if, in the opinion of the Owner, construction is not 
proceeding according to the Contract, or if for any other violation, or for failure of the Contractor to comply 
with the orders of the Owner, or pending settlement of claims of liens filed against the Contractor. 

The Owner shall make partial payments to the Contractor for work performed and materials delivered to 
the site at 95% of the value of work. 

The Contractor shall submit one (1) signed and notarized copy of each Application for Payment to the 
Engineer either electronically or hard copy. The request shall include waivers of lien and similar 
attachments if required. 

 

5.50 Waiver Of Mechanic’s Lien 

Prior to Final Application for Payment, the Contractor shall submit waivers of mechanic’s liens from 
subcontractors, materialmen, and suppliers for all construction to date. 

1. Owner reserves the right to designate which entities involved in the Work must submit waivers. 

2. Submit final Application for Payment with or preceded by final waivers from every entity 

involved with performance of the Work covered by the application who is lawfully entitled to a 

lien. 

3. Waiver Forms:  Submit waivers of lien on forms provided. 

 

5.51 Acceptance Of Final Payment 

After the final inspection has been made and the Owner has accepted the Work, the final estimate and 
Final Statement of Cost will be prepared. If any items were erroneously overestimated in any partial 
estimate, such errors will be corrected in any subsequent partial estimate or in the final estimate, and the 
Contractor shall have no right to any such excess and shall not be entitled to any damage on account of 
such corrections in the final estimate. 

The following paperwork is necessary from the Contractor to close-out the Project: 

1.                 Final invoice for payment. 

2.                 Final affidavit listing all subcontractors/suppliers used on the Project and indicating 

             the amount paid in full                   

3.                 Final Release of Liens from all subcontractors indicating the amount paid in full. 

4.                 Prevailing Wage Affidavit, if applicable. 

5.                 Guarantee 
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6.                 Final Release of Lien. 

7.                 Concrete Test Reports, if applicable. 

8.                 Asphalt tickets stamped with the Inspector’s seal, if applicable. 

9.                 Any additional testing reports as required by the Contract. 

 

After the final estimate and Final Statement of Cost have been prepared and after the Contractor has 
fulfilled all of his obligations under the Contract and all the above paperwork has been accepted, the 
Owner will pay the entire sum found to be due the Contractor after deducting all previous payments and 
any liquidated damages, if applicable. 

After the final estimate and Final Statement of Cost have been prepared and after the Contractor has 
fulfilled all of his obligations under the Contract, the Owner will pay the entire sum found to be due the 
Contractor after deducting all previous payments and any liquidated damages, if applicable. 

The date of acceptance of the Work by the Owner shall be the date of approval of the Final Statement of 
Cost. 

If, after physical completion of the work and acceptance of the Owner’s final measurements by the 
Contractor, the Owner finds that the Final Statement of Cost or final estimate or both may be unavoidably 
delayed, he may allow a payment on one-hundred percent (100%) of the final measurements, less such 
estimated amount of money as the Owner may deem necessary to withhold to take care of any 
contingencies which may arise. 
 
Should the Contractor have any claim against the Owner because of a variance with the Owner’s final 
measurement, the Owner may allow payment based on the Owner’s measurement pending adjustments 
of the disputed item or items. Acceptance of payment on such basis shall not stop the Contractor’s claim 
nor prevent its satisfactory adjustment. 
 
Retainage shall be paid to the Contractor within thirty (30) days from the date of the Owner’s final 
acceptance of the Work and the completion of the Contract. Upon the Contractor’s acceptance of this 
final payment, the Owner and the Engineer shall be released from any and all claims and any liability to 
the Contractor for anything further under or relating to the Contract or the Contract Documents, including 
any act or omission by the Owner or any of its employees or agents, including the Engineer; however, 
no payments, final or otherwise, shall operate as a release on the Contractor or it Sureties from any 
obligations under the Contract or the Contract Documents. 

 

5.52 Termination Of The Owner’s Liability 

No person, partnership, firm, or company other than the Contractor shall have any interest in the Contract 
and no claims shall be made or held valid and neither the Owner nor its agents shall be held liable for, 
nor shall be held to pay any money except as herein provided.  The acceptance by the Contractor of the 
final payment made as aforesaid shall operate as, and shall constitute, a release to the Owner and its 
agents form any claim or liability to the Contractor for anything done or furnished for, or relating to the 
Work or for any act or neglect of the Owner or any person related to or connected with the Work. 
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5.53 Termination For Cause 

A. In the event that any of the provisions of the Contract are violated by the Contractor, or by any 
of its subcontractors, the Owner may serve written notice upon the Contractor and its surety of 
its intention to terminate the Contract.  Such notice shall list the act or omission causing the 
breach, upon the service of such notice, the Contractor shall have ten (10) business days to 
correct the breach or to make arrangements for correction that is satisfactory to the Owner. 

B. If no such correction or arrangements are made within the allotted time, the Owner may, in its 
sole discretion, terminate the Contract on a date solely determined by the Owner.  In the event 
of such termination, the Owner shall immediately serve notice thereof to the Contractor and its 
surety. The surety shall then have the right to take over and perform the Contract provided, 
however, if the surety does not elect to continue performance, the Performance Bond will be 
forfeited and the Owner shall cause the Contract to be completed. 

C. Upon termination for cause the payment to the Contractor of compensation earned for Work 
performed to the date of such termination shall be in full satisfaction of all claims against the 
owner under this Contract, however the Owner shall have the right to deduct from any amounts 
due and owing to the Contractor, including retainage, any costs, both direct and incidental, 
incurred by the Owner in completing the Project. The Contractor and/or surety shall be liable 
for any excess costs the Owner may so incur, and the Owner shall have the right to pursue any 
legal remedies necessary to affect the same. 

 

5.54 Termination For Convenience 

A. The Contractor hereby acknowledges that as the Owner is a public entity, due to unforeseen 
circumstances, funding restraints, or changes in the nature of the Work, it may become 
necessary for the Owner to terminate the Contract for convenience. 

B. In the event the owner finds it necessary to terminate the Contract for convenience, the Owner 
shall serve notice upon the Contractor and its surety of its intention to terminate the Contract 
ten (10) business days prior to the termination date. 

C. Upon termination for convenience, the Owner shall pay to the Contractor all compensation due 
for Work performed to the date of termination, including all costs for materials that were to be 
incorporated into the Project that cannot be returned; all restocking fees for materials that were 
to be incorporated into the Project that can be returned only upon the payment of a restocking 
fee.  The Contractor shall submit to the  
Owner detailed invoices and proof of restocking fees, if any, within ten (10) business days of 
his receipt of notice of termination from the Owner. In addition, the Owner will negotiate 
compensation with the Contractor for actual costs incurred as a result of the termination. 

 

5.55 Contractors Right To Terminate Contract 

The Contractor may terminate the Contract, upon ten (10) days written notice to the Owner if any public 
authority should stop the work for three (3) months, or if the Owner should fail to issue a Certificate of 
Payment, or if the Owner should fail to pay in accordance with this agreement. 
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5.56 Guarantee Of Work 

The Contractor hereby guarantees all work performed for a period of one (1) year from the date of 
completion, against all defects resulting from the use of inferior materials or equipment (unless said 
materials or equipment were provided by the Owner) or inferior workmanship. The Contractor hereby 
agrees that during the guarantee period, it shall make all repairs, corrections, replacements or changes 
that, in the opinion of the Engineer, are necessary due to the use of materials, equipment or workmanship 
which are inferior, defective or not in accordance with the Contract or Contract Documents.  The 
Contractor shall, promptly upon receipt of written notice from the Owner, remove and replace all 
unsatisfactory work with suitable materials, equipment or workmanship, without additional expense to the 
Owner. 

If the Contractor fails to proceed with these terms of the guarantee in a timely manner, the Owner shall 
have the right to have the defects corrected, and the Contractor and its sureties shall be liable to the 
Owner for all expenses incurred by the corrections. 

Any or all special guarantees applicable to any definite parts of the Work, including the materials or 
equipment, shall also be subject to the terms of this section during the first year of the life of such special 
guarantees. 

Customary manufacturer’s guarantees in excess of one year shall be turned over to the Owner.  If the 
terms and conditions as set forth are met to the satisfaction of the Owner and Contractor, the Owner may 
reduce the Performance Bond to ten percent (10%) of the total amount paid the Contractor in the 
performance of this Contract as a Guarantee bond. 

 

5.57 Notice 

Any written notice required to be served under the Contract or the Contract Documents shall be served 
by certified mail, or by personal service at the parties’ places of business. 

 

5.58 No Estoppel 

At no time shall the Owner be precluded or estopped by any provisions of the Contract, from demanding 
and recovering from the Contractor any damages sustained because of the Contractor’s failure to comply 
with the Contract or the Contract Documents. The final inspection of the Work shall not be binding or 
conclusive upon the owner if it subsequently appears that the Contractor willfully, fraudulently, or through 
collusion with an agent of the Owner, supplied inferior materials or workmanship, or departed from the 
terms of the Contract or Contract Documents, notwithstanding the acceptance of the Work and payment 
for the same by the Owner. 

 

5.59 Assignment 

Neither the Contract or any part thereof, nor any funds to be received there under, by the Contractor shall 
be assigned, except upon the prior written permission of the Owner, upon any conditions that may be 
imposed by the Owner, and upon the prior written permission of any sureties who executed the 
Performance Contract Bond on behalf on the Contractor. 
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5.60 Independent Contractor Status 

At all times during the term of the Contract, the Contractor shall be and remain as an Independent 
Contractor with respect to all services performed under the Contract, The Contractor agrees that all 
income reporting requirements to the U.S. government, the State of Kentucky, and any local governments 
are its responsibility and not that of the Owner.  The Contractor shall be responsible for the payment of 
all taxes including, but not limited to, Federal, state, and local taxes, Social Security taxes, unemployment 
insurance taxes, and other taxes or license fees required by law, for its officers, agents, and employees. 
The Contractor agrees that neither it, nor any of its officers, agents, nor employees is entitled to receive 
workers’ compensation, unemployment compensation, vacation leave, sick leave, or any other fringe 
benefits provided to the employees of the Owner or any other Owner agency, under this Contract. 
Contractor acknowledges that under this Contract, the Owner is not required to contribute to the Kentucky 
Public Employees Retirement System on behalf of the Contractor, its officers, agents, or employees, nor 
is the Contractor eligible to contribute to or receive benefits from said system. 

 

5.61 Other Contracts 

The Owner reserves the right to allow other work or to enter into other contracts for work or materials to 
be constructed or placed in or about the Work to be performed under this Contract, and to order the 
starting and progress of such other contracts at any time prior to the completion of this Contract.  The 
Contractor hereby agrees to allow the construction or progress of other such work, under such 
arrangements for the joint occupation for the site of the Work as the Engineer may establish.  The 
Contractor hereby waives any claim for damages or extra compensation by reason of any real or 
supposed interference with his performance of the Work; however, if in the judgment of the Engineer, the 
joint occupation of the site has unreasonably impeded the progress of the Contractor’s work under the 
Contract, then the time for completion of the Work may be extended by the Owner. 

 

5.62 Patents 

The Contractor shall indemnify and hold harmless the Owner, its officers, employees, and agents from 
all liabilities, judgments, costs, damages, or claims arising from the infringement of any patent, patent 
rights or royalty rights by reason of the use of any patented materials, machinery, devices, and equipment 
furnished or used in the performance of the Work, or by reason of the use of patented designs furnished 
and incorporated into the Work by the Contractor and accepted by the Owner, excepting any materials 
or equipment furnished by the Owner.  In the event that any claim, suit, or action in law or equity of any 
kind whatsoever is made or brought against the Owner involving any such patents, then the Owner shall 
have the right to retain, from the money due and owing to the Contractor, an amount the Owner deems 
sufficient to protect the Owner against loss until such claim, suit, or action has been settled and evidence 
of such settlement has been satisfactorily presented to the Owner’s Law Director. 

 

5.63 Laws, Ordinances And Regulations 

The intent of the Contract and the Contract Documents is to include each and every provision and clause 
required by law to be inserted herein, and they shall be read and enforced as though there were included 
herein. The Contractor shall keep itself fully informed of, and shall strictly observe and comply with, all 
applicable Federal, State, County, and local laws, rules and regulations, and ordinances; building code 
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requirements; permit requirements; licensing requirements; inspection requirements; all laws, rules, and 
regulations regarding the employment of and payment of all laborers, the legal rights of all laborers 
employed under the Contract; all orders or decrees that exist or that may be enacted by anybody or 
tribunal having jurisdiction or authority over any aspect of the Work.  The Contractor shall also insure that 
its subcontractors are also informed of and strictly comply with and observe all applicable laws, rules, 
regulations, and ordinances. 
 
The Contract shall be required to give all notices and pay all fees for any required permits, licenses, or 
inspection, unless the Owner assumes the responsibility for giving such notices or paying such fees. The 
Engineer will discuss any special permits that may be required for the Project at the preconstruction 
conference. 

The Contractor shall indemnify and hold harmless the Owner, the Owner’s officers, employees and 
agents, including the Engineer, against any claim or liability arising from or based upon any violation of 
any such law, rule, regulations, ordinance, order, decree or requirement, whether by the Contractor itself, 
its employees or agents, or any of its subcontractors. 

Should the Contractor at any time find that any requirement of the Contract of the Contract Documents 
is at variance with any applicable law, rule, regulation, requirement, order, or decree, it shall promptly 
notify the Engineer. 

 

5.64 Environmental Protection 

The Contractor shall observe and comply with all Federal, State, and local laws and regulations 
controlling pollution of the environment and shall comply with provisions of Section 107 of the Kentucky 
Standard Specification for Road and Bridge Construction. 

 

5.65 Taxes 

The Contractor will be required to pay, without additional expense to the Owner, all Federal, State, local 
and other taxes which may be applicable to the Work, excepting any taxes and assessments on the real 
property comprising the site of the Work.  

The Contractor hereby agrees to withhold all City income taxes due or payable under the provisions of 
the Codified Ordinances of the City for wages, salaries, and commission paid to its employees who will 
work within the City limits for more than 12 workdays and further agrees that any of its subcontractors 
shall be required to withhold any such City income taxes due under said Code for services performed 
under this Contract.  The Contractors are advised to get full information from the Tax Office prior to 
bidding.  
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6. Utility Ownership 

    

Gas (Duke Energy)   Scott Pfefferman 
617 Todhunter Road 
Monroe, Ohio 45050 

       
 

 Electric (Duke Energy)  Matt Coleman 
2010 Dana Ave-EF 324 
Cincinnati, Ohio 45207 

 
 
 Water (Northern Kentucky  Kyle Ryan 
  Water District)   P.O. Box 18640 
      Erlanger, Kentucky 41018 
 

 

 Telephone (Cincinnati Bell/)  Breck Cowan/Underground 
          Alta Fiber)  Jodi Geiman/Overhead 
      Altafiber 
      221 E. Fourth St., M.L. 121-900 
      Cincinnati, Ohio 45201 

 

 

 Cable TV (Spectrum)   Shane Gerdus 
      10920 Kenwood Road 
      Cincinnati, Ohio 45252 
  

 

 Sanitary and Storm Sewer (SD1) Zach Atkerson 
      1045 Eaton Drive 
      Fort Wright, Kentucky  
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7. Specifications For Construction  
 

In general, unless specifically set forth herein, the work, material, and methods of 
measurement and payment shall conform to the applicable divisions and paragraphs (as noted 
on the Bid Proposal or in the plans) of the most current edition of the: 

 

 

Commonwealth of Kentucky 

Transportation Cabinet 

Department of Highways, Frankfort 
 

 

 

Standard Specifications 

for 

Road and Bridge Construction 
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8.  Special Provisions 

8.1 Items 105.07 / 107.15  -  Cooperation With Utilities 

All portions of Item 105.07 and Item 107.15 of the Kentucky Department of Highways Standard 
Specifications for Road and Bridge Construction shall apply. 

At least two (2) working days prior to commencing construction operations in an area which may involve 
underground utility facilities as shown on the plans, the Contractor shall notify the Engineer, the registered 
utility protection service, and the owners of each underground utility facility not members of the registered 
utility protection service. 

The existing underground utilities are shown as accurately as possible on the plans, based on information 
available. The Owner and/or the Engineer do not assume any liability for location of these underground 
utility service lines.  Any utility services damaged that were previously marked in the field shall be 
replaced at the Contractor’s expense. 

Where the plans provide for conduit to be connected to, or to cross either over or under, or close to an 
existing underground structure, it shall be the responsibility of the Contractor to locate the existing 
structure, both as to line and grade, before he starts to lay the proposed conduit, in order to assure 
compatibility with line and grade of the proposed conduit.  Payment for all operations described above 
shall be included in the unit price bid for the pertinent conduit item. 

The Contractor shall adjust or arrange with utility company to adjust to proposed grade all existing utility 
facilities, i.e., manholes, catch basins, valves, boxes, etc., prior to the commencement of paving 
operations.  This shall include utility facilities not shown on the plans, which may be found to be located 
within the pavement area. Work performed on the utility facilities shall be in strict accordance with the 
specifications of the applicable utility company and shall be performed under the direction, supervision, 
and inspection of said company. 

 

8.2 Coordination With Utilities 

Coordination of work schedules with affected utilities will be required. Upon the contract award, the 
coordination of all necessary relocations or adjustment of all utility facilities becomes the responsibility of 
the Contractor.  

 

8.3 Item 105.06 – Cooperation Between Contractors 

The Contractor shall coordinate his work with other Contractors within or adjacent to the project limits. All 
improvements completed under this contract shall meet the line and grade of other work in an acceptable 
manner. 

 

8.4 Item 106 – Control Of Material 

Unless otherwise specified, all materials shall be new, and both workmanship and materials shall be of 
proper quality and sufficient for the purpose contemplated. The Contractor shall furnish, if so required, 
satisfactory evidence as to type and quality of materials and workmanship. 
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All items of equipment and/or material proposed by the Contractor for substitutions must be approved by 
the Engineer in writing and shall be equal or superior to the items specified in the contract documents.  If 
said substitution proposed by the Contractor for a specified item requires engineering revisions, the total 
expense of said revisions shall be paid by the Contractor. 

Any items of labor and materials required, but not shown as a separate pay item in the proposal, shall be 
furnished and installed as incidental to the contract, except as noted in the plans and specifications. 

 

8.5 Item 106.08  -  Storage Of Materials 

The Contractor shall obtain prior approval in writing from the Owner for the locations to be used for the 
temporary storage of construction materials, tools, and/or machinery. All such materials, tools, and 
machinery shall be neatly and compactly piled in such a manner as to cause the least inconvenience to 
the property owners and to traffic. Under no circumstances shall existing drainage courses be blocked or 
water hydrants, valves, or meter pits covered. All materials, tools, machinery, etc., stored upon public 
thoroughfares must be provided with warning lights and reflective sheeting at nighttime and weekends to 
alert traffic of such obstructions. 

 

8.6 Item 108.02  -  Preconstruction Conference 

Prior to the commencement of construction activities, the Engineer will arrange a meeting between the 
Contractor, the representatives of the Owner, and the representatives of each of the utility companies. 
The time, date, and location of said meeting will be determined after the awarding of the contract, and 
the parties will be notified by the Engineer. 

The agenda for the preconstruction meeting shall include the following items: 

 1. Announcement of Award 

 2. Utility Company Requirements 

 3. Designation of Emergency 24-hour Contractor Contacts 

 4. Discussion of Critical Plan Items 

 5. Review of Testing and Inspection Procedures 

 6. Operations Schedule 

 7. Listing of Haul Roads 

 8. Identification of Subcontractors 

 9. Review of Change Order Process 

                      10.. Payment Request Submittal Procedure 

 

The Contractor shall coordinate all work with the Engineer. A detailed schedule of operations shall be 
furnished by the Contractor to the Engineer at the preconstruction meeting and shall list the order of 
operations and the time frame for the completion of each item of work.  The schedule of operations shall 
be approved by the Engineer and the Owner in writing prior to the beginning of the work. Changes to said 
schedule are to be issued in writing and approved by the Engineer and the Owner before operations are 
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changed or rescheduled. No payment will be made to the Contractor while he is delinquent in the 
submission of a progress schedule. 

The Contractor shall supply to the Engineer at the preconstruction meeting, a list of the local roads to be 
used for the purpose of hauling equipment and/or material to or from the job site.  Only the local roads in 
the vicinity of the project have to be listed; state and/or federal roads do not have to be included.  Where 
necessary, the list shall include the extent of the roads to be affected and any special restrictions, such 
as height or weight restrictions, which may be applicable along said roads. Construction shall not 
commence until the Engineer and/or Owner has reviewed the haul road list and approved the haul roads 
in writing. 

The submission of the list to and the review and approval of the list by the Engineer do not relieve the 
Contractor of the responsibility for the conforming to and the obeying of all applicable height and weight 
restrictions on the haul roads and of the responsibility for any damage done to and/or along said haul 
roads.  The Contractor is referred to Item 105.10 concerning load restrictions. 

 

8.7 Item 107.04  -  Permits, Licenses And Taxes 

The Contractor shall insure that all required notices are given and all permits acquired before the 
commencement of work.  The Engineer will discuss any special permits required for this project at the 
preconstruction meeting. 

 

8.8 Item 107.14  -  Contractor’s Responsibility For Work 

It shall be the responsibility of the Contractor to perform his work in such a manner as not to damage or 
destroy any existing feature (i.e., existing inlets, conduits, etc.), which is not marked for replacement or 
removal. The Contractor shall exercise due care during construction so as not to destroy any trees, plants, 
shrubs or structures not specifically marked for removal or relocation within the work limits.  In some 
instances, the Contractor will be required to excavate under and around the existing utilities. Extreme 
care should be used not to damage the utility during this operation. The Contractor shall schedule his 
operations so that the improved areas have had sufficient time to cure, set and/or harden before the area 
is opened to traffic or use. The Contractor shall be responsible for the immediate repair of the improved 
area if any damage is done by traffic. The Contractor shall also be responsible for the immediate 
rectification of problems created in areas outside of the improved areas which are attributable to the 
failure of the improved area, i.e., the tracking of materials into unimproved areas. 

 
The Contractor shall be responsible for the protection of areas outside of the designated work limits, but 
which may be adjacent to those work limits. This will include those areas used by construction traffic for 
access to and from the work areas. Where the Engineer and/or the Owner determine that the Contractor’s 
operations have been responsible for damage to areas outside of the work limits, the Contractor shall be 
responsible for the repair of the area subject to the approval of the Engineer. No additional compensation 
will be due to the Contractor for any such repairs as described above. 
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8.9 Item 112 – Maintaining Traffic 

Local traffic must be maintained at all times in conformance with Item 112.  The Contractor shall 
adequately mark, through the use of barrels, flashing lights, portable gates and/or other devices approved 
by the Engineer, the limits of the project area and those areas of the site which are temporarily closed to 
traffic.   
 
During the course of the normal working day, the Contractor shall insure the safety of the public by 
providing a sufficient number of flaggers to assist the traffic flow through the construction area.  If, at the 
completion of the normal working day, any trench for pavement construction and/or construction of 
proposed sewer has not been completely backfilled and restored, a temporary cover, such as a metal 
plate or another approved device, shall be placed over that portion of the trench remaining open. 
 
Temporary Driveway Blockage During the Work Day: 
The Contractor shall notify the residents and businesses at least 48 hours in advance of when their drives 
will be blocked during construction.  In those areas where existing pavement is to be removed and 
replaced, the Contractor shall conduct his operations so as to maintain driveway traffic through the 
construction area. If two approved access points serve the same parking area, and traffic flow permits, 
the Contractor will be permitted to close one access at a time.  The Contractor will be permitted to close 
paved areas to traffic for a minimum period of time, consistent with the requirements of the specifications 
for the protection of completed asphalt concrete courses.  If business property is involved, an alternate 
access must be provided if blockage exceeds one (1) hour.  Repeated blocking must allow at least a 15-
minute interval of traffic access every hour.  Length of residential driveway closures shall be kept to a 
minimum. 
 
Extended Driveway Closure Due to Pavement Replacement: 
When the pavement is to be removed and replaced in front of a driveway, the contractor shall notify the 
resident or business 48 hours in advance of the closure and advise them to find alternative parking for a 
period of at least 10 calendar days to allow for the removal and replacement of the roadway pavement 
and/or driveway pavement and an appropriate 7 day cure time.  Alternative parking shall include “on 
street” parking with access to the property.  Temporary sidewalks etc. may be necessary to prevent 
persons from walking in mud in order to enter their property.  Temporary bridges, railing etc. will become 
necessary in order to cross formed curb lines, excavated areas behind curb lines and walkways etc.  The 
Contractor will be responsible for barricading off and signing portions of the street sufficient in length to 
park all of the residents’ cars whose driveways will be blocked.    
 
Extended Driveway Closure Due to Replacement of Driveway Apron or Sidewalk Through Driveway: 
When a portion of the driveway pavement or sidewalk through a driveway is to be removed and replaced 
the contractor shall notify the resident or business 48 hours in advance of the closure and advise them 
to find alternative parking for a period of at least 5 calendar days to allow for the removal and replacement 
of the driveway pavement and an appropriate 72 hour cure time.  The Contractor shall place new 
driveways within 24 hours of removal.  The Contractor shall keep driveways closed for a 72-hour period 
after concrete placement to permit the curing of concrete curbs, driveway aprons, or sidewalk across 
driveways.  The Contractor will be responsible for barricading off and signing portions of the street 
sufficient in length to park all of the residents’ cars whose driveways will be blocked.   
 
The Contractor shall note that any interim material used for providing driveway ingress and egress will 
not be a separate pay item, and the cost of said interim material shall be included in the lump-sum price 
bid for Item 112. 
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8.10 Temporary Traffic Control Devices 

Temporary traffic control devices and facilities shall be furnished, erected maintained and paid for in 
accordance with the provision of Section 112 – Maintenance and Control of Traffic During Construction. All 
traffic control devices shall conform to the current standards found in the Manual of Uniform Traffic Control 
Devices for Streets and Highways. The provisions of this item and this section shall not in any way relieve 
the Contractor of any of his legal responsibilities or liabilities for the safety of the public.  

 

8.11 Stake Out  

Construction stakeout shall be provided by the Owner to establish line and grade as shown on the plans. 

 

8.12 Testing 

In addition to material testing by the supplier, on-site material and soil testing will be required to insure  

the work meets the specifications established as part of this project.  The Contractor shall bear the cost 
and provide all materials and supplies to facilitate the testing and shall be responsible for coordinating all 
testing with the selected testing agency. The Contractor shall bear the cost of all other testing and provide 
all required materials, labor, apparatus, services, and facilities in connection therewith. 

All testing shall be done in the presence of the Engineer by an approved testing laboratory and one copy 
of the test shall be sent directly to him. 

When questions arise as to whether the requirements of the Contract have been fulfilled, the Contractor 
shall engage an independent testing laboratory to perform any tests necessary to establish the 
acceptability of the work. 

Should such additional tests show in the judgment of the Owner the work or materials to be defective or 
otherwise not meeting the requirements of the Contract, the Contractor shall, immediately upon 
notification by the Owner, remove, replace or reconstruct same, as the case may require and shall if 
directed by the Owner, make such further tests as may be necessary to determine fulfillment of the 
Contract requirements. The cost of all re-tests shall be deducted from the Contractor’s fee for said work.  

All tests shall be made under the supervision and direction of the Owner or Engineer except those 
required by a public authority shall be under the supervision and direction of such authority. 

 

8.13 Testing Requirements 

Minimum testing requirements shall be as follows: 

Soil Testing:  Excavation and embankment construction shall be constructed in accordance with the 
Kentucky Standard Specification for Road and Bridge Construction Item 204, 205 206 and 207. The 
testing agency shall test all embankments per the Kentucky Standard Specification for Road and Bridge 
Construction Item 206.03.03.   

Subgrade shall be prepared in accordance with the Kentucky Standard Specification for Road and Bridge 
Construction Item 207.  Following visual inspection, CONTRACTOR shall demonstrate to the Engineer 
or his representative, that the exposed subgrade does not contain previously unidentified soft areas by 
proof rolling. Proof rolling shall consist of rolling the entire surface with approved mechanical equipment 
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while observing the subgrade for displacement or deformation. Areas marked for repair shall be 
addressed per the details provided in the plans.  

Flexible Pavement: Shall be tested as per the latest edition of the KENTON County Subdivision 
Regulations.   

Portland Cement Concrete:  Shall be tested as per the latest edition of the KENTON County Subdivision 
Regulations. 

 

8.14 Items 202 / 203 Removals 

When a bid item is to include the cost of removal of a classified or unclassified material, it shall be the 
responsibility of the Contractor to verify in the field the type of material and the thickness of the material 
to be removed prior to submitting his bid. No additional allowance will be due the Contractor for added 
expense of removals due to unknown materials or thickness. 

Cost shall also include excavation to proposed subgrade elevation.  

 

8.15 Items 202 / 203  -  Debris Removal 

The Contractor will be responsible for removal of all construction debris from the site. All debris shall be 
disposed of in a proper manner and shall be as directed by all applicable local, state, or federal 
regulations. 

  

8.16 Item 202 – Clearing And Grubbing 

Clear grub, remove and dispose of all vegetation, building and foundations not removed by others, and 
debris within designated limits inside the right-of-way and easement areas. Do not remove objects 
designated to remain or to be removed according to other provisions of the Contract. Also, protect from 
injury or defacement all vegetation and objects designated to remain. All planters and plant materials 
other than grass and trees marked for removal shall be salvaged and set aside in a location conveniently 
accessed by the property owner. During final restoration it shall be the Contractor’s responsibility to 
replace the planters and plant materials to match the existing locations and dimensions. This item shall 
also include all labor, equipment and personnel to remove, salvage and reinstall all signs, mailboxes and 
fences not specifically noted for relocation on the construction plans. Portions of the fence that are 
damaged during work operations, or are in a condition such that they cannot be reused, shall be replaced 
with new, like material at no additional cost to the Owner.  Whenever work is not taking place, all fence 
areas that have been removed shall be provided with temporary fencing to close off the opening until 
such time as the fence can be replaced with permanent materials. All work shall be in accordance with 
Kentucky Transportation Cabinet Standard Specifications Section 202.  Payment shall be one lump sum. 

 

8.17 Item SPL -  Yard Restoration (4” Topsoil, Seed And Mulch) 

The Contractor shall provide all labor, materials, tools, and equipment required to grade, fertilize, seed, 
and mulch in good, workmanlike manner the areas where shown on the plans or where directed by the 
Engineer and as specified herein. All yard areas disturbed during construction shall be restored per this 
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section.  

Payment shall be made on a per Square Yard Basis for the following: 

 

A. Materials 
 

1.  Topsoil – Topsoil shall be per ASTM D5268 with a Ph range of 5.5 to 7. Topsoil shall not 
contain more than 40% clay in that portion passing a No.10 sieve, shall contain not less than 
5% or more than 20% organic matter as determined by loss on ignition of samples oven dried 
to constant weight at 212 degrees Fahrenheit, and shall be free of rock and other foreign 
material greater than 1 inch in any dimension and other extraneous materials harmful to plant 
growth.   

2.  Fertilizer –  

a.  Fertilizer shall be lawn or turf grade 12-12-12 

b.  Agricultural ground limestone when used shall have a minimum total neutralizing 
power of 90 and at least 40 percent passing a No. 100 sieve, and at least 95% passing 
a No. 8 sieve. 

3.  Seed – All areas to be seeded shall be seeded with the following mixture:   

  By Weight      Name of Grass Purity  Germination 

 40%  Fine Lawn Turf-Type Fescue    95%       90% 

 40%  Creeping Red Fescue (Festuca Rubra)   95%       90% 

 20%  Annual Ryegrass (Lolium Multiflorm)   95%       90% 

  Weed seed content not over 0.25 percent and free of noxious weeds. 

4.  Mulch – Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw of wheat, 
rye, oats or barley. 

5.  Asphalt Emulsion – ASTM D977, Grade SS-1; nontoxic and free of plant-growth or 
germination inhibitors. 

 

B. Installation 

1. Preparation of Seed Bed 
 

a. Topsoil – If suitable topsoil is available as part of the excavated material it shall be 
removed, stored and used to backfill the top 4 inches of the excavation.  If sufficient 
material is not available on site it shall be imported on site at no additional cost to the 
Owner. All grass, weeds, roots, sticks, stones, and other debris are to be removed 
and the topsoil carefully brought to the finish grade by hand raking.  The topsoil shall 
be sufficiently compacted, by tracking in the material, to prevent significant settlement. 
Promptly and thoroughly remove topsoil and other materials dropped on pavement 
surfaces before being compacted by traffic. Before any fertilizer or seed is placed the 
topsoil shall be inspected and approved by the Engineer.  

 

2.  Fertilizing – Fertilizing shall be uniformly applied to all areas to be seeded at the rate of 1 
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pound per 100 square.  The fertilizer shall be thoroughly disked, harrowed or raked into the 
soil to a depth of not less than 2 inches. Immediately before sowing the seed, the Contractor 
shall rework the surface until it is a fine, pulverized, smooth seed bed, varying not more than 
1 inch in 10 feet. A second application of fertilizer shall be applied at the same rate once the 
grass has been established or within 6 weeks of seeding.  

 

3. Seeding – Immediately after the preparation and fertilization of the seed bed the Engineer 
shall inspect and approve the site prior to seeding. The seed shall be thoroughly mixed and 
then evenly sown over the prepared areas at the rate of 3 to 4 pounds per 1000 square feet.  
Seed shall be sown dry or hydraulically. After sowing, the area shall be raked, dragged, or 
otherwise treated to cover the seed to a depth of approximately ¼ inch. 

 

4.  Mulching – Within 24 hours after any given area is seeded, mulching material shall be evenly 
placed over all seeded areas at the rate of approximately 2 tons per acre, when seeding is 
performed between the dates of March 15 and October 15, and at the approximate rate of 3 
tons per acre when seeding is performed between the dates of October 15 and March 15 of 
the succeeding year.  Mulching material shall be removed once a good turf has been 
established. 

A.  Emulsion – Mulching materials shall be kept in place with asphalt emulsion applied at 
a minimum rate of 10 to 13 gallons per 1000 square feet of mulch or by methods as 
approved or may be otherwise required to prevent displacement of material.  Mulching 
which is displaced shall be replaced at once but only after the seeding or other work 
which preceded the mulching and which work was damaged as a result of 
displacement of mulching material has been acceptably repaired. 

5. Maintenance – Contractor shall water, mow, weed and otherwise maintain all seeded areas 
as necessary to secure a good turf. Settled areas shall be filled, graded, and re-seeded. 
Seeded areas shall be free of weeds and other debris. The Contractor shall be responsible 
for the condition of the seeded areas for a period of 1 year from the date of Final Acceptance. 
A satisfactory lawn shall consist of a healthy uniform, close stand of grass, free of weeds, 
rocks and surface irregularities, with coverage exceeding 95% over any 10 square feet, and 
bare spots not exceeding 2 by 2 inches. 

 

8.18 Item 205/206 – Excavation and Embankment 

Payment shall be made per the CY unit price as provided in the bid form. Unit price shall include the cost 
of labor, materials, and equipment to remove (Excavation) and place (Embankment) material to bring the 
existing grade to finished grade as indicated in the bid set. The cost of these items shall also include 
hauling material in or out of the site as needed. Space will be made available on site to stockpile 
excavated material.  

The Owner or Engineer do not guarantee quantity or classification of material. CY quantities were derived 
with surface-to-surface comparisons adjusted to not include topsoil & accounting for pavement/walk 
depths. Quantities represent in-situ soil conditions. Contractor shall confirm CY quantities prior to bidding. 
No adjustment shall be made to the CY quantity or cost.  
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8.19 Item 212 / 213  -  Erosion Control And Water Pollution Control 

The Contractor shall take extreme care to prevent unnecessary erosion, water pollution and siltation at 
all points of the project. Temporary seeding and mulching, straw bales, slope drains, etc., shall be used 
as necessary or as directed by the Engineer. The cost of all temporary erosion control measures shall be 
paid for as a lump sum bid item.   

 

8.20 Item 214 – Woven Geotextile 

Payment for Woven Geotextile will be made at the contract unit price per square yard for all materials, 
equipment and labor to complete the work per Kentucky Standard Specification for Road and Bridge 
Construction Section 214 to furnish and install Mirafi 600X or approved equal to the manufacturer’s 
specifications and these plans and specifications.  The Contractor shall supply the City with the 
specifications prior to beginning work.  The measurement area is based on the area between the 
edge of the trench drains.  No additional payment will be made for required overlaps.  

  

8.21 Full-Depth Pavement Sawing 

All existing pavement to be widened and/or removed shall be sawed full depth at the limits of removal, 
using a diamond saw blade to provide a uniform edge and prevent damage to pavement that is to remain 
in place. The cost of the sawing shall be incidental to the contract. 

 

8.22 Item 302 – Aggregate Base (No. 57 and No. 9)  

The cost of all labor, equipment, and material necessary to place and compact the aggregate as per plan 
shall be included in the unit price bid for this item. Payment shall be made per CY.   

 

8.23 Item 505 – Concrete Sidewalk 

The unit price bid for these items shall include all labor, material, and equipment necessary for the 
placement of the new concrete walk. The walk shall include a 2” integral curb where indicated on the 
plans and be four (4) inches in thickness, except in walk areas through the driveway aprons and curb 
ramps, where the thickness shall be increased to six (6) inches. 

Preformed expansion joint material, 1/2-inch thick, shall be placed at maximum 40 feet spacing and / or 
adjacent to all existing remaining walk or structures.   

Curb ramp construction shall conform to National ADA Standards. Curb ramp standard dimensions will 
be adjusted as required by the Engineer in the field to provide adequate access for handicapped persons 
in the vicinity of poles or other fixed objects behind the curb.  Curb ramps in new concrete walks will be 
measured as the number of each complete and shall include the cost of any additional materials, grading, 
forming and finishing not included in the concrete walk item (separate), which is measured through the 
curb ramp area.   

It is the Contractor's responsibility to protect the new surface until it cures. 

All sidewalks shall be constructed in accordance with KYTC Requirements.   
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Cost shall include any additional fill or excavation necessary to bring the sidewalk to grade, including 
areas outside of the sidewalk. 

 

8.24 Item SPL  -  Sidewalk And/Or Driveway Apron Finish  

The finish applied to the Portland Cement concrete surface used as a sidewalk or driveway apron shall 
be a broom finish.  All joints and outside edges of the pavement shall be tooled with an edger or joint tool 
after brooming the final finish.  Final finish, joints, and edges shall be subject to the approval of the 
Engineer. 
 
It is the Contractor's responsibility to protect the new surface until it cures. 

 

8.25 Item 601 – Concrete General  

All concrete for roadway paving, curbs, sidewalks, drive aprons, and steps shall be in accordance with 

the KENTON County Subdivision Regulations with the following exceptions: 

Concrete Roadway Pavement: 

• Expansion for joint filler material shall consist of a flexible foam material such as Ceramar by W.R. 
Meadows or approved equal. 

• Pavement lugs may be omitted. 

• Contractor may substitute No. 57 crushed limestone for No. 467 crushed limestone.  
 

8.26 Utility Adjustments 

Utility adjustments including but not limited to water meters, valves, catch basins, gas valves, telephone 
manholes, storm and sanitary manholes, and gas meters shall be incidental to Item 402/403 and shall 
be completed in accordance with the requirements of the appropriate utility company.  Contractor to 
coordinate with the appropriate utility company for adjustments.  
 
 

8.27 Existing Pipe 

The location, size, type and depth of all existing pipes are shown as nearly exact as available information 
will permit.  The Engineer will not be responsible for any variations found during construction. 

Where the plans provide for conduit to be connected to, or to cross either over or under, or close to an 
existing underground structure, it shall be the responsibility of the Contractor to locate the existing 
structure, both as to line and grade, before he starts to lay the proposed conduit, in order to assure 
compatibility of line and grade of the proposed conduit. 

Payment for all operation described above shall be included in the unit price bid for the pertinent conduit 
item.  
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8.28 Item 701 – Grading At Inlets And Outfalls Of Proposed Conduits 

The cost of the necessary reconstruction and/or regrading of swales or disturbed areas at the inlets and 
outfalls of all proposed conduits shall be included in the price bid for the pertinent conduit and inlet items.  

 

8.29 Item 701 – Review of Drainage Facilities 

Before any work is started on the project and again before final acceptance by the Owner, the Contractor, 
with the Engineer, shall make an inspection of the existing sewers within the work limits, which are to 
remain in service and which may be affected by the work.  The condition of the existing conduits and their 
appurtenances shall be determined from field observations. Written records of the inspection and/or 
photographic documentation shall be kept by the Engineer. 

All existing sewers inspected initially by the above-mentioned parties shall be maintained and left in a 
condition reasonably comparable to that determined by the original inspection.  Any change in the 
condition resulting from the Contractor’s operations shall be corrected by the Contractor to the 
satisfaction of the Engineer. All existing and/or new conduits, inlets, catch basins, and manholes 
constructed and/or cleaned as a part of the project shall be free of all foreign matter and in a clean 
condition before the project will be accepted by the Owner.  Payment for all operations described above 
shall be included in the unit prices bid for the pertinent item. 

 

8.30 Item 701 – Removal of Water 

The Contractor shall keep all excavations free from water while the excavation for or the construction of 
conduits is in progress; shall build all dams, bulkheads, underdrains, sumps, and other work necessary 
for this purpose; and shall provide and keep the excavation dry and free from water at all times. 
 
The Contractor shall provide for the disposal of all water removed from the excavations in such manner 
as to prevent injury to the public, the public health, public or private property, or to any portion of the work 
completed or in progress, or the surface of the streets, and to prevent any inconvenience to the public.  
No ground and/or surface water shall be diverted into existing sanitary sewers.   
 
No conduits shall be laid or built in water, and waste shall not be allowed to flow over to rise upon any 
concrete, brick masonry or conduit until the work has been observed and has set for at least twenty-four 
(24) hours. 
 
The flow of water in all existing sewers, drains, gutters, or watercourses encountered during the 
construction period shall be adequately maintained by the Contractor at his expense.   
 

8.31 Item 704 – Under Drain 

Payment for Item 704 - Under Drain will be made at the contract unit price per linear foot for all materials, 
equipment and labor to complete the work per Kentucky Standard Specifications for Road and Bridge 
Construction Section 704 and these plans and specifications.  
  
Payment for underdrain shall include 4" rigid perforated PVC pipe, Non-Woven Geotextile (Mirafi 140N 
or Approved Equal), No. 57 Stone backfill and trench as shown and noted on the provided plans/details.   
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Payment for edge drain extension shall include excavation, 4” solid PVC pipe, bedding and backfill.  Yard 
Restoration to be paid under a separate bid item. 

Payment shall also include any connections/taps to drainage structures. 

 

8.32 Item SPL – Conduit, Drainage and Utility Items 

Unless otherwise specified on the plans, the unit price bid for the pertinent conduit, drainage and/or utility 
item shall include the cost of all necessary appurtenances, connections, fittings, plugs, tees, collars, etc. 
 
Unless otherwise noted on the plans, the unit price for the pertinent conduit, drainage and/or utility item 
is to include the costs involved in the excavation of the trench in unclassified material, the supplying and 
placing of the required bedding material and the backfilling of the trench with the specified material to the 
appropriate subgrade elevations.  
 
Any additional fill required due to the relocation of storm sewer shall be included in the storm sewer unit 
price.  All backfill in pavement areas shall consist of flowable fill. 
 

8.33 Item 610/710 – Conduit End Treatment 

Immediately after placement of any conduits, the Contractor shall construct the end treatments required 
by the plans at both the outlet and inlet ends. This shall include headwalls, concrete riprap, rock channel 
protection, sodding, etc. The cost of the necessary reconstruction and/or regrading of swales or disturbed 
areas at the inlets and outfalls of all proposed conduits shall be included in the price bid for the pertinent 
conduit and inlet items. 

 

8.34 Item SPL – Storm Sewer, Manholes, Inlets, Catch Basins and Headwalls 

Storm sewer pipe, manholes, inlets and catch basins shall be constructed as per the details on the 
construction drawings and conforming to the requirements of SD1 Specifications Section 02630.  All 
castings for manholes, catch basins and inlets shall conform to those specified in the standard 
construction drawings. Grated inlet tops shall be placed as specified on the plans. Tops of casting  
elevations are subject to final adjustments as approved by the Engineer. All castings used shall be subject 
to the final approval of the Engineer. Payment for these items shall include connection to proposed or 
existing storm sewer conduit.  

Any additional backfill required due to the removal of an existing storm structure and relocation of the 
proposed storm structure shall be incidental to the manhole, inlet or catch basin. All backfill in pavement 
areas shall consist of flowable fill.  

 

8.35 Shoring and Trench Box 

Trenches and excavations for appurtenances shall be adequately shored and braced or a trench box 
utilized whenever the trenches and excavations cannot be opened up to a sufficient width to maintain 
natural soil stability and sloped per current OSHA regulations.  All shoring shall meet safety codes in 
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effect at the time of the work; and, if none are in effect, they shall meet the requirements of Employers 
Mutual, Factory Mutual, Associated General Contractors safety manuals or OSHA guidelines. 

The Contractor is fully responsible at all times for the safety of their excavators and total compliance with 
OSHA regulations. 

Shoring and sheeting, when used, that does not extend below the top of the sewer pipes may be removed 
at the Contractor’s option after the trench backfill has been placed and compacted to a point one foot 
above the top of the pipes.  Following removal of the shoring and sheeting, the space left shall be filled 
immediately with backfill material and compacted.  

Shoring and sheeting that extends below the top of the sewer pipes shall be left in place below a point 
one foot above the top of the pipes and not be disturbed. The Contractor may remove the portion of 
shoring and sheeting above this point at his option.  

When shoring and sheeting is not removed, the portion to a point two feet (2) below finished grade shall 

be removed.  Bracing shall not be removed until after the trench backfill has been placed and compacted 

to a point one foot (1) above the top of the sewer pipes. 

The cost for shoring and trench boxes shall be incidental to the overall contract and no additional payment 
will be made specifically for this item unless otherwise specified. 

 

8.36 Item SPL – Sheeting and Shoring 

The Contractor shall furnish, put in place, and maintain such piling, sheeting, bracing, etc., as is required 
by the State of Kentucky. The Contractor shall furnish, put in place, and maintain and remove such 
sheeting, shoring, planking and bracing as may be required to support the sides of the excavations and 
to prevent any movement which could in any way injure the work, human life, or adjacent structures and 
property, obstruct surface drainage channels or waterways, or otherwise injure or delay the work.  If 
required at any time by the Engineer, the Contractor shall furnish and install such additional sheeting, 
shoring and bracing as may be necessary to protect the work, but compliance with such orders or failure 
on the part of the Engineer to give such orders shall in no case release the Contractor from liability for 
any damages or injuries caused by weak or insufficient sheeting, shoring and bracing, nor from his 
responsibility to protect the work or adjacent property.  

Except when ordered left in place, all wood sheeting above the top of the pipe, steel sheet piling, braces, 
shoring, walers or stringers, shall not be withdrawn until the backfill is practically complete.  As the backfill 
progresses to the elevation of a set of walers and braces, such bracing shall be removed.  All sheeting 
and bracing specified, shown on the plans, or directed by the Engineer to be left in place shall not be 
removed. All sheeting left in place shall be cut off at least two (2) feet below final finish grade. During the 
removal of sheeting, care must be taken to prevent movement of the sides of the excavation. All voids 
left by the withdrawal of sheeting shall immediately be carefully refilled by ramming with tools adapted to 
the purpose, pneumatic or other approved type, or by flushing sand into the voids. 

The cost for sheeting and shoring shall be incidental to the overall contract and no additional payment 
will be made specifically for this item unless otherwise specified. 

 

8.37 Control Of Work 

Construction work shall take place between the hours of 7:00 A.M. to 7:00 P.M., Monday through 
Saturday unless otherwise restricted by the Encroachment Permit.  
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8.38 "Or Approved Equal" Items 

In the preparation of these documents and plans, several proprietary products may have been specified. 
In all such cases, it is to be understood that the Contractor may offer a substitute for the specified product, 
as indicated by the words "Or Approved Equal."  However, the Contractor must be aware that, before 
commencement of construction, he must provide information to the Engineer concerning the substituted 
product, and that the Engineer must approve in writing the offered product as being equal to the specified 
product before use or incorporation into the work. 
Unless otherwise modified by the Engineer, proprietary products are to be installed and/or constructed 
in strict compliance with the pertinent Manufacturer's specifications. 
 

8.39 Payment 

No adjustments to unit prices shall be due to the Owner or the Contractor for increases 
or decreases in the Engineer's approximate unit quantities shown in the proposal 
resulting from changes in the amount of work performed. 

 

THE OWNER RESERVES THE RIGHT TO AWARD OR DELETE ANY OR ALL COMBINATIONS. 
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9. Supplemental Specifications Section 

 

9.1 SD1 SPECIFICATION SECTION 02630 
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SECTION 02630 

STORM SEWERS AND DRAINAGE STRUCTURES 

PART 1  GENERAL 
 
1.1 SUMMARY 
 

The CONTRACTOR shall provide for all materials, equipment, tools, supplies, 
services, and labor necessary to install storm sewers and drainage structures as shown 
on the plans, project specifications, and contract documents and as may be further set 
out in any Special Provisions, Addenda, and Change Orders. 

 

 
1.2 STANDARDS AND SPECIFICATIONS 

 
1.2.1  SD1 Technical Specifications:  Although this section has been developed to serve 
primarily as a stand-alone document, reference is made to other sections of the 
Sanitation District No. 1 (SD1) Technical Specifications.  The ENGINEER or 
CONTRACTOR of a storm sewer project is responsible for obtaining a current edition 
of the SD1 Technical Specifications when designing or performing work that either 
involves SD1 funding or is to be accepted by SD1.  Copies of the SD1 Technical 
Specifications may be obtained from: 
 
Sanitation District No. 1 
Capital Improvements Program 
1045 Eaton Drive 
Ft. Wright, KY 41017 
 
            and 
 
 http://www.sd1.org/ 

 
1.2.2 KTC Standard Specifications and Drawings:  In this section, reference is made to the 

current Kentucky Transportation Cabinet (KTC) Standard Specifications for Road and 
Bridge Construction and the KTC Standard Drawings.  In addition, construction 
requirements and material specifications not specifically covered in this section or in the 
referenced SD1 Technical Specifications shall conform to KTC Standards.  The 
ENGINEER or CONTRACTOR of a storm sewer project is responsible for obtaining a 
current edition of the KTC Standard Specifications and the latest edition of the KTC 
Standard Drawings when designing or performing work that either involves SD1 funding 
or is to be accepted by SD1.   
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Copies may be obtained from: 
 
Kentucky Transportation Cabinet 
Manager, Policy and Procedures 
Development Branch 
112 State Office Building 
Frankfort, Kentucky 40622 

 
1.2.3  Latest Revisions: Wherever reference is made to any published standards, codes or 

standard specifications, it shall mean the latest standard code, specification or tentative 
specification of the technical society, organization or body to which reference is made. 
Where specified articles, sections, paragraphs or other subdivisions of the referenced 
publications are not stated, the referenced publication shall apply in full. 

1.3 SUBMITTALS 

1.3.1  For projects that are approved and funded, designed, or bid by SD1, submittals shall be 
required as follows: 
 
A. Product Data:  For the following: 

• Pipe and fittings. 
• Precast concrete manholes and drainage structures. 
• Structure frames and grates. 
• Any other items as requested by the ENGINEER or SD1. 

B. Shop Drawings:  For the following: 
• Manholes:  Include plans, elevations, sections, details, and frames and covers. 
• Drainage Structures:  Include plans, elevations, sections, details, and frames, 

covers, and grates. 
• Cast-in-place and Precast Structures:  Include plans, elevations, reinforcing, 

concrete mix design, and structural calculations stamped by a Professional 
Engineer, registered in the State of Kentucky, competent in structural design. 

• Pipe material and layout for prefabricated sections 
• Any other items as requested by the ENGINEER or SD1. 

C. Test Reports:  The CONTRACTOR shall submit test reports for materials supplied to 
SD1 whenever SD1 has not received certified letters from suppliers that materials 
meet the applicable specifications called for, or there is visible evidence on the work 
site that the materials do not conform to the applicable specifications.  These tests 
would include any concrete tests and soil tests performed for the project. 

D. The CONTRACTOR shall furnish one copy of the supplier's certification stating that 
pipe materials were manufactured, sampled, tested and inspected in accordance with 
the applicable standards and specifications. 
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1.3.2   For privately-funded storm sewer projects that include components to be dedicated to SD1 
or another public entity, submittals shall be provided at the request of the ENGINEER or 
SD1.  Submittals shall not normally be provided, except at the request of SD1 or the 
ENGINEER. 

 
 
1.4 UNDERGROUND STRUCTURES AND UTILITIES (For SD1 Funded Projects) 
 
1.4.1  The CONTRACTOR shall verify the locations of all underground structures and utilities 

prior to the start of construction. The CONTRACTOR shall avoid damaging existing 
utilities while verifying their locations. The CONTRACTOR shall notify the Kentucky 
Underground Utility Protection, Inc. at 1-800-752-6007, SD1, the local Water District 
(Northern Kentucky Water District for Campbell and Kenton Counties, Boone County 
Water District for Boone County) 48 hours in advance of any construction.  

 
1.4.2  The CONTRACTOR shall be responsible for the protection of any structure or utility 

encountered on the site. The cost of repair, removal, replacement, relocation, etc. of such 
facilities arising because of carelessness or negligence on the part of the CONTRACTOR 
shall be the CONTRACTOR'S responsibility.  The CONTRACTOR shall make every 
effort to protect private structures and utility service connections whether in right-of-
way/easement or on private property, including sanitary and storm sewer facilities. 

 
1.4.3  Should uncharted or incorrectly charted utilities be encountered, consult SD1 and the 

Utility Owner for directions.  It shall be the sole responsibility of the CONTRACTOR to 
meet the requirements of the respective utility. 

PART 2    STORM SEWER PIPE 
 
2.1  MATERIALS  
 

Storm sewer pipe shall be as specified on the approved design plans, unless otherwise 
approved by SD1.  ENGINEER may select the following material types described in this 
section.  Any pipe that is found defective, or otherwise not meeting the Specifications, 
shall be rejected and replaced by pipe meeting these Specifications at no cost to SD1.  

 
2.1.1  Reinforced Concrete Pipe (RCP): Circular reinforced concrete pipe shall meet the 

requirements of ASTM C 76, Standard Specification for Reinforced Concrete Culvert, 
Storm Drain and Storm Pipe. Elliptical reinforced concrete pipe shall meet the 
requirements of ASTM C 507, Standard Specification for Reinforced Concrete Elliptical 
Culvert, Storm Drain and Sewer Pipe.  

 
Rubber and plastic joints, or approved equal, shall be the jointing method for RCP and 
shall meet the requirements of AASHTO M 315 / ASTM C 443. Other methods of 
joining RCP will only be allowed upon explicit approval from SD1. 

 
 When RCP is used under pavement or driveways, a minimum of Class III RCP shall be     
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  required. 
 
2.1.2  Corrugated Metal Pipe (CMP): Corrugated steel pipe shall meet the requirements of 

AASHTO M36.  Corrosion protection shall be provided through an aluminized coating 
conforming to AASHTO M274.  Aluminum alloy spiral pipe shall meet the requirements 
of AASHTO M196.  Coating materials shall be evaluated on a per project basis.  Asphalt 
coatings shall not be permitted for corrugated metal pipe.     

 
Joints for CMP shall be made using coupling bands and gaskets meeting the requirements 
of AASHTO M 36 and AASHTO M 274. 

 
2.1.3  Ductile Iron Pipe (DIP): Ductile iron pipe shall conform to ANSI/AWWA C151/A21.51. 

Pressure class 350 shall be used for all piping, unless otherwise shown on the drawings or 
specified.  Fittings shall conform to ANSI/AWWA C110/A21.10, or ANSI/AWWA 
C153/A21.53, with a minimum working pressure rating of 350 psi.   

 
All gravity sewer piping shall be push-on joint or mechanical joint. Push-on joints and 
mechanical joints shall be in accordance with ANSI/AWWA C111/A21.11. All buried 
ductile iron pipe shall have cementitious lining inside, factory applied. 
 
All buried ductile iron pipe shall be encased per the following requirements: 
 
(A)  Polyethylene encasement shall be provided for all buried ductile iron pipe,     

including all straight pipe, bends, tees, wyes, adapters, closure pieces, field re-
straint devices, valves and other fittings or specials, in accordance with 
ANSI/AWWA C105/A21.5, Method A. Preparation of the pipe shall include, but 
not be limited to: removing lumps of clay, mud, cinders, etc., prior to installa-
tion. 

(B) Where ductile iron pipe is also embedded or encased in concrete or within a cas-
ing pipe, the polyethylene encasement shall be installed over the ductile iron pipe 
prior to concrete placement and in conjunction with installation in the casing 
pipe.  

(C) The pipe shall be wrapped with 8-mil thickness polyethylene tube wrap, using 
the recommended minimum flat tube widths for the specified pipe sizes.  The 
polyethylene tube wrap shall be of virgin polyethylene as produced from DuPont 
Alathan resin or equal.    

(D) The polyethylene tube seams and overlaps shall be wrapped and held in place by 
means of 2-inch wide plastic backed adhesive tape.  The tape shall be Polyken 
Number 900, Scotchrap Number 50, or equal.  The tape shall be such that the ad-
hesive shall bond securely to both metal surfaces and polyethylene film. 

(E) The polyethylene film supplied shall be clearly marked at a minimum of 2-ft 
along its length, containing the following information: 
a. Manufacturer’s name or trademark 
b. Year of Manufacture 
c. ANSI/AWWA C105/A21.5 
d. Minimum film thickness and material type (LLDPE or HDCLPE) 
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e. Applicable range of nominal pipe diameter size(s) 
f. Warning--Corrosion Protection--Repair any Damage 

 
 
2.1.4   Polyvinyl Chloride (PVC) Pipe:  The following PVC pipe types are permitted in storm 

sewer applications: 
(A)    Smooth-Wall: PVC pipe meeting the requirements of ASTM D 3034, Standard 

Specification for Type PSM Polyvinyl Chloride (PVC) Sewer Pipe and Fittings. 
Unless shown otherwise on the Plans or in the Contract, SDR 35 pipe shall be 
required. 

(B)   Large Diameter: PVC pipe meeting the requirements of ASTM F 679, Standard 
Specification for Polyvinyl Chloride (PVC) Large Diameter Plastic Gravity Sewer 
Pipe and Fittings. Unless shown otherwise on the Plans or in the Contract, SDR 35 
shall be required. 

(C)    Profile-Wall:  PVC open or closed profile pipe meeting the requirements of ASTM 
F 794, Standard Specification for Polyvinyl Chloride (PVC) Profile Gravity Sewer 
Pipe and Fittings Based on Controlled Inside Diameter. 

(D)    Corrugated: Corrugated PVC pipe meeting the requirements of ASTM F 949, Latest 
Revision, "Polyvinyl Chloride (PVC) Corrugated Sewer Pipe with a Smooth 
Interior and Fittings". 

 
Joints for PVC pipe shall be gasket, bell and spigot, push-on types which meet the 
requirements of ASTM D 3212, Standard Specification for Joints for Drain and Sewer 
Plastic Pipes Using Flexible Elastomeric Seals. Gaskets shall meet the requirements of 
ASTM F 477, Standard Specification for Elastomeric Seals (Gaskets) for Joining Plastic 
Pipe.  
 
For Solid Wall PVC SDR 35 pipe, the maximum cover depth shall be 20-ft.   

 
2.1.5  High Density Polyethylene (HDPE) Corrugated Pipe: Corrugated polyethylene pipe with 

an integrally formed smooth interior shall meet the requirements of AASHTO M 294, 
Standard Specification for Corrugated Polyethylene Pipe, 12 to 36 inch diameter, for Type 
S pipe.  SD1 will consider the use of large diameter HDPE on a case-by-case basis; 
approval shall be at SD1's discretion 

 
HDPE pipe shall be joined using an inline bell (IB) & spigot joint or fitting meeting 
AASHTO M294 or ASTM F2306. The joint or fitting shall be soil-tight and gaskets shall 
meet the requirements of ASTM F477. 
 

2.1.6  Installation of all flexible pipe, regardless of diameter, shall follow the requirements of 
ASTM D2321, Standard Practice for Underground Installation of Thermoplastic Pipe.  For 
installations of all pipe 30” or greater in diameter, full time inspection will be required 
during the bedding and backfill operations.   

 
 
2.2  DESIGN REQUIREMENTS  
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Pipe selected shall be designed for the cover and loading requirements for each project.  
Pipe selection and size shall be designed to follow SD1’s Stormwater Rules and 
Regulations.  Pipe materials selected for installation in the project shall be approved by 
SD1 prior to construction.  Design calculations for pipe wall thickness and structural 
design shall be provided by the ENGINEER, during the plan review process as requested 
by SD1.  Engineer shall consider depth of burial, soil modulus of in situ material, type of 
in situ material in which the pipe is installed, bedding material required, etc when 
submitting calculations.   
 
A minimum vertical separation of 18 inches or concrete encasement of pipes shall be 
required between storm pipes, sanitary pipes and water pipes, unless specifically waived 
by SD1.  Minimum cover for all pipe types shall be 3 feet unless specifically waived by 
SD1.  For pipe installations in rear-yard areas, less than three feet of cover may be 
approved by SD1 on a case-by-case basis.  Drainage structures shall be installed at 
distances not greater than 500 feet for pipes 30 inches and less and 600 feet for pipes 
larger than 30 inches in diameter, unless waived by SD1.  No curved alignments of pipe 
shall be allowed unless specifically approved by SD1. 

 
 
PART 3   DRAINAGE STRUCTURES 
 
3.1  GENERAL 
 
3.1.1  Concrete for all cast-in-place storm drainage structures (including channels and benches) 

shall conform to Section 03300 of the SD1 Technical Specifications. Per that 
specification, the concrete design mix shall have a minimum 28-day compressive strength 
of 4,000 psi, a maximum water to cement ratio of 0.44, a minimum cement content of 564 
pounds per cubic yard, entrained air between four (4) percent and eight (8) percent, a 
minimum slump of 1 inch and a maximum slump of 6 inches. 

 
3.1.2  Grout shall consist of a mixture of water and cement or cement with fly ash, one part 

cement or cement with fly ash to two parts mortar sand as defined in Section 601.03.03B 
of the KTC Standard Specifications, by volume. 

 
3.1.3  Non-shrink grout shall be an approved non-shrink, non-staining grout consisting of either a 

mixture of hydraulic cement, water, fine aggregate, and an approved nonferrous expansive 
admixture, or a packaged commercial product and shall meet the requirements of Section 
601.03.03B of the KTC Standard Specifications.  

 
 
3.2  MANHOLES AND STRUCTURES (Reference shall be made to SD1’s Standard 
Drawings for the terminology used in this section) 
 
3.2.1  Precast storm drainage structures with knockout panels shall only be used for curb inlets 

(catch basins) and yard drains and can be no greater than 6-ft in depth, unless load 
calculations are supplied.  For pre-cast rectangular structures (other than those with 
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knockout panels), at least 6 inches of wall (measured from the interior corner) is required 
on each side of the pipe beyond the precast opening for the pipe. This rule is not 
applicable for structures which have pipe installed in opposite walls or where one outlet 
reinforced concrete pipe is utilized.  Less than 6 inches of wall may be approved by SD1 
with the submittal of design calculations.   

 
3.2.2  Steps shall be PS1-PF (Press Fit polypropylene plastic) as manufactured by MA Industries, or 

equal, and provided when structure is greater than 4-ft in depth and shall conform to ASTM 
C 478..  Manhole and catchbasin steps shall be cast, epoxy grouted, or attached by 
mechanical means into the walls of the manholes in such manner as to conform with 
ASTM C 478.  No steps shall be aligned over the flow channel. Step spacing shall be 16”.  
Omit steps for structures less than 4-ft deep unless otherwise shown on the plans. 

 
3.2.3  Castings for storm sewer manholes and drainage structures shall be heavy duty ductile iron 

conforming to ASTM A 536, Grade 60-40-18.  Manhole frames and covers shall be 
Neenah R-1642 with the words “Storm Sewer” cast into the lids, or an approved equal, 
unless shown otherwise on the project plans.  Catch basins and other structure castings 
shall be as specified on the standard details or project plans.  

 
3.2.4 Round precast structures shall conform to ASTM C 478; square and rectangular precast 

structures shall meet the requirements of ASTM C 913.  Structural calculations shall be 
provided for all precast structures as requested by SD1.  Benching is required in the 
bottom of all drainage structures (curb inlets, yard drains, standard inlets, manholes) per 
SD1 standard details.  

 
All standard inlets shall conform to the appropriate Standard Drawings No. STM-08 
through STM-11.  Pre-cast manholes shall conform to SD1’s Standard Specifications, 
Section 02606 and Standard Drawings No. STM-13 and STM-13.1.  All cone and 
transition sections shall be concentric in shape unless that requirement is specifically 
waived by SD1.   

Base and riser sections shall be custom-made with openings to meet indicated pipe 
alignment conditions.  The minimum distance allowed between precast holes, measured 
from edge to edge, in a manhole or standard inlet section shall be 12 inches.  The 
maximum inside diameter (or horizontal dimension) of pipe to be used with a given size of 
manhole shall be as specified on SD1 standard drawing STM-13. 
 

3.2.5 Joints between precast manhole, yard drain, and standard inlet sections in the roadway or 
yard areas shall be sealed with one of the following: 
(A) ASTM C 443, a single, continuous rubber O-ring gasket and shall conform to 

AWWA C302. 
(B) ASTM C-990, flexible butyl resin sealant such as Conseal CS-102, CS-202 as 

manufactured by Concrete Sealants, Inc. 
(C) Hamilton-Kent “Kent-Seal No. 2” 
(D) K.T. Snyder Co. “Rub’r-Nek” 
(E) Press Seal Gasket “E-Z Stik”. 
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Joints between riser sections for curb inlets (catch basins) are not required to have gaskets 
or butyl sealant between sections. These joints can be stacked dry as long as there are no 
holes or gaps in the joints. All holes or gaps shall be filled with non-shrink grout  

3.2.6  For precast structures with openings cast into the unit, the minimum vertical distance from 
the pipe openings to the top of the structure or segment wall shall be 12 inches.  If this 
distance is less than 12 inches, then additional reinforcing steel shall be furnished for this 
section.  All pipe openings shall not be in joints between two precast sections unless 
specifically approved by SD1. The top slab must be designed for HS-20 loading in paved 
areas only.   

 
3.2.7 Grade rings shall be used for all precast and masonry manholes to adjust height of manhole 

frame casting where required.   
1. Grade rings shall be a maximum of ten (10) inches in height, constructed on the roof 

slab or cone section on which the manhole frame and cover shall be placed. 
2. The height of the grade ring shall be such as is necessary to bring the manhole frame to 

the proper grade. 
3. One piece precast concrete rings shall be used for grade adjustment greater than six (6) 

inches and up to ten (10) inches in height. The ring shall be set concentrically on top of 
the cone section or top slab if used. 

4. High density polyethylene (HDPE) rings shall be used for grade adjustment from two 
(2) inches to a maximum of six (6) inches in height. A maximum of three (3) HDPE 
grade rings is allowed to adjust the height of the manhole. Rings shall be set 
concentrically on top of the cone section or top slab if used. 

5. All grade rings shall be sealed using two rows of butyl rubber sealant. 
6. If structures are installed on slopes and a grade adjustment is needed to match the slope. 

cast-in-place concrete shall be placed and formed to construct the slope needed between 
the precast sections and the top slab. Bricks, blocks, etc. grouted in place to construct 
the slope will not be permitted.  

 
3.2.8  Cast-in-place benches shall be of 4,000 psi concrete as described in 3.1.1 and shall 

conform to the shapes indicated on the Plans, SD1 Standard Drawings, or as otherwise 
directed. The invert channels shall be so constructed as to cause the least possible 
resistance to flow. The shapes of the invert channels shall conform uniformly to inlet and 
outlet pipes. Smooth and uniform finishes will be required.  Inverts may also be precast 
into the structure. 

 
3.2.9   PVC drainage structures and catch basins shall be approved on a case-by-case basis by 

SD1.   
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3.3 HEADWALLS AND OUTFALLS 

3.3.1   Headwalls and outfalls shall be constructed of either cast-in-place or precast reinforced 
concrete that conforms to KTC Standard  Specifications for Road and Bridge 
Construction. 

 
3.3.2   Safety guards and railings: Safety guards and railings shall be provided along the top and 

sloped/winged sidewalls on all headwall inlet and outlet structures having a vertical drop 
of 4’-0” or greater.  Such guards or railings shall be at least 42-inches in height measured 
vertically above the wall.  Guards or railings shall not have an ornamental pattern that 
would provide a ladder effect.  Vinyl coated chain link fencing and galvanized materials 
are an acceptable guard type. 

 
3.3.3    Grates: Grates shall be provided on inlet headwalls for all pipes 24” and less.  Grates 

shall be required for pipes greater than 24” as deemed necessary by SD1.  Cases for pipes 
larger than 24” that would require a grated headwall include, but are not limited to, a 
propensity for debris to enter the sewer and become lodged, considerable length, drop 
structures or bends in the pipe run, etc.    

 
 
3.4  CONNECTIONS 
 
3.4.1    Flexible connections or hydrophilic sealant and Okum rope, or an approved non-

bentonite equal, with the pipe grouted in place shall be used for all connections at 
manholes, yard drains, and standard inlets regardless of the pipe’s diameter.  Flexible 
connections at manholes shall be elastomeric gaskets or couplings, manufactured in 
accordance with ASTM C 1478, Standard Specification for Storm Drain Resilient 
Connectors Between Reinforced Concrete Structures, Pipes, and Laterals for pipes less 
than or equal to 48” in diameter.   

 
3.4.2   For precast curb inlets (catch basins) (other than those with knockout panels), the opening 

around the pipe shall either be filled with non-shrink grout for the wall thickness of the 
structure or the pipe shall be encased with minimum 6 inch collar of concrete from the 
inside face of the wall to 1'-0" outside the outer face of the wall. The pipe shall be 
adequately supported to prevent settling while the grout or the concrete encasement is 
curing.  The inside faces of the structure walls shall be finished with a trowel.  The 
diameter of the opening shall be no more than 8 inches greater than the outside diameter 
of the pipe.   

 
3.4.3   For precast yard drains and curb inlets (catch basins) with knockout panels, holes for the 

pipes shall not be cut into the structural members (i.e., top beams and corner columns) 
and non-shrink grout shall not be allowed to be placed around the pipes. The pipes shall 
be encased with a minimum 6 inch concrete collar all around the outside of pipe or a 
minimum of 3 inches beyond the hole knocked in the wall, whichever is greater. Also, the 
concrete encasement shall extend from the inside face of the wall to 1'- 0" outside the 
outer face of the wall. 
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3.5 STORM LATERAL CONNECTIONS 
 
3.5.1 Roof downspouts, footing or foundation drains, and sump pumps shall discharge in 

accordance with the local governing subdivision regulations.  All storm lateral 
connections (downspouts, footing or foundation drains, sump pumps, etc) to the storm 
sewer shall be prohibited unless explicitly approved by SD1 due to uncommon 
circumstances (i.e. inadequate discharge distances from foundations, narrow side yards, 
etc).  

PART 4  EXCAVATION AND BACKFILL (Reference shall be made to section 02220 for 
additional requirements for excavation and backfill. This specification works in concert with the 
requirements in section 02220) 
 
4.1 MATERIALS 
 
4.1.1   Bedding: Pipe bedding shall be clean natural or washed sand and gravel, crushed gravel or 

crushed stone, free from cementitious substances and flat or flaky particles in an amount 
to cause caking, packing, yielding or uneven support for the pipe.  All material shall be of 
such sizes that one-hundred percent (100%) passes the one and one half (1 ½) inch 
screen, 40% or less passes the No. 40 sieve, and ten (10) percent or less passes the No. 
200 sieve.  Bedding material shall not consist of any organic soil or stone larger than 1½-
inch in any dimension. 

 
4.1.2   Select Fill:  Select fill shall be well graded sand and gravel, free from organic matter. Not 

more than 70 percent by weight shall pass through a No. 40 sieve; not more than 10 
percent by weight shall pass through a No. 200 sieve; and 100 percent shall pass through 
a 3-inch square sieve.  See SD1 technical specification 02220 for further requirements of 
Select Fill. 

4.1.3   General Backfill:  General backfill shall be soil materials that are free of rock thicker than 
6 inches or larger than 24 inches maximum in any dimension, debris, waste, frozen 
materials, vegetation and other organic matter and other deleterious materials. Previously 
excavated materials meeting these requirements may be used for backfill.  All rock shall 
be excluded from fill within 24 inches of the pipe. If the excavated trench material does 
not meet these requirements, this material shall be properly disposed and suitable 
imported material shall be used for backfill.     

4.1.4   Rip Rap / Channel Lining:  Cyclopean stone rip rap, channel lining, Class II and Class III, 
per the requirements of the “Slope Protection and Channel Lining” section contained in 
the KTC Standard Specifications for Road and Bridge Construction shall be used.  Other 
channel lining materials, such as turf reinforcing mats and energy dissipators, may be 
considered on a case-by-case basis and may only be used with the explicit approval of 
SD1.  Installation of riprap or other channel lining systems shall conform to the “Slope 
Protection and Channel Lining” section contained in the “Kentucky Transportation 
Cabinet, Standard Specifications for Road and Bridge Construction,” current edition. 
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4.1.5  Control Density Fill (CDF):  Control Density Fill shall be used where shown on the 

drawings or as directed by SD1.  CDF materials shall conform to Section 02220 of the 
SD1 Technical Specifications.  Per that specification, CDF shall achieve an initial traffic 
bearing strength within 4 hours of placement and an ultimate strength of between 50 and 
100 psi.  

 

4.2 EXCAVATION 
 
4.2.1  The CONTRACTOR shall perform all excavation, necessary or required, for the 

construction of the storm sewers and drainage structures.  The excavation shall include 
the removal of all materials of whatever nature encountered and disposal of unsuitable 
material, including water and all obstructions that would interfere with the proper 
construction and completion of the storm sewers and drainage structures.   

 
4.2.2  Excavation shall include the removal and subsequent handling of all materials required and 

disposal of unsuitable material for the installation of the sewer.  This includes, but is not 
limited to, earth, loose rock, gravel, shale, layered rock, monolithic rock, vegetation, 
debris, junk, brick, stone and other foreign matter encountered within the excavation, and 
soils of any moisture content as encountered.  Excavation operations shall conform to all 
safety standards set by the Occupational Safety and Health Administration (OSHA).  An 
experienced supervisor representing the CONTRACTOR shall be onsite during all 
excavation and trenching operations. 

4.2.3  Any required blasting shall be performed in accordance with Section 02222 of the SD1 
Technical Specifications. 

 
 
 
4.3 TRENCHING  
 
4.3.1   Trench construction shall be per SD1 pipe bedding and trench condition details (same as 

KTC requirements) and ASTM D2321 for thermoplastic pipe and ASTM C1479M for 
rigid pipe as follows: 
A. No more than 200 feet of trench may be opened in advance of pipe laying. 
B. Trench width shall be minimized to greatest extent practical but shall conform to 

the following: 
1. Flexible Pipe: Sufficient to provide room for installing, jointing and inspecting 

piping, but a minimum of pipe barrel OD plus two feet for 36” and less diameter 
pipe.  For pipe that is greater than 36” in diameter, the trench width shall be the 
OD of the pipe plus four feet.  For pipes greater than 36” diameter, a narrower 
trench width may be allowed if the pipe manufacturer can provide calculations 
showing that a narrower trench will provide the same level of structural design.  
The revised trench width must be approved by SD1. 
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2. Rigid Pipe:  Sufficient to provide room for installing, jointing and inspecting 
piping, but a minimum of pipe barrel OD plus two feet for 36” and less diameter 
pipe.  For pipe that is greater than 36” in diameter, the trench width shall be : 

  OD + 2*(OD/6). 
3. Enlargements at pipe joints may be made if required and approved by SD1. 
4. Sufficient for shoring and bracing, or shielding and dewatering. 
5. Sufficient to allow thorough compaction of bedding material adjacent to bottom 

half of pipe. 
6. Do not use excavating or compaction equipment which requires the trench to be 

excavated to excessive widths. 
C. Depth of trench shall be as shown on the plans.  If required and approved by SD1, 

depths may be revised. 
D. Where pipe is installed in a trench excavation, pipe bedding shall be carefully 

placed and compacted before the pipe is laid.  If required by the pipe manufacturer, 
the middle third of the trench beneath the pipe shall be loosely placed to allow 
proper bedding and to avoid a point load at that location.  Depth of pipe bedding 
below the pipe shall be at least 6 inches.  After laying pipe, the balance of the 
backfill shall be placed as described herein. 

E. Excavate for pipe bells in bedding carefully so as not to disturb the surrounding 
compacted material and lay pipe so that the bell bears uniformly on the compacted 
trench bedding material below the pipe. 

F. Place all bedding in pipe trenches in horizontal layers not exceeding 6 inches in 
depth up to a point 12-inches or more above the top of the pipe and thoroughly 
compact each layer before the next layer is placed.  Bedding material shall be sliced 
or worked-in along the length of the pipeline during each 6-inch layer lift and then 
compacted. 

G. No pipe shall be brought into position until the preceding length has been bedded 
and secured in its final position. 

4.3.2   If the CONTRACTOR undercuts the trench bottom as described above more than eight 
(8) inches, the undercuts shall be backfilled with compacted bedding material. 

4.4 STRUCTURES 

4.4.1  The excavation for storm sewer manholes and other structures shall be of the width 
necessary to provide a minimum clearance of twelve (12) inches from the outside of the 
structure to the sides of the excavation to provide proper working space and maintain 
natural stability of the sides of the excavation.   

4.4.2  The excavation bottom for manholes and other structures shall extend to a point that 
undercuts the structure not less than six (6) inches, nor more than eight (8) inches, below 
the entire base section. The undercut shall be backfilled bank to bank with bedding 
material and leveled to evenly support the manhole in plumb with no settling. 

 
4.4.3  Bottom slabs or foundation footings may be poured against vertical sides of the 

excavation, thereby eliminating the need for form work for these items, unless the sides 
of the excavation will not stand almost vertical, in which case a form shall be required. 
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4.4.4  If the CONTRACTOR undercuts the excavation below the bottom of manholes and other 
structures more than 8-inches, other than when directed by SD1, the CONTRACTOR 
shall refill the undercut with compacted bedding material or other suitable fill material as 
approved by SD1 and compact the suitable fill material per Section 4.6.  Any costs 
incurred in refilling unauthorized undercuts shall be borne by the CONTRACTOR.  The 
cost for this work shall be considered incidental to the unit price for structure installation. 

4.4.5  CONTRACTOR shall be required to compact bedding material around the entire 
circumference of the manhole and manhole excavation area to at least 12-inches above 
the highest incoming or outgoing pipe.  CONTRACTOR shall compact general backfill 
around the entire circumference of the manhole and manhole excavation area to the 
proper grade, as shown on the drawings. 

4.5 UNSTABLE SOIL AND DEWATERING 

4.5.1  If in the course of excavation, unstable soil is encountered at the point of the bottom of the 
required excavation, the CONTRACTOR shall be required to undercut sufficiently to 
remove all of the unstable soil to the limits specified by the Geotechnical Engineer and in 
conjunction with the approval of SD1. 

4.5.2  The CONTRACTOR shall refill the undercuts with bedding material or other suitable fill 
material as approved by SD1 and consolidate same to the required density of the material 
per Section 4.6, unless other means of refill are approved by SD1. CONTRACTOR is to 
provide reports from a qualified Geotechnical Engineering Firm indicating compliance 
with the required compaction limits.  For SD1 funded projects, any costs incurred in 
refilling authorized undercuts in unstable soil shall be reimbursable to the 
CONTRACTOR on the basis of extra work or as otherwise set forth in the contract. 

4.5.3  Ground Water: Pipe trenches and structure excavations shall be kept free from water 
during trench bottom preparation, pipe laying and jointing, pipe embedment and manhole 
installation as approved by a SD1 inspector or an authorized agent of SD1. 

4.5.4  Where the trench or excavation bottom is saturated or otherwise unstable because of 
ground water, or where the ground water elevation is above the bottom of the trench or 
excavation, the ground water shall be lowered by means acceptable to SD1 to the extent 
necessary to keep the trench or excavation free from water while construction is in 
progress.  The discharge of ground water from the trench or excavation area shall be to 
natural drainage channels, gutters, drains, or storm sewers which will conduct the water 
away from the trench or excavation area.  Sediment control shall be provided at the point 
of discharge.  Surface water shall be diverted away from the trench or excavation area in 
a manner acceptable to SD1; surface water shall be prevented from entering the trench or 
excavation area. 
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4.6   BACKFILL AND COMPACTION 
 
4.6.1  Backfill Placement:  Backfill shall be placed in horizontal loose lifts not exceeding 8-12 

inches in thickness and shall be mixed and spread in a manner assuring uniform lift 
thickness. 

4.6.2  Compaction requirements are as follows: 
 
A. Select Fill and Pipe Bedding:  For fill and bedding within the influence zone of structures 

and foundations, compact granular materials that exhibit a well-defined moisture density 
curve to at least 98 percent of the standard proctor maximum dry density (ASTM D698).  
For all other fill and bedding, compact granular materials that exhibit a well-defined 
moisture–density curve to at least 95 percent (ASTM D698).  Moisture-condition fill 
materials to within a range of two (2) percent below to three (3) percent above optimum 
moisture content (ASTM D698).  Compact granular materials that do not exhibit a well-
defined moisture-density curve to at least 85 percent relative density (ASTM D4253 and 
D4254) within the influence zone structures and foundations, and to at least 75 percent 
relative density (ASTM D4253 and D4254) for all other areas. 

 
B. General Backfill:  Compact materials that exhibit a well-defined moisture density curve 

to at least 98 percent of the standard proctor maximum dry density (ASTM D698) within 
the influence zone of structures, foundations and the top one (1) foot below pavements, 
and at least 95 percent (ASTM D698) in all other areas. Moisture-condition fill materials 
to within a range of two (2) percent below to three (3) percent above optimum moisture 
content (ASTM D698). Compact granular or rock materials that do not exhibit a well-
defined moisture-density curve to at least 85 percent relative density (ASTM D4253 and 
D4254) within the influence zone of structures and foundations, and to at least 75 percent 
relative density (ASTM D4253 and D4254) for all other areas.  All pipes under State 
roadways shall meet KTC requirements for backfill. 

 
1. After the pipe sections have been embedded up to a point 12-inches or more 

above the top of the pipe, the pipe sections have been encased in concrete, or the 
structures or appurtenances have been constructed, as specified on the drawings, 
in non-ROW areas, the remainder of the trench or excavated area shall be back-
filled using trench or structure excavated material if it meets the requirements set 
forth under 4.1.3 Excavation and Backfill: General Backfill.  If the material does 
not meet these requirements, the trench or structure excavated material shall be 
wasted and suitable imported material shall be used for backfill.   

 
2. Backfill shall be placed in horizontal loose lifts not exceeding 8-12 inches in  

thickness and shall be mixed and spread in a manner assuring uniform lift thick-
ness after placing. Backfill shall then be compacted as specified under 4.6.2 Com-
paction Requirements up to existing ground level or finished grade level if same 
has been established. 

 
 

4.6.3 Rock Backfill 
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A. Where the trench is located in areas from which rock had to be excavated in a quantity 

other than isolated stones, the excavated rock may be used as part of the backfill above a 
point 2 feet or more above the top of the pipe, or above a point 1 foot above pipe encase-
ment.  For backfill under paved areas, refer to Section 4.6.4.   

 
B. The rock fragments used in the backfill shall not exceed rock thicker than 6 inches or lar-

ger than 24 inches maximum in any dimension, shall not be dropped into the trench di-
rectly over the pipe centerline and shall be used with sufficient smaller dimensioned ma-
terial so that voids between larger fragments shall be filled.  Compaction shall meet the 
requirements specified under Section 4.6, Backfill and Compaction, up to existing ground 
level or finished grade level if same has been established. 

  
C. (For SD1 Funded Projects) Rock shall not be used in the top 12-inches of the backfill in 

yard areas, except across creeks, gullies, ravines or areas designated by the ENGINEER, 
where the rock may be used to the existing ground level as specified on the drawings. 

 
4.6.4    Backfill in ROW Areas 
 

A. For storm sewers and structures located within the public ROW, refer to local subdivision 
regulations for backfill material requirements. 

 
4.6.5  If proper compactions are not achieved because of improper control of placement or 

compaction procedures, or because of inadequate or improperly functioning compaction 
equipment, or because of soil moisture content, the CONTRACTOR shall perform 
whatever work is required to provide the required densities.  This work shall include 
complete removal of unacceptable bedding, backfill or fill areas, and replacement and 
recompaction until acceptable densities are provided. 

 
 
4.6.6  Any methods of backfilling other than the above shall not be used unless special 

instructions have been issued by SD1 calling for other methods. Water flooding or jetting 
shall not be used in any instance.  Water shall only be used in minor quantities to improve 
compaction qualities of backfill materials when so ordered by the Geotechnical Engineer 
and approved by SD1. 

 
4.6.7  In all methods of backfilling that are used, no backfill material shall be dumped into the 

trench, or allowed to fall directly on the sewer centerline when the previously deposited 
cover is less than two (2) feet above the top of the pipe.  All backfill material shall be 
slowly shoved or "rolled" into the trench. 
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PART 5   EXECUTION 
 
5.1   CLEARING AND GRUBBING (FOR SD1 FUNDED PROJECTS) 
 
5.1.1   The CONTRACTOR shall clear the area within the limits of the sewer easement that is 

necessary to construct the sewer, including but not limited to brush, hedges and trees 
(unless designated as not to be disturbed on the plans or by direction of SD1), stumps, 
logs and loose or projecting material so as to allow the construction work to be 
completed. The cleared debris shall be removed and legally disposed of off-site unless 
otherwise approved by SD1 in writing. 

 
5.1.2   All existing fencing and retaining walls shall be temporarily removed where crossing the 

sewer easement, and shall be completely restored to the pre-construction condition after 
construction work has been completed.  Materials used shall be equal to or better than the 
original materials in the existing fences or retaining walls.  The cost for such restoration 
shall be considered incidental to pipe construction unless otherwise stated in the contract. 

 
5.1.3   A surveyor licensed in the state of Kentucky must put any and all survey monumentation 

encountered and removed during the course of construction back in its original location at 
the completion of construction.  Any dedication of said established monuments that are 
disturbed during construction shall be the sole responsibility of the CONTRACTOR. 

 
5.1.4  Temporary closures shall be erected, maintained and removed at the completion of 

construction where livestock are in evidence or where directed by SD1.  Trees designated 
as not to be disturbed shall be protected from harm by machinery, materials or the 
construction work.   

 
 
5.2 PIPE INSTALLATION  
 
5.2.1   Install piping, beginning at a downstream structure and consistent with the approved 

plans, true to grades and alignment indicated with unbroken continuity of invert.  Place 
bell ends of piping facing upstream.  Placing pipe upstream to downstream will be 
allowed on a case-by-case basis, if approved by SD1.  In these instances, bell ends shall 
still face upstream to avoid debris getting caught on the lip of the spigot.  Care shall be 
taken to avoid getting bedding material into the bell when shoving the spigot home .  
Install gaskets, seals, sleeves, and couplings according to manufacturer's written 
instructions for use of lubricants, cements, and other installation requirements.  Maintain 
swab or drag in line and pull past each joint as it is completed. 

 
5.2.2  Install piping at constant slope between points and elevations indicated.  The 

CONTRACTOR shall use laser beam alignment or other suitable methods and equipment 
to determine the exact position of each pipe section at the bottom of the trench.  No pipe 
sections shall be disturbed in any manner after being laid and joints made.  As the pipe 
sections are laid and joined, the interior of the pipe shall be cleaned of all dirt and foreign 
matter (water shall be excluded).  Washing out is not permitted without controls to 
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intercept debris prior to discharge.  Pipe laying shall not be performed in severe cold or 
wet weather.  

5.2.3   At the end of any work or whenever pipe laying ceases, the end of the pipe shall be 
closed with a suitable close fitting stopper.  All pipe ends, branch connections and leads 
not to be used immediately or connected to other facilities or structures shall be closed 
with a stopper or bulkhead and sealed in a manner similar to the pipe joints, unless 
otherwise called for. 

 
5.3 STRUCTURE INSTALLATION 
 
5.3.1  Manholes shall be neatly and accurately built in accordance with the Plans and SD1 

Standard Drawings.  When the manhole base slab will consist of cast-in-place concrete 
on an existing storm sewer line, the pipe and the lower precast barrel section shall be in 
place and supported by concrete blocks prior to placing concrete for the base.  Inlets, 
catch basins, drains, junction structures, and other drainage structures shall be neatly and 
accurately built in accordance with the plans or SD1 Standard Drawings. The structure 
shall be either of cast-in-place concrete or precast concrete. Precast manhole or structure 
sections shall be installed in accordance with ASTM C 891. 

 
5.3.2  All cast-in-place structures shall be built using 4,000 psi concrete as described in 3.1.1. 

The structures shall be built on prepared foundations and conform to the dimensions and 
shapes shown on the Plans and SD1 Standard Drawings. The construction shall conform 
to the methods, forms, placement, protection, and curing for concrete as specified in 
accordance with KTC and SD1 Standards. Any required reinforcement shall conform to 
the Plans and SD1’s Standard Drawings. Installed concrete reinforcing shall be inspected 
and approved by SD1 before any concrete is placed. 

5.3.3  Headwalls and outfalls shall be constructed of either cast-in-place or precast reinforced 
concrete in conformance with SD1’s Standard Drawings and KTC Standard  
Specifications for Road and Bridge Construction.  All headwalls and outfalls built into 
slopes shall be properly seated as to avoid disconnection from the adjoined pipe. 

 
5.3.4  Connections for inlet and outlet pipes shall conform to the sizes, alignments, and 

elevations shown on the Plans.  Inlet and outlet pipes shall be cut-off so as not to extend 
more than two (2) inches beyond the inside surfaces of the structure wall. Pipe bells shall 
not be allowed inside the structure wall. The pipes shall intersect at the structure so that 
the invert bench between the inlet and outlet pipes can be smoothly formed. No hammer 
modifications are allowed to precast or existing structures, not including those with 
knockout panels. Neat saw cuts or core drilling shall be utilized when modifying an 
existing structure.  

 
 
5.4  PIPE / STRUCTURE ABANDONMENT 
 
5.4.1   Pipe and structure abandonment under roadways shall consist of completely filling the 

designated pipes with controlled density fill (CDF), grout or other approved materials. 
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Appreciable deposits of debris shall be removed from other structures prior to placement 
of CDF, grout or other approved materials. Inlets / outlets shall be plugged by use of 
bulkheads containing small openings at the tops through which the fill may be pumped at 
a minimum pressure of 15 pounds per square inch. Bulkheads shall be 12-inch thick, 
brick masonry or concrete construction, threaded metal caps, plastic plugs, or other 
acceptable methods suitable for the size and type of material being closed.  Do not use 
wood plugs.  Pipes and structure under roadways shall be filled completely. 

 
5.4.2  Structure abandonment shall be per SD1 standard drawings and consist of removing 

structure frames, covers, grates, and similar items.   All connecting pipes shall be 
bulkheaded. The walls shall be lowered to 2 feet below final grade if in earth or to 12 
inches below subgrade if in pavement. The remaining structure shall be filled with 
crushed stone or sand compacted to match all backfill requirements here-in or shall be 
filled with controlled density fill.  

 
5.5 STORM SEWER PIPE TESTING 
 
5.5.1    Pipe shall be fully backfilled and compacted at least 30 days prior to testing. 
 
5.5.2   Deflection: Under normal circumstances, the CONTRACTOR shall test approximately 

20% of all flexible storm sewer piping, as determined and directed by SD1, by use of a 
calibrated mandrel or other device/method approved by SD1, to ensure that no pipe 
deflection has occurred greater than five (5) percent of the inside diameter of the pipe.  If, 
however, SD1 determines additional deflection testing is required based on the condition 
of the system, SD1 reserves the right to require such testing at no additional cost to SD1. 
The CONTRACTOR shall test the entire length of the sewer installed. Any pipe section 
exhibiting greater than 5 percent deflection shall be repaired in a manner approved and 
acceptable to SD1 and retested, at no additional cost to SD1.  If the pipe fails a second 
deflection test, the pipe shall be replaced and retested at no additional cost to SD1. 

 
5.5.3   Displacement:  Storm sewer pipe sections may be checked by SD1 to determine if any 

displacement of the pipe sections from alignment and grade has occurred as each portion 
of the sewer is completed between structure locations. When the test is performed, it shall 
be as follows: 

 
A.   Flashing a light beam by means of a strong flashlight or reflecting sunlight through 

the portion of the sewer between structure locations or by utilizing a laser beam. 
B.  When viewed from the opposite end of the portion of the sewer from the light 

location, the light beam should be full throughout the sections, but not less than two-
thirds full under any circumstances.  There shall be no "dips" in the grade of the pipe 
invert. 

C. If the pipe sections show any misalignment, displacement or any other defects in the 
sections or joints, the CONTRACTOR shall remedy the defect, at the 
CONTRACTOR’S sole cost, to the satisfaction of SD1.   

 
5.5.4 Within the one-year warranty period, beginning when SD1 accepts the appropriate storm 

systems, storm sewer pipes may be CCTV inspected by SD1, at the discretion and sole 
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cost of SD1, to determine if any pipe defects exist. The one-year warranty period shall 
start at the time of acceptance of the roadway by the local city/county.  If defects are 
found within this warranty period, the CONTRACTOR shall remedy the defect, at the 
CONTRACTOR’s sole cost, to the satisfaction of SD1.  Once repairs are made, SD1 will 
re-inspect the sewer by means of CCTV, at the CONTRACTOR’S sole cost. 

 
 
5.6 LANDSCAPING / RESTORATION (FOR SD1 FUNDED PROJECTS) 

 
5.6.1   Landscaping / restoration shall be performed in accordance with Section 02900 of the 

SD1 Technical Specifications. 
 
 
5.7 ENVIRONMENTAL AND EROSION/SEDIMENT CONTROLS (FOR SD1 FUNDED 

PROJECTS) 
 
5.7.1   Environmental and erosion/sediment controls shall be performed in accordance with the 

Regional Stormwater Management Program and SD1 Technical Specifications.   
 

5.7.2 All privately funded projects shall follow requirements of SD1 Grading Permits and Land 
Disturbance Permits for erosion and sediment control requirements. 
 

5.8 ENVIRONMENTAL IMPACTS 
 
5.8.1 For projects that include environmental impacts (stream crossings, clearing, etc), permits 

from agencies other than SD1 may be required before beginning construction.  Additional 
permits may be required from, but not limited to: 

 (a) US Army Corps of Engineers 
 (b) US Fish and Wildlife 
 (c) Kentucky Division of Water (KDOW) 

 
 

++ END OF SECTION ++ 

 



BID FORMS 

The bid forms are not available online. The bid 
forms are available only by purchasing a set of 
plans and specifications at the location indicated in 
the Legal Notice – Invitation to Bid. 
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