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LEGAL NOTICE 
CITY OF FOREST PARK, OHIO 

HAMILTON COUNTY 

INVITATION TO BID 

Sealed proposals will be received at the office of the City Clerk, Municipal Building, City of Forest 
Park, Hamilton County, 1201 W. Kemper Road, 45240, until 11:00 AM local time on May 7,  2026 
for furnishing all labor, materials, and equipment necessary to complete project known as the 
FOREST PARK 2026 STREET PROGRAM, and, at said time and place, publicly opened and 
read aloud. 

Bids must be in accordance with drawings and specifications and on forms available from CT 
Consultants, Inc. at a non-refundable cost of One Hundred Dollars ($100.00) for mailed hard 
copies and $45.00 for electronic files. Documents may be ordered by registering and paying for 
the documents online at https://bids.verdantas.com. Please contact planroom@verdantas.com or 
call 440-530-2351 if you encounter any problems registering or paying for the documents 
.  
The bid specifications, drawings, plan holders list, addenda, and other bid information (but not 
the bid forms) may be viewed and/or downloaded for free via the internet at 
https://bids.veredantas.com.  The bidder shall be responsible to check for Addenda and obtain 
same from the web site. 

Each bidder is required to furnish with his proposal, a Bid Guaranty and Contract Bond in 
accordance with Section 153.54 of the Ohio Revised Code.  Bid security furnished in Bond form 
shall be issued by a Surety Company or Corporation licensed in the State of Ohio to provide said 
surety. 

Proposals must contain the full name of the party or parties submitting the same and all persons 
interested therein.  It is the intent and requirements of the Owner that this project be completed 
no later than OCTOBER 15, 2026. 

When the total overall project exceeds $29,653, all bidders must comply with the prevailing wage 
rates on Public Improvements in Hamilton County and the City of Forest Park, Ohio, as 
ascertained and determined by the Administrator of the Ohio Bureau of Employment Services 
(OBES) as provided in Section 4115.05 through 4115.034 of the Revised Code of the State of 
Ohio.  It is anticipated that the Prevailing Wage Law will apply to this project. 

The Council of the City of Forest Park, Ohio, reserves the right to waive irregularities and to reject 
any or all bids. 

Donnie R. Jones, City Manager 

Publishing Date: CINCINNATI ENQUIRER 
April 23, 2026 
April 30, 2026 

https://bids.verdantas.com/
mailto:planroom@verdantas.com
https://bids.veredantas.com/
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INSTRUCTIONS TO BIDDERS 

 

 
GENERAL 

In accordance with the Notice to Bidders, sealed bids will be received until 11:00 AM 
On May 7, 2026, at t h e  office of the City of Forest Park, 1201 W. Kemper Road, 
Forest Park, Ohio 45240 for the furnishing of labor and materials required for the 
FOREST PARK 2026 STREET PROGRAM, all in accordance with these instructions, 
conditions, specifications, and on the enclosed forms. All shall be submitted in a sealed 
envelope addressed to City Clerk, City of Forest Park, Ohio and shall be plainly marked on 
the outside of the envelope FOREST PARK 2026 STREET PROGRAM.  No bid may be 
withdrawn, once the bid has been deposited with the Owner, except in accordance with 
Ohio Revised Code, Section 9.31. Proposals received after the time for the opening of 
bids will be returned to the Bidder unopened. 

 
 

DEFINITIONS OF TERMS 
 

Whenever the term “Bidder” occurs, it shall mean any person, firm or corporation as a 
Prime Contractor who submits a proposal/bid for the Project, either acting directly or 
through a duly authorized representative. 

 
Whenever the term “Bid Packet” occurs, it shall mean all the documents contained herein 
and any addenda thereto. 

 
Whenever the term City or “Owner” occurs, it shall mean the City of Forest Park, Ohio, 
The City Manager or his designee, shall be the representative for the Owner. 

 
Whenever the term “Contract” occurs, it shall mean the written agreement between the 
Owner and the Contractor covering the performance of the Work on the Project and the 
furnishing of labor and/or materials in the construction of the Work on the Project, 
including the Contract Documents. 

“Contract Documents” shall mean these Instructions to Bidders and General Conditions, 
the Specifications, any Drawings and/or Plans, the Contract Bond and all other forms or 
certificates required by these Instructions, all forms included with the Contractor’s Bid, all 
the material contained in this Bid Packet, any Change Orders, and all addenda to any of 
the aforementioned items. The Contract Documents shall be a part of the Contract as if 
fully rewritten therein.  
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Whenever the term “Contractor” occurs, it shall mean a person, firm or corporation 
contracting with the Owner as a Prime Contractor to supply labor, materials, or equipment 
or all for the Project. 

 
Whenever the term “Construction Manager” or “Engineer” occurs, it shall mean 
Verdantas, Inc., or agent so designated by the Owner to act as the Owner’s agent. 

 
Whenever the term “Director” occurs, it shall mean the Owner, or the Owner’s agent. 

 
Whenever the term “Project” occurs, it shall mean the entire public improvement proposed 
by the Owner to be constructed in part or in whole pursuant to the Contract. 

 
Whenever the term “Proposal or “Bid” occurs, it shall mean the offer of the Bidder to 
perform the Work on the Project, when said offer is made out and submitted on the 
prescribed forms, properly signed and guaranteed, and in the prescribed manner. 

 
Whenever the term “Subcontractor” occurs, it shall mean a person, firm, or corporation 
other than the Prime Contractor supplying labor and materials for the Work to the 
Contractor and under the control of the Contractor. 

 
Whenever the term “the Work” occurs, it shall mean the Work to be performed in 
constructing and completing the Project, including all labor, materials and equipment. 

 
 

ODOT CONSTRUCTION AND MATERIAL SPECIFICATIONS 
 

The 2023 State of Ohio, Department of Transportation (ODOT), Construction and Material 
Specifications (CMS) and Supplemental Specifications are adopted and made part of 
these Contract Documents, unless specifically excluded herein. 

 
All references to the Director, the Director of Highways, the First Assistant Director, and 
Chief Engineer, the Deputy Director of Design and Construction, the Deputy Director of 
Operations, the Engineer of Construction, the Engineer of Maintenance, the Engineer of 
Bridges, the Engineer of Tests, shall be considered to read the Engineer. 

 
All references to the State, the State of Ohio, the Department, the Department of 
Highways, or the Highway Department shall be considered to read the Owner. 

 
 

EXAMINATION OF PLANS, SPECIFICATIONS, GENERAL PROVISIONS AND SITE 
 

The Bidder is expected to examine carefully the site of the proposed Work, the proposal, 
plans, specifications, contract documents, general provisions, and addenda, before 
submitting a proposal. The submission of a bid shall be considered evidence that the 
Bidder has made such examination and is satisfied as to the conditions to be encountered 
in performing the Work and as to the requirements of the plans, specifications, general 
conditions, special provisions, addenda and Contract. 
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Subject to public safety and convenience, prospective Bidders will be permitted to explore 
the site of the Work by boring or test pits, permits for which will be issued by the Director. 
Explorations shall be at the sole risk and expense to the Bidder and under conditions of 
safety, maintaining traffic, and restoring all areas disturbed by any and all explorations to 
conditions equal to, or better than, the condition prior to exploration. 

 
The Owner does not make any representation of soil or foundation conditions or materials, 
nor does it represent that drawings may not be modified to meet changes in soil conditions 
encountered as the Work progresses. The Contractor must inspect the site of the 
proposed Work and must assume all risk as to the nature and behavior of the material 
which may be encountered in excavation, whether apparent on the surface or disclosed 
only in the course of the Work. 

 
 

INTERPRETATION OF QUANTITIES IN PROPOSAL 

The quantities appearing in the proposal are approximate only and are prepared for the 
comparison of bids. Payment to the Contractor will be made only for the actual quantities 
of Work performed and accepted or materials furnished and accepted in accordance with 
the Contract except for lump sum contracts and except for lump sum items in unit price 
contracts. The scheduled quantities of Work to be done and materials to be furnished 
may be increased, decreased, or omitted as hereinafter provided. 

 
"OR APPROVED EQUAL" ITEMS 

In the preparation of these documents and plans, several proprietary products may have 
been specified. In all such cases, it is to be understood that the Contractor may offer a 
substitute for the specified product, as indicated by "Or Approved Equal". However, the 
Contractor must be aware that, before commencement of construction, he must provide 
information to the Engineer concerning the substituted product, and that the Engineer 
must approve in writing the offered product as being equal to the specified product before 
use or incorporation in the Work. 

 
Unless otherwise modified by the Engineer, proprietary products are to be installed and/or 
constructed in strict compliance with the pertinent manufacturer's specifications. 

 
 

ADDENDA 

Notify the Engineer promptly of any discrepancies in, or omissions from the Contract 
Documents. The Engineer will issue a clarifying addendum to each person on record as 
having received a set of Contract Documents. The Owner will not be responsible for oral 
instruction or information. Questions received less than five (5) days prior to bid date 
cannot be answered. Any Addenda issued during the bidding period are to be included 
in the Proposal and shall become a part thereof. 
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ALTERNATE BID 

 
It is the Owner’s intent for the Contractor to bid on both the base and alternate bid items.  Upon 
award of the Contract, the Owner will inform the Contractor, in writing, if the standard bid or  
alternate bid items will be included with the Project.   
 
THE OWNER RESERVES THE RIGHT TO AWARD OR DELETE ANY OR ALL COMBINATIONS. 

 
 

GENERAL CONDITIONS 

The successful Bidder/Contractor shall be responsible for all site operations related to the 
Work as shown and described in the Specifications, Plans and related General 
Provisions, and shall meet all requirements of these Instructions, General Provisions, and 
Specifications. All Work shall be completed in compliance with these Instructions, the 
General Provisions, Specifications, Plans and other Contract Documents. 

 
 

BIDDERS QUALIFICATIONS 
 

The Owner requires that the Bidder furnish satisfactory evidence that he has the 
necessary resources to fulfill the conditions of the Contract and the Specifications. Each 
Bidder shall submit on the form included in the Bid Packet, a statement of the Bidder's 
qualifications. Each Bidder must furnish satisfactory evidence that it is operating a 
business of a type that can meet the Specifications for the Work and that it has operated 
such business for at least the last two (2) years. Only Bidders who have sufficient 
experience; ample equipment and personnel; adequate financial resources or the ability 
to obtain such resources as required during the performance of the Contract; who are 
able to comply with the required performance schedule for the Work; who have a 
satisfactory record of integrity; who have a satisfactory record of performance (Bidders 
who are delinquent in current contract performance, when the number and the extent of 
the delinquencies of each are considered, shall be presumed to be unable to fulfill this 
requirement, in the absence of evidence to the contrary or circumstances properly 
explained); and who are otherwise qualified and eligible to receive an award under 
applicable Ohio laws and regulations, shall be considered. 

 
The Owner shall have the right to take such steps as it deems necessary to determine 
the ability of the Bidder to perform his obligations under the Contract, and the Bidder shall 
furnish to the Owner all such information and data for this purpose as it may request. The 
right is reserved to reject any bid where an investigation of the available evidence or 
information does not satisfy the Owner that the Bidder is qualified to carry out properly 
the terms of the Contract. 

 
The Owner requires that the Bidder furnish a list of references of all persons, corporations, 
political subdivisions or firms for whom the Bidder has done the type of Work required for 
this Project within the last two (2) years. 
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SUBCONTRACTS 

 
The Bidder shall submit, with his bid, a complete list of the names and addresses of any 
subcontractors he contemplates for use on the Project. In addition, the Owner requires 
that the Bidder furnish a list of subcontractor references of all persons, corporations, 
political subdivisions or firms for whom the proposed subcontractor has done the type of 
Work proposed under contract between the Contractor and the subcontractor within the 
last two (2) years. 

 
The subcontractor must be acceptable to the Owner and approved by the Owner, in 
writing, prior to the execution of the Contract. Although such approval shall not be 
arbitrarily withheld, subcontractors that have proven unsatisfactory in the past or do not 
have adequate manpower or resources to perform the Work will not be accepted. Only 
subcontractors who have sufficient experience; ample equipment and personnel; 
adequate financial resources or the ability to obtain such resources; who are able to 
comply with the required performance schedule for the Work; who have a satisfactory 
record of integrity; who have a satisfactory record or performance (Bidders who are 
delinquent in current contract performance, when the number and the extent of the 
delinquencies of each are considered, shall presumed to be unable to fulfill this 
requirement, in the absence of evidence to the contrary or circumstances properly 
explained); and who are otherwise qualified and eligible to receive an award under 
applicable Ohio laws and regulations, shall be considered. 

 
The subcontractor must submit a non-collusion affidavit prior to the execution of the 
Contract. 

 
Approval of the proposed subcontractor(s) will not be given by the Owner unless and until 
the above requirements are met. Although the Bidder is not required to submit the 
required Subcontractor forms, filled out by any proposed subcontractors, with its bid, the 
Bidder is hereby advised of these requirements so that appropriate action can be taken 
to prevent subsequent delays in subcontract awards and/or the execution of the Contract. 

 
After the Subcontractors have been approved and the Contract signed, no changes in the 
subcontractors shall be made without the prior written approval of the Owner. 

 
 

BID GUARANTY 
 

In accordance with Ohio Revised Code Section 153.54, and in order to assure that if the 
Bidder's bid is accepted that it will enter into the Contract with the Owner, each bid must 
be accompanied by a Bid Guaranty in the form of either: 

 
1. A Bond for the full amount of the bid, in the form of a Bid Guaranty Bond, 

acknowledged by the Bidder, as principal, and by a surety company qualified to do 
business in the State of Ohio, and satisfactory to the Owner as surety; or 

2. A cashier's check or certified check issued by a responsible bank or trust company, 
and made payable to the order of the Owner, in the sum of at least ten percent 
(10%) of the Bid; or 
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3. A letter of credit pursuant to Ohio Revised Code Chapter 1305, which shall be 

revocable only at the option of the Owner. 
 
The Bid Guaranty shall be enclosed in the sealed envelope containing the Bid. 

 
If the bidder chooses to submit a Bid Guaranty Bond, the bond shall be in form prescribed 
by Ohio Revised Code Section 153.571. The Bond must be signed by an authorized 
agent of an acceptable surety bonding company and by the Bidder. The bond must be 
countersigned by a resident agent of the bonding company and its corporate seals must 
be affixed to all copies. The name and address of both the surety and surety's agent must 
appear on the bond. Bid Guaranty must be supported by credentials showing the Power 
of Attorney of the surety's agent. 

 
Bid guaranties (cashier’s check or certified check) will be returned to unsuccessful 
Bidders within fifteen (15) days of the execution of the Contract with the successful Bidder. 

 
Once the bid is awarded pursuant to the Notice of Award, the Contractor will be required 
to execute the Contract with the Owner within ten (10) days of its receipt of said Notice. 
Execution of the Contract shall require the submittal of a Performance Bond (unless the 
Bidder has already submitted a Bid Guaranty Bond), proof of insurance, and other 
documents, as outlined below. Executed copies of the bond and insurance certificates 
are required for each set of Contract Documents. If the Contractor fails to execute the 
Contract within the required time, the Contractor's Bid Guaranty may be forfeited to the 
Owner, not as a penalty, but as liquidated damages, in accordance with the terms of the 
Bid Guaranty. The Project may then be rebid or awarded to the next lowest and best 
bidder, as the Owner determines at its own discretion. 

 
 

PREPARATION OF PROPOSAL 
 

The Bidder shall submit its Proposal upon the forms furnished by the Owner. All blank 
spaces for bid prices must be filled in, in words or figures, and shall be written in ink or 
typewritten. The Bidder shall initialize any corrections or changes in the Proposal. 

 
The Bidder's Proposal must be signed in ink by the individual, by one or more members 
of the partnership, or by one or more officers of a corporation, or by an agent of the Bidder 
legally qualified and acceptable to the Owner. If the Proposal is made by an individual, 
his name and business address must be shown; by a partnership, the name and business 
address of each partnership member must be shown; by a corporation, the name of the 
state under the laws of which the corporation is chartered and the name and title of the 
officer or officers having authority under the bylaws to sign contracts, the name of the 
corporation and the business address of its corporate officials must be shown. 

 
A foreign corporation submitting a Proposal must comply with the laws of doing business 
in the State of Ohio, if its Proposal or any part thereof is accepted. 

 
To be considered responsive, each bid shall consist of the following, fully executed: 
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1. Bidder Information Sheet 
2. Bid Proposal 
3. Acknowledgement of Addenda, if applicable 
4. Days for Completion 
5. Bid Guaranty and Contract Bond 
6. Certificate as to Interest 
7. Unresolved Findings for Recovery Affidavit 
8. Certification/Affidavit in Compliance with O.R.C. Section 3517.13 
9. Statement of Bidder's Qualifications and References, if applicable 
10. List of Subcontractors Names and Addresses, if applicable 

 
 

The Bidder's attention is directed to all applicable Federal, State, and local laws, and the 
rules and regulations of all authorities and agencies having jurisdiction over the Work. All 
such laws, rules, and regulations shall apply to the Contract and every aspect of the Work 
and shall be deemed included as a part of the Contract as if the same were fully written 
therein. 

 
The attention of Bidders is especially directed to the following: 

 
1. Federal and Civil Rights Law regulating Equal Opportunity  
2. Employment Bid Guaranty and Contract Bond requirements 
3. Statutory requirements of the State of Ohio relative to licensing of corporations 

organized under the laws of any other state 
4. Federal or State of Ohio Prevailing Wage Law 

 
The price or prices shown on the proposal shall include all costs associated with the Work 
(including labor), shall be the actual price(s) to be paid by the Owner, and shall include 
all discounts, allowances, etc. Each Bidder shall bid on each item listed in the Proposal 

Where a discrepancy appears between the sum shown in the "Total" column and the 
correct product of the sums appearing in the "Estimated Quantity" and "Unit Price" 
columns, the correct product of the sums appearing in the "Estimated Quantity" and "Unit 
Price" columns shall control. 

Federal, State, and Local taxes shall not be included in any Bid. 
 
 

DATE FOR COMPLETION 

The Bidder shall state in his Proposal, in the space provided, the number of calendar days 
which he will require, after signing the Contract to complete all items of the construction 
as specified herein. In no instance shall the amount of time be longer than the maximum 
set by the Owner herein. The agreed time of completion shall be written into the Contract 
when it is executed. 
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It is the intent and requirements of the Owner that the proposed Work shall be installed 
and operational no later than October 15, 2026. 

 
 

DELIVERY OF PROPOSALS 

The total Contract Documents and Specifications book shall be placed, together with the 
required completed forms, in a sealed envelope addressed to the City of Forest Park, 
Ohio.   Proposals will be received until the hour and date set for the opening thereof and 
must be in the hands of the Owner's appointed representative by such time. Proposals 
received after the time indicated for the opening of bids will be returned to the Bidder 
unopened. 

 
 

WITHDRAWAL OR MODIFICATION OF PROPOSALS 

No bid may be withdrawn, once the bid has been deposited with the Owner, except in 
accordance with Ohio Revised Code Section 9.31. Likewise, modifications to a bid, once 
submitted, shall not be accepted. 

 
 

PUBLIC OPENING OF PROPOSALS 
 

Proposals will be opened and read loud publicly at the time and place designated in the 
Legal Notice to Bidders. Bidders, their authorized agents, and other interested parties are 
invited to be present. 

 
 

DISQUALIFICATION OF BIDS 

Any bid submitted unsealed or unsigned, or any bid deemed unresponsive will be 
disqualified and returned to the Bidder. Bids submitted without a Bid Guaranty or an 
invalid Guaranty will be disqualified and will be returned to the Bidder. 

 
 

NON-RESPONSIVE PROPOSALS 

Proposals may be considered non-responsive and may be rejected for the following 
reasons: 

 
1. If the Proposal is on a form other than that furnished by the Owner of if the form is 

altered or any part thereof is detached. 
2. If there are unauthorized additions, conditional or alternate bids, conditions, or 

irregularities of any kind which may tend to make the Proposal incomplete, 
indefinite or ambiguous as to its meaning. 
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3. If the Bidder adds any provisions reserving the right to accept or reject the Award 

or to enter into the Contract pursuant to the Award. This does not exclude a bid 
limiting the maximum gross amount of awards acceptable to any one Bidder at any 
one bid letting, provided that any selection of awards will be made by the Owner. 

 
 

RIGHTS RESERVED BY THE OWNER 

The Owner reserves the right to review and evaluate all bids for a period of sixty (60) 
days. 

 
The Owner reserves the right to reject any and all bids, to waive any discrepancies or 
irregularities in the bidding, and to determine, in its own discretion, which Proposal is the 
best bid. Lowest bid, while a major consideration, will not exclusively govern the Bid 
Award. The Bid Award shall be made from all considerations, including costs and the 
responsibility of the Bidder. 

 
The Owner reserves the right to reject the bid of any Bidder who has previously failed to 
perform properly or complete on time contracts of similar nature; who is not in a position 
to perform the Contract; or who has habitually, and without just cause, neglected the 
payment of bills or otherwise disregarded his obligations to subcontractors, materialmen 
or employees. 

 
In addition to the above-mentioned items, the Owner will also consider the following in 
determining the best bid: that the Bidder maintains a permanent place of business; has 
adequate equipment to do the Work properly and expeditiously; has suitable financial 
status to meet the obligations incidental to the Work; and has the necessary experience 

 
The Owner reserves the right to award or delete any or all items or combination of items. 

 
 

MATERIAL GUARANTY 

Before the Contract is awarded, the Bidder may be required to furnish a complete 
statement of the origin, composition and manufacturer of any or all materials to be used 
in the construction of the Work together with samples, of which said samples may be 
subjected to any tests the Owner, in its sole discretion, deems appropriate to determine 
their quality and fitness for the Work. 

 
 

NOTICE OF AWARD 

The award of the Contract, if it be awarded, will be made to the best overall Bidder whose 
Proposal complies with all the requirements prescribed. In no case will an award be made 
until all necessary investigations are made as to the responsibility of the Bidder to whom 
it is proposed to award the Contract. The successful Bidder will be notified by letter, 
mailed to the address shown on his Proposal that his bid has been accepted and that he 
has been awarded the Contract. 
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DOCUMENTS REQUIRED PRIOR TO SIGNING OF CONTRACT 

 
Immediately upon the award of the bid and prior to the signing of the Contract, the 
Contractor shall furnish to the Owner: 

 
1. Ohio Workers' Compensation Certificate from the Industrial Commission of Ohio. 2. 
2. Credentials showing the Power of Attorney of the Agent of the Surety. 

3. A Certificate of Compliance issued by the Division of Insurance showing the right of 
the bonding company to do business in the State of Ohio. 

4. A Certificate from the Secretary of State showing the right of the Contractor to do 
business in the State of Ohio, if said Contractor should be a Corporation not 
incorporated under the laws of the State of Ohio. 

5. A Certificate of Insurance with coverage as specified in these Instructions, covering 
the period of time the Work will be in progress. 

6. Listing of selected subcontractor(s) for Owner approval, in accordance with the 
second paragraph under "Subcontracts" of these Instructions; and/or 

7. Any specific forms required by the Owner. 

 
CONTRACT GUARANTY 

 
If the Contractor submitted a Bid Guaranty Bond in the form prescribed by Ohio Revised 
Code Section 153.571 for the full amount of its bid, the same shall be retained by the 
Owner as the Contractor's Performance Bond. 

 
If the Contractor submitted a cashier's check, certified check or letter of credit, the 
Contractor, at the time the Contract is entered into, shall furnish a Performance Bond, in 
the form prescribed by Ohio Revised Code Section 153.57, payable to the Owner, for the 
total amount of the Contract. Said Bond shall be duly executed by the Contractor, as 
principal, and by a surety company qualified to do business under the laws of the State 
of Ohio and satisfactory to the Owner, as surety, for the faithful performance of the 
Contract and payment for labor and materials. The Bond must be signed by an Authorized 
Agent of an acceptable surety bonding company and by the Contractor. The Performance 
Bond must be countersigned by a resident agent of the bonding company and its 
corporate seals must be affixed to all copies. The name and address of both the surety 
and surety's agent must appear on Bond, and it must be supported by credentials showing 
the Power of Attorney of the surety's agent. 

 
The premiums of such Bonds shall be paid by the Contractor. 

 
If the Contractor fails to perform under the Contract, the Performance Bond may be 
forfeited by the Contractor to the Owner, in accordance with the termination provisions 
contained herein. 
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GENERAL PROVISIONS 

 
 

QUANTITIES 

The Owner reserves the right to delete quantities of either labor or materials or both, from 
the Contract, as deemed necessary by the Owner, to meet any funding restrictions for the 
Work. 

 
 

PREFERENCE FOR OHIO PRODUCTS, SERVICES, AND LABOR 

All Contractors and subcontractors involved with the Project will, to the extent practicable, 
use Ohio products, materials, services and labor. Domestic steel use requirements, as 
specified in Section 153.011 of the Ohio Revised Code, apply if State Capital funds are 
used for this Project. Copies of Section 153.011 can be obtained from any of the office 
of the Ohio Department of Administrative Services. 

 
 

SUBCONTRACTORS 
 

The Contractor may utilize subcontractors, subject to the following: 
 

1. The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of 
the Contract or his rights, title or interest in or to the same or any part thereof, 
without the written consent of the Owner. Such consent shall not release or relieve 
the Contractor or his Surety form any obligation or liability under the Contract. In 
no case will the Contractor be permitted to sublet more than fifty percent (50%) of 
the total Contract cost. 

2. The Contractor shall not award subcontracts to any subcontractor without prior 
written approval of the Owner. 

3. The Contractor shall be fully responsible for the acts or omissions of any of its 
subcontractors. Nothing contained in the Contract or the Contract Documents shall 
create any contractual relationship between the Owner and any subcontractors. 

4. The Contractor shall cause appropriate provisions to be inserted in all subcontracts 
that bind the subcontractor to the Contractor under the same terms of any 
provisions of the Contract Documents that are applicable to the Work of the 
subcontractor, and that give the Contractor the right to terminate the subcontractor 
for any violation of those provisions by the subcontractor. 
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WAGE RATES 

 
The prevailing wage laws of the State of Ohio contained in Ohio Revised Code Chapter 
4115.02 et. seq., must be complied with on this Project. The Contractor and all its 
subcontractors are required to pay wages which shall not be less than the prevailing 
wages for the class of Work done. The current prevailing wage rates are a part of this 
Bid Packet and shall be a part of the Contract Documents. 

The Contractor shall be responsible for submitting to the Owner its required payroll 
reports. In addition, the Contractor must, prior to its request for final payment, file a 
notarized Final Affidavit of Compliance with Prevailing Wage Law, certifying that 
prevailing wages were paid on this Project. 

The Contractor shall be responsible for assuring that all its subcontractors comply with 
prevailing wage requirements and that all subcontractors provide the Owner with the 
required payroll reports. The Contractor shall also be responsible for assuring that all its 
subcontractors file a notarized "Final Affidavit of Compliance with Prevailing Wage Law, 
certifying that prevailing wages were paid on this Project. 

The Contractor hereby acknowledges that it is responsible for the compliance itself and 
of any and all subcontractors with Ohio's Prevailing Wage Law, and that lack of 
compliance with any requirements of Prevailing Wage Law by it or any Subcontractor 
shall give the Owner the right to withhold payments under this Contract until such 
requirements are met. 

 
 

INSURANCE 
 

The Contractor shall not commence Work under the Contract until it has obtained all 
insurance required under this paragraph. The policies shall also protect the Owner, its 
officers, agents, and employees as additional insured, and shall be in a form approved by 
the Owner. Certified copies of the insurance policies, fully executed by officers of the 
insurance company, shall be submitted with the executed Contract and must be submitted 
before the Notice to Proceed will be sent. Coverage will be provided through insurance 
companies licensed to do business in the State of Ohio and with a Best Rating of A- or 
better. 

 
During the term of the Contract, the Contractor will agree to provide evidence of insurance 
in the amounts stated below. The Contractor may also be required to submit the original 
insurance policies for inspection and approval of the Owner before Work is commenced. 
Said policies shall provide that they cannot be cancelled, permitted to expire, or be 
changed without fifteen (15) days advanced written notice to the Owner. The Contractor 
shall provide all insurance required by this Contract. 

 
Required Insurance: The Contractor shall take out, and maintain during the life of the 
Contract, Comprehensive General Liability Insurance, Automobile Liability Insurance and 
an Excess Liability Umbrella Form. Such policies shall protect the Contractor and the 
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Owner from any and all claims or damages for bodily injury, including accidental death, 
as well as any and all claims for property damage, during the performance of any and all 
Work under the Contract, whether such performance be by the Contractor, any 
subcontractor, or by anyone directly or indirectly employed by either of them or in any 
such manner as would impose liability on the Owner. The minimum required limits for 
each type of policy are as follows: 

 
A. Comprehensive General Liability: 

(1) General Aggregate $1,000,000 
(2) Bodily Injury/Wrongful Death $1,000,000 per person 

$1,000,000 per occurrence 
$2,000,000 aggregate liability 

(3) Property Damage* $1,000,000 per occurrence 
$2,000,000 aggregate liability 

 
B. Comprehensive Automobile Liability: 

(1) Bodily Injury/Wrongful Death $1,000,000 per occurrence 
$1,000,000 aggregate liability 

(2) Property Damage* $1,000,000 per occurrence 
$1,000,000 aggregate liability 

*Including any damage caused by blasting or underground excavation. 

C. Excess Liability Umbrella Form: 
(1) General Aggregate $3,000,000 
(2) Each Occurrence $1,000,000 

 
Owner's Protective Liability Insurance: The Contractor shall take out, and maintain during 
the life of the Contract, an Owner's Protective Liability Insurance policy in the name of the 
Owner. The primary insurance policy shall not be less than a minimum combined single 
limit of $1,000,000. In addition, a $1,000,000 excess policy will be required. The policy 
shall protect the Owner from any claims or damages that may arise out of or result from 
the performance of any Work or from any operations, either directly or indirectly, by the 
Contractor or its subcontractors under the Contract. 

 
Subcontractor's Insurance: The Contractor shall require subcontractors not protected 
under the Contractor's insurance policies to take out and maintain insurance of the same 
nature and kind and in the same amounts as required of the Contractor. 

 
Workers' Compensation Insurance: Before any Work is commenced, the Contractor shall 
take out, and maintain during the life of the Contract, Workers' Compensation Insurance 
for all of its employees, in accordance with the laws of the State of Ohio. In case any 
Work is subcontracted, the Contractor shall require the subcontractor similarly to provide 
Workers' Compensation Insurance for all of the latter's employees, unless such 
employees are covered by the protection afforded by the Contractor. In case any class 
of employees engaged in Work under this Contract is not protected under the Workers' 
Compensation statute, the Contractor shall provide Employee Liability Insurance for any 
such employees, and shall provide or cause each subcontractor to provide the same. 
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ANTIDISCRIMINATION CLAUSE 

 
The Contractor hereby agrees to the following: 

 
1. That in the hiring of employees for the performance of the Work under this Contract 

or any subcontract, neither the Contractor nor any subcontractor, nor any persons 
acting on behalf of the same, will discriminate against any citizen in the 
employment of or laborers or workers who are qualified and available to perform 
the Work, for reasons of race, creed, color, national origin, religion, age, sex, 
handicap, or familial status; and 

 
2. That neither the Contractor nor any subcontractors, nor any persons acting on 

behalf of the same, shall in any manner discriminate or intimidate any employee 
hired for the performance of the Work on account of race, creed, color, national 
origin, religion, age, sex, handicap, or familial status. 

 
 

PRECONSTRUCTION CONFERENCE AND PARTNERING 
 

A preconstruction conference with the Owner will be required of the successful 
Bidder/Contractor. Said conference will be held for the purpose of reviewing the 
Specifications, Plans, and execution of the Work. The Engineer will arrange the meeting 
between the Contractor, the Owner, and representatives of the utility companies, and all 
parties shall be notified of the time, date, and location of the conference by the Engineer. 
The Agenda for the conference shall include, as a minimum, the following items: 

 
1. Status of Contract and Notice to Proceed 
2. Utility company requirements, OUPS notification 
3. Designation of emergency 24-hour Contractor contacts 
4. Discussion of critical items 
5. Required permits 
6. Notice to property Owners 
7. Maintenance of Traffic 
8. Review of testing requirements and inspection procedures 
9. Operations schedule and completion date 

10. Listing of haul roads 
11. Confirmation of subcontractors and suppliers 
12. Review of the Change Order process 
13. Payment Request submittal procedures 
14. Payroll submittal procedure 
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HAUL ROADS 

The Contractor shall also provide at the preconstruction conference, a list of the local 
roads to be used for the purpose of hauling equipment and/or material to or from the 
Project site. Only the local roads in the vicinity of the Project have to be listed; state and/or 
Federal roads do not have to be included. Where necessary, the list shall include the 
extent of the roads to be affected and any special restrictions, such as height or weight 
restrictions, which may be applicable. Construction shall not commence until the Owner 
has reviewed the haul roads list and approved the same. The submission of the list and 
approval of the same do not relieve the Contractor the responsibility for conforming to and 
obeying all applicable height and weight restrictions on the haul roads, nor from 
responsibility for any damages done to, on or along said haul roads. The Contractor is 
referred to ODOT Item 105.12 concerning restrictions. 

 
 

PERMITS 

The Contractor will be required to obtain all permits necessary in connection with the 
Work. All permits shall be subject to the inspection of the Owner. 

 
 

OPERATIONS/PROGRESS SCHEDULE AND COORDINATION 

At the preconstruction meeting, the Contractor shall submit to the Engineer a schedule 
showing the method and manner which the Contractor proposes to pursue so as to 
complete the proposed Work in such a manner that it will be ready for final acceptance 
within the time stated in the Proposal. Said schedule will show location, sequence, 
equipment, manpower, and estimated calendar days to complete each segment of Work 
required. Upon approval by the Engineer of the starting point of the various phases of 
the construction, the method and manner of performing the Work and the sequence of 
operations shall not be altered except with the approval of the Owner. Changes to said 
schedule are to be issued in writing and approved by the Engineer and Owner before 
operations are changed or rescheduled. 

 
The Contractor shall use all practical means to make the progress of the Work conform 
to that shown on the progress schedule which is in effect. No payment will be made to 
the Contractor while he is delinquent in the submission of a progress schedule. Should 
the prosecution of the Work, for any reason, be discontinued, the Contractor shall notify 
the Owner at least twenty-four (24) hours in advance of resuming operations. 

 
 

COORDINATION OF SPECIFICATIONS, PLANS, AND GENERAL PROVISIONS 
 

The specifications, the supplemental specifications, the plans, general provisions, and all 
supplementary documents are essential parts of the Contract, and a requirement 
occurring in one is as binding as though occurring in all. They are intended to be 
complementary to each other and to describe and provide for a complete project. In case 
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of discrepancy, calculated dimensions will govern over scaled dimensions, plans will 
govern over specifications, proposals and special provisions will govern over both 
specifications and plans. 
 
The Contractor shall take no advantage of any apparent error or omission in the plans or 
specifications. In the event the Contractor discovers such an error or omission, he shall 
immediately notify the Engineer. The Engineer will then make such corrections and 
interpretations as may be deemed necessary for fulfilling the intent of the plans and 
specifications. See "Extra Work" and "Modification of Contract or Change Orders". 

 
All items salvaged as part of this Contract shall be removed by the Contractor without 
damage as excavation and work progresses and placed within the right-of-way where 
they may be conveniently picked up by the Owner's forces. Old materials not reserved 
by the Owner and not being used in the work will become property of and must be 
disposed of by the Contractor. 

 
 

PLANS 

If applicable, the plans illustrate the general character and scope of the work covered by 
the Specifications and Contract Documents. Additional detailed drawings and other 
information deemed necessary by the Engineer will be furnished to the Contractor when 
and as required by the work. Figured dimensions on drawings shall take precedence over 
general drawings and shall be considered as explanatory and not as indicating extra work. 

 
The Contractor is advised that, before ordering material, the Contractor is responsible 
for making his own field measurements and for field verifying all information required  
for the Project. 

 
 

NOTICE TO PROCEED 
 
Once the Contract has been entered into and the preconstruction conference held, the 
Owner will provide the Contractor a Notice to Proceed. Said Notice shall state the 
beginning date the Contractor shall commence the work and the date by which the work 
is to be completed. 

 
 

CONSTRUCTION LAYOUT STAKES 
 

Construction stake out shall be provided by the Contractor as required to construct the 
project in accordance with the lines and grades established in the plans. The cost of this 
item shall be incidental to the Contract. 
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SAFETY STANDARD AND ACCIDENT PREVENTION 

 
With respect to all work performed under the Contract, the Contractor shall comply with 
all safety standard provisions of (1) all applicable building and construction codes; (2) the 
Manual of Accident Prevention in Construction, published by the Associated General 
Contractors of America; (3) the requirements of the Occupational Safety & Health Act, 
and the requirements of Title 29 of the Code of Federal Regulations, Chapter 15. 

 
The Contractor shall maintain at the job site all medical items and equipment necessary 
for administering first aid to the injured and shall make standing arrangements for the 
immediate removal to a hospital or doctor's care of all persons injured on the job site. In 
no case shall the -Contractor permit any employee to work at the job site before it has 
made arrangements for the immediate removal of injured persons to a hospital or doctor's 
care. 

 
The Contractor shall at all times exercise every precaution for the protection of persons, 
including its employees, and property, and shall guard against creating any unnecessarily 
hazardous conditions. This protection shall include, but is not limited to, sheeting and 
shoring, barricades, and warning lights as needed. 

The Contractor shall be responsible for all accidents arising out of or connected with its 
performance under the Contract and Contract Documents and shall indemnify and hold 
harmless the Owner and the Engineer from all liability, costs, suits, claims or actions 
brought against it for any injury or alleged injury to any person or property. All loss or 
damage to the work arising from fire, floods, storms or other natural causes, or from any 
detention, obstruction or difficulties which may be encountered in the prosecution of the 
work shall be borne by the Contractor. 

 
No blasting of any kind will be permitted on this Project. 

 
 

COOPERATION BY CONTRACTOR 
 

The Contractor will be supplied with three (3) copies of the specifications and three (3) 
sets of approved plans and contract assemblies including special provisions, one (1) set 
of which the Contractor shall keep available on the work site at all times. 

 
The Contractor shall give the work the constant attention necessary to facilitate the 
progress thereof. He shall cooperate with the Engineer, his inspectors, and all other 
Contractors of any agency in every way possible. 
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COOPERATION BETWEEN CONTRACTORS 

The Contractor shall coordinate his work with other Contractors within or adjacent to the 
Project area. All completed work shall meet the line and grade of other work in an 
acceptable manner. 

 
 

WARRANTY 
 

The Contractor warrants to the Owner that materials and equipment furnished under the 
Contract will be of good quality and new unless the Contract Documents require or permit 
otherwise. The Contractor further warrants that the Work will conform to the requirements 
of the Contract documents and will be free from defects, except for those inherent in the 
quality of the Work the Contract Documents require or permit. Work, materials, or 
equipment not conforming to these requirements may be considered defective. The 
Contractor’s warranty excludes remedy for damage or defect caused by abuse, 
alterations, to the Work not executed by the Contractor, improper or insufficient 
maintenance, improper operation, or normal wear and tear and normal usage. If required 
by the Engineer, the Contractor shall furnish satisfactory evidence as to the kind and 
quality of materials and equipment. 

 
 

CONTROL OF MATERIAL 

The materials used on the Work shall meet all requirements of the Contract. In order to 
expedite the inspection and testing of materials, the Contractor shall notify the Engineer 
of his proposed sources prior to delivery. All materials supplied shall meet ODOT 
requirements or as otherwise specified in these Contract Documents. 

 
Unless otherwise specified, all materials shall be new, and both workmanship and 
material shall be of proper quality and sufficient for the purpose contemplated. The 
Contractor shall furnish, if requested by the Owner or Engineer, satisfactory evidence as 
to type and quality of materials and workmanship. 

 
All items of equipment and/or material proposed by the Contractor for substitutions must 
be pre-approved by the Engineer, in writing, and shall be equal or superior to the items 
specified in the Contract Documents. If substitutions proposed by the Contractor for a 
specified item require engineering revisions, the total expense of said revisions shall be 
paid by the Contractor. 

 
Any items of labor or materials required but not shown as a separate pay item in the 
Proposal, shall be furnished and installed as incidental to the Contract, except as noted 
in the plans and specifications. 
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STORAGE OF MATERIALS 

 
The Contractor shall obtain prior written approval from the Owner for any locations 
proposed for use for the temporary storage of construction materials, tools and/or 
equipment. All such materials shall be neatly and compactly maintained in a manner as 
to cause the least inconvenience to adjacent property Owners and to traffic. Under no 
circumstances shall existing drainage courses be blocked or water hydrants, valves, or 
meter pits covered in storing materials. All materials stored upon public thoroughfares 
must be provided with warning lights and reflective striping at nighttime and on weekends 
in a manner to alert traffic of such obstructions. 

 
Private property shall not be used for storage purposes without written permission of the 
Owner or lessee, and if requested by the Engineer, copies of such written permission 
shall be furnished him. 

 
Any additional space required must be provided by the Contractor at their expense. 

 
 

TESTING 
 

In addition to material testing by the supplier, on-site material and soil testing will be 
required to ensure the work meets the specifications established as part of this project. 
The Contractor shall bear the cost of and provide all required materials, labor, apparatus, 
services and facilities in connection therewith. 

 
Seven (7) days prior to commencement of construction, the Contractor shall submit to the 
Engineer a list of two (2) or three (3) proposed, accredited testing firms. The Engineer 
shall then select from the submitted list the name of the firm which is to be responsible 
for all the required testing. 

 
The Contractor is responsible for notifying the testing agency 24 hours prior to starting 
work requiring material testing. If the Contractor fails to provide testing as per any of the 
requirements, he will be required to stop work until proper arrangements have been made 
with the testing agency. 

 
The testing agency and its representatives are not authorized to revoke, alter, relax, 
enlarge or release any requirement of the contract documents, nor to approve or accept 
any portion of the work. 

 
The Contractor shall include the cost of all required tests in the unit price bid for the 
pertinent item, and no separate compensation is to be made for said testing. 

 
All testing shall be done in the presence of the Owner or Engineer by an approved testing 
laboratory, and one copy of the test shall be sent directly to him. 
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When questions arise as to whether the requirements of the Contract have been fulfilled, 
the Owner shall engage an independent testing laboratory to perform any tests necessary 
to establish the acceptability of the work. 

 
Should such additional tests show in the judgment of the Owner the work or materials to 
be defective or otherwise not meeting the requirements of the Contract, the Contractor 
shall, immediately upon notification by the Owner, remove, replace or reconstruct same, 
as the case may require and shall if directed by the Owner, make such further tests as 
may be necessary to determine fulfillment of the Contract requirements. The cost of all 
re-tests shall be deducted from the Contractor's fee for said work. 

 
All tests shall be made under the supervision and direction of the Owner or Engineer 
except those required by a public authority shall be under the supervision and direction 
of such authority. 

 
TESTING REQUIREMENTS 

Minimum testing requirements shall be as follows: 
 

Soil Testing: Excavation and embankment construction shall be constructed in 
accordance with ODOT CMS Item 203. The testing agency shall test all embankments 
per ODOT CMS Item 203.07. 

 
Subgrade shall be prepared in accordance with ODOT CMS Item 204. The testing agency 
shall test all Subgrade per ODOT CMS Item 204.03 

 
Flexible Pavement: The Testing agency shall provide quality control testing of asphalt 
mixes per ODOT CMS Item 403.05. Field density testing will be required for asphalt 
courses. The Contractor shall submit a job mix formula (JMF) prior to paving operations. 

 
Portland Cement Concrete: All Portland cement concrete work shall be tested by an 
independent testing laboratory. The independent testing laboratory shall secure a random 
sample from each 25 cubic yards of concrete delivered to the job site. A minimum of one 
sample shall be made each day that concrete work is performed. One sample consists 
of a minimum of four (4) cylinders. The cylinders shall be molded by the testing laboratory 
and cured from each sample, in accordance with ASTM C 172. Cylinders shall then be 
tested in accordance with ASTM C39. Two (2) cylinders shall be tested at 28 days to 
constitute a compressive-strength test. 

 
A compressive-strength test shall be the average compressive strength from a set of two 
(2) specimens obtained from same composite sample and tested at age indicated. Two 
(2) cylinders shall be tested at 56 days only if the 28-day test results do not meet 
specifications. If the Contractor elects to test one cylinder at seven (7) days, it will be for 
information only. Two (2) cylinders need to be tested to constitute a compressive-strength   



FOREST PARK 2026 STREET PROGRAM  Project No. 41412 
 

21 

 

 

 
 
test. Additional cylinders must be made for 7-day tests. Strength of each concrete mixture 
will be satisfactory if every average of any three (3) consecutive compressive-strength 
tests equal or exceeds specified compressive strength and no compressive-strength test 
value falls below specified compressive strength by more than 500 psi (3.4 Map). If less 
than three (3) compressive-strength tests are made, then the average of the actual number 
of tests will be used to determine acceptance. 

 
Using ASTM C 143, the testing agency shall determine the slump of the concrete for each 
sample, and also whenever the consistency of the concrete appears to vary. The agency 
shall also determine the air content of the concrete for each sample, in accordance with 
ASTM C 231, ASTM C 173, or ASTM C 138. 

 
The agency shall report all test and inspection results to the Engineer, Contractor, and 
concrete supplier in writing one working day after the work is performed. All test reports 
shall include the exact location in the work at which the batch represented by a sample 
was deposited. Reports on strength tests shall include detailed information on storage 
and curing of specimens prior to testing. 

 
All concrete work not meeting the specifications as listed in Item 499 and as noted herein 
shall be removed immediately and replaced in an acceptable manner with no additional 
compensation to the Contractor, unless provisions for an extended guarantee are 
provided herein. 

 
 

SANITARY MEASURES 
 

The Contractor shall construct and maintain sanitary conveniences for use by its 
employees at the site of the Work. Such conveniences shall be of sufficient number and 
shall be placed in locations approved by the Engineer. The Contractor shall require all 
employees and persons connected with the Work to use said conveniences, and any 
employee or person who violates this rule shall not again be employed at the site of the 
Work by the Contractor. Such conveniences shall be in compliance with all State and 
local health department regulations, and the Contractor shall promptly and fully comply 
with all health department orders and regulations regarding said conveniences. 

 
 

PUBLIC CONVENIENCE AND SAFETY 
 

The Contractor shall at all times so conduct his work as to assure the least possible 
obstruction to traffic. The safety and convenience of the general public and the residents 
along the highway and the protection of persons and property shall be provided for by the 
Contractor as specified under subsection Maintenance of Traffic. 

 
The Contractor shall provide and maintain safeguards, safety devices and protective 
equipment and take any other needed actions as may be necessary to protect the public 
and property in connection with the work. The Contractor shall notify the Chiefs of the  
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Police Department and Fire Department of the temporary blocking of any street. 

 
The presence of barricades, lights or other traffic control devices provided and maintained 
by any party other than the Contractor, shall not relieve the Contractor of this 
responsibility. 

 
 

MAINTENANCE OF TRAFFIC 
 

When construction interferes with the normal use of the highway, temporary traffic 
facilities shall be provided. For local traffic, vehicular ingress and egress shall be provided 
at all times for the property adjacent to the work. For through traffic, the traffic will be 
maintained through all portions of the project unless the Owner authorizes the closure of 
portions of the highway. 

 
Temporary traffic control devices and facilities (which shall include any required temporary 
striping prior to surface course application) shall be furnished, erected, maintained and 
paid for in accordance with the provisions of Section 614 - Maintaining Traffic of the ODOT 
- "Construction and Material Specifications". All traffic control plans, signs, and devices 
shall conform to the requirements of the Ohio Manual of Uniform Traffic Control Devices. 
The provisions of these items and this section shall not in any way relieve the Contractor 
of any of his legal responsibilities or liabilities for the safety of the public. 

 
 

PROTECTION AND RESTORATION OF PROPERTY 

The Contractor shall be responsible for the preservation of all public and private property. 
The Contractor shall be responsible for all damage or injury to property of any character, 
during the prosecution of the work, resulting from any act, omission, neglect or 
misconduct in his manner or method of executing the work, or at any time due to defective 
work or materials, and said responsibility will not be released until the project shall have 
been completed and accepted. 

 
Dust nuisance originating from any work shall be controlled by the Contractor at the sole 
expense of the Contractor. 
 
When and where any direct or indirect damage or injury is done to public or private 
property by or on account of any act, omission, neglect, or misconduct in the execution of 
the work, or in consequence of the non-execution thereof by the Contractor, he shall 
restore, at his own expense, such property to a condition equal or better to that existing 
before such damage or injury was done, by repairing, rebuilding or otherwise restoring as 
may be directed, or he shall make good such damage or injury in an acceptable manner. 

When mailboxes, road or street name signs and supports interfere with construction, the 
Contractor shall remove and erect them in a temporary location during construction in a 
manner satisfactory to and as directed by the Engineer. After completion of the 
construction and before final acceptance of the project, the Contractor shall erect the   
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mailboxes, road or street name signs and supports in a permanent location in accordance 
with the plans unless otherwise directed by the Engineer. This shall be considered a 
subsidiary obligation of the Contractor under the affected items. The Contractor shall 
cooperate with the Engineer in protecting and preserving cornerstones and monuments 
that are within the work area. Monuments, cornerstones and land markers unexpectedly 
encountered shall be protected, referenced and preserved in the same manner. 

 
 

 
 
CLEAN-UP DURING CONSTRUCTION 

The Contractor shall at all times maintain the job site and working areas in an orderly 
condition, reasonably clean and free of accumulations of dirt and debris. If the Contractor 
fails to maintain the job site and working area in a satisfactory condition, the Owner shall 
have the right to employ others to do so at the Contractor's expense, commencing 24 
hours after the Contractor has been notified that the job site and/or working areas require 
clean-up. 

 
FINAL CLEAN-UP 

As soon as portions of the work are ready for use, they shall be thoroughly cleaned by 
the Contractor of all dirt and rubbish, and cleared of all materials, forms, falsework, 
temporary structures and equipment. 

 
The Contractor shall also clean out all sewer drains, inlets, manholes, and other 
underground lines and structures affected by his work and restore all disturbed areas to 
their original or better condition. 

 
 

FINAL INSPECTION 

When the work has been entirely completed and final cleanup has been performed, the 
Engineer will inspect the improvement. If items remain which must be completed or 
remedied by the Contractor, he shall perform the work immediately upon being notified 
by the Engineer. When such items have been corrected by the Contractor, final inspection 
will be made. The work must pass final inspection before it will be accepted by the Owner. 

 
 

UTILITIES 

Any utility, such as telephone, electricity or water, required by the Contractor for the 
performance of the Work shall be the responsibility of the Contractor, who shall be 
responsible for the cost of the same. 
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SEWAGE, SURFACE, AND FLOOD FLOWS 

 
The Contractor shall furnish all the necessary equipment, shall take all necessary 
precautions, and shall assume the entire cost of handling and properly disposing of any 
sewage, seepage, storm, surface, flood or underground flows which may be encountered 
at any time during the performance of the Work. The manner of providing for these flows 
shall meet with the approval of the Engineer, and the entire cost of same shall be included 
in the unit prices stipulated for the various items of the Work. As applicable, all work must 
comply with the municipality or County storm water regulations. 

 
 

USE OF EXISTING FACILITIES 
 

The Owner, upon written notice to and with the approval of the Contractor, shall have the 
right to connect any sewers, conduit, or pipeline with any existing similar facilities or 
appurtenances, or to grant permits to make connections therewith at any time before the 
Work is completed. The Contractor shall not interfere with any such connections and no 
extra compensation shall be made to the Contractor on account thereof. 
performance of the Work shall be planned in such a manner as to allow the use of all 
existing facilities during the construction period. 

 
 

UNDERGROUND UTILITY FACILITIES/COOPERATION WITH UTILITIES 

The Owner will notify all utility companies, all pipeline Owners, or other parties affected 
and endeavor to have all necessary adjustments of the public or private utility fixtures, 
pipelines, and other appurtenances within or adjacent to the limits of construction made 
as soon as practicable. 

 
Within ten (10) days of the award of the Contract, the Owner shall notify all utilities of the 
name, address, and phone number of the Contractor. The Contractor shall notify the Ohio 
Underground Utility Protection Service (OUPS) and nonmember Owners of the starting 
date at least two (2) working days prior to starting the Work. The utility shall mark, stake, 
or otherwise designate the location of the underground facilities within 48 hours of 
receiving the Contractor’s notice of the starting date. The marking or locating shall be 
coordinated to stay approximately two (2) days ahead of the planned construction. 

The identification of underground facilities, any necessary relocation thereof, and the 
protection of the same shall be undertaken in conformance with Section 153.64 of the 
Ohio Revised Code. At least two (2) working days prior to commencing Work in an area 
that may involve underground utility facilities, as shown on the plans, the Contractor shall 
notify the Engineer, the registered utility protection service, and the Owners of the 
underground utility facility who are not members of the registered utility service. 

 
The existing underground utilities are shown as accurately as possible on the plans, 
based on the information available. The Owner and/or Engineer do not assume any 
liability for location of underground service lines. Any utility services damaged that were 
previously marked in the field shall be replaced at the Contractor’s expense. 
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Where the plans provide for conduit to be connected to, or to cross either over or under, 
or close to an existing underground structure, it shall be the responsibility of the 
Contractor to locate the existing structure, both as to line and grade, before starting to lay 
the proposed conduit, in order to assure compatibility with line and grade of the conduit. 
Payment for all such operations shall be included in the unit price bid for the pertinent 
conduit item. 
 
The Contractor shall make arrangements with the utility company if adjustments to 
proposed grade of existing facilities (e.g. manholes, catch basins, valves, boxes, etc.) are  
to be made prior to the commencement of any paving operations. This shall include utility 
facilities not shown on the plans but that are located within the pavement area. Work 
performed on utility facilities shall be in strict accordance with the specifications of the 
applicable utility company and shall be performed under the direction, supervision and 
inspection of said company. 

 
At points where the Contractor’s operations are adjacent to properties of telephone and 
power companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
The Contractor shall cooperate with the Owner of any underground or overhead utility 
lines in their removal and rearrangement operations in order that these operations may 
progress in a reasonable manner, that duplication of rearrangement work may be reduced 
to a minimum, and that services rendered by those parties will not be unnecessarily 
interrupted. 

 
In the event of interruption to underground or overhead utility services as a result of 
accidental breakage or as a result of being exposed or unsupported, the Contractor shall 
immediately alert the occupants of nearby premises as to any emergency that the 
Contractor may create or discover at or near such premises. The Contractor shall then 
notify the Engineer and the Owner or operator of the utility facility of the disruption and 
shall cooperate with said utility Owner or operator in the restoration of service. If water 
service is interrupted, repair work shall be continuous until the service is restored. No 
work shall be undertaken around fire hydrants until the local fire authority has approved 
provisions for continued service. 

 
 

MAINTENANCE DURING CONSTRUCTION 
 

The Contractor shall maintain the work during construction and until the project is 
accepted. This maintenance shall constitute continuous and effective work prosecuted 
day by day, with adequate equipment and forces to the end that the roadway or structures 
are kept in satisfactory condition at all times. 

 
In the case of a contract for the placing of a course upon other courses or a subgrade 
previously constructed, the Contractor shall maintain the previous course or subgrade 
during all construction operations. 
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FAILURE TO MAINTAIN ROADWAY OR STRUCTURE 

 
If the Contractor, at any time, fails to comply with the provisions of the above-reference 
section, the Engineer will immediately notify the Contractor of such non-compliance. If 
the Contractor fails to remedy unsatisfactory maintenance within 24 hours after receipt of 
such notice, the Engineer may immediately proceed to maintain the Project and the entire 
cost of this maintenance will be deducted from monies due or to become due to the 
Contractor on his Contract. 

 
PROTECTION OF EXISTING STRUCTURES 

 
It shall be the responsibility of the Contractor to perform the Work in such a manner as 
not to damage or destroy any existing feature which is not marked for replacement or 
removal. The Contractor shall, at its own expense, protect and maintain any bridges, 
curbs, gutters, sidewalks, roadways, or any other private or public structures that may be 
endangered in the prosecution of the Work. The Contractor shall also exercise due care 
during the Work so as not to destroy any trees, plants, shrubs, or structures not 
specifically marked for removal or relocation within the area of the Project site. The 
Contractor hereby agrees to repair and make good any damages caused to any such 
property by reason of its prosecution of the Work. 

 
In some instances, the Contractor will be required to excavate under and around existing 
utilities. The Contractor shall exercise extreme care so as not to damage the utility during 
the Work. 

 
The Contractor shall schedule his operations so that the improved areas have had 
sufficient time to cure, set and/or harden before the area is opened to traffic or other use. 
The Contractor shall be responsible for the immediate repair of all improved areas if 
damage is done by traffic or other use. The Contractor shall also be responsible for the 
immediate rectification of problems created in areas outside of the improved areas, which 
are attributable to the failure of the improved area, such as, but not limited to, the tracking 
of materials into unimproved areas. 

 
The Contractor shall be responsible for the protection of areas outside of the limits of the 
designated Project site, but which are adjacent to those limits. This will include those 
areas used by construction traffic for access to and from the Project site. Where the 
Engineer and/or the Owner determine that he Contractor’s operations have been 
responsible for damage to areas outside of the Project site limits, the Contractor shall be 
responsible for the repair of the area, subject to the approval of the Engineer. No 
additional compensation will be due the Contractor for any such repairs. 

 
 

MONUMENTS AND LANDMARKS 
 

The Contractor shall not remove, relocate or in any way damage any monuments, survey 
pins or landmarks without the approval of the Engineer. Any monument, survey pin or 
landmark so removed without approval of the Engineer may be replaced by the Owner 
and the expense of the survey and replacement charged to the Contractor. 
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BASE LINES AND BENCHMARKS 
 

The Contractor shall carefully preserve all base lines and benchmarks which have been 
set by the Owner or its agent.  The Contractor shall be charged with the expense of 
resetting any base lines or benchmarks caused by the loss or disturbance of such by the 
Contractor. 

 
 

RESTORATION OF DISTURBED AREAS 
 

In all cases where the Work requires the restoration of areas with topsoil, seeding and 
mulching, the Contractor shall not seed and mulch until directed to do so by the Engineer. 
The Engineer shall not so direct the Contractor until he has assured that the site is 
properly graded and topsoiled. 

 
Upon completion of the seeding and mulching, the Contractor shall immediately notify the 
Engineer of the same. Upon receipt of notice from the Engineer that the restoration is 
complete, the Owner shall notify the property Owners of their maintenance duties. 

 
In cases where the Engineer determines the seeding and mulching should not be 
performed until after the designated completion date for the Work, the Engineer shall 
notify the Contractor of the same, in writing. Suspension of the seeding and mulching at 
the direction of the Engineer shall not count against the Contractor as a delay. 

 
 

SUPERVISION OF THE WORK 

The Engineer or upon the authorization of the Engineer, the Owner's Public Works 
Director, shall in all cases, determine the amount, quality acceptability and fitness of the 
kinds of labor and material, which are to be paid for under the Contract. The Owner or 
the Owner’s agent shall determine all questions related to the Work and the performance 
thereof and decide every question which may arise relative to the fulfillment of the 
Contract on the part of the Contractor. 

 
The Engineer will evaluate the materials furnished and the labor to be performed under 
the Contract and is authorized by the Owner to reject all labor or materials, or any part 
thereof, that does not comply in kind, quality, quantity, time, place or manner with the 
Contract or Contract Documents. The approval or acceptance or any part of the Work, 
or any payment on account thereof, shall not prevent the rejection of said labor or 
materials at any time thereafter during the term of the Contract, if said labor or materials 
are found to not be in accordance with the requirements of the Contract or the Contract 
Documents. 

 
 

DEFECTIVE OR UNACCEPTABLE WORK 

All materials and each part or detail of the Work shall be subject to evaluation by the  
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Engineer. The Engineer shall be allowed access to all parts of the Work and shall be 
furnished with such information and assistance by the Contractor, as is required to make 
a complete and detailed review. 

 
Any work done or materials used without direct observation by an authorized 
representative may be ordered removed and replaced at the Contractor's expense. 

 
All work, which does not conform to the requirements of the Contract, will be considered 
unacceptable unless otherwise determined acceptable in accordance with Section 105.03 
of the ODOT Construction and Materials Specifications. 

 
Should defective or unacceptable labor or materials be suspected, and the Engineer so 
require, the Contractor shall uncover, take down or make openings in the finished work 
for the purpose of examination at such points as the Engineer designates. 

If the Work so exposed or examined is satisfactory, the cost of uncovering, taking down 
or making openings shall be paid by the Owner to the Contractor as a change in Work; 
however, should the Work thus exposed or examined be unsatisfactory, the cost of 
uncovering, taking down or making openings shall be borne by the Contractor. 

 
If the exposed or examined labor or materials are found to be unacceptable or defective 
by the Engineer, he shall serve on the Contractor written notice of his rejection of the 
unsatisfactory labor or materials, his instructions for remedying the same, and a time 
within which the defective material or labor is to be remedied. If the Contractor neglects 
or refuses to remove and/or replace the defective labor or materials within the time limit 
given, the Owner may remedy the situation and charge the expense thereof to the 
Contractor. The expense so charges shall be deducted out of the monies due to the 
Contractor under the Contract. If the amounts still due the Contractor under the Contract 
are insufficient to meet the expense, the additional monies shall be paid by the Contractor, 
and if the Contractor refuses or neglects to pay, the monies shall be paid by his Surety or 
shall be deducted from its Performance/Contract Bond. 

If, in the opinion of the Owner, an emergency arises that jeopardizes the continuity of 
water service and/or the public health, safety or welfare of the residents of the Owner, the 
Owner shall give notice of the emergency to the Contractor by telephone or in person. If 
the Contractor is unable to remedy the situation at the time it exists, the Owner reserves 
the right to immediately take steps to have the situation remedied. If, in the opinion of the 
Owner, the emergency was created through the carelessness or recklessness of the 
Contractor, then the Contractor and its Surety shall be liable to the Owner for all expenses 
incurred by the Owner in correcting the situation. 

 
 

INTENT OF CONTRACT 

The intent of the Contract is to provide for the construction and completion in every detail 
of the Work described. The Contractor shall perform all items of work covered and 
stipulated in the proposal and perform altered and extra work, furnish all labor, materials,   
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equipment, tools, transportation and supplies required to complete the work in 
accordance with the plans, specifications and terms of the Contract. Should any 
misunderstanding arise as to the intent or meaning of the plans, specifications, special 
provisions or proposal, or any discrepancy appear, the decision of the Engineer shall be 
final and conclusive. 

 
 

MEASUREMENT OF QUANTITIES 

For all contracts, except lump sum contracts, after an item of the Work is completed and 
before final payment is made, the Engineer will determine the quantities of various items 
of work performed, as the basis for final settlement. The Contractor, in case of unit price 
items, will be paid for the actual amount of work performed in accordance with these 
specifications as provided under the various items. 

 
 

PLANS AND ESTIMATED QUANTITIES 

The Plans and Bid Proposal quantities prepared by the Owner are intended to outline the 
Work to be done by the Contractor. The estimated quantities shall be used in determining 
the total amount of the bid and for the purpose of determining the lowest and best bid. It 
is understood and agreed, however, that the Plan is subject to minor changes from time 
to time during the progress of the Work, that the estimated quantities listed in the Proposal 
are approximate only, that the Contractor has no claim for damage and is not entitled to 
extra pay above and beyond the agreed unit prices on account of increasing or decreasing 
the quantities, and that in measuring the work for payment to the Contractor, the Owner 
shall consider only the number, length, area and solid contents of the various items of 
Work incorporated in the improvement in accordance with the Plans or as ordered placed 
by the Owner. 

 
 

PRICES 

The Owner will pay to the Contractor the prices herein stipulated as full compensation for 
everything furnished and work completed by the Contractor under the Contract, including 
all incidental work required but not specifically mentioned, and for any work arising from 
any unforeseen obstruction or difficulty encountered in the prosecution of the work, and 
for all risks of every description connected with the work, and for all expenses incurred by 
or in consequence of the suspension or discontinuance of the work, as herein specified 
and for well and faithfully completing the work, together with remedying all defects 
developing during the guarantee period. 

 
ALTERATION OF PLANS OR CHARACTER OF WORK 

 
The Owner reserves the right to make, at any time during the progress of the Work, such 
increases or decreases in quantities and such alterations in details of construction as may  
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be found to be necessary or desirable. Such increases or decreases and alterations shall 
not invalidate the Contract nor release the Surety, and the Contractor agrees to perform  
the Work as altered, the as if it had been a part of the original Contract. 

 
Unless such alterations and increases or decreases materially change the character of 
the work to be performed or the cost thereof, the altered work shall be paid for at the same 
unit prices as other parts of the Work. No claim shall be made by the Contractor for any 
loss of anticipated quantities and the quantities of work as done. Payments shall be in 
accordance with Section 109.04 of the ODOT Construction and Materials Specifications. 
If, however, the character of the Work of the unit costs thereof are materially changed, an 
allowance shall be made on such basis as may have been agreed to in advance of the 
performance of the Work, or in case no such basis has been previously agreed upon, 
then an allowance shall be made, either for or against the Contractor, in such amount as 
the Owner may determine to be fair and equitable. 

 
Should the Contractor encounter or discover during the progress of Work, subsurface or 
latent physical conditions at the site differing materially from those indicated in this 
Contract, or unknown physical conditions at the site of an unusual nature, differing 
materially from those ordinarily encountered and generally recognized as inherent in work 
of the character provided for in the Contract, the Engineer shall be promptly notified in 
writing of such conditions before they are disturbed. The Engineer will thereupon promptly 
cause the investigation of said conditions, and if they are found to so materially differ and 
cause an increase or decrease in the cost of, or the time required for performance of the 
Contract, an equitable adjustment will be made. 

 
Any adjustment in compensation because of a change or changes resulting from one or 
more of the conditions described in the previous paragraph will be made in accordance 
with the provisions of Extra Work. Any adjustments in Contract time because of changes 
will be made in accordance with the provisions in 108.06 of the ODOT Construction and 
Material Specifications. 

 
 

EXTRA WORK 

Items of work with unit prices included in the estimate of the original Contract, in an 
amount less than $10,000 may be authorized as Extra Work by the Engineer. 

 
 

MODIFICATION OF CONTRACT OR CHANGE ORDERS 

Items of Work not included in the estimate of the original Contract and additional units of 
items included in the estimate of the original Contract in an amount in excess of $10,000, 
may be authorized as a Modification of the Contract or Change Order. Payment shall be 
in accordance with Sections 109.05(A)(B) of the ODOT CMS. 

 
The Owner may, when necessary, by ordinance, authorize alterations or modifications in 
the Specifications and Plans for the Work, or omit from the Work covered by this Contract 
any portion thereof. Before any such alteration or modification shall be effective, the price  
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to be paid for the Work or the material, or both, under the altered or modified Contract, 
shall have been agreed upon in writing and signed by the Contractor and by the 
Contractual Agent or Agents of the Owner. It is expressly agreed that such changes shall 
not, in any way, violate or annul the Contract, and the Contractor hereby agrees not to  
claim or bring suit for any damages, whether for loss of profits or otherwise, on account 
of these changes. Whenever, during the progress of the Work, any change or modification 
of the Work is agreed upon, such change shall be considered and treated as though 
originally contracted for, and shall be subject to all provisions of the original Contract. 

 
The Contractor's Sureties will not be notified of changes in the work or cost thereof, except 
when by reason of any Change Orders, the total Contract price increases by more than 
twenty (20%) percent of the original price. 

 
 

DISPUTES AND CONTRACTOR CLAIMS 
 

In cases where there arises a dispute (whether over payment, claims, or quality of Work) 
between the Contractor and the Owner, the Contractor shall not cease Work on the 
Project because of said dispute, unless told to cease work by the Owner. The Contractor 
shall continue Work on the Project and agrees that such a dispute shall not relieve him 
from the requirements under "Time of Completion and Damages for Delays." 

 
In all cases, the Contractor shall submit to the Owner any claims for disputed amounts, 
in writing, within seven (7) calendar days of learning of said dispute. In submitting such 
claim, the Contractor shall include his actual original calculations and raw cost data, along 
with his job cost reports and field diaries. 

 
If the Owner makes to the Contractor an offer on a claim which the Contractor refuses, 
and if the Contractor then gets an amount equal to or less than the Owner's last offer in 
court, the Contractor shall pay all legal costs, including attorney's fees and expert witness 
fees, that the Owner incurs from the date of the Owner's last offer until the day the 
Contractor is awarded judgment. 

 
Any claims or disputes shall be limited by the requirements of "Modification of Contract 
or Change Order" 
 
 
TIME OF COMPLETION AND DAMAGES FOR DELAYS 

 
The Project construction time shall commence upon the date indicated in the Notice to 
Proceed, which shall be sent to the Contractor by the Owner. The Contractor shall agree 
to commence the Work on the date specified in the written Notice to Proceed, weather 
permitting, and to fully complete the Work by October 15, 2025, unless such time for 
completion is extended, in writing, by the Owner. However, neither the Contractor nor 
any subcontractors shall commence any part of the work under the Contract until it has 
obtained all insurance required, as listed in the General Conditions, and such insurance 
has been approved by the Owner. 
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The Contractor agrees that time is of the essence, and therefore, if the Contractor  
neglects, fails, or refuses to complete the Work within the allotted time, or fails to secure 
an extension of time for delays, the Contractor does hereby agree to pay to the Owner, 
as liquidated damages and not as a penalty the amount as stated in the Contract for each 
calendar day beyond the completion date stated in the Notice to Proceed, unless the time 
for completion has been extended in writing by the Owner. Such damages shall be 
deducted from any monies due and owing to the Contractor under the Contract. If the 
amounts still due the Contractor under the Contract are insufficient to meet the expense, 
the additional monies shall be paid by the Contractor, and if the Contractor refuses or 
neglects to pay, the monies shall be paid by his Surety or shall be deducted from its 
Performance/Contract Bond. 

 
If the Contract is revised in any material respect and it is determined that said revision will 
cause delay in the completion of the work, the Engineer will postpone the completion date 
by the number of calendar days he determines to be equitable. 

 
If the Contractor finds it impossible for reasons beyond his control to complete the work 
by the date as specified or as extended in accordance with the provisions of this 
subsection, he may make a written request to the Engineer for an extension of time setting 
forth therein the reasons which he believes will justify the granting of his request. 
Requests for extensions of time shall be filed in writing by the Contractor to the Engineer 
not later than thirty (30) days following the termination of the delay. The Contractor’s plea 
that insufficient time was specified is not a valid reason for extension of time. If the 
Engineer finds that the work was delayed because of conditions beyond the control and 
without the fault of the Contractor, he may extend the time for completion in such amount 
as the conditions justify. 

 
Delays caused by weather or seasonal conditions should be anticipated and will be 
considered as the basis for an extension of time only when the actual work days lost 
exceed the number of working days lost each month due to the inclement weather as 
determined in Section 108.06 of the ODOT Construction and Materials Specifications. 

 
The extended time for completion shall then be in full force and affect the same as though 
it were the original time for completion. 

 
If the Owner should suspend the Work in whole or in part, the date for completion shall 
be extended by the number of days that the suspension directly or indirectly delays the 
completion of the Work. 

 
If the Work is delayed for unforeseeable causes beyond the control and without the fault 
of negligence of the Contractor, such as severe or unusual climatic conditions, acts of 
God, acts of the Owner or interference by other contractors, extensions of time may be 
granted by the Owner, upon the Contractor’s written request for an extension. The 
Contractor shall, within five (5) days from the beginning of such delay, notify the Owner 
in writing of the causes of the delay and request an extension. In no case shall such an 
extension of time exceed the time actually lost to the Contractor by reason of such delay 
or interference. 
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The Owner, reserves the right to suspend the whole or any part of the Work, when in the 
best interest of the Owner, in its sole discretion. Without any additional compensation to 
the Contractor for such suspension; however, the Contractor shall be granted an 
extension of time for completing the Work in the same amount of time that it was delayed 
by such suspension, unless said suspension was necessitated by the actions or inactions 
of the Contractor. 

 
 

FAILURE TO COMPLETE ON TIME 
 

If the Contractor fails to complete the Work within the time or times allowed by the 
Contract, the Owner, if satisfied that the Contractor is carrying the Work forward with 
reasonable progress and deems it to be in the best interest of the Public, may allow him 
to continue in control of the Work. It shall be necessary for the Contractor to make written 
application to the Owner in order to warrant such continuance. Payments to the 
Contractor for work performed and materials furnished will be made. 

 
When the work is not completed within the time or times allowed by the Contract, and the 
Contractor is permitted to remain in control, the Work shall be prosecuted at as many 
different places, at such times, and with such forces as the Owner may request. 

 
For each calendar day that any work shall remain uncompleted after the Contract 
completion date or dates, the sum specified in the Contract will be deducted from any 
money due the Contractor, not as a penalty but as liquidated damages provided, however, 
that due account shall be taken of any adjustment of the completion date or dates granted 
under the provision of “Time of Completion and Damages for Delays”. In the event one 
or more interim completion dates are specified without specific separate liquidated 
damages, the amount set forth in the Schedule in Section 108.07 of the ODOT 
Construction and Materials Specifications will separately apply to each interim date. In 
the event a period of liquidated damages for an interim completion date overlaps a 
subsequent completion date, the liquidated damages will be cumulative. 

 
Permitting the Contractor to continue and finish the Work or any part of it after the date or 
dates fixed for its completion, or after the date or dates to which completion may have 
been extended, will in no way operate as a waiver on the part of the Owner of any of its 
right under the Contract. 

 
The Owner may waive such portions of the liquidated damages as may accrue after the 
work is in condition for safe and convenient use by the public. 

 
 

UNSATISFACTORY PROGRESS AND TERMINATION OF THE CONTRACT 
 

In case the Contractor or any Subcontractor fails to furnish materials or to execute the 
Work in accordance with the Plans and Specifications, or if the provisions of the Contract 
are otherwise violated, then in any such case, upon ten days written notice to the 
Contractor and his Surety, the Owner shall have the right to declare the Contractor in  
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default on the Contract. Said notice shall contain the reason for the Owner's intention to 
declare the Contractor in default on the Contract and, unless within ten days after service 
of said notice the violation shall cease or satisfactory arrangements shall have been made 
for its correction, the Contractor, upon the expiration of said ten days, shall be in default 
on the Contract and his right to proceed under the Contract shall be terminated. 

In the event the Contract is thus declared to be defaulted, the Owner will immediately 
notify the Contractor and his Surety of such action and will at once cause the work already 
done to be measured and computed. The action of the Owner in the declaration of the 
default of the Contact shall be final and conclusive, and the Contractor shall not be entitled 
to claim or receive any damages for not being allowed to continue. After the default of the 
Contract, the Surety shall have the right to take over and complete the Work, provided, 
however, that the Surety shall notify the Owner in writing of its intent to do so within twenty 
(20) days after the notice of the default of the Contract. Such completion of the Work by 
the Surety shall be done in strict accordance with all the provisions of the original Contract. 
However, if the Surety does not take over the Contract as stated above, then the Owner 
shall cause the Work to be completed under a second contract. If the cost of the Work 
done under the second contract exceeds what it would have cost under the original 
Contract, the increased cost shall be paid from any money due the Contractor under the 
Contract, and if that is not sufficient, then the increased cost shall be paid by the 
Contractor and/or his Surety. 

 
The Contractor and/or his Surety shall also pay all cost and expense of reletting the Work 
and all damages resulting from noncompletion of the Work within the Contract time. If, 
when the Work is completed, it is found that there is any money due the Contractor, it will 
be paid to him; but no money shall be paid to the Contractor under the Contract after it 
has been declared in default, until the Work has been completed and accepted and all 
claims and suits resulting therefrom shall have been settled. 

 
PAYMENTS 

 
The Owner shall pay to the Contractor the price stipulated in the Contract, by making 
progress payments to the Contractor during the performance of the Work, on the basis of 
the value of work performed. 

 
The Contractor shall submit an invoice to the Engineer of the quantity of work performed 
for approval. Requests for payment shall not be made more frequently than every thirty 
(30) days. The Engineer shall forward the invoice to the City of Forest Park for approval, 
and upon approval of the invoice by the Engineer and the City, the Owner shall pay the 
Contractor within thirty (30) days. 

 
Partial payment may be reduced or withheld entirely if, in the opinion of the Owner, 
construction is not proceeding according to the Contract, or if for any other violation, or 
for failure of the Contractor to comply with the orders of the Owner, or pending settlement 
of claims of liens filed against the Contractor. 
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The Owner shall make partial payments to the Contractor for work performed and 
materials delivered to the site at 92% of the value of work until the project is 50% 
complete. All work performed and material delivered to the site after the work is 50% 
complete shall be paid at 100% of the value. 

 
The Contractor shall submit three (3) signed and notarized original copies of each 
Application for Payment to the Engineer. One copy shall include waivers of lien and 
similar attachments if required. 

 
 

WAIVER OF MECHANIC'S LIEN 
 

Upon reaching completion and prior to Final Application for Payment, the Contractor shall 
submit waivers of mechanic's liens from subcontractors, materialmen, and suppliers for 
all construction to date. 

 
1. Submit partial waivers on each item for amount requested, before deduction for 

retainage, on each item. 
2. When an application shows completion of an item, final or full waivers. 
3. Owner reserves the right to designate which entities involved in the Work must 

submit waivers. 
4. Submit final Application for Payment with or preceded by final waivers from 

every entity involved with performance of the Work covered by the application 
who is lawfully entitled to a lien. 

5. Waiver Forms: Submit waivers of lien on forms, executed in a manner 
acceptable to Owner. 

 

 
ACCEPTANCE OF FINAL PAYMENT 

 
After the final inspection has been made and the Owner has accepted the Work, the final 
estimate and Final Statement of Cost will be prepared. If any items were erroneously 
overestimated in any partial estimate, such errors will be corrected in any subsequent 
partial estimate or in the final estimate, and the Contractor shall have no right to any such 
excess and shall not be entitled to any damage on account of such corrections in the final 
estimate. 

 
The following paperwork is necessary from the Contractor to close-out the Project: 

1. Final invoice for payment. 
2. Final affidavit listing all subcontractors/suppliers used on the Project and 

indicating the amount paid in full. 
3. Final Release of Liens from all subcontractors indicating the amount paid in full. 
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4. Prevailing Wage Affidavit, if applicable. 
5. Guarantee. 
6. Final Release of Lien. 
7. Concrete Test Reports, if applicable. 
8. Asphalt field density testing reports, if applicable. 
9. Any additional testing reports as required by the Contract. 

 
After the final estimate and Final Statement of Cost have been prepared and after the 
Contractor has fulfilled all his obligations under the Contract and all the above paperwork 
has been submitted, the Owner will pay the entire sum found to be due the Contractor 
after deducting all previous payments and any liquidated damages, if applicable. 

The date of acceptance of the Work by the Owner shall be the date of approval of the 
Final Statement of Cost. 

 
If, after physical completion of the work and acceptance of the Owner’s final 
measurements by the Contractor, the Owner finds that the Final Statement of Cost or final 
estimate or both may be unavoidably delayed, he may allow a payment on one-hundred 
percent (100%) of the final measurements, less such estimated amount of money as the 
Owner may deem necessary to withhold to take care of any contingencies which may 
arise. 

 
Should the Contractor have any claim against the Owner because of a variance with the 
Owner’s final measurement, the Owner may allow payment based on the Owner’s 
measurement pending adjustments of the disputed item or items. Acceptance of payment 
on such basis shall not stop the Contractor’s claim nor prevent its satisfactory adjustment. 

 
Retainage shall be paid to the Contractor within thirty (30) days from the date of the 
Owner’s final acceptance of the Work and the completion of the Contract. Upon the 
Contractor’s acceptance of this final payment, the Owner and the Engineer shall be 
released from any and all claims and any liability to the Contractor for anything further 
under or relating to the Contract or the Contract Documents, including any act or omission 
by the Owner or any of its employees or agents, including the Engineer; however, no 
payments, final or otherwise, shall operate as a release on the Contractor or it Sureties 
from any obligations under the Contract or the Contract Documents. 

 
 

TERMINATION OF THE OWNER’S LIABILITY 

No person, partnership, firm, or company other than the Contractor shall have any interest 
in the Contract and no claims shall be made or held valid and neither the Owner nor its 
agents shall be held liable for, nor shall be held to pay any money except as herein 
provided. The acceptance by the Contractor of the final payment made as aforesaid shall 
operate as, and shall constitute, a release to the Owner and its agents form any claim or  
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liability to the Contractor for anything done or furnished for, or relating to the Work or for 
any act or neglect of the Owner or any person related to or connected with the Work. 

 
 

TERMINATION FOR CAUSE 

A. In the event that any of the provisions of the Contract are violated by the 
Contractor, or by any of its subcontractors, the Owner may serve written notice 
upon the Contractor and its surety of its intention to terminate the Contract. Such 
notice shall list the act or omission causing the breach, upon the service of such 
notice, the Contractor shall have ten (10) business days to correct the breach or 
to make arrangements for correction that is satisfactory to the Owner. 

 
B. If no such correction or arrangements are made within the allotted time, the  

Owner may, in its sole discretion, terminate the Contract on a date solely 
determined by the Owner. In the event of such termination, the Owner shall 
immediately serve notice thereof to the Contractor and its surety. The surety 
shall then have the right to take over and perform the Contract provided, 
however, if the surety does not elect to continue performance, the Performance 
Bond will be forfeited and the Owner shall cause the Contract to be completed. 

 
C. Upon termination for cause, the payment to the Contractor of compensation 

earned for Work performed to the date of such termination shall be in full 
satisfaction of all claims against the Owner under this Contract, however the 
Owner shall have the right to deduct from any amounts due and owing to the 
Contractor, including retainage, any costs, both direct and incidental, incurred by 
the Owner in completing the Project. The Contractor and/or surety shall be liable 
for any excess costs the Owner may so incur, and the Owner shall have the right 
to pursue any legal remedies necessary to affect the same. 

 
 

TERMINATION FOR CONVENIENCE 
 

A. The Contractor hereby acknowledges that as the Owner is a public entity, due to 
unforeseen circumstances, funding restraints, or changes in the nature of the 
Work, it may become necessary for the Owner to terminate the Contract for 
convenience. 

 
B. In the event the Owner finds it necessary to terminate the Contract for 

convenience, the Owner shall serve notice upon the Contractor and its surety of 
its intention to terminate the Contract ten (10) business days prior to the 
termination date. 

 
C. Upon termination for convenience, the Owner shall pay to the Contractor all 

compensation due for Work performed to the date of termination, including all 
costs for materials that were to be incorporated into the Project that cannot be  
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 returned; all restocking fees for materials that were to be incorporated into the  

Project that can be returned only upon the payment of a restocking fee. The 
Contractor shall submit to the Owner detailed invoices and proof of restocking 
fees, if any, within ten (10) business days of his receipt of notice of termination 
from the Owner. In addition, the Owner will negotiate compensation with the 
Contractor for actual costs incurred as a result of the termination. 

 
 

CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 

The Contractor may terminate the Contract, upon ten (10) days written notice to the 
Owner if any public authority should stop the work for three (3) months, or if the Owner 
should fail to issue a Certificate of Payment, or if the Owner should fail to pay in 
accordance with this agreement. 

 
 
GUARANTEE OF WORK 

 
The Contractor hereby guarantees all work performed for a period of one (1) year from 
the date of completion against all defects resulting from the use of inferior materials or 
equipment (unless said materials or equipment were provided by the Owner) or inferior 
workmanship. The Contractor hereby agrees that during the guarantee period, it shall 
make all repairs, corrections, replacements or changes that, in the opinion of the 
Engineer, are necessary due to the use of materials, equipment or workmanship which 
are inferior, defective or not in accordance with the Contract or Contract Documents. The 
Contractor shall, promptly upon receipt of written notice from the Owner, remove a 
replace all unsatisfactory work with suitable materials, equipment or workmanship, 
without additional expense to the Owner. 

 
If the Contractor fails to proceed with these terms of the guarantee in a timely manner, 
the Owner shall have the right to have the defects corrected, and the Contractor and its 
sureties shall be liable to the Owner for all expenses incurred by the corrections. 

 
Any or all special guarantees applicable to any definite parts of the Work, including the 
materials or equipment, shall also be subject to the terms of this section during the first 
year of the life of such special guarantees. 

 
Customary manufacturer’s guarantees in excess of one year shall be turned over to the 
Owner. If the terms and conditions as set forth are met to the satisfaction of the Owner 
and Contractor, the Owner may reduce the Performance Bond to ten percent (10%) of 
the total amount paid the Contractor in the performance of this Contract as a Guarantee 
bond. 
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NOTICE 

Any written notice required to be served under the Contract or the Contract Documents 
shall be served by certified mail, or by personal service at the parties’ places of business. 

 
 

NO ESTOPPEL 

At no time shall the Owner be precluded or estopped by any provisions of the Contract, 
from demanding and recovering from the Contractor any damages sustained because of 
the Contractor’s failure to comply with the Contract or the Contract Documents. The final 
inspection of the Work shall not be binding or conclusive upon the Owner if it subsequently 
appears that the Contractor willfully, fraudulently, or through collusion with an agent of 
the Owner, supplied inferior materials or workmanship, or departed from the terms of the 
Contract or Contract Documents, notwithstanding the acceptance of the Work and 
payment for the same by the Owner. 

 
 

ASSIGNMENT 
 

Neither the Contract or any part thereof, nor any funds to be received there under, by the 
Contractor shall be assigned, except upon the prior written permission of the Owner, upon 
any conditions that may be imposed by the Owner, and upon the prior written permission 
of any sureties who executed the Performance Contract Bond on behalf on the Contractor. 

 
INDEPENDENT CONTRACTOR STATUS 

 
At all times during the term of the Contract, the Contractor shall be and remain as an 
Independent Contractor with respect to all services performed under the Contract, The 
Contractor agrees that all income reporting requirements to the U.S. government, the 
State of Ohio, and any local governments are its responsibility and not that of the Owner. 
The Contractor shall be responsible for the payment of all taxes including, but not limited 
to, Federal, state, and local taxes, Social Security taxes, unemployment insurance taxes, 
and other taxes or license fees required by law, for its officers, agents, and employees. 
The Contractor agrees that neither it, nor any of its officers, agents, nor employees is 
entitled to receive workers’ compensation, unemployment compensation, vacation leave, 
sick leave, or any other fringe benefits provided to the employees of the Owner or any 
other Owner agency, under this Contract. Contractor acknowledges that under this 
Contract, the Owner is not required to contribute to the Ohio Public Employees Retirement 
System on behalf of the Contractor, its officers, agents, or employees, nor is the 
Contractor eligible to contribute to or receive benefits from said system. 
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OTHER CONTRACTS 

 
The Owner reserves the right to allow other work or to enter into other contracts for work 
or materials to be constructed or placed in or about the Work to be performed under this 
Contract, and to order the starting and progress of such other contracts at any time prior 
to the completion of this Contract. The Contractor hereby agrees to allow the construction 
or progress of other such work, under such arrangements for the joint occupation for the 
site of the Work as the Engineer may establish. The Contractor hereby waives any claim  
for damages or extra compensation by reason of any real or supposed interference with 
his performance of the Work; however, if in the judgment of the Engineer, the joint 
occupation of the site has unreasonably impeded the progress of the Contractor’s work 
under the Contract, then the time for completion of the Work may be extended by the 
Owner. 

 
 

PATENTS 
 

The Contractor shall indemnify and hold harmless the Owner, its officers, employees, and 
agents from all liabilities, judgments, costs, damages, or claims arising from the 
infringement of any patent, patent rights or royalty rights by reason of the use of any 
patented materials, machinery, devices, and equipment furnished or used in the 
performance of the Work, or by reason of the use of patented designs furnished and  
incorporated into the Work by the Contractor and accepted by the Owner, excepting any 
materials or equipment furnished by the Owner. In the event that any claim, suit, or action 
in law or equity of any kind whatsoever is made or brought against the Owner involving 
any such patents, then the Owner shall have the right to retain, from the money due and 
owing to the Contractor, an amount the Owner deems sufficient to protect the Owner 
against loss until such claim, suit, or action has been settled and evidence of such 
settlement has been satisfactorily presented to the Owner’s Law Director. 

 
 

LAWS, ORDINANCES, AND REGULATIONS 
 

The intent of the Contract and the Contract Documents is to include each and every 
provision and clause required by law to be inserted herein, and they shall be read and 
enforces as though there were included herein. 

 
The Contractor shall keep itself fully informed of, and shall strictly observe and comply 
with, all applicable Federal State, County, and local laws, rules, regulations, and 
ordinances; building code requirements; permit requirements; licensing requirements; 
inspection requirements; all laws, rules, and regulations regarding the employment of and 
payment of all laborers, the legal rights of all laborers employed under the Contract; all 
orders or decrees that exist or that may be enacted by anybody or tribunal having 
jurisdiction or authority over any aspect of the Work. The Contractor shall also insure that 
its subcontractors are also informed of and strictly comply with and observe all applicable 
laws, rules, regulations, and ordinances. 
 



FOREST PARK 2026 STREET PROGRAM  Project No. 41412 
 

41 

 

 

 

The Contract shall be required to give all notices and pay all fees for any required permits, 
licenses, or inspection, unless the Owner assumes the responsibility for giving such 
notices or paying such fees. The Engineer will discuss any special permits that may be 
required for the Project at the preconstruction conference. 
 
The Contractor shall indemnify and hold harmless the Owner, the Owner’s officers, 
employees and agents, including the Engineer, against any claim or liability arising from 
or based upon any violation of any such law, rule, regulations, ordinance, order, decree 
or requirement, whether by the Contractor itself, its employees or agents, or any of its 
subcontractors. 

 
Should the Contractor at any time find that any requirement of the Contract of the Contract 
Documents is at variance with any applicable law, rule, regulation, requirement, order or 
decree, it shall promptly notify the Engineer. 

 
 

ENVIRONMENTAL PROTECTION 
 

The Contractor shall observe and comply with all Federal, State, and local laws and 
regulations controlling pollution of the environment and shall comply with provisions of 
Section 107.19 of the ODOT Construction and Material Specifications. 

 
TAXES 

 
The Contractor will be required to pay, without additional expense to the Owner, all 
Federal, State, local and other taxes which may be applicable to the Work, excepting any 
taxes and assessments on the real property comprising the site of the Work. The Owner 
will provide a State Sales Tax Exemption Certificate to the Contractor for materials 
incorporated into the Work. 

 
The Contractor hereby agrees to withhold all Village income taxes due or payable under 
the provisions of the Codified Ordinances of the Village of Amberley Village for wages, 
salaries, and commission paid to its employees who will work within the Village for more 
than 12 workdays, and further agrees that any of its subcontractors shall be required to 
withhold any such Village income taxes due to under said Code for services performed 
under this Contract. The Contractor is advised to get full information from the Tax Office 
prior to bidding. 
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UTILITY OWNERSHIP 

 
The following utilities and Owners are located within the work limits of this project: 

 
Gas Duke Energy 

139 E. Fourth Street 
Room 460-A; P.O. Box 960 
Cincinnati, Ohio 45201 
(513) 458-3852 

 
Electric Duke Energy 

2010 Dana Avenue 
Cincinnati, Ohio 45207 
(513) 458-3850 

 
Water Greater Cincinnati Water Works 
 4747 Spring Grove Avenue Cincinnati, 
 Ohio 45232 

(513) 591-5007 

Telephone Cincinnati Bell Telephone Company 
221 East Fourth Street, Building 121-900 
Cincinnati, Ohio 45201 
(513) 565-7043 

 
Sanitary Sewer Metropolitan Sewer District of Greater Cincinnati 

 600 Gest Street 
Cincinnati, Ohio 45204 

 (513) 557-7167 
 
Cable TV Charter Communications  
 10920 Kenwood Road 

Cincinnati, Ohio 45242 
(513) 386-5907 
 

Storm   The City of Forest Park 
   1201 West Kemper Road 
   Forest Park, OH 45240 

 
 

  



FOREST PARK 2026 STREET PROGRAM  Project No. 41412 
  

 
  
 

43 

PREVAILING WAGE SPECIFICATIONS 
 FOR CONSTRUCTION 

 
Under 4115.071, Paragraph "C" of the Ohio Revised Code, any Contractor or Subcontractor 
contracting with a Public Authority must submit certain personnel and payroll information to 
that Public Authority's prevailing Wage Coordinator during the life of the Contract. 
 
Any Contractor or Subcontractor participating in a public works project must: 
 
1. Supply to the Prevailing Wage Coordinator of the contracting public 
authority with a schedule of the dates during the life of his contract with the 
authority on which he is required to pay wages to employees. 
 
2. Deliver to the Prevailing Wage Coordinator a certified copy of his 
payroll, within two weeks after the initial pay date, and supplement report for 
each month thereafter. If the construction period is to be less than one month, 
the payroll reports must be made on a weekly basis. Payroll reports must contain 
the following information: 
 
a. Wages 
b. Name 
c. Current address 
d. Social Security number 
e. Number of hours worked during each day of the pay 
periods covered and the total for each week. 
f. Hourly rate of pay 
g. Job classification 
h. Fringe payments 
i. Deductions from his wages. 
 
 
WAGE RATES 
 
When the total overall project exceeds $29,653, all bidders must comply with the prevailing 
wage rates on Public Improvements in Hamilton County and, as ascertained and determined 
by the Administrator of the Ohio Bureau of Employment Services (OBES) as provided in 
Section 4115.05 through 4115.034 of the Revised Code of the State of Ohio. It is anticipated 
that the Prevailing Wage Law will apply to this project. 

 
PREVAILING WAGE AFFIDAVIT 
 
An "Affidavit of Contractor or Subcontractor, Prevailing Wage", must be executed and 
returned to the Owner upon completion of the project. Final payment will be retained until the 
document is received. Please note that the affidavit encompasses the work done by all 
Subcontractors as well as the Contractor's work force. 
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SPECIFICATIONS FOR CONSTRUCTION 
 
 
 
In general, unless specifically set forth herein, the work, materials, and methods of 
measurement and payment shall conform to the applicable divisions and paragraphs 
(as noted on the Bid Proposal or in the plans) of the most current edition of the:  
 
 
 

State of Ohio 
Department of Transportation 

 
 

1. Construction and Material Specifications 
2. Construction and Material Supplemental Specifications 
3. Standard Construction Drawings 

 
 
 
 
 

City of Cincinnati 
Department of Water Works 

 
1. Construction and Material Specifications 
2. Standard Drawings 
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SCOPE OF WORK 
 

 
1. SEBRING DRIVE, CARRILON COURT, OWENTON COURT, HARROGATE COURT  

 
 

Partial curb repair on Sebring Dr, Carrilon Blvd, Owenton Ct, Harrogate Ct, catch basin 
repair as needed, adjust all manholes to grade, downspout repair and replacement as 
needed, full depth spot pavement removal and repair as needed, 2-1/2” depth 
pavement planing, multi-seal surfacing interlayer (SAMI), 1” asphalt leveling course, 1-
1/2" asphalt surface course, and apply asphalt rejuvenating agent to new asphalt 
pavement.   

 
 
 
 
 
 

Engineer’s Estimated Opinion of Construction Cost is $932,000 
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SPECIAL PROVISIONS 
 
 
ITEM 207  -  TEMPORARY SEDIMENT AND EROSION CONTROLS 
 
The Contractor shall take extreme care to prevent unnecessary erosion, water pollution and 
siltation at all points of the project.  Temporary seeding and mulching, straw bales, slope 
drains, etc., shall be used as necessary or as directed by the Engineer.  The cost of all 
temporary erosion control measures shall be incidental to the Contract. 
 
FULL-DEPTH PAVEMENT SAWING 
 
All existing pavements to be widened and/or removed shall be sawed full depth at the limits of 
removal, using a diamond saw blade to provide a uniform edge and prevent damage to 
pavement that is to remain in place.  The cost of the sawing shall be incidental to the 
applicable pavement removal item. 
 
ITEMS 251 / 252 / 253  -  PAVEMENT REPAIR 
 
The final areas to be repaired under "Item 251, Partial Depth Pavement Repair", "Item 252, 
Full Depth Rigid Pavement Removal and Flexible Replacement," "Item 253, Pavement 
Repair," will be designated in the field by the Engineer and the quantity of work to be covered 
under these items will be based upon the measurement of those designated areas. 
 
The unit price bid for Item 251, Partial Depth Pavement Repair, shall include all the costs 
incurred in the removal of the existing concrete pavement to a depth specified by the 
Engineer, and the placing of the asphalt pavement as per plan. 
 
The unit price bid for Item 253, Pavement Repair, shall include all the costs incurred in the 
removal of the existing asphalt pavement, the compaction of the subgrade as required, and 
the construction of the pavement courses as per plan.   
 
The Contractor shall plane off the existing pavement as shown on the typical details.  
The Engineer will then mark the location, size and type of repair to be made.  Weather 
permitting, the Contractor shall complete the pavement repairs within five (5) working 
days from when the planing operations have been completed. 
 
All curb repairs, asphalt repairs and utility adjustments are to be completed before the 
asphalt surface work begins. 
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ITEM 254  -  PAVEMENT PLANING 
 
The work of this item consists of removing the existing asphalt wearing surface to the depths 
and limits specified or as directed by the Engineer, the intent of which is to restore adequate 
curb height and/or to remove deteriorated portions or irregularities in the existing wearing 
surface.  Removal shall be by the method of cold surface planing, as described in Item 254. 
 
The Contractor shall be responsible for notifying all residents of parking restrictions 24 hours 
in advance of any and all planing operations.  Care shall be exercised during planing 
operations so as not to damage manhole covers, grates, chambers, valves, valve boxes, etc.  
Any utility castings damaged by the Contractor's operations shall be replaced by the 
Contractor at his expense. 
 
After removing the wearing course, the Contractor shall immediately clean and tack coat an 
area at least four feet (4') in radius around all utility castings within the removal area and place 
an asphalt concrete wedge, thoroughly compacted in accordance with Item 401, around the 
castings in the four-foot (4') radius area.  As an alternate method, the Contractor may choose 
at the time the wearing course is removed to leave a four-foot radius wedge of existing 
surface course around the utility casting to protect traffic, but will not be allowed to remove 
these wedges until the day previous to placing asphalt concrete surfacing on the street.  
Where manholes or valve chambers within an area where wearing course is removed have 
previously been adjusted with adjusting rings, the Contractor shall also have the option of 
removing the adjustment ring.   
 
If the Contractor chooses to remove the adjustment rings, he shall re-install the rings 
immediately prior to resurfacing the street.  No additional compensation will be paid for the 
placing of asphalt wedges, the removal and re-installation of adjustment rings, or the separate 
removal of existing wearing course left around the castings.  These costs shall be included in 
the cost of removing the wearing course.  All material removed shall be the property of the 
Contractor. 
 
The Contractor shall note that the maintenance of proper drainage patterns will be of special 
concern, especially where proposed work is to meet existing pavement.  The Contractor may 
be required to survey areas in question, using an automatic level or other appropriate 
equipment to assure proper grade and cross-slope.  The cost of all operations required to 
assure and to demonstrate that proper drainage patterns have been maintained shall be 
included in the unit price bid for the pertinent pavement removal item. 
 
The Contractor shall place the SAMI, Type 1 within 24 hours of the completion of the 
pavement repairs.  The asphalt concrete surface course shall be placed within 48 hours 
of the completion of the placing of the SAMI, Type 1. 
 
During the pavement planing process, should circumstances arise where more existing 
pavement is being removed than specified, the Contractor SHALL notify the owner 
immediately and stop work until the owner arrives on-site and the issue is discussed 
and resolved.  Due to past experiences, including, but not limited to, air temperature, 
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pavement temperature and/or failure of bonding agent, a substantial increase in the 
pavement planing has occurred without the City’s approval or insight into existing 
conditions.  Should overages to the Contract occur that are associated with pavement 
planing not completed per the drawings and specifications AND the continued 
pavement planing by the Contractor without notifying the Owner and stopping work, 
then the Contractor shall be responsible for all additional work associated with the 
pavement planing not being completed per the drawings and specification, including 
but not limited to the additional work or quantities needed to complete the paving 
specification. 
 
ITEM 401  -  SEALING EDGES 
 
All edges of the asphalt concrete surface course constructed under this Contract shall be 
sealed with asphalt cement as directed by the Engineer, the cost of same to be included in 
the unit price bid for Item 448, Asphalt Concrete.  After completion of the surface course, 
gutters shall be sealed with hot applied rubberized joint sealer as directed by the Engineer.  
The material shall be applied at a uniform width of approximately 4 inches and at a rate just 
sufficient to fill surface voids.  Sealing edges at building walls, foundations, or other visible 
surfaces shall be done neatly and without more than one-half (1/2) inch of the sealant being 
visible on the surface.  Any extra sealant applied to visible surfaces shall be carefully and 
thoroughly removed by the Contractor at no additional cost to the Owner. 
 
ITEM 407 – TACK COAT, TRACKLESS TACK 
 
DESCRIPTION:  This work consists of preparing and treating a paved surface with a trackless 
tack asphalt emulsion. 
 
Furnish materials according to the ODOT’s approved list. 
 
Meet all requirements of Item 407 Tack Coat in the Construction and Materials Specifications 
required by the contract, except as noted below. 
 
MATERIAL:  Meet all properties of the approved manufacturer’s trackless tack specification 
requirements on file with the laboratory at time of placement. 
ACCEPTANCE AND SAMPLING OF MATERIALS:  Supply certified test data to the Engineer 
and to the district laboratory demonstrating the trackless tack supplied was tested for and 
meets all material properties shown on the department’s approved list. 
During construction, the Contractor will prepare a sample from the distributor and supply to an 
approved test lab for testing to confirm the material requirements.  Based on the quantities for 
this project, one quart of trackless tack will be sampled and shall utilize a proper plastic quart 
sampling container.  Clearly mark on the sample with the manufacturer’s name, project 
number, and the words “Trackless Tack”. 
 
EQUIPMENT:  Follow manufacturer’s recommendations for correct distributor settings.  
Thoroughly clean all equipment if previously used material charge is different than the 
proposed material. 
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APPLICATION OF ASPHALT MATERIAL:  Uniformly apply the trackless tack with a 
distributor according to the manufacturer’s instructions.  If trackless tack is stored for an 
extended period of time, prior to application, agitate or gently circulate the material. 
 
Ensure all nozzles and spray patterns are identical to one another along the distributor spray 
bar. Place the angle of the nozzle at a 15 to 30-degree angle to the spray bar axis to 
maximize overlap or as recommended by the nozzle manufacturer.  Contact the 
manufacturer’s representative for required spray nozzle size and distributor and nozzle 
settings. 
 
Apply at a rate of 0.04 to 0.1 gallons per square yard. Do not dilute trackless tack.  
Recommended application temperature is 160° F to 180° F. Do not exceed 180° F. The 
Engineer will approve the quantity, rate of application, temperature, distributor settings, and 
areas to be treated before application of the trackless tack coat. The Engineer will determine 
the actual application in gallons per square yard by a check on the project. 
 
PERFORMANCE OF TRACKLESS TACK:  Determine the time to set for the material to 
become trackless. The Engineer will report any issues with excessive time to set, or after set 
issues with stickiness, or pickup of the tack to the Contractor. 
 
If the certified test data fails to meet the lab testing criteria, or field samples fail to meet the lab 
test criteria, or the trackless tack fails to perform satisfactorily in the field, as noted above, the 
Contractor will be required to replace and supply another approved trackless tack product for 
the remainder of the project at no additional cost to the department. 
 
ITEM 441  -  ASPHALT CONCRETE 
 
Compaction:  Achieve an in-place density of the compacted material ranging between 92.0% 
and 96.9% as determined by the material testing consultant. 
 
448.03 Reports and 448.04 Acceptance:  Acceptance requirements have been modified in 
these Special Provisions to adjust for smaller quantity projects and assure each day of paving 
meets the design criteria of the Job Mix Formulas (JMF).  Except as modified in this provision, 
all other requirements of the ODOT 441 Specification still apply. 
 
Acceptance of all 448 asphalt will be based on the results of extraction and gradation tests 
performed by the material testing consultant.  The testing consultant will obtain four (4) 
samples for each day of paving in accordance with ODOT Supplement 1035.  The consultant 
will do extraction and gradation tests, in accordance with ODOT Supplements 1038 and 1039, 
for two (2) of the samples, the other two (2) will be hold samples.  A Lot as used in 403.08 will 
be defined by the total cubic yards of asphalt placed for each specific pay item for each JMF.  
Acceptance of a Lot will be based on the average of a minimum of four (4) tests.  In addition 
to each Lot, each day of paving will be subject to the tolerance criteria shown in Tables 
403.08-1 and 403.08-2. 
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The Contractor is still required to perform all tests and submit reports per ODOT 441. 
 
ITEM 441  -  BROOMING AND CLEANING 
 
The existing surface shall be cleaned and prepared in accordance with Item 401.12.  The cost 
for such work is to be included in the unit price bid for Item 448, Asphalt Concrete. 
 
ITEM 446 / 448  -  MEETING EXISTING PAVEMENT 
 
Where an asphalt concrete resurfacing project begins or ends, the surface course shall meet 
the existing on a neat, straight line.  Unless otherwise directed by the plans, the Contractor 
shall construct a ten- foot (10') long butt joint (see detail).  This is to be incidental to Item 448, 
Asphalt Concrete. 
 
ITEM 499  -  CONCRETE - GENERAL 
 
If the averages of all sets of three consecutive strength test results meet the following 
strengths, an extended guarantee will be required on all concrete work. 
 
 a) 3500 psi to 3799 psi  -  3 year guarantee 
 b) 3800 psi to 3999 psi  -  2 year guarantee 
 
ITEM 503  -  SHEETING AND SHORING 
 
The Contractor shall furnish, put in place, and maintain such piling, sheeting, bracing, etc., as 
is required by the Industrial Commission and the Department of Industrial Relations, State of 
Ohio, in their Bulletin No. 1C-3, "Specific Safety Requirements Relating to Building and 
Construction Work," as revised.  The Contractor shall furnish, put in place, and maintain and 
remove such sheeting, shoring, planking and bracing as may be required to support the sides 
of the excavations and to prevent any movement which could in any way injure the work, 
human life, or adjacent structures and property, obstruct surface drainage channels or 
waterways, or otherwise injure or delay the work.  If required at any time by the Engineer, the 
Contractor shall furnish and install such additional sheeting, shoring and bracing as may be 
necessary to protect the work, but compliance with such orders or failure on the part of the 
Engineer to give such orders shall in no case release the Contractor from liability for any 
damages or injuries caused by weak or insufficient sheeting, shoring and bracing, nor from his 
responsibility to protect the work or adjacent property. 
 
Except when ordered left in place, all wood sheeting above the top of the pipe, steel sheet 
piling, braces, shorer, walers or stringers, shall not be withdrawn until the backfill is practically 
complete.  As the backfill progresses to the elevation of a set of walers and braces, such 
bracing shall be removed.  All sheeting and bracing specified, shown on the plans, or directed 
by the Engineer to be left in place shall not be removed.  All sheeting left in place shall be cut 
off at least two (2) feet below final finish grade.  During the removal of sheeting, care must be 
taken to prevent movement of the sides of the excavation.  All voids left by the withdrawal of 
sheeting shall immediately be carefully refilled by ramming with tools adapted to the purpose, 
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pneumatic or other approved type, or by flushing sand into the voids. 
 
Whenever the Engineer, in writing, orders any type sheeting, shoring, bracing or foundation 
material left in place, or when so shown on the plans or specified, the Contractor will be paid 
for the actual amount so left in place at prices stipulated for the applicable items.  Sheeting, 
shoring and bracing left in place by the Contractor for his own convenience will not be paid for 
under any item. 
 
ITEM 603  -  REVIEW OF DRAINAGE FACILITIES 
 
Before any work is started on the project and again before final acceptance by the Owner, the 
Contractor, with the Engineer, shall make an inspection of the existing sewers within the work 
limits, which are to remain in service and which may be affected by the work.  The condition of 
the existing conduits and their appurtenances shall be determined from field observations.  
Written records of the inspection and/or photographic documentation shall be kept by the 
Engineer. 
 
All existing sewers inspected initially by the above-mentioned parties shall be maintained and 
left in a condition reasonably comparable to that determined by the original inspection.  Any 
change in the condition resulting from the Contractor's operations shall be corrected by the 
Contractor to the satisfaction of the Engineer.  All existing and/or new conduits, inlets, catch 
basins, and manholes constructed and/or cleaned as a part of the project shall be free of all 
foreign matter and in a clean condition before the project will be accepted by the Owner.  
Payment for all operations described above shall be included in the unit prices bid for the 
pertinent item. 
 
ITEMS 608 / 452  -  SIDEWALK AND/OR DRIVE APRON FINISH 
 
The finish applied to the Portland Cement concrete surface used as a sidewalk or driveway 
apron shall be a broom finish.  All joints and outside edges of the pavement shall be tooled 
with an edger or joint tool after brooming the final finish.  Apply clear curing compound to 
all new sidewalk and drive aprons.  Final finish, joints, and edges shall be subject to the 
approval of the Engineer. 
 
It is the Contractor's responsibility to protect the new surface until it cures. 
 
 
ITEM 609  - CURBING, CONCRETE MEDIANS, AND TRAFFIC ISLANDS 
 
The unit price bid for Item 609 shall include all labor, equipment, and material necessary to 
saw cut, remove and dispose of existing curb, construct the replacement curb, and restore the 
adjacent grass areas with topsoil, seeding, and mulching, and apply white pigmented 
curing compound to all new curb and gutter, or as directed by the Owner.  The 
restoration work is to be completed within one (1) week of the completion of the 
construction of the new curb.  The replacement curb shall, in general, match the existing 
curb as to line and grade, except where there are existing drainage problems.  The Contractor 
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shall grade the new curb to drain in conformance with the drainage patterns of the street. 
 
When the new curb is proposed to be constructed on both sides of the street, the 
construction of the replacement curb including downspout connections and grouting 
in place, and the restoration work is to be completed on one side of the street before 
construction of the replacement curb begins on the other side of the street. 
 
It is the Contractor's responsibility to protect the new surface until it cures. 
 
Existing contraction joint pattern in the curb shall be maintained, but the maximum spacing 
between contraction joints shall be ten (10) feet.  Expansion joints shall be constructed on a 
maximum spacing of forty (40) feet.  Where replacement curb begins or ends at an existing 
expansion joint, the Contractor shall install new expansion joint material, the cost of which is 
to be included in the unit price bid for the curb replacement.  Finish of the replacement curb 
shall be a light brush finish. 
 
Unless otherwise directed by the Engineer, where curb is to be replaced at driveway locations 
the Contractor shall construct the curb so as to facilitate ingress and egress of vehicles and to 
match the grade of the existing drive.  If required, the Contractor shall construct the portion of 
the curb through the drive entrance as a drop curb with transition areas on each side of the 
driveway approach.  The Contractor shall note that the concrete curb details, as shown on the 
plans, may be modified by the Engineer in the field in order to properly match the various 
dimensions of the existing curb, which is to be removed. 
 
Existing downspout leaders outletting at the curb shall be replaced as per the detail, 
"Downspout Extension detail".  The cost for the labor and material necessary to replace the 
downspout leader shall be incidental to the pertinent curb replacement item for each 
downspout replaced three (3) feet in length.  Topsoil and seeding shall be incidental costs.  If 
more than three (3) feet of downspout needs to be replaced to obtain positive slope, the 
additional work shall be paid on a per foot basis in bid item 611, 3" PVC pipe SCH 40.  
However, all new downspout pipe shall be installed with as few joints as possible, regardless 
of how payment is made.  Any necessary vertical or horizontal bends shall be included and 
paid for on the above basis. 
 
 
ITEM 608  - WALKS, CURB RAMPS, AND STEPS 
 
The unit price bid for Item 608 shall include all labor, material, and equipment necessary for 
the removal and disposal of the existing concrete walk, the replacement of the concrete walk, 
and the restoration of the grass areas adjacent to the walk with topsoil and seed.  All 
restoration work is to be completed within one (1) week of the completion of the 
construction of the new concrete walk.  The walk shall be five (5) inches in thickness, 
except in walk areas through the driveway aprons, and at curb ramps where the thickness 
shall be increased to six (6) inches. 
 
The Owner shall mark in the field the walk to be replaced under this item.  The minimum width 
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to be replaced will be two (2) feet.  Replacement walk shall match the line and grade of the 
existing walk.  Item 705.03, preformed one-piece expansion joint material, 1/2-inch thick, shall 
be placed adjacent to all existing remaining walk or structures.  Where integral lug curb is a 
part of the walk to be repaired, the cost of replacement of the curb shall be included in the 
price bid for the walk. 
 
The estimate quantity for the replacement of the existing concrete walk is approximate only 
and could increase or decrease from time to time during the progress of the work. 
 
Any replacement concrete walk not constructed as per detail will be removed and 
replaced. 
 
Field marking of walk prior to removal with City Inspector.  Measurements for sidewalk 
will be per list given to Contractor.  Any additional walk replacement must be approved 
by the City Inspector before removal/replacement. 
 
Curb ramp construction shall conform to Item 608.07.  Curb ramp standard dimensions will be 
adjusted as required by the Owner in the field to provide adequate access for handicapped 
persons in the vicinity of poles or other fixed objects behind the curb.  Curb ramps in both new 
and existing concrete walks will be measured by square footage complete.  Payment shall 
include the cost for saw cutting, excavation, disposal of material, backfill, base course 
material, reinforcing steel, expansion joint material, grading, forming, all materials, finishing of 
the curb and walk of the ramp, restoration, and incidentals necessary to complete the 
specified items.  The furnishing and installation of truncated domes is to be completed under 
a separate pay item and will be measured by square footage installed. 
 
It is the Contractor's responsibility to protect the new surface until it cures. 
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ITEM 611  -  RESTORATION OF AREAS DISTURBED BY DRAINAGE FACILITIES 
 
Soil areas disturbed by construction of underdrains, trench drains, conduits, catch basins or 
other drainage facilities shall be regraded to drain properly and then restored with top soil, 
seeding and mulching.  The cost of restoration of these soil areas is to be included in the unit 
price bid for the pertinent drainage item. 
 
Pavement areas (including walks, drives, curbs, etc.) disturbed by the construction of the 
drainage facilities will be restored as per the applicable asphalt pavement repair detail or the 
concrete pavement detail.  Payment for the restoration of these areas will be at the unit price 
bid for the pertinent pavement item. 
 
 
ITEM 611  -  STORM MANHOLES, CATCH BASINS AND INLETS 
 
All castings for manholes, catch basins and inlets shall conform to those specified in the 
standard construction drawings.  Grated inlet tops shall be placed as specified on the plans.  
Tops of casting elevations are subject to final adjustments as approved by the Engineer.  All 
castings used shall be subject to the final approval of the Engineer. 
 
 
ITEM 611  -  CATCH BASIN RECONSTRUCTION 
 
The Contractor shall remove and clean the existing castings, remove the existing concrete 
slab tops, and remove the existing walls down to any point of cracking or wall failure, as 
directed by the Engineer.  The Contractor will then rebuild the walls using brick and mortar, 
set castings, and/or concrete slab tops at the proper final grade.  Castings and concrete slab 
tops will be inspected by the Engineer to determine their suitability for re-use.  As directed by 
the Engineer, broken or deteriorated castings and/or concrete slab tops shall be replaced 
during the catch basin reconstruction work. 
 
All catch basins designated as CB-3 or CB-3A are similar but not necessarily exactly equal to 
current ODOT Standards.  Contractor to verify prior to ordering any parts. 
 
Existing frames, grates and hoods are to be reused on the rebuilt catch basins unless noted 
otherwise, or as directed by the Engineer. 
 
Any conduit necessary for the relocation and construction of catch basins shall be incidental 
to the pertinent item. 
 
Payment for "Item 611, Catch Basin Rebuild Top 18" Using Precast Top," shall include all 
labor, equipment and materials necessary to remove catch basin tops, rebuild walls, and reset 
castings and/or concrete slab tops on a per-unit basis to grade. 
Payment for providing new castings shall be on a per-unit basis under "Item 611, Furnish New 
Curb Plate" and "Item 611, Furnish New Grate". 
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NOTE:  Contractor shall deliver the existing catch basin grates to the Public Works 
facility located at 1970 Waycross Road.  Cost considered included to project. 
 
 
ITEM 611  -  CATCH BASIN ADJUSTMENT 
 
Payment for "Item 611, Catch Basin Adjusted to Grade," shall include all labor, equipment and 
materials necessary to raise catch basin frame and grate with brick and mortar to proper 
elevation when roadway is resurfaced. 
 
ITEM 614  -  MAINTAINING TRAFFIC 
 
The Contractor shall maintain traffic through the project at all times in conformance with Item 
614. 
 
During the removal of the asphalt wearing course, the repair of the base pavement and/or the 
construction of the asphalt courses for the roadway, the Contractor will be permitted to close 
one lane of pavement while maintaining traffic in the other lane on an alternating flow basis.  
The Contractor will be held strictly to the flagging requirements listed under Item 614.03d.  
The closing of the lane to traffic will be permitted during the above operations and for the 
periods of time consistent with the requirements of the specifications for the protection of the 
completed asphalt concrete courses. 
 
If, at the completion of the normal working day, any trench for pavement construction and/or 
construction of proposed sewer has not been completely backfilled and restored, a temporary 
cover, such as a metal plate or another approved device, shall be placed over that portion of 
the trench remaining open. 
 
All driveways shall be accessible to the residents between the hours of 6:30 - 8:30 AM and 
4:30 - 6:30 PM  The only exception shall be during curb and apron replacement construction 
at the drive entrances.  Should work that may block the driveway be necessary, the 
Contractor must notify the residents or businesses at least two (2) working days prior to 
closing driveways.  If the residents and businesses have not been notified two (2) working 
days in advance of the anticipated drive closures, the Contractor will be prohibited from 
making these closures until such time as the proper advance notification is made. 
 
In addition to driveway blockage notification provided and distributed by the Contractor, the 
City shall prepare and the Contractor shall immediately distribute (hand deliver) up to four (4) 
public notices to each resident or business during the job in order to keep the residents 
informed throughout the project. 
 
The maximum time period for driveway closure shall be 96 hours.  The Contractor shall place 
new curbs within 48 hours of removal.  The Contractor shall keep driveways closed for a 48-
hour period after concrete placement to permit the curing of concrete curbs, driveway aprons, 
or sidewalk across driveways. 
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The Contractor shall note that any interim material used for providing driveway ingress and 
egress will not be a separate pay item, and the cost of said interim material shall be included 
in the lump-sum price bid for Item 614. 
 
In those areas where existing pavement is to be resurfaced or removed and replaced, the 
Contractor shall conduct his operations so as to maintain driveway traffic through the 
construction area.  If two approved access points serve the same parking area, the Contractor 
will be permitted to close one access at a time.  The Contractor will be permitted to close 
paved areas to traffic for a minimum period of time, consistent with the requirements of the 
specifications for the protection of completed asphalt concrete courses.  If business property 
is involved, an alternate access must be provided if blockage exceeds one (1) hour.  
Repeated blocking must allow at least a 15-minute interval of traffic access every hour.  Time 
period of residential driveway closures shall be kept to a minimum, but no more than the 
maximum time period stated in the above paragraphs. 
 
 
ITEM 659  -  SEEDING AND MULCHING 
 
A Class1 – lawn mixture shall be used for the areas that need to be restored with seed and 
mulch. 
 
 
ITEM 659 -  COMMERCIAL FERTILIZING 
 
All areas to be seeded and mulched under Item 659 shall have commercial fertilizer (12-12-
12) applied to the rate of 20 pounds per 1000 square feet, the cost of which shall be incidental 
to the Contract. 
 
ITEM SPL  -  SANITARY MANHOLE ADJUSTED TO GRADE 
 
The unit price for Item SPL, “Manhole Adjusted to Grade,” shall include the cost of picking up 
said rings at the Metropolitan Sewer District Storage Yard at 225 West Galbraith Road, 
hauling said rings to the site and installing said rings at the required locations.  The Contractor 
shall contact the Division of Sewer Maintenance, Metropolitan Sewer District, to arrange for 
the furnishing of the required rings. 
 
This includes sanitary sewer manhole adjusted to grade wit precast concrete ring, labor and 
materials and sanitary sewer manhole adjusted to grade with shim ring, labor, and materials.   
 
This work consists of adjusting manholes to grade with using precast concrete shim rings, 
brick and mortar, or mortar only adjustments. If necessary, these items also include minor 
repairs to the top sections of the manhole. The repairs are limited to the top 6 inches of the 
dome as measured below the casting. 
 
For sanitary, storm and combined sewer manholes, in lieu of concrete shim rings, the use of 
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the following products is permitted.  
 

1. Injection molded high density polyethylene (HDPE) adjustment rings as manufactured 
by Ladtech, Inc. The HDPE adjustment rings must be manufactured from polyethylene 
plastic as identified ASTM Designation D-1248 (Standard Specification for 
Polyethylene Plastic Molding and Extrusion materials.) The adjustment rings must be 
tested to assure compliance with the impact and loading requirements per the 
ASSHTO Standard Specifications for Highway Bridges. The maximum height 
adjustment with the HDPE rings is 6 inches. 

 
Install per the manufacturers recommendations and per the following: 
 
For the HDPE adjusting ring installation, all concrete and metal surfaces must be clean of 
sand grit and loose rust. Between all HDPE plastic rings, concrete and metal surfaces, spread 
a 3/8-inch continuous seal of Sikaflex 11FC or approved equal to each surface in contact with 
the rings. The contractor must ensure the seal between the cone, rings and metal casting 
have a continuous bead of sealant to ensure a complete and waterproof seal. Utilize a molded 
and indexed slope ring for all adjustments for matching sloped or crowned road grade. 
ALL HDPE adjusting rings must be covered by a manufacturer’s five-year warranty.  
  

1. Infra-Riser ® rubber composite riser rings as manufactured by East Jordan Iron Works. 
These rings must be installed per all manufacturers’ recommendations including the 
use of a joint sealer. Place the ring just below the casting. Do not stack more than two 
rings high. The rings must not exceed a total height of 3 inches. 

 
For adjustment of sewer manholes, refer to Manhole Adjustment Detailed Drawing.  
Casting Adjustment Requirements: 
 

1. Perform utility casting adjustments after the placement of the intermediate (leveling) 
course of asphalt pavement or after planning the surface course if no intermediate 
course is stipulated.  

2. Saw cut a square area of pavement full depth around the casting a minimum of two 
feet beyond the edge of the casting to accommodate suitable mechanical compaction 
equipment.  

3. Adjust castings to the proper height using precast concrete shims. Brick and mortar 
adjustments only possible with permission of the engineer. 

4. After the casting has been adjusted to grade, restore the entire void in the pavement by 
tacking around the perimeter of the casting and saw cut edges and filling the opening 
around the casting with compacted Item 301 Asphalt Concrete base. The maximum 
compacted depth of any one layer of the 301 material for these adjustments is 4 
inches. Compact the final lift of 301 base flush with the surface of the intermediate 
course or the planed surface if no intermediate course is used. The minimum depth of 
301 material is 12 inches. 

5. The use of dry mix concrete to fill the void around the casting is not permitted. 
6. Upon completion of the adjustment work, immediately place a compacted 448 Type 1 

hot-mix asphalt wedge around the raised casting.  For castings exposed up to one 
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inch, place a wedge with a minimum diameter of four feet around the casting. For 
castings greater than one inch, place a wedge with a minimum diameter of six 
feet around the casting. Asphalt wedges must extend up to and be flush with the 
top of the casting. Install wedges by the end of the workday in which the casting is 
raised. 
 

Remove wedges immediately prior to the machine paving. The cost of wedging castings is 
considered incidental to the Contract.  
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ITEM SPECIAL– 
STRESS-ABSORBING MEMBRANE INTERLAYER 

(SAMI SYSTEM) 
 
 
1.0 DESCRIPTION 
 
The work covered under this provision consists of furnishing all materials, equipment, labor, 
and preparation necessary for the application of a Stress-Absorbing Membrane Interlayer 
(SAMI).  The applied materials shall completely seal the entire pavement surface and provide 
a uniform textured surface, suitable for the placement of hot mixed asphalt overlays, micro-
surfacing or slurry surfacing overlays. 
 
 
2.0 MATERIALS 
 
POLYMER MODIFIED BITUMINOUS EMULSION BINDER 
 
 EMULSION PROPERTY   MINIMUM MAXIMUM TEST 
 METHOD 
 SF VISCOSITY, 50 C (sec)      50     400  ASTM D 244 
 PERCENT SOLIDS (%)*      70    ASTM D 244 
 STORAGE STABILITY, 24 hrs (%)       1.0  ASTM D 244 
 SIEVE TEST, #20 mesh (%)        0.1  ASTM D 244 
 
 
 RESIDUE PROPERTY   MINIMUM MAXIMUM TEST 
 METHOD 
 PENETRATION, 100g, 5 sec, 25 C (dmm)    70     100  ASTM D 5 
 SOFTENING POINT, RING & BALL (C)    65       ASTM D 36 
 ELASTIC RECOVERY, 4C, 10CM (%)**    70     1.0  ASTM D 6084 
 FORCE DUCTILITY, 4C, 40cm***       0.1  ASTM D 1131 

 

1Modified 
 
** The specimen is extended 10 cm.  The extended area is severed immediately in the middle using a 
pair of shears.  After one hour at the test temperature, the severed ends are returned to contact and 
the ductilometer reading is made again.  The sample must recover at least 70 percent of the original 
10 cm distance. 
 
*** ASTM D 113 as modified by the addition of a load cell to the standard ductility test apparatus.  The 
load cell is calibrated in pounds per square centimeter.  Reading is measured at 40 cm.  Reading is 
multiplied by 6.45 to yield pounds per square inch force required to extend the test specimen. 
 
The asphalt modifier shall be a thermoplastic elastometer type polymer.  The modifier shall be added 
to the asphalt cement prior to the emulsification process. 
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ITEM SPECIAL - STRESS-ABSORBING MEMBRANE INTERLAYER (SAMI SYSTEM) 
 
 
Page 2 of 8 
 
 
AGGREGATE 
 
The surface cover aggregate shall be 100% crushed material from quarried stone, natural 
gravel, or other high quality aggregate and meet the following requirements. 
 
PHYSICAL REQUIREMENTS 
   
 TEST     DESCRIPTION SPECIFICATION 
 AASHTO T96 (ASTM C 131) L.A. Abrasion Test  40% max 
 ASTM C 142    Deleterious Materials 1.0 max 
 ASTM D 5821   Crushed pieces  100% 
 AASHTO T104 (ASTM C 88) Sodium sulfate soundness test, 5 cycle 15 
 
 
GRADING REQUIREMENTS 
ASTM C 117 
 
 SIEVE  SIZE     TYPE I   TYPE II 
 1 inch   (25 mm)   100    100 
 3/4 inch (19 mm)   100    90-100 
 1/2 inch (12.5 mm)   95-100   20-50 
 No. 4  (4.75 mm)   5-25    0-10 
 No. 8  (2.36 mm)   0-10    0-5 
 No. 200 (75 um)   2    2  
 
STORAGE OF MATERIALS 
Materials shall be so stored as to assure the preservation of their quality and fitness for the 
work.  Stored materials, even though approved before storage, may again be inspected prior 
to their use in the work. 
 
STOCKPILES 
Stockpiling and loading methods shall be such as to permit ready identification of the 
aggregate materials and to minimize segregation.  Sites for stockpiles shall be clean prior to 
storing materials.  Material shall not be removed from stockpiles within one foot of the ground 
until final clean-up of the worksite.  Materials shall be handled in a manner such that moisture 
content shall be reasonable minimized and uniform for each day’s run. 
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3.0 EQUIPMENT 
 
Equipment shall be safe, environmentally acceptable, and capable of producing a consistent 
quality product. 
 
PRESSURIZED DISTRIBUTOR APPLICATOR 
The pressurized distributor shall have a computerized rate control that automatically adjusts 
the distributor’s pump to the ground speed.  The distributor shall be capable of heating and re-
circulating the bituminous binder to the specified temperature.  A number of nozzles shall be 
spaced longitudinally along the variable width spray bar for uniformly applying the bituminous 
material and shall include a means of controlling the operation of the nozzles. 
 
Interchangeable nozzles and sizes shall be used for the material and rate specified and shall 
be properly positioned and bar height adjusted so as to provide an overlapping pattern and a 
uniform rate of application across the desired pavement coverage width without ridges or 
streaking. 
 
The unit shall include: 

• A digital speed/application readout that operates continuously and is 
located in the operator’s view. 

• A bitumen application system capable of maintaining the specified 
application rate with +/- 0.02 gal/sq. yd. 

 
AGGREGATE SPREADER 
The Aggregate material spreader shall be a variable width, self-propelled unit equipped so as 
to deliver a uniform distribution of aggregate particles across the desired pavement surface 
without ridges or laps at the specified rate.  The aggregate spreader unit shall include: 
 

• A ground speed control device interconnected with the aggregate applicator so as to 
provide a computerized application rate control of the aggregate that adjusts to the 
travel speed. 

• A variable width application box which is adjustable to maintain a uniform application 
rate of aggregate to cover exposed emulsion without ridges or laps. 

• Capability to apply aggregate at an application rate range of 10 to 50 lbs/sq. yd. 
 
COMPACTING EQUIPMENT 
Self-propelled pneumatic-tired roller(s), etc. shall be provided.  All equipment used on the 
roadway shall be equipped with at least one approved flashing, rotating or oscillating amber 
light visible from all sides.  All material storage tanks and material handling units shall be 
capable of heating and storing materials such as to not cause damage to the emulsion. 
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MISCELLANEOUS 
All equipment including hand tools, thermometers, etc., shall be provided.  All equipment used 
on the roadway shall be equipped with at least one approved flashing, rotating or oscillating 
amber light visible from all sides.  All material storage tanks and material handling units shall 
be capable of heating and storing materials such as to not cause damage to the emulsion. 
 
 
4.0 CONTRACTOR QUALIFICATION AND SUBMITTAL REQUIREMENTS 
 
To be considered for an award on this item of work, the Contractor shall submit to the 
Engineer, within ten 910) calendar days of the bid opening, evidence that demonstrates the 
ability to comply with all specifications and meet the experience requirements as stated. 
 
Contractor is pre-qualified within the state, has operated under the same company for a 
minimum of two (2) years and has experience in performing the specified work in compliance 
with these specifications. 
 
Contractor has performed with acceptable results a minimum of three (3) projects of equal or 
greater size and of similar complexity.  Mix designs, quality control test reports, customer 
contacts, and project scope of work shall be submitted for each project. 
 
Certification signed by the Contractor stating that all equipment used in the performance of 
the item of work is owned and maintained by the contractor and meets specifications for 
operation and safety.  Included shall be a listing of all equipment proposed for the specified 
work. 
 
Contractor shall provide a list of all key personnel employed by the Contractor that will have 
management authority, duties or responsibilities for this item of work. 
 
Contractor shall provide a list of all proposed material sources and corresponding test reports 
that demonstrate compliance with the specifications. 
 
Contractor shall provide a Safety Plan acceptable to the Engineer. 
 
Engineer shall provide a Quality Control Plan acceptable to the Engineer. 
 
 
5.0 PRE-PAVING ON SITE MEETING 
 
A meeting between the Contractor and Engineer will be held at the project site prior to 
beginning work.  The agenda for this meeting will include: 
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• Review of Contractor’s detailed work schedule 
• Review of Traffic Control Plan. 
• Inspection of equipment 
• Calibration and adjustments to equipment 

 
 
6.0 WEATHER LIMITATION 
 
The stress absorbing membrane may be placed when the pavement and atmosphere 
temperature is 10º C (50º F) or above.  Placement is not permitted if it is raining, the chance 
of rain is imminent or when the pavement surface condition is wet or when impending weather 
conditions are such that proper curing may not be obtained. 
 
 
7.0 CONSTRUCTION 
 
The Contractor shall follow the construction methods as described. 
 

1. The Contractor shall establish stations, at 1000 feet intervals on the entire 
project, prior to placing the stress absorbing membrane.  The stations shall 
be maintained until project completion. 

2. The surface shall be thoroughly cleaned by the Contractor and shall be dry 
when the bituminous binder is applied.  Material cleaned from the surface 
shall be removed and disposed of as directed by the Engineer.  Removal of 
mud, clay, and other fine silts shall be accomplished by high pressure water. 

3. Bituminous emulsion shall be heated to a temperature within the specified 
range and applied using an approved pressurized distributor and at a 
uniform and consistent rate as approved for the design of the project surface 
to be treated. 

4. The specified aggregate shall be spread uniformly onto the bituminous 
binder within 120 seconds of the bituminous spray. 

5. Projects greater than 12,000 Square yards in area require a minimum of two 
rollers to be used.  Rollers shall proceed at a maximum speed of 5 MPH.  
The entire surface shall receive a minimum of two roller passes.  The first 
roller pass shall be performed within one minute of aggregate spread. 

 
8. APPLICATION OF MATERIALS 
 
BITUMINOUS BINDER 
The bituminous binder shall be heater to the specified temperature and uniformly placed to 
prevent ridges or streaks in the surface.  
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The bituminous binder shall be applies at a temperature of 150º F - 190º f, and at the rate 
specified +/- 0.02 gal/sq. yd.  The supplier of the polymer modified asphalt emulsion binder is 
to design the application rate of the cover material and binder in relation to the surface 
condition to be treated.  This rate shall be approved by the Engineer prior to use. 
 
MATERIAL APPLICATION RATES 
 

BINDER APPLICATION RATE 
Gallon Per Square Yard 

 
APPLICATION   TYPE I  TYPE II  TOLERANCE 
TYPE 
Prior to Micro-Surfacing  0.45-0.50  NA   +/- 0.2 
Prior to 1-inch min. Overlay 0.50-0.55  0.65-0.70  +/- 0.2 
 
AGGREGATE APPLICATION RATE – shall be as determined by the supplier of polymer 
modified asphalt emulsion binder and project design and shall produce a completed surface 
with no exposed binder. 
 
The supplier of SAMI emulsion shall determine any variances needed in the application rate 
for emulsion and aggregate, based on the pavement condition, aggregate type, and 
aggregate size.  This information shall be reported to the Engineer prior to beginning work 
and shall include an aggregate gradation on the job specific materials. 
 
 
9.0 QUALITY CONTROL 
 
The Contractor to measure compliance shall use the methods described in this section. 
 

• Aggregate Gradation 
• Aggregate Moisture Content 
• Yield check on Bituminous Binder 
• Temperature Check on Bituminous Binder 

 
If the Contractor’s test results exceed any of the identified quality control tolerances, the 
Engineer shall be immediately notified.  The Engineer will review explanation and the 
corrective action taken by the Contractor.  Another test will be taken and if the test results still 
exceed the quality control tolerance, placement shall STOP.  The Contractor shall 
immediately notify the Engineer, and identify the cause of the excessive deviation and detail 
corrective action necessary to bring the deficiency into compliance.  The Engineer will give 
approval prior to resumption of work. 
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10.0 DOCUMENTATION 
 
The Contractor shall provide the Engineer a daily report with the following information: 
 

• Control Section/Project number/County/Route 
• Date/Air Temperature/Pavement Temperature 
• Bituminous Binder Temperature (3 per day) 
• Station Location per Test 
• Beginning and Ending Stations 
• Yield Check on Bituminous Binder (3 per day) 
• Aggregate Gradation and Moisture (3 per day) 
• Length/Width/Total Area 

 
Other required documentation shall include: 
 

• To be provided as requested or at project completion 
• Bill of Lading on aggregate and bituminous binder 

 
 
11.0 ACCEPTANCE 
 
The Contractor shall inspect the completed Stress Absorbing Membrane during the 
application process for any deficiencies.  The deficiencies will be limited to surface flushing, 
surface patterns, and loss of stone retention. 
 
Workmanship shall be inspected for the following: 
 

• Untreated areas (missed) 
• No overlap on longitudinal joints 
• No overlap on construction joints 

 
All corrective work shall be accomplished prior to resurfacing with bituminous materials, or 
within 24 hours.  The Contractor shall furnish materials, equipment, and labor to make 
corrections at no additional cost to the contract.  The Engineer shall give final approval on 
inspection and corrective work. 
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12.0 MEASUREMENT AND PAYMENT 
 
The completed work as measured will be paid for at the contract unit price for the following 
contract items: 
 
 PAY ITEM      PAY UNIT 
 Stress Absorbing Membrane Type I  Square Yard 
 Stress Absorbing Membrane Type II  Square Yard 
 
Payment for Stress Absorbing Membrane includes all materials, equipment, labor, and 
preparation, final clean-up, and related incidentals. 
  



BID FORMS 
 
The bid forms are not available online. The bid 
forms are available only by purchasing a set of plans 
and specifications at the location indicated in the 
Legal Notice. 
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