



To: All Plan Holders of Record

From: Verdantas LLC  
For the Owner

**Re: *Addendum No. 1***  
***Old Main Street Bridge Area Improvements Waterline Relocation – Phase I - REBID***  
***City of Conneaut***

Date: June 11, 2026

This Addendum forms a part of the contract documents and modifies the original bidding documents dated June 2026 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

### **COMPLETION DATE**

The Substantial Completion Date shall be September 19, 2026. Substantial Completion shall include all work including pavement & drive replacement and fine grading. Seeding and mulching shall be completed within 7 days of Substantial Completion.

### **WATER MAIN ABANDONED**

The location where existing water mains are to be cut & abandoned will be determined to reduce remaining, unnecessary piping within the water system. Owner & Contractor to review and determine best place to cut & cap pipes.

BM/BR:br

Z:\Project Files\CA-DZ\Conneaut\41632 - Conneaut OH Old Main Street BPS & Water\Working\Bid Documents\Ph 1 - Waterline - REBID 2 - 0000041632PH1RB2\Addendum\Addendum 01.Doc