
BID SET 

2026 Pavement Repair Program 

Contract B - Pavement Resurfacing 

Contract C - Concrete Slab Replacement 

OPWC Funded Contract 

City of Wickliffe, OH 

June 2026 

0000044497BC 

8150 Sterling Ct. I Mentor I OH I 44060 I 
4 4 0.951.9000 I www.ve rdan tas.com 



ii 

 
CITY OF WICKLIFFE OFFICIALS 

 
 

ADMINISTRATION 
 

Joseph D. Sakacs, Mayor 

Michael Matas, Director of Finance 

Michael A. Kenny, Jr., Director of Law 

Dave Krofcheck, Director of Public Service 

Peter J. Formica, P.E., City Engineer 

 
 

CITY COUNCIL 
 

Randy A. Gerhardstein, President 

Matthew Jaworski, Council-at-Large 

Edward A. Levon, Council-at-Large 

James Bala, Ward 1 

Justin Ball, Ward 2 

Tom Thielman, Ward 3 

Sherry Koski, Ward 4  

Sandi Fink, Council Clerk 

 

 

 

 
 
 
 

 
  



iii 

ADVERTISEMENT FOR BIDS/PUBLIC NOTICE TO BIDDERS 
 

Sealed bids will be received at the Mayor’s Office, 28730 Ridge Road, Wickliffe, OH 44092, 
until 12:00 p.m. on June 17, 2026 and will be opened and read immediately thereafter for the 
 

2026 PAVEMENT REPAIR PROGRAM 
 

CONTRACT B – PAVEMENT RESURFACING 
 

CONTRACT C – CONCRETE SLAB REPLACEMENT 
 

OPINION OF PROBABLE CONSTRUCTION COSTS: 
CONTRACT B - $1,100,000.00 

CONTRACT C - $85,000.00 
 

COMPLETION DATES: 
CONTRACT B - NOVEMBER 6, 2026 

CONTRACT C - JUNE 4, 2027 
 

The bid specifications, drawings, plan holders list, addenda, and other bid information (but not 
the bid forms) may be viewed and/or downloaded for free via the internet at https://bids.verdantas.com . 
 The bidder shall be responsible to check for Addenda and obtain same from the web site. 
 

Bids must be in accordance with drawings and specifications and on forms available from 
Verdantas LLC at a non-refundable cost of One Hundred Twenty-Five 00/100 Dollars ($125.00) for hard 
copies and Forty-Five Dollars ($45.00) for electronic files.  Documents may be ordered by registering 
and paying online at https://bids.verdantas.com.  Please contact planroom@verdantas.com or call (440) 
530-2351 if you encounter any problems viewing, registering, or paying for the documents.  
 
Publish:  The News – Herald 
 June 3, 2026 
 June 10, 2026 

https://bids.verdantas.com/
https://bids.verdantas.com/
mailto:planroom@ctconsultants.com
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INSTRUCTIONS TO BIDDERS 

 

 

PART 1  GENERAL 

 

1.1  Sealed bids shall be received by the Owner at the location specified and until the time 

and date specified in the Advertisement for Bids/Public Notice to Bidders. 

 

1.2  Each bid shall contain the full name and address of each person or company interested 

in said bid.  If no other person be so interested, the Bidder shall distinctly so state the 

fact. 

 

1.3  Bid forms must be completed in ink or by typewriter.  Any corrections to the bid forms 

prior to submission must be initialed by the person signing the bid.  Failure to submit 

any bid form(s) or other required document(s) may be cause for rejection of the bidder's 

bid at the sole discretion of the Owner. 

 

1.4  Bids by Corporations must be executed in the corporate name by the President, Vice 

President, or other officer accompanied by evidence of authority to sign and the 

corporate seal must be affixed and attested by the Secretary on the Corporate Resolution 

form. 

 

1.5  Bids by partnerships must be executed in the partnership name and signed by a partner, 

whose title must appear under the signature. 

 

1.6  All names must be typed or printed below the signature. 

 

1.7  The bid shall contain an acknowledgment of receipt of all Addenda. 

 

1.8  If a Bidder wishes to withdraw their bid prior to the opening of bids, they shall state 

their purpose in writing to the Owner before the time fixed for the opening, and when 

reached it shall be handed to them unread. 

 

1.9  After the opening of bids, no Bidder may withdraw their bid for a period of 90 days. 

 

PART 2  EXAMINATION OF CONTRACT DOCUMENTS AND SITE 

 

2.1  Before submitting a bid, each Bidder must 
 

A. Examine the Contract Documents thoroughly. 
 

B. Visit the site to familiarize themselves with local conditions that may in any 

manner affect cost, progress, or performance of the work. 
 

C. Familiarize themselves with Federal, State, and local laws, ordinances, rules, and 

regulations that may in any manner affect cost, progress, or performance of the 

work. 
 

D. Study and carefully correlate Bidder's observations with the Contract Documents. 
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2.2  Reference is made to the Specific Project Requirements for the identification of any 

reports of investigations and tests of subsurface and latent physical conditions at the site 

or otherwise affecting cost, progress or performance of the work which have been relied 

upon by the Engineer in preparing the drawings and specifications.  Owner will make 

copies of such reports available to any Bidder requesting them if not made available 

with the bid documents.  These reports are not guaranteed as to accuracy or 

completeness; nor are they part of the Contract Documents.  Before submitting their bid 

each Bidder will, at their own expense, make such additional investigations and tests as 

the Bidder may deem necessary to determine their bid for performance of the work in 

accordance with the time, price and other terms and conditions of the Contract 

Documents. 

 

2.3  Upon request, the Owner will provide each Bidder access to the site to conduct such 

reasonable investigations and tests as each Bidder deems necessary for submission for 

their bid. 

 

2.4  The lands upon which the work is to be performed, rights-of-way for access thereto, and 

other lands designated for use by Bidder in performing the work are identified on the 

Drawings. 

 

2.5  The submission of a bid will constitute an incontrovertible representation by the Bidder 

that they have complied with every requirement of this section and that the Contract 

Documents are sufficient in scope and detail to indicate and convey understanding of all 

terms and conditions for performance of the work. 

 

PART 3  ESTIMATED QUANTITIES 

 

3.1  In Unit Price Contracts, the quantities of the work itemized in the bid are approximate 

only and the bidders are hereby notified that the estimated quantities made by the 

Engineer are merely for the guidance of the Owner in comparing on a uniform basis all 

bids received for the work. 

 

3.2  The contract quantities, where itemized, are based on plan horizontal and vertical 

dimensions unless otherwise specified.  It is the Contractor's responsibility to verify and 

determine actual quantities of materials such as pipe, pavement, subgrade, etc. in their 

ordering materials. 

 

3.3  Payments, except for lump sum contracts and except for lump sum items in unit price 

contracts, will be made to the Contractor only for the actual quantities of work 

performed or materials furnished in accordance with the plans and specifications.   

 

3.4 The successful Bidder will be required to furnish the Owner with a complete breakdown 

of the lump sum bid items, to the satisfaction of the Engineer/Architect, before signing 

the Contract documents. 
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PART 4  CONTRACTOR'S QUALIFICATION 

 

4.1  Bidder shall provide detailed information relating to similar projects completed within 

the past 5 years which demonstrates the bidder’s capability, responsibility, experience, 

skill, and financial standing to undertake this type of project and shall include a list of 

all projects currently under construction including status and contact person.   

 

4.2  Bidder shall own, have rental or lease agreements for, or otherwise have readily 

available any and all equipment and tools necessary for proper execution of the work.  

The Owner reserves the right to request lists of equipment or tools available for the 

project including sources. 

 

4.3  Bidder shall provide pertinent information to the Owner relative to any pending suits or 

outstanding liens.  If no information is provided by the Bidder, the Owner shall assume 

that any such suits or liens do not exist. 

 

4.4  The Owner may require similar information on any or all subcontractors proposed by 

the Bidder. 

 

4.5 Bids of corporations not chartered in the state in which the work will take place must be 

accompanied by proper certification that the corporation is authorized to do business in 

that state.   

 

PART 5  SUBCONTRACTORS 

 

5.1  The Bidder shall state on the appropriate bid form the names of all Subcontractors, Sub 

Consultants and other professional service providers proposed and the items of work 

they are to be assigned.  All work not assigned to a Subcontractor shall be assumed by 

the Owner to be performed by the Bidder. 

 

5.2  The Owner reserves the right to approve all subcontractors proposed by the Bidder. If 

the Owner, after due investigation, rejects the use of a proposed subcontractor, the 

apparent successful Bidder may either submit an acceptable substitution without 

increase in bid price or decline substitution and withdraw their bid without sacrificing 

their bid security.  Any listed subcontractor to whom the Owner does not make written 

objection prior to award of contract, shall be deemed acceptable to the Owner. 

 

5.3  Requests for changes of Subcontractor by the Bidder after the award shall be subject to 

the Owner's approval and shall not change the contract bid prices. 

 

5.4  No contractor shall be required to employ any Subcontractor, person or organization 

against whom they have reasonable objection. 

 

PART 6  BID REVIEW BY OWNER 

 

6.1  The Owner reserves the right to reject any and all bids, to waive as an informality any 

and all irregularities, and to disregard all nonconforming, nonresponsive or conditional 

bids. 
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6.2  All extensions and totals of unit prices and quantities submitted as part of the bid shall 

be considered informal until verified by the Owner.  All bids must be made on the 

forms contained herein and the bid prices must be written therein, in figures only.  Unit 

prices shall be separately written for "Unit Price Labor," "Unit Price Material," and 

"Total Unit Price" for each item listed.  Should an error in addition and/or multiplication 

be determined while checking the Contractor's math and verifying their total bid, the 

"Unit Price Labor" and the "Unit Price Material" figures shall govern in determining the 

correct "Total Unit Price" and the correct "Item Total." 

 

6.3  Each bidder must bid on all Items, Alternates, Deductions, and Additions contained in 

the Bidding Forms.  All bids not in conformity with this notice may be considered non-

responsive and may be rejected.   

 

6.4 More than one bid for the same work from an individual or entity under the same of 

different names will not be considered. Reasonable grounds for believing that any 

bidder has an interest in more than one bid for the work may be cause for 

disqualification of that bidder and the rejection of all bids in which the bidder has an 

interest. A subcontractor or supplier is not a bidder, and may submit prices to multiple 

bidders. 

 

6.5  In evaluating bids, the Owner may consider: 
 

A. The qualifications and experience of the Bidder, proposed subcontractors, and 

principal material suppliers as outlined in the plans and specifications. 
 

B. Financial ability and soundness of the Bidder and proposed subcontractors. 
 

C. Completeness of all bid forms and bid requirements. 
 

D. Alternates and unit prices requested in the Bid Forms. 
 

E. Unit prices or schedules of values that are or appear to be unbalanced. 
 

F. Previous contractual experience with the Owner. 
 

G. Whether or not the bid package complies with the prescribed requirements. 
 

H. The proposed completion date, if applicable. 
 

I. Any other matter allowed by law or local ordinance or resolution. 

 

6.6 Owner may conduct further investigations as they deem necessary to assist in the 

evaluation of any bid and to establish the responsibility, qualifications, and financial 

ability of the Bidder, proposed Subcontractors, and other persons and organizations to 

do the work in accordance with the Contract Documents to Owner's satisfaction within 

the prescribed time. 

 

6.7 Owner reserves the right to reject the bid of any Bidder who does not pass any such 

evaluation to Owner's satisfaction. 
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6.8 The Contract award shall be based on the lowest and best bid or lowest responsive and 

responsible bid (as applicable for the public contracting agency receiving bids) for the 

base bid and selected alternate items (if any) for this project.   

 

PART 7  BID SECURITY 

 

7.1  Each bid must be accompanied by a certified or cashier's check in the amount of 10% of 

the amount bid, an irrevocable letter of credit in the amount of 10% of the amount bid 

or an original bond in the amount of 100% of the amount bid per O.R.C. Sections 

153.54 and 153.571.  The certified or cashier's check, or irrevocable letter of credit shall 

be from a financial institution authorized to transact business in the State of Ohio and 

acceptable to the Owner.  The bond shall be underwritten by a Surety Company 

authorized to transact business in the State of Ohio having an Ohio agent and listed on 

the most current Department of the Treasury Circular 570, "Surety Companies 

Acceptable on Federal Bonds."  The bond shall be a "Bid Guarantee and Contract 

Bond" ("rollover bond") per O.R.C. Sections 153.54 and 153.571 submitted for the full 

amount of the bid including all alternates, if any. 

 

If bid security is made by bond, the Bidder and their Surety shall sign the Supplemental 

Bond Acknowledgement form and submit with their bid. 

 

7.2  The certified or cashier's check, irrevocable letter of credit, or bond shall be made 

payable to the Owner and shall serve as a guarantee that in the event the bid is accepted 

and a contract is awarded to the successful Bidder, the contract will be executed by the 

bidder including any certifications, certificates or additional bonds required by the 

contract. 

 

7.3  Failure on the part of the successful Bidder to execute the contract documents will cause 

the certified or cashier's check, irrevocable letter of credit, or bond to be forfeited to the 

Owner as damages. 
 

A. If the Owner awards the contract without rebidding, the Bidder (and the Surety on 

their bond if a bond was submitted) shall be liable to the Owner for a penal sum 

not to exceed the difference between the low bid and the next lowest bidder or 

10% of the amount of the bid, whichever is less. 
 

B. If the Owner does not award the Contract to the next lowest Bidder, but resubmits 

the project for bidding; the Bidder (and the Surety on their bond if a bond was 

submitted) shall be liable to the Owner for a penal sum not to exceed the costs in 

connection with the resubmission of bids or 10% of the amount of the bid, 

whichever is less. 

 

7.4  Checks or letters of credit for bid security of all bidders will be returned in the manner 

and timeframe stipulated in the O.R.C. Section 153.54 Bid guaranty to be filed with bid. 
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PART 8 CONTRACT BOND 

 

8.1 As security for faithful performance and payment of all obligations under the Contract, 

the Owner shall require and the successful Bidder shall furnish either: 
 

A. If submitted as Bid Security at time of bid:  "Bid Guarantee and Contract Bond" 

(AKA "rollover bond") per O.R.C. Sections 153.54 and 153.571. 
 

B. If a cashier’s check or irrevocable letter of credit is submitted as Bid Security at 

time of bid:  Contract Bond per O.R.C. Sections 153.54 and 153.57, in the amount 

of 100% of the Contract Price.  The Contractor and their Surety shall sign the 

Supplemental Bond Acknowledgement form and submit with the Contract forms  

 

8.2 The bond shall be underwritten by a Surety Company authorized to transact business in 

the State of Ohio having an Ohio agent and listed on the most current Department of the 

Treasury Circular 570, "Surety Companies Acceptable on Federal Bonds." 

 

8.3 The contract bond shall cover correction of the work for the period stated in the 

specifications and the correction period shall start upon Final Acceptance of the entire 

project and final payment by the Owner. 

 

8.4 Nothing in the performance of the Engineer's service to the Owner in connection with 

this project shall in any way imply any undertaking for the benefit of the successful 

Bidder, its subcontractor(s), or the surety of any of them. 

 

PART 9  AWARD AND EXECUTION OF CONTRACT 

 

9.1  After the Owner's legislative body awards the project, the successful bidder will receive 

the unsigned contract documents.  Within 10 days after their receipt, the successful 

Bidder shall sign and deliver to the Owner said contract documents including any 

certifications, certificates, or additional bonds required by the contract. 

 

9.2  The Owner shall execute the Contract within 90 days after the day of the bid opening.   

When necessary and by mutual consent between the Owner and the Successful Bidder, 

this 90 day period may be extended. 

 

9.3  The date of the Owner's signature on the Contract Agreement shall be the effective 

contract date. 

 

9.4  The Owner shall execute and deliver to the successful Bidder one set of fully executed 

contract documents. 

 

PART 10  INSURANCE 

 

10.1  Verification of limits for public liability, property damage, automobile, Worker's 

Compensation, or any other insurance required by the provisions of this Contract must 

be submitted to the Owner prior to execution of the Contract. 

 

10.2 All insurance shall be endorsed so that it cannot be cancelled for non-payment of 

premium for 10 days or cancelled or non-renewed for any other reason in less than 30 
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days after a written notice of such proposed action by the insurer is given to the Owner.  

The cancellation clause on the Certificate(s) of Insurance shall read as specified in the 

Supplementary Conditions and failure to submit an insurance certificate and/or policy 

endorsement verifying same shall be reason for the Owner to consider the Contractor 

non-responsive in complying with the requirements for contract execution and may be 

cause for forfeiture of the Bid Security to Owner. 

 

10.3 The Insurer’s affording coverage shall be authorized to transact business in the State of 

Ohio and be listed on the most current Ohio Department of Insurance list of Ohio 

Licensed Companies. 

 

10.4 The Contractor’s Liability Insurance policy(s) shall be endorsed such that limits are on 

a Per Project basis. 

 

10.5 The Contractor shall also provide an Owner's and Contractor's Protective Policy. 

 

PART 11   NON-COLLUSION AFFIDAVIT 

 

11.1 Collusion between bidders will be cause for rejection of affected bids and may be cause 

for rejection of all bids. Multiple bids submitted by one bidder under the same name or 

different names, whether as an individual, firm, partnership, corporation, profit or non-

profit, affiliate, or association will be cause for rejection of bids. A subcontractor is not 

a bidder, and may submit prices to multiple bidders. 

 

11.2   All bidders shall submit an affidavit that their bid is genuine and not collusive or sham; 

that such bidder has not colluded, conspired, connived, or agreed, directly or indirectly, 

with any bidder or person, to put in a sham bid, or that such other bidder or person 

shall refrain from bidding; that such bidder has not in any manner, directly or 

indirectly sought by agreement or collusion, or communication or conference, with any 

person, to fix the bid price of affiant or any other bidder, or to fix any overhead, profit 

or cost element of said bid price, or of that of any other bidder, or to secure any 

advantage against the Owner or any person or persons interested in the proposed 

contract; that such bidder is the only party (or parties) who has an interest with the 

bidder in the profits of any contract which may result from the herein contained 

proposal; that no individual affiliated with the Owner, including but not limited to the 

head of any department, any employee, or any other official or officer of the Owner, is 

or will be directly or indirectly interested in this bid, and/or the profits from this bid if 

successful; that no individual affiliated with the Owner, including but not limited to the 

head of any department, any employee, or any other official or officer of the Owner, 

has or will receive anything of value as a result of the submission of this bid or its 

award; that no individual affiliated with the Owner, including but not limited to the 

head of any department, any employee, or any other official or officer of the Owner, 

has been solicited to provide assistance and/or provided assistance to the bidder which 

might give the bidder a competitive advantage or circumvent the competitive bidding 

process; and that all statements contained in said proposal are true; and further, that 

such bidder has not, directly or indirectly submitted this bid, or the contents thereof, or 

divulged information or data relative thereto to any association or to any member or 

agent thereof. 
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11.3 Each bid must be accompanied by a completed Noncollusion Affidavit provided within 

the contract documents. 

11.4 Where there is reason to believe collusion or combination among bidders exists, the 

Owner reserves the right to reject the bid of those concerned. 

 

PART 12  DELINQUENT PERSONAL PROPERTY STATEMENT 

 

12.1 Included with the contract documents is a Delinquent Personal Property Statement to be 

filled out by the successful Bidder. 

 

12.2 The statement shall be sent to both the County Auditor and the County Treasurer.  A 

signed copy shall remain in the contract documents as well. 

 

PART 13   ORIGINAL DOCUMENTS 

 

13.1 All bid forms, contract forms, bonds and any other bid documents or contract 

documents requiring signatures shall be submitted with original signatures.  No photo 

copies or faxed copies of signed documents shall be accepted. 

 

PART 14   ADDENDA 

 

14.1 The bidder shall be responsible to obtain Addenda from the web at 

https://bids.verdantas.com . 

 

 
END OF SECTION    01/28/26 

https://bids.verdantas.com/
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PRICES TO INCLUDE 
 

 

PART 1 - GENERAL 

 

Any work shown on the plans or required in the specifications but not paid for separately as a bid 

item shall be included in the cost of other bid items. The amount bid for each Bid Item shall include 

the following: 

 

1.1 All labor, materials, tools, equipment, and transportation necessary for the proper 

execution of the work in accordance with the Contract Documents. 

1.2 All assistance required by the Engineer to verify compliance with the Contract 

Documents, including measuring for final pay quantities. 

1.3 Project coordination and scheduling. 

1.4 Detailed breakdown of lump sum bid items as requested by the Engineer. 

1.5 All provisions necessary to protect workmen, the general public, and property along the 

work in accordance with the Contract Documents. 

1.6 Protection and/or replacement of existing property corner monuments. 

1.7 Record drawings of the installed location of all underground electrical conduit, sewers, 

tees, wyes, laterals, etc. 

1.8 Reimbursement to Owner for costs of re-inspection or re-testing of any work not installed 

in compliance with the Contract Documents. 

1.9 All erosion control measures in accordance with the Contract Documents. 

1.10 Mobilization, including toilet facilities for duration of project. 

1.11 All new Portland cement concrete pavement, curb, drives, sidewalk, and ramps shall be 

sealed with SINAK S-102 in accordance with Section T02513W. The concrete shall be 

cured immediately after placement with a self-degrading curing compound such as EZ 

StripTM Cure DR, Water Based Resin, or equal. All exposed areas to be treated shall be 

broomed and high pressure power washed prior to application of the penetrating sealer. 

1.12 All concrete utilized on this project: 1) All aggregate shall meet the requirements of 

ODOT 703.02, Loss, sodium sulfate soundness test, 12% maximum; 2) If #57 or #67 size 

coarse aggregate is used, it shall be tested in accordance with ASTM C 666, Procedure 

B, and meet the requirements of ODOT 703.13. Copies of actual test reports and 

manufacturers certifications are required and shall be representative of the aggregate 

source proposed for use and shall be no more than 6 months old to time of submittal; 3) 

Class C concrete - Options 1, 2, and 3 will not be allowed.; 4) All surfaces shall be sealed 

with an approved cure and seal, not standard ODOT curing compound. 
1.13 Providing and implementing the Quality Control Plan in accordance with the 

Specification Section 013319. 

1.14 Replacement of all existing pavement striping removed or marred on improvement and 

adjacent streets due to construction.  Reference to ODOT 401.20 “Asphalt binder Price 

Adjustment” is to be deleted and will not apply to this Contract. 

1.15 Construction staking of improvements and layout and survey. 

1.16 Dumpsters / trash and debris removal from site. 
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PART 2 - ITEMS 

 

All work proposed by this contract shall be quantified and paid for in accordance with the pertinent 

ODOT specification except as specifically altered by other provisions of this contract. 

 

2.1 PRECONSTRUCTION VIDEOTAPE DOCUMENTATION 

 

Basis of Payment 

The lump sum price shall include all costs associated with hiring a professional video graphing 

firm to document in detail the existing conditions of the entire work area and potential disturbed 

areas and submitting a high quality DVD with audio commentary and video log. 

 

2.2 BONDS AND INSURANCES, AS PER PLAN 

 

Bonds and Insurances (including “Owner/Contractor Protective Policy”, “All Risk Builders 

Risk Insurance”, and/or “Installation Floater Insurance”, and/or endorsements to fully comply 

with all contract requirements. 

 

2.3 EXCAVATION OF SUBGRADE AND EMBANKMENT WITH GRANULAR 

MATERIAL, CCS, AS PER PLAN 

 

The work, method of construction and materials for undercut and backfill unsuitable subgrade, 

as directed, shall conform to ODOT Item 204, with the following modifications: 

 

A. The following items of work shall be considered incidental costs to be included in the 

bid item: 

1. Excavation to depth required by the Engineer to remove unstable material. 

2. Backfill and compaction to a level equal to the proposed subbase with No. 304 

stone under new pavement. 

 

Method of Measurement 

 

The quantity to be paid of cubic yards of undercut and backfill unsuitable subgrade, as directed, 

shall be the number of cubic yards excavated and backfilled, complete and accepted, measured 

and calculated by surface area of the pavement above the undercut times the depth directed to 

be undercut. 

 

Basis of Payment 

 

The unit price shall be full compensation for furnishing and placing all materials and furnishing 

all labor, tools and equipment necessary to complete the work as specified or a shown on the 

contract drawings. 

 

2.4 GEOTEXTILE FABRIC, AS PER PLAN 

 

The work, method of construction and materials shall be in accordance with ODOT Item 204.  
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Method of Measurement 

 

The quantity to be paid of woven geotextile fabric shall be the actual square yard area covered 

subgrade using woven geotextile fabric complete and accepted in place. 

 

Basis of Payment 

 

The unit price stipulated per square yard of woven geotextile fabric complete shall be full 

compensation for furnishing and properly installing the geotextile fabric in accordance with 

manufacturer’s recommendation to the pavement subgrade unless directed otherwise by the 

Engineer; and furnishing of all labor, tools, materials and equipment necessary to complete the 

work as specified or as shown. 

 

2.5 PARTIAL DEPTH PAVEMENT JOINT REPAIR, AS PER PLAN 

 

The work, method of construction and materials for partial depth joint repair shall include 

routing, cleaning and resealing of joints and cracks in concrete pavement / base shall be as 

follows: 

 

Where longitudinal and transverse or other random cracks occur and where such cracks, in the 

opinion of the engineer, are not structurally damaging to the pavement, the Contractor shall 

rout, clean and reseal the crack opening. Where the crack extends deep into the pavement and 

the surface opening is greater than 3/4", it shall be prepared as stated above and resealed as 

follows: the lower portion of the crack shall be filled with hot applied ODOT Item 705.44 joint 

sealer; the upper portion of the crack shall be filled with sand asphalt. 

 

The sand shall conform to ODOT Item 703.05 except that 100% must pass the number 4 sieve. 

The bitumen content shall be directed by the laboratory within 5.0 and 10.0 percent of the total 

mix. Longitudinal and random cracks with surface opening less than ¾” shall be filled with 

ODOT Item 705.04 joint sealer. 

 

Constructed longitudinal and transverse pavement joints in the existing pavement that, in the 

opinion of the Engineer, do not require structural repair shall be routed, cleaned and resealed 

as stated above for the width of the surface opening. 

 

Method of Measurement 

 

The number of cubic yards of sand asphalt used in the joint repair shall be the method of 

measurement for partial depth joint repair by the Engineer and measured in the field. 

 

Basis of Payment 

 

The unit price stipulated per cubic yard of sand asphalt for routing, cleaning and resealing 

joints and cracks in concrete pavement/base shall be full compensation for furnishing and 

placing all materials and furnishing of all labor, tools, materials and equipment necessary to 

complete the work as specified or as directed. 
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2.6 PAVEMENT PLANING, AS PER PLAN 

 

The work method of construction and materials for bituminous and concrete pavement 

planning shall conform to ODOT Item 254 with the following modifications. 

 

A. Pavement planing shall include planing of any existing concrete and/or trench caps 

whether exposed or covered by an asphalt layer to the depth to match existing concrete 

base elevation. 

 

B. Pavement planing shall include cleaning and removal of debris and loose pieces of 

asphalt to the satisfaction of the City prior to the installation of the leveling course. 

 

C. If erosion and sediment control is not included as a contract line item, the unit price shall 

include the removal of all Inlet Basin grates, wrapping these grates with filter fabric, and 

replacing with fabric in place prior to the start of any planning. The Contractor shall 

maintain this filtering system throughout the project and remove the filtering system 

within 72 hours after the surface course placement. 

 

Method of Measurement 

 

The number of square yards of pavement planing of the types specified shall be the actual 

square yards of pavement planed to the depth or variable depth specified and disposed of as 

measured in the field. 

 

Basis of Payment 

 

The unit price stipulated per square yard for pavement planing of the thickness specified shall 

be full compensation for furnishing and placing all materials, disposal of removed material at 

a City site if specified and/or removal offsite, and furnishing of all labor, tools and equipment 

necessary to complete the work as specified or as shown on the contract drawings. 
 

2.7 FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, AS PER PLAN 

 

The work, method of construction, and materials for full depth pavement removal and rigid 

replacement, as per plan, shall conform to ODOT Item 255 and as per details on the plans with 

the following modifications: 

 

A. Saw cuts shall be made to the full depth of the existing concrete pavement and be 

considered an incidental cost to be included with the bid item. 

 

B. Concrete replacement thickness shall not be less than the existing thickness. 

 

C. The unit price shall include hook bolt installation and the application of joint sealant. 

 

D. 3” subgrade, installation, preparation, and compaction are to be included for payment under 

this item. 

 

E. ODOT Item 499 Concrete, Class QC MS mix shall be used. 
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Method of Measurement 

 

The number of square yards of full depth pavement removal and rigid replacement shall be the 

actual number of square yards removed and replaced, completed and accepted. 

 

Basis of Payment 

 

The unit price stipulated per square yard for full depth pavement removal and rigid subgrade, 

as directed, shall be full compensation pavement saw cutting, pavement removal, subgrade 

compaction, concrete replacement, hook bolts, joint sealant and for furnishing and placing all 

materials, and furnishing all labor, tools, and equipment necessary to complete the work as 

specified or as shown in the contract drawings. 

 

2.8 TACK COAT, TRACKLESS TACK 

 

The work, method of construction and materials for tack coat shall conform to ODOT Item 407 

with the following modifications: 

 

A. Tack coat shall be applied at a minimum rate of 0.10 gallons per square yard. 

 

B. Tack coat shall be a non-tracking emulsified asphalt meeting the requirements of 

ODOT 702.12. 

 

Method of Measurement 

 

Bituminous material will be measured by the gallons furnished and placed. No measurement 

will be made for sand cover aggregate (if required). 

 

Basis of Payment 

 

The unit price stipulated per gallon of tack coat as directed shall be for accepted quantities 

complete in place with no additional payment for sand cover aggregate and shall include the 

furnishing and placing of all materials; and furnishing of all labor, materials, tools and 

appliances necessary to complete the work as specified or as shown on the contract drawings. 

 

2.9 ASPHALT PRESERVATIVE SEAL, AS PER PLAN 

 

The work, method of construction and material for Asphalt Concrete Pavement Preservative 

Seal shall conform to Section 320113.62 – Asphalt Surface Treatment and recommendation of 

the manufacturer. 

 

Method of Measurement 

 

The measurement of asphalt concrete pavement preservative seal shall be the actual number of 

square yards of asphalt concrete surface treated, completed and accepted. 
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Basis of Payment 

 

The unit price stipulated per square yard of asphalt concrete pavement preservative seal shall 

be full compensation for furnishing and placing all materials including surface 

cleaning/preparation and preservative seal material; applying a coating of dry sand and 

removal of sand by street sweeping, traffic control, and furnishing of all labor, tools, materials 

and equipment necessary to complete the work as specified or as shown on the contract 

documents. 

 

2.10 ASPHALT CONCRETE SURFACE COURSE, AS PER PLAN 

 
The work, method of construction and materials for asphalt concrete surface course shall be in 

accordance with ODOT Item 448 with the following modifications: 

 

A. Compacted thickness shall be as detailed on the plans. 

 

B. All gutters, street castings and joints shall be sealed with an approved liquid bituminous 

material 4 inches in width and the cost is to be included with the bid item. 
 

C. Where VRAM is not installed, hot applied asphalt joint adhesive is to be applied to cold 

longitudinal construction joints and shall conform to ODOT supplemental Specification 

875. This item shall be included in the cost of Asphalt Concrete Surface Course. 

 

D. Necessary butt or tapered edge joints and pavement saw cuts shall be considered 

incidental costs to be included in this bid item. 

 

E. Reclaimed or recycled material shall not be used. Only new materials shall be used. 

 

F. Replacement of all pavement striping removed or marred on improvement and adjacent 

streets shall be considered incidental costs to be incurred in the Bid Item. 

 

Method of Measurement 

 

The measurement of asphalt concrete surface course of the thickness specified shall be the 

number of cubic yards of asphalt concrete surface course completed and accepted in place. The 

area for measurements will be as shown on the plans, or as otherwise directed in writing by the 

Engineer. The plan quantities as adjusted for changes, errors and deviation in excess of 

allowable tolerances will be the method of measurement. 
 

Basis of Payment 

 

The accepted quantities of asphalt concrete surface course of the thickness specified shall be 

full compensation for furnishing and placing all materials, including sealing materials, 

pavement striping, and furnishing all labor, tools, appliances, equipment and all other 

appurtenances necessary to complete the work as specified or as shown; including feathering 

at drives as necessary and butt or taped edge joints and necessary pavement saw cuts. 
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2.11 ASPHALT CONCRETE INTERMEDIATE COURSE, AS PER PLAN 

 

The work, method of construction and materials for asphalt concrete surface course shall be in 

accordance with ODOT Item 448 with the following modifications: 

 

A. Compacted thickness shall be as detailed on the plans. 

 

Method of Measurement 

 

The measurement of asphalt concrete intermediate course of the thickness specified shall be 

the number of cubic yards of asphalt concrete intermediate course completed and accepted in 

place. The area for measurements will be as shown on the plans, or as otherwise directed in 

writing by the engineer. The plan quantities as adjusted for changes, errors and deviation in 

excess of allowable tolerances will be the method of measurement. 
 

Basis of Payment 

 

The accepted quantities of asphalt concrete intermediate course of the thickness specified shall 

be full compensation for furnishing and placing all materials, including furnishing all labor, 

tools, appliances, equipment and all other appurtenances necessary to complete the work as 

specified or as shown; including any necessary pavement saw cuts. 

 

2.12 CONCRETE SEALING SURFACE TREATMENT, SINAK, AS PER PLAN 

 
Portland cement concrete sealing is required at locations specified on plans. The concrete shall 

be cured immediately after placement with a self-degrading curing compound such as 

ChemMasters Safe-Cure Clear, Water Based Resin, or equal. All exposed areas to be treated 

shall be broomed and high pressure power washed prior to application of the penetrating sealer. 

 

The work, method of construction and materials shall be in accordance with 

Section 321313.33. 

 

Method of Measurement 

 

The quantity to be paid of Portland cement concrete sealing surface treatment shall be the 

actual square yards of surface area which receives treatment at the specified application rates. 

 

Basis of Payment 

 

The unit price stipulated per square yard of Portland Cement concrete sealing surface 

treatment, complete in place shall be full compensation for furnishing and applying the sealer 

at the specified application rates to all exposed reinforced and plain concrete pavements and 

concrete curbs, walks and curb ramps unless directed otherwise by the Engineer; and 

furnishing all labor, tools, materials and equipment necessary to complete the work as specified 

or as shown. 
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2.13 PAVEMENT REINFORCING FABRIC, FIBERGLASS/POLYMER BLEND, AS PER 

PLAN 

 

The work, method of construction and materials for pavement reinforcing fabric including AC-

20 fabric tack shall conform to the contract specifications. 

 

Method of Measurement 

 

Measurement will be made on a square yardage basis for the actual number of square yards of 

pavement reinforcement fabric for the type specified installed as measured in the field. 

 

Basis of Payment 

 

The unit price stipulated per square yard of pavement reinforcing fabric, including the 

application of asphalt cement AC-20, shall be for accepted quantities complete in place and 

shall include the preparation and cleaning of the surface are, the furnishing and placing of all 

materials; and furnishing of all labor, materials, tools and appliance necessary to complete the 

work as specified or as shown on the contract drawings. 
 

2.14 4-INCH SHALLOW PIPE UNDERDRAIN WITH FABRIC WRAP, AS PER PLAN 

 

The work, method of construction and materials for underdrain of the size specified with filter 

fabric trench wrap shall be in accordance with ODOT Item 605 with the following 

modifications: 

 

A. Pipe material shall meet the requirement of ASTM D2729 Polyvinyl Chloride sewer pipe 

and fillings, perforated. 

B. Filter fabric trench wrap to be ODOT 712.09 Type A filtering fabric or approved 

equivalent. 

C. Trench dimensions shall be as detailed on the plans. 

D. Bedding and backfill material shall be No. 67 aggregate, 703.01. 

E. The cost of connecting to existing drainage structure is to be included with this item of 

work. 

 

Method of Measurement 

 

The quantity of underdrains of the size and type specified to be paid for shall be the actual 

number of lineal feet of pipe with aggregate and filter fabric complete in place, measured from 

end to end of each run of pipe. Pipe fittings and specials shall not be measured separately. 

 

Basis of Payment 

 

The unit price stipulated per lineal foot of underdrain shall be irrespective of the depth, class 

and size of pipe and shall include the furnishing and installing of the pipe, risers, specials, bends 

and fittings or cored stubs where shown on the drawings, filter fabric trench wrap, backfill 

material as specified, bedding, jointing material, plugs, stoppers, bulkheads, sheeting and 

shoring; earth and/or rock excavation; testing of compaction; disposal of undesirable and excess 

material; connection to drainage structures; dewatering, including all pumping required for 
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underground or surface water; and the furnishing of all labor, materials, tools and appliances 

necessary to complete the work as specified or as shown. 

 

2.15 CONCRETE DRIVES, APRONS, WALKS, AND CURB RAMPS, AS PER PLAN 

 

The work, method of construction and materials for concrete walk, concrete curb ramps and 

concrete pavement for drives shall conform to ODOT Items 608, 452, 304, 203 and 202, except 

as modified herein or as shown on the contract drawings. 

 

A. There will be no separate measurement or payment for removal and disposal of existing 

walk or concrete drives or subbase, crushed limestone base, and subgrade compaction. 

These items of work shall be included in the furnishing and installation of new walks or 

curb ramps or concrete pavement for drives. 

 

B. Wire mesh reinforcing shall be furnished and installed if included in an existing apron. 

The cost of furnishing and installing the wire mesh reinforcing shall be included in the 

cost of this item of work. 

 

C. The unit price shall include Fiber Reinforcement as indicated. 

 

D. There will be no additional compensation for providing a thickened edge and/or integral 

curb, as detailed. 

 

E. ODOT Item 499 Concrete, Class QCMS mix shall be used in drives and drive aprons. 

 

F. ODOT Item 499 Concrete, Class QC1 shall be used for walks and curb ramps. 

 

G. Each and every sidewalk, drive slab and joint shall be edge tooled after texturing surface 

to match existing. 

 

H. ODOT 304 Aggregate Base, utilizing crushed limestone, shall be provided with these 

items. 

 

I. The unit price for curb ramps shall include all labor and materials necessary to construct 

ramps compliant with the Americans with Disabilities Act (ADA) regulations. 

 

Method of Measurement 

 

The quantity to be paid of concrete walk, concrete curb ramps, and concrete for drives to the 

thickness and class of concrete specified shall be the actual square dimension, square feet or 

square yards as indicated in the Proposal of finished surface complete in place. 

 

Basis of Payment 

 

The unit price stipulated per square foot or square yards (as indicated in the Proposal) for 

concrete walk, concrete curb ramp and concrete pavement for drives or aprons of the thickness 

and class of concrete specified shall be full compensation for furnishing all materials, grading, 

forming, finishing of the walk, curb ramp and pavement including removal and disposal of 
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existing grass, sod, topsoil, bushes, trees, walk or pavement and curbs, necessary pavement 

saw cutting, clearing and grubbing, excavation and/or backfill to required line and grade, 

subgrade compaction as required, furnishing and installing subbase or base material, integral 

curbing, adjustment of water/gas service valves, concrete, curing compound, and expansion 

joint material; wire and/or mesh reinforcing as required; furnishing of all labor, tools, materials 

and equipment necessary to complete the work as specified or as shown. 

 

2.16 CURB RAMP 

 
The work, method of construction and materials for curb ramps as per plan, shall conform to 

ODOT 608, and as per the details in the plans. 

 

NOTE: The concrete flat work for curb ramps shall be paid for under other items per square 

foot. This bid item is intended to reimburse the Contractor for the additional material and labor 

to form and install the detectable warning surface and any other elements required to provide 

the ADA ramp as detailed. 
 

Method of Measurement 
 

The number, each, of curb ramps to be paid for shall be the actual number of each ramp installed, 

completed and accepted. 

 

Basis of Payment 

 

The unit price, stipulated, each, for curb ramps shall be full compensation for excavation, 

removal and disposal of existing ramps and pavement, including necessary saw cuts, and any 

additional materials, including mortar and bricks as specified, grading, forming and finishing 

of the ramp and the furnishing and placing of all materials, labor, tools and equipment necessary 

to complete the work as specified or as shown in the contract drawings. 

 

2.17 CURB, ALL TYPES, INCLUDING REMOVAL, AS PER PLAN 

 

The work, method of construction and materials for concrete curb as directed, of the type 

specified shall conform to ODOT Items 609 and 202 and as per details in the plans with the 

following modifications. 
 

A. ODOT Item 499 Concrete, Class QC MS mix shall be used for all curbs.  

 

Method of Measurement 

 

The length of curb of the type specified shall be the actual length of curb removed, replaced 

and accepted. 

 

Basis of Payment 

 

The unit price stipulated per lineal foot for curb as directed for the type specified shall be full 

compensation for excavation, removal and disposal of existing curb base, pavement, including 

necessary saw cuts, restoration of curb underdrains as required, backfill, lineal grading behind 

the curb to establish positive drainage as directed, seeding and mulching behind the curb, and 
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installing hook-bolts, dowels, joint sealant and new curbs and furnishing and placing all 

materials, and furnishing all labor, tools, and equipment necessary to complete the work as 

specified or as shown in the Contract Drawings. 

 

The unit price shall include all costs for the location referencing and saw cut marking of seer 

lateral markings with the appropriate symbol of the curb line once paving operations are 

complete. 

 

2.18 CASTINGS ADJUSTED TO GRADE, AS PER PLAN 

 

The work, method of construction and materials for various street castings adjusted to grade 

shall be in accordance with ODOT Item 611 with the following modifications: 

 

A. Metal adjusting rings or castings shall not be used. Existing risers shall be removed 

during the casting adjustment. 
 

B. Brick used shall be clay or shale brick meeting the requirements of ASTM C32 sewer 

brick, Grade SM. 

 

C. Concrete brick or masonry block shall not be used. 

 

D. The height limitation for additional compensation shall be revised from one (1) foot to 

two (2) feet. 

 

E. Type QC MS concrete shall be used for fill around all castings. 

 

F. All costs for work and material associated with incorporating a new style casting 

designated by the City which may include steel plates, corbelling, and/or shifting the 

casting to its proper location shall be included in this Item. 

 

Method of Measurement 

 

The quantity to be paid for of each, manholes, catch basins, water meter castings, monument 

boxes, gas valve boxes, water valve boxes, or service line valve boxes, adjusted to grade to be 

paid for shall be the actual number adjusted to grade in accordance with the contract, contract 

drawings and these specifications. Adjusting to grade of items proposed for new or replaced 

construction as part of the project will not be measured and shall be paid for in the cost of 

installation of that item. 

 

Basis of Payment 

 

The unit price stipulated, each, for manholes, catch basins, water meter castings, monument 

boxes, gas valve boxes, water valve boxes or service line valve boxes, adjusted to grade to be 

paid for under this Item shall be full compensation for furnishing and placing all material 

including removal, cleaning, storage and resetting of salvaged casting or new casting; pavement 

saw cutting, resetting of loose brick work if needed, 3/4-inch steel plates, and furnishing of all 

labor, tools, and necessary appurtenances to complete the work as specified or as shown on the 

contract drawings. 
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2.19 STRUCTURES RECONSTRUCTED TO GRADE, AS PER PLAN 

 

The work, method of construction and materials for catch basins or manholes reconstructed to 

grade shall be in accordance with ODOT Item 611 with the following modifications 

 

A. The Contractor and the representative of the Engineer shall field check all manholes and 

catch basins within the project which are to remain. Any manhole or catch basin found to 

exhibit substantial deterioration and requires more work than specified under adjusted to 

grade, shall be reconstructed to grade to a depth as directed by the Engineer. 

 

B. Metal adjusting rings or castings shall not be used. 

 

C. Brick used shall be clay or shale brick meeting the requirements of ASTM C32 sewer 

brick, Grade SM. 

 

D. Concrete brick or masonry block shall not be used. 

 

E. This Item shall be paid only for the vertical footage beyond the 2-foot maximum of the 

adjust to grade item. 

 

F. Type QC MS concrete shall be used for fill around all castings. 

 

G. All costs for work and material associated with incorporating a new style casting 

designated by the City which may include steel plates, corbelling, and/or shifting the 

casting to its proper location shall be included in this Item. 

 

Method of Measurement 

 

The vertical feet of manholes or catch basins reconstructed to grade to be paid for shall be the 

actual vertical feet reconstructed to grade measured vertically from the bottom of the casting to 

bottom of wall reconstructed in accordance with the contract, contract drawings and these 

specifications. Adjusting to grade of items proposed for new or replaced construction as part of 

the project will not be measured and shall be paid for in the cost of installation of that item. 

 

Basis of Payment 

 

The unit price stipulated, per vertical feet for catch basins, or manholes reconstructed to grade 

to be paid for under this Item shall be full compensation for furnishing and placing all materials 

including removal, cleaning, storage and resetting salvaged or new casting and furnishing of all 

labor, tools, and necessary appurtenances to complete the work as specified or as shown on the 

contract drawings. 

 

2.20 MISCELLANEOUS METALS 

 

The work, method of construction and materials for miscellaneous metals shall be in accordance 

to pertinent sections of ODOT 611 with the following modifications: 

 

 



 

44497B&C BD.21 

A. Existing castings may prove to be unsuitable, as determined by the Engineer, during 

construction of the project. It shall be the Contractor’s responsibility to provide the 

casting of the required type, size and strength for the particular structure in question, as 

directed by the Engineer. All grated castings shall be bicycle safe. 

 

B. All castings shall conform to the requirements of ODOT Item 611. 

 

C. All castings removed shall remain the property of the Owner and shall be delivered to a 

location within the City as directed by the Owner. 

 

D. The Contractor is cautioned to use extreme care in the removal, storage and replacement 

of all castings. Any casting damaged by the negligence of the Contractor shall be replaced 

with the proper casting by the Contractor at no expense to the Owner. 

 

E. The Contractor shall not order materials until authorized by the Engineer. 

 

F. Castings installed for new structures (manhole/catch basins) or reconstructed to grade 

shall not be paid for under this item. 

 

Method of Measurement 

 

The quantity of miscellaneous metal to be paid for shall be actual pounds of metal supplied, 

supported by invoice, and accepted. 
 

Basis of Payment 

 

The unit price stipulated per pounds of miscellaneous metal shall be compensation for 

furnishing all materials, including delivery of old castings to a location within the City 

designated by the Owner. Placing of the various castings shall be paid for under adjusted to 

grade bid items. 
 

2.21 MAINTAINING TRAFFIC, AS PER PLAN 

 

The work, method of construction and materials for maintaining traffic shall be in accordance 

with ODOT Item 614 and the Ohio Manual of Uniform Traffic Control Devices (OMUTCD). 

 

Basis of Payment 
 

The lump sum price stipulated for maintaining traffic shall include all costs for labor, materials, 

tools and appurtenances necessary to complete the work as specified. Payment shall be made 

progressively throughout the contract period in proportion to the percentage of work complete 

or as otherwise approved by the Engineer. 
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2.22 LOOP DETECTOR REPLACEMENT 

 

Method of Measurement 

 

The quantity of each loop detector unit to be paid for shall be the actual number of loop detector 

units completed in accordance with ODOT 632, the Contract Drawings and with these 

Specifications. 

 

Basis of Payment 

 

The unit price bid shall include all labor, material and equipment necessary to record/verify the 

locations and size of existing loop detector, remove and replace each loop detector unit, all 

connections made and wiring completed, including lead-in cables tested and accepted per ODOT 

Item 632 and in accordance with the details and specifications or as otherwise approved by the 

Engineer. 

 

2.23     TRAFFIC PAINT, AS PER PLAN 

 

The work, method of construction and materials for traffic paint shall be in accordance with 

ODOT Item 642 except as modified herein. 

 

Basis of Payment 

 

The price per each or linear foot or per mile, as prescribed, be full compensation to install all 

pavement markings along the project site, and shall include recording the locations of the 

existing pavement markings, installing temporary pavement markings as needed, surface 

preparation, cleaning and furnishing of all labor, materials, tools and appurtenances for all 

pavement marking from existing conditions or as directed by the Engineer. 

 

2.24     LAWN RESTORATION INCLUDING LINEAL GRADING AND TOPSOIL, 

AS PER PLAN 

 

The work, method of construction and materials for lawn restoration shall be in accordance with 

Section 329200.19 with the following modifications: 

 

A. There will be no separated measurement or payment for furnishing and placing the 

required topsoil to maintain positive grade from front edge of walk to curb. 

 

B. Cost to prepare the subgrade to receive the topsoil bed including any necessary 

excavation or embankment to bring the subgrade to the lines indicated on the plans and 

parallel to the proposed finished grade shall be included in this bid item. 

 

C. The cost to furnish and place sphagnum peat moss at the rate specified and mix into the 

topsoil shall be included in this bid item. 

 

D. Restoration within the contract pay limits will be paid as directed by the Engineer on a 

one-time basis. Subsequent repairs of previously repaired seeded areas, repair of areas 

outside the contract pay limits and repairs to areas not planted within the designated 
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spring or fall sowing season shall be at the Contractor's expense. 

 

E. Cost to inventory and restore existing treelawn landscape i.e., decorative stone, mulch, 

trees, brick pavers or any other special features damaged by the Contractor shall be 

included in this bid item. 

 
Basis of Payment 

 

The lump sum price stipulated for lawn restoration of all disturbed and damaged lawn areas 

shall be full compensation for excavation and/or embankment of all areas to be restored to a 

depth necessary for placing topsoil to the grades shown or directed by the Engineer; removal 

and disposal of excess and unsuitable materials; preparation of the subgrade for topsoil; 

furnishing, placing, spreading and rolling topsoil; preparing the topsoil bed for sowing of seed; 

furnishing and placing soil amendments, fertilizer, peat moss and seed; maintaining lawn by 

watering, fertilizing, weeding, mowing, trimming and other operations as rolling, regrading and 

replanting as required to establish an acceptable standard of growth; inventory and restore 

damaged tree lawn landscape features; and the furnishing of all labor, material, tools, materials 

and appliances necessary to complete the work as specified or as shown. 

 

2.25 VOID REDUCING ASPHALT MEMBRANE (VRAM) 

 

The work, method of construction and materials for void reducing asphalt membrane shall 

conform to Specification 321216.10. 

 

Method of Measurement 

 

The measurement of VRAM at the specified application rate shall be the actual length of VRAM 

completed and accepted in place. 

 

Basis of Payment 

 

The unit price stipulated per lineal foot for VRAM as directed at the specified application rate 

shall be full compensation for furnishing and placing of all materials, labor, tools and 

appurtenance necessary to complete the work as specified or as shown. 

 

2.26 TEMPORARY SEDIMENT AND EROSION CONTROL 

 

Basis of Payment 

 

The lump sum price bid for temporary sediment and erosion control shall include any and all 

labor, equipment and materials, including but not limited to, straw bales, silt soxx, check dams, 

silt ponds, concrete washout, daily street sweeping, dust control, and temporary seeding to 

provide erosion control commensurate with the Contractor’s plans, means, methods, work 

schedule and in accordance with plan details and specifications. 
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2.27 CONTINGENCY/DISCRETIONARY ALLOWANCE 

 

A Contingency/Discretionary Allowance has been included in the Bid Proposal to be utilized 

as directed by the Engineer for unscheduled work items not included on the proposal forms or 

other changes in the work. The contingency allowance or portions thereof shall only be released 

upon execution of approved Change Orders or as approved by the Engineer. Any portion of the 

allowance not utilized shall be credited to the Owner. 

 

END OF SECTION 



 

BID FORMS 
 

 

The bid forms are not available online.  The bid 

forms are available only by purchasing a set of plans 

and specifications at the location indicated in the 

Advertisement for Bids/Public Notice to Bidders. 



 
 
 
 
 SECTION 2 
 CONTRACT FORMS 
 



CF.1 

NOTICE OF AWARD 
 
TO: «ContractName» 
 «ContractAddr» 
 «ContractCity», «ContractState»  «ContractZip» 
 
 
PROJECT: «TitleCaps»  
 
 

You are notified that your Bid which was opened on «Bidopening» has been accepted for 
items in the amount of «ContractDollars» at the unit bid prices as reflected in the bid tabulation 
contained herein for the   (fill in awarded parts, i.e. for Base Bid and Alternate C, ……... or delete). 
 

You are required by the Instructions to Bidders to execute the Agreement and furnish the 
required Bonds, Certificates of Insurance, and other documents within 10 calendar days from the date 
of receipt of this Notice. 
 

Failure to comply with these conditions within the time specified will entitle Owner to consider 
your Bid in default, to annul this Notice and to declare your Bid Security forfeited. 
 

The Owner will return to you one (1) fully signed set of the contract documents.  
 
 
«OwnerCaps» 
 
 
 
    
«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle» 
 
 
 
 
 
 
ACKNOWLEDGMENT 
 
«ContractCAPName» 
 
 
 
  

«ContractFirst» «ContractLast», «ContractTitle» 
 
 



CF.2 

CONTRACT 
 

FOR «TitleCaps» 
 

THIS CONTRACT, made and entered into at «OwnerCity», «OwnerState», this _______ day 

of ____________________, 20____, by and between the «OwnerMuni» (“OWNER”), «OwnerState» 

and «ContractName» (“CONTRACTOR”). 

WITNESSETH:  That the said CONTRACTOR has agreed and by this presents does agree 
with the OWNER for the consideration hereinafter mentioned and contained, and under penalty 
expressed in a bond given with these presents, and herein contained or hereunto annexed, to furnish at 
its own cost and expense, all the necessary tools, equipment, materials, labor, and tests in an 
expeditious, substantial and workmanlike manner, the equipment and appurtenances herein 
contemplated, commencing work within 20 days from the date of the Notice to Proceed and executing 
the work within the time and in the manner specified and in conformity with the requirements set forth 
in this Contract. 
 

The following form essential parts of the Contract (may vary with project). 
 

 1. Advertisement for Bids/Public Notice to Bidders  
 2. Instruction to Bidders 
 3. Bid Forms and Proposal 
 4. Contract Forms and Exhibits 
 5. Contract Bond – ORC 153.571 or ORC 153.57 
 6. Contract Provisions 
 7. General Conditions 
 8. Supplementary Conditions 
 9. Specifications 
10. Specific Project Requirements 
11. Prevailing Wage Rate Schedule  
12. Contract Drawings; if any. 
13. Addenda; if any. 

 
The CONTRACTOR agrees and understands that the work on this contract shall be subject to 

the acceptance of the OWNER based upon and in accordance with the contract specifications and 
contract plans and drawings on file in the office of the OWNER. 
 

The CONTRACTOR agrees that each individual employed by the CONTRACTOR or any 
Subcontractor and engaged in work on the project under this contract shall be paid by prevailing wage 
established by the Department of Industrial Relations of the State of Ohio or the U.S. Department of 
Labor (Davis-Bacon Act) as detailed in the section titled "Wage Rates."  This shall occur regardless of 
any contractual relationship which may be said to exist between the Contractor or any Subcontractor 
and such individual.  (if a School District, delete this paragraph) 
 

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and 
shall do the several parts thereof.  Further the CONTRACTOR shall complete the whole of said work 
in accordance with the specifications and contract drawings to the satisfaction of the OWNER on or 
before the time stated, and in default of completion within the time as fixed, the CONTRACTOR shall 
pay to the OWNER as liquidated damages, an amount equal to «Liquidated», for each and every day 
(Sundays and legal holidays excepted) the completion of the work may be delayed beyond the date 
fixed in the manner and as stipulated. 
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It is hereby mutually agreed that the OWNER is to pay and the CONTRACTOR is to receive, 
as full compensation for furnishing all materials and labor in building, constructing and testing and in 
all respect completing the herein described work and appurtenances in the manner and under the 
conditions herein specified, the prices stipulated in the proposal herein contained or hereto annexed 
and the total contract sum is «ContractDollars». 
 

This Contract shall be in full force and effect from the date of execution by the OWNER and 
CONTRACTOR. 
 

IN WITNESS WHEREOF:  The OWNER and CONTRACTOR hereunto affixed their 
signature the day and year first mentioned above. 
 
 
«ContractCAPName» 
 
 
  
«ContractFirst» «ContractLast», «ContractTitle» 
 
 
 
«OwnerCaps» 
 
 
  
«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle» 
 
 
 

I hereby certify that funds in the amount of «ContractAmtwords» Dollars («ContractDollars») 
necessary for the foregoing Contract have been appropriated and are in the Treasury, or are in the 
process of collection, or are available through grants and/or loans from other funding sources. 
 
 
  
«OwnerFiscalFirst» «OwnerFiscalLast», «OwnerFiscalTitle» 
 
 
 
APPROVED AS TO FORM: 
 
 
  
«OwnerLegalName», «OwnerLegalTitle» 
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THE CONTRACTOR SHALL FURNISH THE FOLLOWING ITEMS 
WITHIN 10 DAYS OF NOTIFICATION OF AWARD: 

 
 
 
 
A) CERTIFICATE OF INSURANCE FOR 
 CONTRACTOR'S PUBLIC LIABILITY INSURANCE POLICY 

AND AUTOMOTIVE INSURANCE POLICY 
Owner, Verdantas LLC, CT Consultants, Inc., Named as Additional Insured 

 
 
 
 
B) CERTIFICATE OF INSURANCE FOR 
 OWNER'S AND CONTRACTOR'S PROTECTIVE POLICY 

Owner Named as Insured (No Additional Insured) 
 
 
 
 
C) CERTIFICATE OF WORKER'S COMPENSATION 
 
 
 
 
D) CONTRACT BOND THAT COMPLIES WITH ORC 153.54 AND 153.57  
 
 
* D above is not required if a bond complying with ORC 153.54 and 153.571 (rollover bond) was 
submitted at time of bid. 
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DELINQUENT PERSONAL PROPERTY STATEMENT 
 

  
STATE OF 

 
 

 
)  

 
 
                                               

 
)  SS  

COUNTY OF 
 
                                               

 
) 

 
 

«ContractName», having been awarded a contract by the «OwnerMuni», «OwnerState», 
hereby affirms under oath, pursuant to Ohio Revised Code Section 5719.042, that at the time the bid 
was submitted, my company was / was not (CIRCLE ONE) charged with delinquent personal 
property taxes on the General Tax List of Personal Property for «OwnerCounty» County, Ohio. 
 

If such charge for delinquent personal property tax exists on the General Tax List of Personal 
Property for «OwnerCounty» County, Ohio, the amount of such due and unpaid delinquent taxes, 
including due and unpaid penalties and interest shall be set forth below. 
 

A copy of this statement shall be transmitted by the Taxing District's Fiscal Officer to the 
County Treasurer within thirty days of the date it is submitted.  A copy of this statement shall also be 
incorporated into the Contract made between «OwnerMuni», «OwnerState», and «ContractName», 
and no payment shall be made with respect to any Contract unless such statement has been so 
incorporated as a part thereof. 
 
 

Delinquent Personal Property Tax $   

Penalties $   

Interest $   

 
 
«ContractCAPName» 
 
 
  
«ContractFirst» «ContractLast», «ContractTitle» 
 
 
 
 
Subscribed and sworn to before me this                 day of                                       , 20 _____. 
 
 
Notary Public 
 
My Commission Expires:                                             
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AFFIDAVIT 
OF COMPLIANCE WITH OHIO REVISED CODE SECTION 3517.13 

  
STATE OF 

 
 

 
)  

 
 
                                               

 
)  SS  

COUNTY OF 
 
                                               

 
) 

 
_____________________________________________ being duly sworn deposes and states as 
follows: 
 
1. I am duly authorized to make the statements contained herein on behalf of  
 __________________________________ (“the Contracting Party”). 
 
2. The Contracting Party is a/an (select one): 
 
 Individual, partnership, or other unincorporated business association (including without 

limitation, a professional association organized under Ohio Revised Code Chapter 
1787), estate, or trust 

 
 Corporation organized and existing under the laws of the State of _________ 
 
 Labor organization 
 
3. I hereby affirm that the Contracting Party and each of the individuals specified in R.C. 

3517.13(I) (with respect to non-corporate entities and labor organizations) or R.C. 3517.13(J) 
(with respect to corporations) are in full compliance with the political contribution limitations 
set forth in R.C. 3517.13(I) and (J), as applicable. 

 
4. I understand that a false representation on this certification will incur penalties pursuant to 

3517.992(R). 
 
 
Affiant further sayeth naught. 
 
     By: _______________________________________ 
 
     Title:  _____________________________________ 
 
SWORN TO BEFORE ME and subscribed in my presence this ______________ day of 
 
_______________________, 20_________. 
 
      ___________________________________ 
       Notary Public 
 
      My commission expires: ________________ 
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APPROVED SUBCONTRACTORS 
 
PROJECT: «TitleCaps»  
 

PRIME CONTRACTOR: «ContractName» 
 
1. Name:  

    Address:  
    City/State/Zip:  
    Description of Work 

to be Performed: 
 

      Phone: (      )  Amount: $ % of Contract:  
 

EIN# 
  Unique 

Entity ID# 
 

 
 

 
2. Name:  

    Address:  
    City/State/Zip:  
    Description of Work 

to be Performed: 
 

      
      Phone: (      )  Amount: $ % of Contract:  
 

EIN# 
  Unique 

Entity ID# 
 

 
 

         
3. Name:  

    Address:  
    City/State/Zip:  
    Description of Work 

to be Performed: 
 

 Phone: (      )  Amount: $ % of Contract:  
 

EIN# 
  Unique 

Entity ID# 
 

 
 

 
4. Name:  

    Address:  
    City/State/Zip:  
    Description of Work 

to be Performed: 
 

      Phone: (      )  Amount: $ % of Contract:  
 

EIN# 
  Unique 

Entity ID# 
 

 
 

 
«OwnerCaps» 
 
     
«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle»  
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NOTICE TO PROCEED 
 
 
Project: «Title» 
 
 
Owner: «OwnerMuni» 
 «OwnerAddr» 
 «OwnerCity», «OwnerState»  «OwnerZip» 
 
 
To: «ContractName» 
 «ContractAddr» 
 «ContractCity», «ContractState»  «ContractZip» 
 
 
Date:    
 
 
You are hereby notified to commence work in accordance with the Contract.  All work shall be 
completed by «Completion_Date». 
 
 
 
 
«OwnerCaps» 
 
 
 
  
«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle» 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
REV.  02/24/26 
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THE OWNER OR THEIR AUTHORIZED REPRESENTATIVE SHALL INSERT THE 
FOLLOWING CONTRACT DOCUMENTATION IN THE EXECUTED CONTRACT:  

 

A)  FINDINGS FOR RECOVERY – ORC 9.24 
(http://ffr.ohioauditor.gov/ ) 

 
 
 

B1)  CHECK FOR DEBARRED CONTRACTORS IN THE STATE OF OHIO 
(https://www.sos.state.oh.us/records/debarred-contractors/ ) 

 
 
 

B2)  CHECK FEDERAL SAM (System for Award Management) for 
FEDERAL FUNDING (including sub-contractors), (if applicable) 

(https://www.sam.gov/SAM/ ) 
 
 
 

C)  NOTIFICATION OF SURETY AND AGENT OF CONSTRUCTION  
CONTRACT AWARD – ORC 9.32 (if applicable) 

 
 
 
 

D)  NOTIFICATION TO UTILITY COMPANIES OF COMMENCEMENT  
OF CONTRACT EXECUTION – ORC 153.64 (if applicable) 

 

 

 

REV. 01/21 

http://ffr.ohioauditor.gov/
https://www.sos.state.oh.us/records/debarred-contractors/
https://www.sam.gov/SAM/


 
 
 
 
 SECTION 3 
 GENERAL CONDITIONS 
 



EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

This document has important legal consequences; consultation with an attorney is encouraged with respect to its 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 
capital letters, the terms listed below will have the meanings indicated which are applicable to 
both the singular and plural thereof. In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references to identified articles and paragraphs, 
and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

2. Agreement—The written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

3. Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and which
is to be accompanied by such supporting documentation as is required by the Contract
Documents.

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

6. Bidder—The individual or entity who submits a Bid directly to Owner.

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

9. Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

11. Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

15. Contractor—The individual or entity with whom Owner has entered into the Agreement.

16. Cost of the Work—See Paragraph 11.01 for definition.

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two parties to sign and deliver.

19. Engineer—The individual or entity named as such in the Agreement.

20. Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

21. General Requirements—Sections of Division 1 of the Specifications.

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and
courts having jurisdiction.

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

26. Milestone—A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work is to be performed.

30. PCBs—Polychlorinated biphenyls.

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

33. Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

34. Project Manual—The bound documentary information prepared for bidding and constructing
the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

36. Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

37. Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which such
portion of the Work will be judged.

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.
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40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

42. Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

44. Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part of
the Work refer to Substantial Completion thereof.

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

46. Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or Subcontractor.

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

49. Unit Price Work—Work to be paid for on the basis of unit prices.

50. Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all as required by the Contract Documents.

51. Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
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addition, deletion, or revision in the Work, or responding to differing or unforeseen 
subsurface or physical conditions under which the Work is to be performed or to 
emergencies. A Work Change Directive will not change the Contract Price or the Contract 
Times but is evidence that the parties expect that the change ordered or documented by a 
Work Change Directive will be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 
Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 
the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the  Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide: 
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment complete
and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide”
is implied.

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance which either of them or 
any additional insured may reasonably request) which Contractor and Owner respectively are 
required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 
date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 
run. No Work shall be done at the Site prior to the date on which the Contract Times commence 
to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 
review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties as 
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for 
handling Shop Drawings and other submittals, processing Applications for Payment, and 
maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 
act as its authorized representative with respect to the services and responsibilities under the 
Contract.  Such individuals shall have the authority to transmit instructions, receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held to review for acceptability to 
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 
Contractor shall have an additional 10 days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 
schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 
therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 
by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the Contract Documents. Any labor, 
documentation, services, materials, or equipment that reasonably may be inferred from the 
Contract Documents or from prevailing custom or trade usage as being required to produce the 
indicated result will be provided whether or not specifically called for, at no additional cost to 
Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 
provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

2. No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of their officers, directors, members, partners,  employees,
agents, consultants, or subcontractors, any duty or authority to supervise or direct the
performance of the Work or any duty or authority to undertake responsibility inconsistent
with the provisions of the Contract Documents.

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 
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1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each
part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy
which Contractor discovers, or has actual knowledge of, and shall obtain a written
interpretation or clarification from Engineer before proceeding with any Work affected
thereby.

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall
not proceed with the Work affected thereby (except in an emergency as required by
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been
issued by one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 
the Work or to modify the terms and conditions thereof by either a Change Order or a Work 
Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or
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3. Engineer’s written interpretation or clarification.

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 
limited to the printed copies (also known as hard copies). Files in electronic media format of text, 
data, graphics, or other types are furnished only for the convenience of the receiving party. Any 
conclusion or information obtained or derived from such electronic files will be at the user’s sole 
risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies 
govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the party receiving electronic files agrees 
that it will perform acceptance tests or procedures within 60 days, after which the receiving party 
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day 
acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 
representations as to long term compatibility, usability, or readability of documents resulting 
from the use of software application packages, operating systems, or computer hardware 
differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 
not of general application but specifically related to use of the Site with which Contractor must 
comply in performing the Work. Owner will obtain in a timely manner and pay for easements for 
permanent structures or permanent changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 
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Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which the Work is to be performed and 
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 
lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site;  and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 
revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the Contract Documents; or
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3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or performing any Work in connection therewith (except in an 
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 
condition. Contractor shall not further disturb such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer 
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining 
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to 
Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
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professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 
with respect to existing Underground Facilities at or contiguous to the Site is based on 
information and data furnished to Owner or Engineer by the owners of such Underground 
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

2. the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;

b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have been
expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price
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or Contract Times, Owner or Contractor may make a Claim therefor as provided in 
Paragraph 10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 
shall be responsible for laying out the Work, shall protect and preserve the established reference 
points and property monuments, and shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to Engineer whenever any reference point or 
property monument is lost or destroyed or requires relocation because of necessary changes in 
grades or locations, and shall be responsible for the accurate replacement or relocation of such 
reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 
known to Owner relating to Hazardous Environmental Conditions that have been identified at the 
Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 
for a Hazardous Environmental Condition created with any materials brought to the Site by 
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 
immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 
such condition and in any area affected thereby (except in an emergency as required by 
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Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such 
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for 
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.  
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to 
permit Owner to timely obtain required permits and provide Contractor the written notice 
required by Paragraph 4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 
affected area until after Owner has obtained any required permits related thereto and delivered 
written notice to Contractor:  (i) specifying that such condition and any affected area is or has 
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 
which such Work may be resumed safely. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract 
Times, or both, as a result of such Work stoppage or such special conditions under which Work 
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in 
Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such Work under such special 
conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to 
or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 
result of deleting such portion of the Work, then either party may make a Claim therefor as 
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 
provided that such Hazardous Environmental Condition:  (i) was not shown or indicated in the 
Drawings or Specifications or identified in the Contract Documents to be included within the 
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 
or entity from and against the consequences of that individual’s or entity’s own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate 
Contractor to indemnify any individual or entity from and against the consequences of that 
individual’s or entity’s own negligence. 
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I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and payment of all of Contractor’s 
obligations under the Contract Documents. These bonds shall remain in effect until one year after 
the date when final payment becomes due or until completion of the correction period specified 
in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or 
by the Contract Documents. Contractor shall also furnish such other bonds as are required by the 
Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and 
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 
authority to bind the surety.  The evidence of authority shall show that it is effective on the date 
the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where any part of the Project is located or it 
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner 
and Engineer and shall, within 20 days after the event giving rise to such notification, provide 
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B 
and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 
policies for the limits and coverages so required. Such surety and insurance companies shall also 
meet such additional requirements and qualifications as may be provided in the Supplementary 
Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Owner or any other additional insured) which Contractor is required to 
purchase and maintain. 
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B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Contractor or any other additional insured) which Owner is required to 
purchase and maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 
with these insurance requirements or failure of Owner to identify a deficiency in compliance 
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 
performed and as will provide protection from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and Contractor’s other obligations under the 
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 
anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees;

4. claims for damages insured by reasonably available personal injury liability coverage which
are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

6. claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall: 
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1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby;

2. include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

3. include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

4. contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide);

5. remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

6. include completed operations coverage:

a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional insured of continuation of such insurance
at final payment and one year thereafter.

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 
insurance as will protect Owner against claims which may arise from operations under the 
Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the amount of the full replacement cost thereof 
(subject to such deductible amounts as may be provided in the Supplementary Conditions or 
required by Laws and Regulations). This insurance shall: 
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1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest and shall be listed as a loss
payee;

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as
may be specifically required by the Supplementary Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;

6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 
insurance as may be required by the Supplementary Conditions or Laws and Regulations which 
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 
endorsement that the coverage afforded will not be canceled or materially changed or renewal 
refused until at least 30 days prior written notice has been given to Owner and Contractor and to 
each other loss payee to whom a certificate of insurance has been issued and will contain waiver 
provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the 
Work to the extent of any deductible amounts that are identified in the Supplementary 
Conditions. The risk of loss within such identified deductible amount will be borne by 
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property 
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insurance coverage within the limits of such amounts, each may purchase and maintain it at the 
purchaser’s own expense. 

E. If Contractor requests in writing that other special insurance be included in the property 
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such 
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior 
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or 
not such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them) in such 
policies and will provide primary coverage for all losses and damages caused by the perils or 
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 
event of payment of any loss or damage the insurers will have no rights of recovery against any 
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each 
other and their respective officers, directors, members, partners, employees, agents, consultants 
and subcontractors of each and any of them for all losses and damages caused by, arising out of 
or resulting from any of the perils or causes of loss covered by such policies and any other 
property insurance applicable to the Work; and, in addition, waive all such rights against 
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary 
Conditions as loss payees (and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them) under such policies for losses and 
damages so caused. None of the above waivers shall extend to the rights that any party making 
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise 
payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each and any 
of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance maintained
on the completed Project or part thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final
payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 
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against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with 
Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, 
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner 
shall deposit in a separate account any money so received and shall distribute it in accordance 
with such agreement as the parties in interest may reach. If no other special agreement is 
reached, the damaged Work shall be repaired or replaced, the moneys so received applied on 
account thereof, and the Work and the cost thereof covered by an appropriate Change Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 
the parties in interest shall object in writing within 15 days after the occurrence of loss to 
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make 
settlement with the insurers in accordance with such agreement as the parties in interest may 
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall 
adjust and settle the loss with the insurers and, if required in writing by any party in interest, 
Owner as fiduciary shall give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and maintained by the other party in 
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the 
objecting party shall so notify the other party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor 
shall each provide to the other such additional information in respect of insurance provided as the 
other may reasonably request. If either party does not purchase or maintain all of the bonds and 
insurance required of such party by the Contract Documents, such party shall notify the other 
party in writing of such failure to purchase prior to the start of the Work, or of such failure to 
maintain prior to any change in the required coverage. Without prejudice to any other right or 
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other 
party’s interests at the expense of the party who was required to provide such coverage, and a 
Change Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to 
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or 
occupancy shall commence before the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in 
coverage necessitated thereby. The insurers providing the property insurance shall consent by 
endorsement on the policy or policies, but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or occupancy. 
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ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 
responsible for the negligence of Owner or Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of construction which is shown or indicated in 
and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer except 
under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 
and perform construction as required by the Contract Documents. Contractor shall at all times 
maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at 
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 
at the Site shall be performed during regular working hours. Contractor will not permit the 
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction equipment 
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 
temporary facilities, and all other facilities and incidentals necessary for the performance, testing, 
start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 
shall be of good quality and new, except as otherwise provided in the Contract Documents. All 
special warranties and guarantees required by the Specifications shall expressly run to the benefit 
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 
as otherwise may be provided in the Contract Documents. 
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6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract
Times. Such adjustments will comply with any provisions of the General Requirements
applicable thereto.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times
may only be made by a Change Order.

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the specification or 
description is intended to establish the type, function, appearance, and quality required. Unless 
the specification or description contains or is followed by words reading that no like, equivalent, 
or “or-equal” item or no substitution is permitted, other items of material or equipment or 
material or equipment of other Suppliers may be submitted to Engineer for review under the 
circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that no
change in related Work will be required, it may be considered by Engineer as an “or-equal”
item, in which case review and approval of the proposed item may, in Engineer’s sole
discretion, be accomplished without compliance with some or all of the requirements for
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a
proposed item of material or equipment will be considered functionally equal to an item so
named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it has a proven record of performance and availability of responsive service.

b. Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.
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2. Substitute Items:

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

b. Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

d. Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general
design,

b) be similar in substance to that specified, and

c) be suited to the same use as that specified;

2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice
Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and

c) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed substitute item from that specified, and

b) available engineering, sales, maintenance, repair, and replacement services; and
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4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 
sequence, or procedure of construction is expressly required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 
of construction approved by Engineer. Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 
that expressly called for by the Contract Documents. The requirements for review by Engineer 
will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate 
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may 
require Contractor to furnish additional data about the proposed substitute item. Engineer will be 
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 
writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or 
not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall 
reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed 
substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for 
making changes in the Contract Documents (or in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 
replacement, against whom Owner may have reasonable objection. Contractor shall not be 
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or 
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 
or by failing to make written objection thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or 
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other individual or entity so identified may be revoked on the basis of reasonable objection after 
due investigation. Contractor shall submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by 
the difference in the cost occasioned by such replacement, and an appropriate Change Order will 
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or 
entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or 
Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 
Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 
Contractor, Engineer, and all other individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them) for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss 
covered by such policies and any other property insurance applicable to the Work. If the insurers 
on any such policies require separate waiver forms to be signed by any Subcontractor or 
Supplier, Contractor will obtain the same. 
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6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, 
product, or device which is the subject of patent rights or copyrights held by others. If a 
particular invention, design, process, product, or device is specified in the Contract Documents 
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 
use is subject to patent rights or copyrights calling for the payment of any license fee or royalty 
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the performance 
of the Work or resulting from the incorporation in the Work of any invention, design, process, 
product, or device specified in the Contract Documents, but not identified as being subject to 
payment of any license fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, 
design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining 
such permits and licenses. Contractor shall pay all governmental charges and inspection fees 
necessary for the prosecution of the Work which are applicable at the time of opening of Bids, 
or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of 
utility owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
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court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 
Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused by or based upon Contractor’s performance of the
Work.

B. Removal of Debris During Performance of the Work:  During the progress of the Work 
Contractor shall keep the Site and other areas free from accumulations of waste materials, 
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 
debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor 
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shall remove from the Site all tools, appliances, construction equipment and machinery, and 
surplus materials and shall restore to original condition all property not designated for alteration 
by the Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded 
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work 
or adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 
interpretations and clarifications in good order and annotated to show changes made during 
construction. These record documents together with all approved Samples and a counterpart of 
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 
Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance of 
their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or loss; and 
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 
notify owners of adjacent property and of Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 
Work. 
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D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 
program with which Owner’s and Engineer’s employees and representatives must comply while 
at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 
other individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or 
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts 
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the 
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 
until such time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made available to or exchanged between 
or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a change in the Contract Documents is 
required because of the action taken by Contractor in response to such an emergency, a Work 
Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 
submittal will be identified as Engineer may require. 
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1. Shop Drawings:

a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to provide and
to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples:

a. Submit number of Samples specified in the Specifications.

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 
submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

b. determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

c. determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents with respect to Contractor’s review
and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any variations
that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
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Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 
Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only
to determine if the items covered by the submittals will, after installation or incorporation in
the Work, conform to the information given in the Contract Documents and be compatible
with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence,
or procedure of construction is specifically and expressly called for by the Contract
Documents) or to safety precautions or programs incident thereto. The review and approval
of a separate item as such will not indicate approval of the assembly in which the item
functions.

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the Shop
Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from
responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 
may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, members, 
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 
representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 
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1. abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is
responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents or a release of Contractor’s obligation to perform 
the Work in accordance with the Contract Documents: 

1. observations by Engineer;

2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is 
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 
property (other than the Work itself), including the loss of use resulting therefrom but only to the 
extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of the 
Work or anyone for whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any 
individual or entity directly or indirectly employed by any of them to perform any of the Work, 
or anyone for whose acts any of them may be liable, the indemnification obligation under 
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, 
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Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 
consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such 
services are required to carry out Contractor’s responsibilities for construction means, methods, 
techniques, sequences and procedures. Contractor shall not be required to provide professional 
services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 
materials or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other submittals prepared by such professional. 
Shop Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 
the services, certifications or approvals performed by such design professionals, provided Owner 
and Engineer have specified to Contractor all performance and design criteria that such services 
must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and 
design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only for the purpose stated in Paragraph 
6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
required by the Contract Documents. 
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ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 
through other direct contracts therefor, or have other work performed by utility owners. If such 
other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 
access to the Site, provide a reasonable opportunity for the introduction and storage of materials 
and equipment and the execution of such other work, and properly coordinate the Work with 
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate with 
such other work. Contractor shall not endanger any work of others by cutting, excavating, or 
otherwise altering such work; provided, however, that Contractor may cut or alter others' work 
with the written consent of Engineer and the others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 
other contractors to the extent that there are comparable provisions for the benefit of Contractor 
in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed 
by others under this Article 7, Contractor shall inspect such other work and promptly report to 
Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such other work as fit and proper for 
integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 
Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and

3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 
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7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 
the reasonable direct delay and disruption costs incurred by such other contractor as a result of 
Contractor’s wrongful action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications 
to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status under the Contract Documents shall be 
that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 
and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 
Owner’s identifying and making available to Contractor copies of reports of explorations and 
tests of subsurface conditions and drawings of physical conditions relating to existing surface or 
subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property 
insurance are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 
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8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Owner will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed 
pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 
as Engineer deems necessary in order to observe as an experienced and qualified design 
professional the progress that has been made and the quality of the various aspects of 
Contractor’s executed Work. Based on information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a greater degree of confidence that the 
completed Work will conform generally to the Contract Documents. On the basis of such visits 
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and observations, Engineer will keep Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable 
to the performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the Work. The authority and 
responsibilities of any such Resident Project Representative and assistants will be as provided in 
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided 
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the Supplementary 
Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the Contract Price or the Contract Times and 
are compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. These may be accomplished by a Field Order and will be 
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 
extent, if any, of any such adjustment, a Claim may be made therefor as provided in 
Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 
Engineer believes will not produce a completed Project that conforms to the Contract Documents 
or that will prejudice the integrity of the design concept of the completed Project as a functioning 
whole as indicated by the Contract Documents. Engineer will also have authority to require 
special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the 
Work is fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 
Samples, see Paragraph 6.17. 
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B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 
design drawings submitted in response to a delegation of professional design services, if any, see 
Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations 
on such matters before rendering a written decision thereon (by recommendation of an 
Application for Payment or otherwise). Engineer’s written decision thereon will be final and 
binding (except as modified by Engineer to reflect changed factual conditions or more accurate 
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 
of the acceptability of the Work thereunder. All matters in question and other matters between 
Owner and Contractor arising prior to the date final payment is due relating to the acceptability 
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to 
the performance of the Work, will be referred initially to Engineer in writing within 30 days of 
the event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 
Owner or Contractor believes that any such decision entitles them to an adjustment in the 
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date 
of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the 
purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 
partiality to Owner or Contractor and will not be liable in connection with any interpretation or 
decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of 
the Contract Documents nor any decision made by Engineer in good faith either to exercise or 
not exercise such authority or responsibility or the undertaking, exercise, or performance of any 
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, 
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or agent of any of them. 
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B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Engineer will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 
any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, 
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will 
only be to determine generally that their content complies with the requirements of, and in the 
case of certificates of inspections, tests, and approvals that the results certified indicate 
compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 
to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Engineer has been informed 
pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 
10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.D. 
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10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 
covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 
such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 
otherwise have under the Contract Documents or by Laws and Regulations in respect of such 
Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to the Contract within 60 days after the 
start of such event (unless Engineer allows additional time for claimant to submit additional or 
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment 
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. 
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is 
the entire adjustment to which the claimant believes it is entitled as a result of said event. The 
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opposing party shall submit any response to Engineer and the claimant within 30 days after 
receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the opposing party, if any, take one of the 
following actions in writing: 

1. deny the Claim in whole or in part;

2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be 
deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 
denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 
Work. When the value of any Work covered by a Change Order or when a Claim for an 
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 
reimbursed to Contractor will be only those additional or incremental costs required because of 
the change in the Work or because of the event giving rise to the Claim. Except as otherwise may 
be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing 
in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B, 
and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on
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Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized 
by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may
be obtained.

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

4. Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically related
to the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, and royalty payments and fees for permits and licenses.
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f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with
the written consent and approval of Owner. No such losses, damages, and expenses shall
be included in the Cost of the Work for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principal or branch office for general administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.

5. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 
shall be determined as set forth in the Agreement. When the value of any Work covered by a 
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 
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D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable to 
Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by 
such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 
to reflect actual amounts due Contractor on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 
actual quantities and classifications of Unit Price Work performed by Contractor will be made by 
Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 
cover Contractor’s overhead and profit for each separately identified item. 
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D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 
with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

2. there is no corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted by the party making the Claim to the 
Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 
Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

2. where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
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c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A.5, and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal to five percent of such net decrease;
and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in 
the Contract Times shall be based on written notice submitted by the party making the Claim to 
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in accordance with the provisions of this 
Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 
essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 
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control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 
Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or 
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and within the control of a Subcontractor 
or Supplier shall be deemed to be delays within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and governmental agencies with jurisdictional interests will 
have access to the Site and the Work at reasonable times for their observation, inspection, and 
testing. Contractor shall provide them proper and safe conditions for such access and advise them 
of Contractor’s safety procedures and programs so that they may comply therewith as applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required 
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.
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C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such 
public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 
Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 
uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 
Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as Engineer may require, that 
portion of the Work in question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory 
replacement or reconstruction (including but not limited to all costs of repair or replacement of 
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If 
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 
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13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work will 
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any 
portion thereof, until the cause for such order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 
surety for, or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 
from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or removal (including but not 
limited to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or otherwise impair Owner’s special warranty 
and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 
be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents) or by any specific provision of the Contract Documents, any Work is found to be 
defective, or if the repair of any damages to the land or areas made available for Contractor’s use 
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found 
to be defective, Contractor shall promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

1. repair such defective land or areas; or

2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. All 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
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resolution costs) arising out of or relating to such correction or repair or such removal and 
replacement (including but not limited to all costs of repair or replacement of work of others) 
will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start to 
run from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect 
to such Work will be extended for an additional period of one year after such correction or 
removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate 
amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace rejected Work as required by Engineer in accordance 
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the 
Contract Documents, or if Contractor fails to comply with any other provision of the Contract 
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any 
such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 
construction equipment and machinery at the Site, and incorporate in the Work all materials and 
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equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 
Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies 
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties 
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of others destroyed or damaged by 
correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 
under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to 
Engineer. Progress payments on account of Unit Price Work will be based on the number of units 
completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of all Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of the
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Work have been applied on account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend
payment. In the latter case, Contractor may make the necessary corrections and resubmit the
Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or
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b. for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previously made, to such extent as may be
necessary in Engineer’s opinion to protect Owner from loss because:

a. the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a. claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

b. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens;

c. there are other items entitling Owner to a set-off against the amount recommended; or
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d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will
give Contractor immediate written notice (with a copy to Engineer) stating the reasons for
such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 
later than the time of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete (except for items 
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 
Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider the 
Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. 
There shall be attached to the certificate a tentative list of items to be completed or corrected 
before final payment. Owner shall have seven days after receipt of the tentative certificate during 
which to make written objection to Engineer as to any provisions of the certificate or attached 
list. If, after considering such objections, Engineer concludes that the Work is not substantially 
complete, Engineer will, within 14 days after submission of the tentative certificate to Owner, 
notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s 
objections, Engineer considers the Work substantially complete, Engineer will, within said 14 
days, execute and deliver to Owner and Contractor a definitive certificate of Substantial 
Completion (with a revised tentative list of items to be completed or corrected) reflecting such 
changes from the tentative certificate as Engineer believes justified after consideration of any 
objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommendation as to division of responsibilities 

61



EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 56  of  62 

pending final payment between Owner and Contractor with respect to security, operation, safety, 
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in 
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, 
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final 
payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, or 
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable 
part of the Work that can be used by Owner for its intended purpose without significant 
interference with Contractor’s performance of the remainder of the Work, subject to the 
following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If Engineer
does not consider that part of the Work to be substantially complete, Engineer will notify
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work is 
incomplete or defective. Contractor shall immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 
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14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

2. The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;

c. a list of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that:  (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owner's property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Payment Becomes Due: 
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1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 
(for Work fully completed and accepted) and recommendation of Engineer, and without 
terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed and accepted. If the remaining balance to be held by Owner for Work not fully 
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such payment. Such payment shall be made 
under the terms and conditions governing final payment, except that it shall not constitute a 
waiver of Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing obligations under the Contract Documents;
and

2. a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing as
still unsettled.

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 
Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim 
therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 
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1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;

3. Contractor’s repeated disregard of the authority of Engineer; or

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety) seven days written notice of its intent to terminate the services of 
Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass or
conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. If the unpaid balance of the Contract Price 
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when 
so approved by Engineer, incorporated in a Change Order. When exercising any rights or 
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the 
Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice of intent to terminate to correct its 
failure to perform and proceeds diligently to cure such failure within no more than 30 days of 
receipt of said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. 
Any retention or payment of moneys due Contractor by Owner will not release Contractor from 
liability. 

65



EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 60  of  62 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 
Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 
Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on
such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 
economic loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 
suspension or failure within that time, terminate the Contract and recover from Owner payment 
on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or 
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor 
may, seven days after written notice to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including interest thereon. The provisions of this 
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage 
directly attributable to Contractor’s stopping the Work as permitted by this Paragraph. 
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ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 
will be governed by the Construction Industry Mediation Rules of the American Arbitration 
Association in effect as of the Effective Date of the Agreement. The request for mediation shall 
be submitted in writing to the American Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 
be concluded within 60 days of filing of the request. The date of termination of the mediation 
shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 
termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agrees with the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 
be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period falls on 
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 
such day will be omitted from the computation. 
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17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any way
as a limitation of, any rights and remedies available to any or all of them which are otherwise
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located.

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.

H:\SPEC\CT STND PARTS - Ohio\General Conditions - EJCDC C-700 Standard General Conditions 2007.pdf
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 SECTION 4 
 SUPPLEMENTARY CONDITIONS 
 



SC.1 

 SUPPLEMENTARY CONDITIONS 

 

 

These Supplementary Conditions amend or supplement the Standard General Conditions of the 

Construction Contract (EJCDC C-700, 2007 ed.) and other provisions of the Contract Documents as 

indicated below.  All provisions which are not so amended or supplemented herein or in the Specific 

Project Requirements remain in full force and effect. 

 

SC-1.01 The terms used in these Supplementary Conditions which are defined in the 

General Conditions have the meaning assigned to them in the General Conditions. 

 

SC-2.02 Delete paragraph 2.02(A) in its entirety and insert the following in its place: 

 

 Owner shall furnish one (1) printed/hard copy of the drawings and Project Manual 

which shall be an executed contract set and one set in electronic format (.pdf), if 

requested. 

 

SC-2.03 (A) In the last sentence of 2.03A, change "sixtieth day" to "one hundred twentieth  

day." 

 

SC-2.03 (B) By submission of a bid, the bidder hereby grants consent that the award and 

execution period shall be extended from sixty days to ninety days after the date on 

which the bids are opened. 

 

SC-4.02(A) Change "Supplementary Conditions" to read "Specific Project Requirements." 

 

SC-4.06(G) Delete paragraph 4.06(G) in its entirety. 

 

SC-5.03(A)(1) The required Certificate of Insurance shall be in a form satisfactory to the Owner 

(most current version of ACORD 25 or approved equal).  If the Contractor fails to 

procure and maintain any specified and/or required insurance, the Owner shall 

have the right to procure and maintain the said insurance for and in the name of the 

Contractor and the Contractor shall pay the cost thereof and shall furnish all 

necessary information to make effective and maintain such insurance. 

 

SC-5.04(B)(1) Change "Supplementary Conditions" to read "Specific Project Requirements." 

 

SC-5.04(B)(2) The limits of liability for the insurance required by paragraph 5.04(A) of the 

General Conditions shall provide coverage for not less than the following amounts 

or greater where required by Laws and Regulations: 

 

 All of the limits below may be satisfied with an Umbrella/Excess Liability as 

needed to increase the Primary Policy to required limits. 

 

5.04(A)(1) and (2) Workers' Compensation, etc., under paragraphs 5.04(A)(1) and 

5.04(A)(2) of the General Conditions:  

 

(a) State        Statutory 

(b) Applicable Federal (e.g., Longshoreman's):  Statutory 

(c) Employer's Liability:     $1,000,000 



SC.2 

5.04(A)(3), (4) and (5).  Contractor's Liability Insurance under paragraphs 

5.04(A)(3) through 5.04(A)(5) of the General Conditions which shall also include 

completed operations and product liability coverage. 

 

 (a) Bodily Injury and Property Damage, Combined Single Limit (CSL) 

(Except Products and Completed Operations) Property Damage liability 

insurance will provide Explosion, Collapse, and Underground coverage 

where applicable.  

 

Each Occurrence      $2,000,000 

 

General Aggregate     $4,000,000 

 

(b) Products and Completed Operations 

Aggregate      $1,000,000 

 

Products and Completed Operations to be maintained for two (2) years 

after final payment and Contractor shall continue to provide evidence of 

such coverage to the Owner on an annual basis during the 

aforementioned period. 

 

(c) Personal and Advertising Injury (Per Person/Organization and per 

occurrence).      $1,000,000 

 

(d) Fire Damage   $100,000 

 

(e) If the General Liability Policy includes a General Aggregate, such 

policy shall be endorsed to have the General Aggregate Per Project 

Aggregate Limit. 

 

5.04(A)(6)  Automobile Liability - (Owned, Non-Owned, Hired) 

Contractor may provide split limits or combined single limit. 

 

(a) Split Limits:  

 

Bodily Injury,  Each Person:   $2,000,000 

Each Occurrence  $2,000,000 

 

Property Damage, Each Occurrence $1,000,000 

 

or 

 

(b) Combined Single Limit  

 

Bodily Injury and Property Damage,  

Each Occurrence  $2,000,000 

 

 

 

 



SC.3 

SC-5.04(B)(3) Add the following to the end of the paragraph: “to the extent available in the 

insurance industry with industry standard exclusions and as allowed under the laws 

and regulations in the State of Ohio;” 

 

SC-5.04(B)(4) Add the following: 

 

Written notice of cancellation for non-payment of premium shall be at least 10 

days. 

 

Add the following section: 

 

SC-5.04(C) Unless otherwise stated in Specific Project Requirements, the Contractor shall 

purchase and provide an "Owner's and Contractor's Protective Policy" with an 

immediate Effective Date and the Owner listed as the Insured (No additional 

insureds) for the following limits: 

 

 Each Occurrence      $1,000,000 

 General Aggregate      $2,000,000 

 

Add the following section: 

 

SC-5.04(D) Unless otherwise stated in Specific Project Requirements the Contractor shall 

purchase and maintain during the Contract Time "All Risk Builders' Risk 

Insurance," and/or "Installation Floater Insurance," and/or "Boiler and Machinery 

Insurance,"  and any and all insurance requirements of section GC-5.06 of the 

General Conditions as applicable for the type of work to be performed upon the 

Project to the full insurable value thereof for the benefit of the Owner, the 

Contractor,  Subcontractors and Suppliers as their interest may appear.  This 

insurance shall cover the work until final acceptance and final payment by the 

Owner.  This provision shall in no way release the Contractor or Contractor's 

Surety from obligations under the Contract Documents to fully complete the 

Project.  The original policy(s) shall be filed with the Owner or his designated 

representative. 

 

SC-5.05 Owner’s Liability Insurance 

 

 See SC-5.04(C) above. 

 

SC-5.06 Property Insurance 

 

 Unless otherwise stated in Specific Project Requirements, the Contractor, not the 

Owner, shall purchase and maintain during the Contract Time all property 

insurance required in section GC-5.06 of the General Conditions and as outlined in 

SC-5.04(D) above. 

 

Add the following section: 

 

SC-6.02(C) The Contractor shall be responsible for the Owner and/or Engineer's additional 

inspection and administrative costs for work performed beyond regular working 

hours as defined in this Section. 



SC.4 

SC-6.07(B) Delete paragraph 6.07(B) in its entirety. 

 

SC-6.09 (D) Add the following: 

 D. The contractor agrees to the requirements of RC 153.59, RC 153.591, and RC 

153.60. 

 

Add the following section: 

 

SC-6.10(B) Add the following: 

 

 Should the Owner be exempt from Ohio State Sales and Use Taxes on materials 

and equipment to be incorporated in the Project, the Contractor may obtain a 

waiver and said taxes shall not be included in the Contract Price. 

 

1. Owner will furnish the required certificates of tax exemption to Contractor 

for use in the purchase of supplies and materials to be incorporated into the 

work 

2. Owner’s exemption to Contractor does not apply to construction tools, 

machinery, equipment, or other property by or leased by Contractor, or to 

supplies or materials not incorporated into the work. 

 

 The Contractor shall withhold and/or pay all consumer, use, property, employment, 

income and other taxes in accordance with the laws and regulations of the United 

States, State of Ohio, Owner and other applicable agencies which are applicable 

during the performance of the work. 

 

SC-6.17 Shop Drawings and Samples 

 

 Add the following new paragraphs immediately after paragraph 6.17(E): 

 

F. Contractor shall furnish required submittals with sufficient information and 

accuracy in order to obtain required approval of an item with no more than three 

(3) submittals. Engineer will record Engineer’s time for reviewing subsequent 

materials of shop drawings, samples, or other items requiring approval and 

Contractor shall reimburse Owner for Engineer’s charges for such time. 

 

G. In the event that Contractor requests a substitution for a previously approved item, 

Contractor shall reimburse Owner for Engineer’s charges for such time unless the 

need for such substitution is beyond the control of the Contractor. 

 

SC-7.02 Delete Section 7.02 of the General Conditions in its entirety and insert the 

following: 

 

SC-7.02(A) The General Construction Contractor shall be referred to and 

defined as the Construction Coordinator. 

 

 

 

 

 



SC.5 

SC-7.02(B) Duties of the Construction Coordinator include the following: 

 

1. Scheduling and coordinating the work of the Prime Contractors 

including submission and periodic updating of project schedule. 

 

2. Establishing and administrating the site safety program and procedures 

for the project. 
 

3. See that permits are applied for and obtained on a timely basis.  Advise 

the Engineer of any problems related to permit approval. 
 
4. Monitoring compliance with Laws and Regulations. 

 
5. Maintain project site for dust, sedimentation, debris, waste, and general 

site cleanliness.  
 

6. Coordinate location and use of temporary construction facilities 

including but not limited to sanitary, water, power, telephone, and 

parking. 
 

7. Coordinate Owner interface for utility tie-ins/shut downs.  
 

8. Monitor shop drawing submittal and coordination of submittal 

information between Prime Contractors.  

 

SC-10.01 (A)  Add the following: 

 The Owner may request from the Contractor and the Contractor shall provide 

within ten days of the request, a quote for all ordered changes in the work or work 

the Owner may be considering to be ordered.  The quote shall be a line item, 

detailed, itemized breakdown of the work. 

 

SC-11.01(A) For purposes of "Cost of the Work" delete Section 11.01(A), (B), and (C) of the 

General Conditions in their entirety and insert ODOT 109.05, in its place. 

 

SC-13.07(A) In the First sentence of Section 13.07(A) remove "Substantial Completion" and 

insert "Final Acceptance of the entire project and final payment by the Owner." 

 

SC-13.07(C) Remove 13.07(C) and replace with the following: 

 

 All materials and equipment shall be warranted by the respective material supplier 

or equipment manufacturer until the end of the Contractor's "correction period" (or 

longer if specified elsewhere in the contract) regardless of date of initial 

installation or operation of the material or equipment.  The cost of such extended 

warranties as needed from material suppliers or equipment manufacturers to 

provide warranty coverage until the end of the "correction period" or other period 

as specified in the contract shall be the responsibility of the prime contractor and 

shall be assumed to have been included in his bid. 

 

 

 

 



SC.6 

SC-14.02(A) (3) Delete Section 14.02(A) (3) of the General Conditions in its entirety and insert the 

following: 
 

Until the job is Substantially Complete, the Contractor will be paid 96% of the 

estimated value of labor and 100% of the estimated value of material installed and 

completed in acceptable form.  Upon the Owner’s agreement that the project is 

Substantially Complete, the 4% Retainage on labor may be reduced to the value 

needed to assure completion of the remaining punch list work subject to the 

recommendation of the Engineer and the approval by the Owner. 

 

Add the following section: 

 

SC-14.02(A) (4) 

 

 Payment for stored materials at invoice prices or at the unit price bid for materials, 

or the lesser value of the two, will be made for accepted nonperishable equipment 

and materials which are to be incorporated into the work, when accepted, 

delivered, properly stored, and protected upon the site and verified to the Engineer 

by a copy of the invoice.  For materials and equipment meeting the foregoing 

conditions, the Owner will pay, when properly included in an approved estimate, 

92% of the invoice value of the same.  Subsequent to the inclusion of a payment 

for delivered materials in a progress payment, Contractor shall submit no later than 

the next payment submission, a partial waiver of lien from each and every supplier 

for whom delivered materials were paid.  If no such waiver is submitted prior to or 

along with the next payment, the amount of delivered materials paid commensurate 

with that particular item will be deducted from future payments.  No payment for 

delivered materials shall be made for any items that are scheduled to be 

incorporated in the work within 30 days of submission of the pay estimate.  

Delivered materials will not be paid in any given month for a total amount less 

than $5,000.00.  Payment for delivered materials for such items as pipe backfill 

and roadway subbase will not be routinely considered. 

 

SC-16.01 Delete Article 16 in its entirety and replace with the following: 

 

 

 

 

10/17 



SC.7 

ARTICLE 16 - DISPUTE RESOLUTION AGREEMENT - JUDICIAL SYSTEM  

 

 

OWNER and CONTRACTOR hereby agree that Article 16 of the General Conditions to the 

Agreement between OWNER and CONTRACTOR is amended to include the following agreement 

of the parties: 

 

16.01 All claims, disputes and other matters in question between Owner and Contractor arising 

out of or relating to the Contract Documents or the breach thereof (except for claims 

which have been waived by the making or acceptance of final payment as provided by 

Paragraph 14.09) will be decided through the Lake County Court of Common Pleas. 

Arbitration will be entered into only if agreed upon in writing by both parties. 

 

 

END OF SECTION 

 

09/25 
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 SPECIFICATIONS 
 



44497B&C  REV. 06/01/26 011100 - 1 

SECTION 011100 - SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 LOCATION OF THE PROJECT 

A. The 2026 Pavement Improvements Program is located on the following Streets in the City 
of Wickliffe, Ohio: 
 

Contract B 
1. East 290th Street (Ridge to Euclid)   
2. East 300th Street (Ridge to Euclid)   
3. Cindy Drive   
4. Kennedy Drive   
    
Contract C 
1. Intersection of Douglas Road and Roosevelt Road   
2. Intersection of East 290th St. and Fenwick Dr.   
    

1.2 PROJECT DESCRIPTION 

A. The project consists of Contracts B and C.  The bid documents contain bid forms for the 
two (2) separate Contracts.  The bidder may bid just one of the contracts or both.  

The bidder must submit a separate bid security (cashier’s check, irrevocable letter of 
credit, or ORC 153.571 bond) for each Contract bid. 

B. Contract B – Consists of pavement planning, partial depth joint repair, full depth repairs, 
patching planed surface, and resurfacing with asphalt pavement, as per plan, and asphalt 
preservative seal. 

Contract C – Consists of excavation, removal and replacement of existing concrete 
pavement joints and slabs, as per plan, and concrete surface sealing treatment.  Contract C 
will be receiving OPWC funds after July 1, 2026. 

1.3 SPECIFICATIONS 

A. In general, these Specifications describe the work to be performed by the various trades, 
other than work specifically excluded.  It shall be the responsibility of Contractors and 
Subcontractors to perform all work incidental to their trade, whether or not specific 
mention is made of each item, unless such incidentals are included under another Item. 

B. It is advised that all Contractors and Subcontractors familiarize themselves with the 
contents of the complete Specifications, particularly for the trades preceding, following, 
related or adjacent to their work. 
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1.4 DRAWING SCHEDULE 

A. The work to be done under this Contract is shown on the following Drawings: 
 

Title             Sheet No. 
 
   Cover Sheet  1 
   General Notes  2 
   Maintenance of Traffic 3 
   Typical Sections  4 
   Plan Sheets – Contract B 5-11 
   Plan Sheets – Contract C 12-13 
   Details   14-15 

1.5 QUANTITY WORKSHEET 
 
 A. Attached is a listing of the estimated quantities used for this project. 

END OF SECTION 011100  
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SECTION 011419 – USE OF SITE 

PART 1 - GENERAL 

1.1 GENERAL 

A. The Contractor will be allowed the use of as much of the site designated for the 
improvements as is necessary for his operation. 

1.2 USE OF STREETS 

A. During the progress of the work, the Contractor shall make ample provisions for both 
vehicle and pedestrian traffic on any public street and shall indemnify and save 
harmless the Owner from any expense whatsoever due to their operations over said 
streets.  The Contractor shall also provide free access to all the fire hydrants, water, and 
gas valves located along the line of his work.  Gutters and waterways must be kept open 
or other provisions made for the removal of storm water.  Street intersections may be 
blocked only one-half at a time, and the Contractor shall lay and maintain temporary 
driveways, bridges and crossings, such as in the opinion of the Engineer are necessary 
to reasonably accommodate the public. 

B. In the event of the Contractor's failure to comply with these provisions, the Owner may 
cause the same to be done, and may deduct the cost of such work from any monies due 
the Contractor under this Agreement, but the performance of such work by the Owner 
at its instance shall serve in no way to release the Contractor from his general or 
particular liability for the safety of the public or the work. 

C. The Contractor shall repair at no cost to the Owner, all existing roads, parking areas, 
grassed areas that are damaged due to the execution of his work.  The Contractor shall 
remove daily all mud, soil and debris that may be tracked onto existing streets, drives, 
or walks by his equipment or that of subcontractors or suppliers. 

1.3 CLOSING STREETS TO TRAFFIC 

The Contractor may with the approval of the Engineer, close streets, or parts of streets, 
to vehicular traffic.  The streets are to remain closed as long as the construction work or 
the condition of the finished work requires or as determined by the Engineer.  The 
Engineer shall be the judge of how many streets or parts of streets it is necessary for the 
Contractor to close at any time, and may refuse to permit the closing of additional 
streets to traffic until the majority of the work on the closed streets is completed and 
they are opened to traffic. 

1.4 RIGHTS-OF-WAY 

A. Whenever it is required to perform work within the limits of public or private property 
or in rights-of-way, such work shall be done in conformity with all agreements between 
the Owner and the owners of such.  Care shall be taken to avoid injury to the premises 
entered, which premises shall be left in a neat and orderly condition by the removal of 
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rubbish and the grading of surplus materials, and the restoration of said public or 
private property to the same general conditions as pertained at the time of entry for 
work to be performed under this contract. 

B. The Contractor shall not (except after consent from the proper parties) enter or occupy 
with men, tools or equipment, any land outside the rights-of-way or property of the 
Owner. 

C. When the Contractor performs construction within 10 ft. of a right-of-way or easement 
line, he shall place tall stakes properly identified at points of change in width or 
direction of the right-of-way or easement line and at points along the line so that at least 
two stakes can be seen distinctly from any point on the line. 

1.5 EASEMENTS 

A. Where the work is to be constructed upon easements, such easements will be secured by 
the Owner without cost to the Contractor.  The Contractor shall not enter upon or 
occupy any private property outside of the limits of the easements furnished. 

B. Care shall be taken to avoid injury to the premises entered, which premises shall be left 
in a neat and orderly condition by the removal of rubbish and the grading of surplus 
materials, and the restoration of said public or private property to the same general 
conditions as pertained at the time of entry for work to be performed under this contract. 

1.6 PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS 

A. The Contractor shall, at his own expense, shore up and protect any buildings, roadways, 
utilities or other public or private structures which may be encountered or endangered in 
the prosecution of the work, and that may not be otherwise provided for, and he shall 
repair and make good any damages caused to any such property by reason of his 
operations.  All existing fences removed due to the prosecution of the work shall be 
replaced by the Contractor.  No extra payment will be made for said work or material, 
but the cost of this work must be included in the price stipulated for the work to be done 
under this contract.  

1.7 SITE FACILITIES 
 

A. The Contractor shall furnish and place sufficient quantities of portable toilet 
facilities at locations convenient for use by the Contractor's personnel, 
Subcontractors, the Engineer, and the Owner. 

1.8 RESTORATION 

A. The contractor shall restore all areas per the plans and specifications and if not 
specified, at least to the condition existing prior to the start of work.  

END OF SECTION 011419 
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SECTION 011423 - ADDITIONAL WORK, OVERTIME 

PART 1 - GENERAL 

1.1 NIGHT, SUNDAY AND HOLIDAY WORK 

A. No work will be permitted at night, Sunday or legal holidays except as noted on the plans 
or in the case of emergency and then only upon written authorization of the Engineer. 
Where no emergency exists, but the Contractor feels it advantageous to work at night, 
Sunday or legal holidays, the Contractor shall notify the Engineer at least two (2) days in 
advance, requesting written permission.  Any work performed during the absence of the 
Engineer will be done at the Contractor's risk and responsibility and may be subject to 
rejection upon later inspection. 

END OF SECTION 011423 
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SECTION 012513 – PRODUCT SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 MATERIALS AND EQUIPMENT 

A. In the specifications and on the Engineer's drawings, are specified and shown certain pieces 
of equipment and materials deemed most suitable for the service anticipated.  This is not 
done to eliminate other equipment and materials equally as good and efficient.  
The Contractor shall prepare his bid on the particular materials and equipment specified.  
Following the award of the contract, should the Contractor desire to use other equipment 
and materials, he shall submit to the Owner a written request for such change and state the 
advantage to the Owner and the savings or additional cost involved by the proposed 
substitution.  The determination as to whether or not such change will be permitted rests 
with the Owner and the Engineer. 

END OF SECTION 012513 
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SECTION 013119 - PROJECT MEETINGS 

PART 1 - GENERAL 

1.1 PRECONSTRUCTION MEETING 

A. Prior to the Contractor beginning any work on the project, the Owner will schedule and 
hold a preconstruction meeting to discuss all aspects of the contract work. 

B. The Contractor shall be present and be prepared to comment in detail on all aspects of his 
work. 

C. The Contractor shall bring to the preconstruction meeting a proposed construction progress 
schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix 
designs (JMF), etc.  Approval of each by the Engineer is required prior to the start of any 
work. 

D. Included in the construction progress schedule shall be an implementation sequence of the 
proposed erosion control efforts required by the contract. 

1.2 PROGRESS MEETINGS 

A. Monthly progress meetings will be held at a location to be determined by the Owner on a 
regularly scheduled day mutually convenient to the Owner, Contractor, and Engineer. 

B. The Contractor shall provide an updated construction progress schedule and be prepared to 
comment in detail on all aspects of his work. 

 

END OF SECTION 013119 
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SECTION 013216 – CONSTRUCTION PROGRESS SCHEDULE 

PART 1 - GENERAL 

1.1 PROGRESS SCHEDULE 

A. Immediately after signing the Contract, the General Construction Contractor shall prepare 
a graphic progress schedule, indicating the work to be executed during each month and the 
rate of expected progress to secure completion on the agreed-upon completion date. The 
progress schedule shall be approved by the Engineer and Owner prior to starting work on 
the site.  Copies of such graphic progress charts, upon which has been indicated the actual 
progress, shall be furnished to the Engineer with each requisition for payment. 
  

  This progress schedule must follow these general time frames (may vary with project): 
 
 1. Chip seal, paving fabric and/or the leveling course must start within 7 calendar days 

from the date of milling. 
 
 2. Casting adjustments and/or curb replacements must start within 7 calendar days from 

the completion of the chip seal, intermediate course and/or fabric. 
 
 3. Surface course asphalt concrete must begin installation within 7 calendar days from 

the completion of the casting adjustments and/or curb replacement. 
 
 4. Traffic paint, temporary or permanent must be installed within a time period as 

deemed adequate and desirable for each location. 

B. Should the rate of progress fall materially behind the scheduled rate of progress, and unless 
the delay is authorized by the Engineer, each offending Contractor shall furnish additional 
labor, work overtime, or take other necessary means required for completion of the work 
on the scheduled date. No additional compensation beyond the set Contract price shall be 
paid for action taken or overtime expense incurred in maintaining scheduled progress. 

END OF SECTION 013216 
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SECTION 013223 – SURVEY AND LAYOUT DATA 

PART 1 - GENERAL 

1.1 STAKING 

A. The Contractor shall hire a surveyor licensed in the state the work is to be installed to 
provide all reference points not already established and staking.  The Contractor shall 
protect and preserve the established staking and reference points as long as required for 
installation of the work and field verifications by any party.  The Contractor’s surveyor 
shall replace and accurately relocate all staking and reference points so lost, destroyed or 
moved. 

1.2 LAYOUT OF WORK 

A. The Contractor shall lay out his work and be responsible for correct locations, elevations 
and dimensions of all work executed by him under this Contract.  The Contractor must 
exercise proper precautions to verify the figures shown on the Drawings before laying out 
the work and will be held responsible for any error resulting from his failure to exercise 
such precaution.  The Contractor shall insure the new construction aligns with any existing 
work.   

END OF SECTION 013223 
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SECTION 013319.01 - FIELD TEST REPORTING 

            - AGGREGATE, SOILS, CONCRETE AND ASPHALT 

PART 1 - GENERAL 

1.1 SUMMARY 

A. The Contractor shall be responsible for the quality of all materials incorporated into 
the project work and shall be responsible for all costs of testing and certification of 
same.  The Contractor shall provide the City Engineer a list of three (3) local 
qualified firms for the City to select from to be the Contractor’s testing firm. 

B. The Contractor shall provide the engineer with a Quality Control Plan in which his 
testing methods/procedures are defined.  Said Plan shall meet with the approval of 
the Engineer and include identification of laboratories, types of testing, and the 
tentative amount and scheduling of each. 

All certification of tests and/or gradations for material to be utilized in the work 
and all quality control testing shall be performed by an independent laboratory 
(not affiliated with, owned by, or managed by the Contractor).  The laboratory shall 
be accredited by the AASHTO Materials Reference Laboratory for the type of 
testing performed. 

C. The Owner may perform field Quality Assurance testing; however, such testing 
shall not relieve the Contractor from the responsibility of Quality Control testing or 
from supplying certificates from manufacturers or suppliers to demonstrate 
compliance with the specifications.  It is intended that the testing by the Contractor 
and the Owner be complimentary toward a quality project; however, the Contractor 
may not assume the Owner will test or that any tests will be done in lieu of the 
Contractor’s own Quality Control testing.  In the same sense, the Contractor may 
not rely on Owner Quality Assurance testing as a basis of acceptance or approval 
of his work nor may any Owner-performed testing be reflected in his 
submitted plan. 

1.2 TEST CRITERIA 

A. The following tests at a minimum shall be included with the Contractor’s Quality 
Control Plan in accordance with the specifications: 

 1. Aggregates 
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 a. For each material and/or different source, the laboratory shall 
perform soundness, gradation, and other tests for all parameters 
specified.  Aggregates incorporated into concrete or asphalt mixes 
shall also be tested for moisture content daily. 

 2. Compaction Tests 

  a. Compaction tests or field density tests shall be taken on all 
embankment, trench backfill, subgrade, and subbase materials. 

   b. Minimum testing shall be as follows: 

   Embankment testing shall be at least one (1) test/5,000 SF of each 
lift; Trench backfill testing shall be at least one (1) test/50 LF of each 
lift; Subgrade and/or subbase testing shall be at least one (1) test/200 
LF of pavement or 5,000 SF of slabs; subject to greater frequency 
due to soil conditions or Engineer’s direction. 

  c. Proctors or relative density tests shall be performed as often as 
necessary for the differing soils or granular materials utilized.  
Proctors shall be run with a minimum of 5 points.  Test reports shall 
show the wet (bulk) weight, dry weight, wet (bulk) density, dry 
density, moisture content weight and moisture content percentage.  
Both the dry curve and the wet curve shall be plotted. 

 3. Concrete Mix Design 

  a. For each type of concrete, the laboratory shall perform the necessary 
mix design providing all test data as required by the specifications. 

 4. Concrete Field and Laboratory Tests 

  a. The laboratory shall cast concrete cylinders and test beams: 

   1. One set of four cylinders per 50 CY with a minimum of two 
sets per day.  The cylinders shall be broken: one at 7 days, 
two at 28 days, one at 56 days, unless otherwise directed by 
the Engineer. 

   2. One beam per 50 CY with a minimum of two beams per day. 

  b. Temperature and unit weight shall be run on fresh concrete at 
intervals sufficient for the type of structure being placed and a 
minimum of once per day.  Bulk weight, bucket weight, (tare), net 
weight, bucket factor (bucket volume) and unit weight shall be 
recorded on the fresh concrete report.  Show all batch weights for 
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yield calculations.  Slump and air content tests shall be taken a 
minimum of one test per 20 CY and at least once per day. 

  c. All field and laboratory testing shall be performed by technicians 
certified by the American Concrete Institute (ACI) for the type of 
testing performed. 

  d. Initial cure of all cylinders shall be in a temperature controlled cure 
box or temperature controlled water tank with a hi-low thermometer.  
Hi-low temperature readings shall be recorded on the fresh 
concrete report. 

 5. Asphalt Mix Design 

  a. For each type of asphalt mix, submit job mix formula (JMF) 
prepared by an ODOT pre-qualified laboratory from tests performed 
on the aggregates proposed for use. 

  b. Sample and test for gradation and bitumen content per ODOT 441. 

1.3 LABORATORY REPORTS 

A. Reports of laboratory and field tests will be distributed to the Engineer, Owner, and 
Suppliers within 24 hours of completion. 

 

 

END OF SECTION 013319.01 
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SECTION 013323 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

PART 1 - GENERAL 

1.1 GENERAL 

A. The Contractor shall submit detailed drawings, acceptable catalog data, specifications and 
material certifications for all equipment and materials specified or required for the proper 
completion of the work. 

B. The intent of these items is to demonstrate compliance with the design concept of the work 
and to provide the detailed information necessary for the fabrication, assembly and 
installation of the work specified.  It is not intended that every detail of all parts of 
manufactured equipment be submitted, however sufficient detail will be required to 
ascertain compliance with the specifications and establish the quality of the equipment 
proposed. 

 
Shop Drawings shall be sufficiently clear and complete to enable the Engineer/Architect 
and Owner to determine that items proposed to be furnished conform to the specifications 
and that items delivered to the site are actually those that have been reviewed. 

C. It is emphasized that the Engineer/Architect's review of Contractor's submitted data is for 
general conformance to the contract drawings and specifications but subject to the detailed 
requirements of drawings and specifications.  Although the Engineer/Architect may review 
submitted data in detail, such review is an effort to discover errors and omissions in 
Contractor's drawings.  The Engineer/Architect's review shall in no way relieve the 
Contractor of his obligation to properly coordinate the work and to Engineer/Architect the 
details of the work in such manner that the purposes and intent of the contract will be 
achieved.  Such review by the Engineer/Architect shall not be construed as placing on him 
or on the Owner any responsibility for the accuracy and for proper fit, functioning or 
performance of any phase of the work included in the contract. 

D. Shop Drawings shall be submitted in proper sequence and with due regard to the time 
required for checking, transmittal and review so as to cause no delay in the work.  The 
Contractor's failure to transmit appropriate submittals to the Engineer/Architect sufficiently 
in advance of the work shall not be grounds for time extension. 

E. The Contractor shall submit Shop Drawings for all fabricated work and for all 
manufactured items required to be furnished in the Contract in accordance with the General 
Provisions and as specified herein.  Shop Drawings shall be submitted in sufficient time to 
allow at least twenty-one (21) calendar days after receipt of the Shop Drawings from the 
Contractor for checking and processing by the Engineer/Architect. 

F. It is the responsibility of each Prime Contractor to furnish to all other Prime Contractors 
and especially the General Construction Contractor reviewed Shop Drawings for guidance 
in interfacing the various trades; i.e.,  sleeves, inserts, anchor bolts, terminations, and space 
requirements. 
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G. No work shall be performed requiring Shop Drawings until same have been reviewed by 
Engineer/Architect. 

H. Accepted and reviewed Shop Drawings shall not be construed as approval of changes from 
Contract plan and specification requirements. 

I. The Engineer/Architect will review the first and second Shop Drawing item submittals at 
no cost to the Contractor.  Review of the third submittal and any subsequent submittal will 
be at the Contractor's expense.  Payment will be deducted from the Contract amount at a 
rate of 2.8 times direct labor cost plus expenses. 

1.2 SUBMITTAL PROCEDURE 

A. All required submissions shall be made to the Engineer/Architect by the Prime 
Contractor(s) only. Any data prepared by subcontractors and suppliers and all 
correspondence originating with subcontractors, suppliers, etc., shall be submitted through 
the Contractor. 

B. Contractor shall review and approve all Shop Drawings prior to submission.  Contractor's 
approval shall constitute a representation to Owner and Engineer/Architect that Contractor 
has either determined and verified all quantities, dimensions, field construction criteria, 
materials, catalog numbers, and similar data or assumes full responsibility for doing so, and 
that Contractor has reviewed or coordinated each Shop Drawing or sample with the 
requirements of the work and the Contract Documents. 

C. Submittal Preparation:  Mark each submittal with a permanent label or page for 
identification.  Provide the following information on the label for proper processing and 
recording of action taken: 

 
1. Location 
2. Project Name 
3. Contract 
4. Name and Address of Engineer/Architect 
5. Name and Address of Contractor 
6. Name and Address of Subcontractor 
7. Name and Address of Supplier 
8. Name of Manufacturer 
9. Number and Title of appropriate Specification Section 
10. Drawing Number and Detail References, as appropriate. 
11. Submittal Sequence or Log Reference Number. 
 

a. Provide a space on the label for the Contractor's review and approval markings 
and a space for the Engineer/Architect's "Action Stamp". 

D. Each Shop Drawing, sample and product data submitted by the Contractor shall have 
affixed to it the following Certification Statement including the Contractor's Company 
name and signed by the Contractor: 
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Certification Statement:  By this submittal, I hereby represent that I have determined and 
verified all field measurements, field construction criteria, materials, dimensions, catalog 
numbers and similar data and I have checked and coordinated each item with other 
applicable approved shop drawings and all Contract requirements. 

 
 

                                                     
Signature     Date 

 
                                                                  
Company 

E. Shop Drawings shall be submitted in not less than six (6) copies to the Engineer/Architect 
at the address specified at the Preconstruction Conference.  Single mylar or sepia 
reproducible copies of simple Shop Drawings may be submitted with prior approval of the 
Engineer/Architect. 

F. At the time of each submission, Contractor shall in writing identify any deviations that the 
Shop Drawings or samples may have from the requirements of the Contract Documents. 

G. Drawings shall be clean, legible and shall show necessary working dimensions, 
arrangement, material finish, erection data, and like information needed to define what is to 
be furnished and to establish its suitability for the intended use.  Specifications may be 
required for equipment or materials to establish any characteristics of performance where 
such are pertinent.  Suitable catalog data sheets showing all options and marked with 
complete model numbers may, in certain instances, be sufficient to define the articles 
which it is proposed to furnish. 

H. For product which require submittal of samples, furnish samples so as not to delay 
fabrication, allowing the Engineer reasonable time for the consideration of the samples 
submitted.  Properly label samples, indicating the material or product represented, its place 
of origin, the names of the vendor and Contractor and the name of the project for which it 
is intended.  Ship samples prepaid. Accompany samples with pertinent data required to 
judge the quality and acceptability of the sample, such as certified test records and, where 
required for proper evaluation, certified chemical analyses. 

1.3 REVIEW PROCEDURE 

A. Engineer/Architect will review with reasonable promptness all properly submitted Shop 
Drawings.  Such review shall be only for conformance with the design concept of the 
Project and for compliance with the information given in the plans and specifications and 
shall not extend to means, methods, sequences, techniques or procedures of construction or 
to safety precautions or programs incident thereto. 

B. The review of a separate item as such will not constitute the review of the assembly in 
which the item functions.  The Contractor shall submit entire systems as a package. 

C. All Shop Drawings submitted for review shall be stamped with the Engineer/Architect's 
action and associated comments. 
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D. Except for submittals for record, information or similar purposes, where action and return 
is required or requested, the Engineer/Architect will review each submittal, mark to 
indicate action taken, and return accordingly.  Compliance with specified characteristics is 
the Contractor's responsibility. 
 
Action Stamp:  The Engineer/Architect will stamp each submittal with a uniform, self-
explanatory action stamp.  The stamp will be appropriately marked, as follows, to indicate 
the action taken: 

 
1. If Shop Drawings are found to be in general compliance, such review will be 

indicated by marking the first statement. 
2. If only minor notes in reasonable number are needed, the Engineer/Architect will 

make same on all copies and mark the second statement.  Shop Drawings so marked 
need not be resubmitted. 

3. If the submitted Shop Drawings are incomplete or inadequate, the Engineer/Architect 
will mark the third statement, request such additional information as required, and 
explain the reasons for revision.  The Contractor shall be responsible for revisions, 
and/or providing needed information, without undue delay, until such Shop Drawings 
are acceptable.  Shop Drawings marked with No. 3 shall be completed resubmitted. 

4. If the submitted Shop Drawings are not in compliance with the Contract Documents, 
the Engineer/Architect will mark the fourth statement.  The Contractor will be 
responsible to submit a new offering conforming to specific products specified herein 
and/or as directed per review citations. 

E. No submittal requiring a Change Order for either value or substitution or both, will be 
returned until the Change Order is approved or otherwise directed by the Owner. 
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APPLICATION FOR USE OF SUBSTITUTE ITEM 
 

TO:         

PROJECT:           

SPECIFIED ITEM: 

                                                                                                                   

  Page             Paragraph     Description 

 

A. The undersigned requests consideration of the following as a substitute item in accordance with 
Article 6.05 of the General Conditions. 

 
                                                                                                                                                              
 
B. Change in Contract Price (indicate + or -)  $                                                                                  
 
C. Attached data includes product description, specifications, drawings, photographs, references, past 

problems and remedies, and performance and test data adequate for evaluation of the request; 
applicable portions of the data are clearly identified.  For consideration of the attached data as SHOP 
DRAWINGS, submittal shall be in accordance with requirements of Section 013323.  

 
D. Attached data also includes a description of changes to the Contract Documents that the proposed 

substitution will require for its proper installation. 
 
 The undersigned certifies that the following paragraphs, unless modified by attachments are 

correct: 
 
 1. The proposed substitute does not affect dimensions shown on Drawings. 
 
 2. The undersigned will pay for changes to the building design, including engineering 

design, detailing, and construction costs caused by the requested  substitution. 
 
 3. The proposed substitution will have no adverse affect on other contractors, the construction 

schedule, or specified warranty requirements.  (If proposed substitution affects construction 
schedule, indicate below using + or -) 

 
                     CONSECUTIVE CALENDAR DAYS 
 
 4. Maintenance and service parts will be locally available for the proposed substitution. 
 
  The undersigned further states that the function, appearance, and quality of the proposed 

substitution are equivalent or superior to the specified item, and agrees to reimburse the 
OWNER for the charges of the ENGINEER for evaluating this proposed substitute item. 
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E. Signature:                                                                                                                                             
          

 
 Firm:                                                                                                                                                 

        
 
 Address:                                                                                                                                               

           
                                    
                            
 
Telephone:                                                           Date:           
 
Attachments:        
 
   
 
 
 
  
 
For use by ENGINEER: 
 
               Accepted as evidenced by affixed SHOP DRAWING REVIEW stamp. 
               Accepted as evidenced by included CHANGE ORDER. 
               Not accepted as submitted.  See Remarks. 
               Acceptance requires completion of submittal as required for SHOP DRAWINGS. 
               Not accepted.  Do not resubmit. 
 
By:              Date:         
 
 
Remarks:           
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APPLICATION FOR USE OF “OR-EQUAL” ITEM 
 

TO:         

PROJECT:           

SPECIFIED ITEM: 

                                                                                                                   

  Page             Paragraph     Description 

 

A. The undersigned requests consideration of the following as an “or-equal” item in accordance with 
Article 6.05 of the General Conditions. 

 
                                                                                                                                                              
 
B. Change in Contract Price (indicate + or -)  $                                                                                  
 
C. Attached data includes product description, specifications, drawings, photographs, references, past 

problems and remedies, and performance and test data adequate for evaluation of the request; 
applicable portions of the data are clearly identified.  For consideration of the attached data as SHOP 
DRAWINGS, submittal shall be in accordance with requirements of Section 013323.  

 
D. Signature:                                                                                                                                             

          
 
 Firm:                                                                                                                                                 

        
 
 Address:                                                                                                                                               

           
                                    
                            
 
Telephone:                                                           Date:           
 
Attachments:        
 
   
 
 
 
  
 
For use by ENGINEER: 
 
               Accepted as evidenced by affixed SHOP DRAWING REVIEW stamp. 
               Accepted as evidenced by included CHANGE ORDER. 
               Not accepted as submitted.  See Remarks. 
               Acceptance requires completion of submittal as required for SHOP DRAWINGS. 
               Not accepted.  Do not resubmit. 
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By:              Date:         
 
 
 
 
Remarks:           
                                                                                                                                                                              
    
    
    
    
    
    
    
    
    
    
  
  
  
 
    
      

 

END OF SECTION 013323 
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SECTION 013326 – PRODUCT TESTING AND CERTIFYING  

PART 1 - GENERAL 

1.1 QUALITY OF MATERIALS 

A. Where the specifications call for mill or shop tests, the Contractor shall furnish duplicate 
copies of attested manufacturer's certificates showing details of quality or performance 
sufficient to demonstrate conformity to contract requirements.  Mill, shop or witness tests 
shall be subject to view by the Engineer's representative, but the Engineer's representation 
shall not relieve the Contractor from the necessity of furnishing certificates specified.  The 
Engineer shall be notified by the Contractor in writing, sufficiently in advance of the time 
of making tests, so that proper arrangements may be made.  Waiving of witness of tests by 
the Engineer may be in writing only by the Engineer.  All costs for travel, lodging, food 
and transportation that are necessary for the Engineer's representative and the Owner's 
representative to attend witness tests shall be included in the Contractor's bid for those 
item(s) specifically designated as being subject to witness testing. 

B. Unless otherwise specified, all materials, equipment and articles shall be erected, installed, 
applied, or connected, used, cleaned and conditioned in accordance with the printed 
instructions and directions of the manufacturer. 

C. The installation shall be so made that its several component parts will function together as a 
workable system.  It shall be complete with all accessories necessary for its operation and 
shall be left with all equipment properly adjusted and in working order. 

D. The work shall be executed in conformity with the best practice and so as to contribute to 
efficiency of operation, minimum maintenance, accessibility and sightliness.  It shall also 
be executed so that the installation will conform and accommodate itself to the building 
structure, its equipment and usage. 

E. Whenever in the contract documents a particular brand, make of material, device or 
equipment is shown or specified, such brand, make of material, device or equipment is to 
be regarded merely as a standard and such trade name shall be followed by "or equal". 

1.2 QUALITY ASSURANCE 

A. The equipment and materials to be furnished under this Contract shall be the products of 
well established and reliable firms which have had ample experience for at least five (5) 
years in the manufacture of equipment or materials similar in design and of equal quality to 
that specified.  If required, the manufacturer shall submit a list of installations of similar 
equipment which have been in successful operation for at least five (5) years. 

END OF SECTION 013326 
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SECTION 013543 - ENVIRONMENTAL PROTECTION 

PART 1 - GENERAL 

1.1 UNNECESSARY NOISE, DUST AND ODORS 

A. The Contractor's performance of this contract shall be conducted so as to eliminate all 
unnecessary noise, dust and odors. 

1.2 SEWAGE, SURFACE AND FLOOD FLOWS 

A. The Contractor shall take whatever action is necessary to provide all necessary tools, 
equipment and machinery to adequately handle all sewage, surface flows and flood flows 
which may be encountered during the performance of the work.  The entire cost of and 
liability for handling such flows is the responsibility of the Contractor and shall be included 
in the price for the appropriate item. 

1.3 WORK IN FREEZING WEATHER 

A. Written permission from the Engineer shall be obtained before any work is performed 
which, in the judgment of the Engineer, may be affected by frost, cold, or snow.  When 
work is performed under such conditions, the Contractor shall provide facilities for heating 
the materials and for protecting the finished work. 

1.4 POLLUTION CONTROL 

A. It shall be the responsibility of the Contractor to prevent or limit pollution of air and water 
resulting from his operations. 

B. The Contractor shall perform work required to prevent soil from eroding or otherwise 
entering onto all paved areas and into natural watercourses, ditches, and public sewer 
systems.  This work shall conform to all local ordinances and/or regulations, if any, and if 
not otherwise regulated by local ordinances or regulations shall at a minimum conform to 
the Ohio EPA General Storm Water NPDES Permit for Construction Activities and the 
Ohio Department of Natural Resources Rainwater and Land Development manual.  This 
work may consist of but not be limited to construction and continual maintenance of silt 
fence, bio bag filters, sedimentation traps, stilling basins, check dams, temporary seeding, 
temporary mulching, erosion mats and other means to clarify waters containing suspended 
materials from excavations, embankments, cleared and grubbed or stripped areas, 
stockpiles, well points, and disposal sites and shall be commensurate with the contractor’s 
schedule, sequence of work, means and methods.  If a SWPPP plan is not required for the 
project, the contractor shall at a minimum submit a plan of his proposed erosion control 
prevention methods for approval by the Owner and/or other regulatory authorities having 
jurisdiction prior to starting any construction activities which may cause erosion. 
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C. The Contractor shall perform work required to prevent dust attributable to his operations 
from entering the atmosphere.  Dust on unsurfaced streets or parking areas and any 
remaining dust on surfaced streets shall be controlled with water and/or calcium chloride 
dust palliative as needed. 

D. Any material removed from sanitary or storm sewers shall be disposed in accordance with 
all applicable regulations. 

END OF SECTION 013543 
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SECTION 014126 - GENERAL REGULATIONS AND PERMITS 

PART 1 - GENERAL 

1.1 REGISTRATION 
 
All Contractors and subcontractors shall be registered with the Building Department having 
jurisdiction.  Contact the Building Department for additional registration information. 

1.2 ARCHAEOLOGICAL DISCOVERIES 
 
Contractors and subcontractors are required under O.R.C. Section 149.53, to notify the Ohio 
Historical Society and the Ohio Historic Site Preservation Board of Archaeological Discoveries 
located in the project area, and to cooperate with those entities in archaeological and historic surveys 
and salvage efforts if such discoveries are uncovered within the project area. 
 
Contact: Ohio's State Historic Preservation Office  
Diana Welling, Resource Protection & Review Department Manager  
Phone: 1-614-298-2000  
Email: dwelling@ohiohistory.org   
 
Should archaeological discoveries or other activities delay progress of the work, an adjustment in 
contract time will be made. 

END OF SECTION 014126 

mailto:dwelling@ohiohistory.org
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SECTION 014223 - INDUSTRY STANDARDS 

PART 1 - GENERAL 

1.1 ABBREVIATIONS 

A. Abbreviations, as used, designate the following: 
 

AASHTO  - American Association of State Highway and Transportation   
    Officials 
ACI   - American Concrete Institute 
AIEE   - American Institute of Electrical Engineers 
AISC   - American Institute of Steel Construction 
ANSI   - American National Standards Institute 
ASTM   - American Society of Testing and Materials 
AWWA  - American Water Works Association 
CMS   - Construction and Material Specifications 
NEMA  - National Electrical Manufacturers Association 
ODOT  - Ohio Department of Transportation 
ORC   - Ohio Revised Code 
UL   - Underwriters Laboratories, Inc. 

1.2 REFERENCE TO OTHER SPECIFICATIONS 

A. Where reference is made to specifications such as ASTM, AWWA or AASHTO, the latest 
edition shall be used, unless otherwise noted on the plans or in the specifications. 

1.3 CODES AND STANDARDS 

A. All work provided for by these specifications must be installed according to the provisions 
of the State and local building codes, subject to inspection and acceptance by the State and 
local inspectors. 

END OF SECTION 014223 
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SECTION 014323 – QUALIFICATIONS OF TRADESMEN 

PART 1 - GENERAL 

1.1 CHARACTER OF WORKMEN AND EQUIPMENT 

A. The Contractor shall employ competent and efficient workmen for every kind of work. Any 
person employed on the work who shall refuse or neglect to obey directions of the Owner 
or his representative, or who shall be deemed incompetent or disorderly, or who shall 
commit trespass upon public or private property in the vicinity of the work, shall be 
dismissed when the Owner so orders, and shall not be re-employed unless express 
permission be given by the Owner.  The methods, equipment and appliances used on the 
work and the labor employed shall be such as will produce a satisfactory quality of work, 
and shall be adequate to complete the contract within the specified time limit. 

B. In hiring of employees for the performance of work under this Contract, or any Subcontract 
hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such 
Contractor or Subcontractor, shall, by reason of race, sex, creed or color, discriminate 
against any citizen of the State of Ohio in the work to which the employment relates.  No 
Contractor, Subcontractor, nor any person on his behalf shall, in any manner, discriminate 
against or intimidate any employee hired for the performance of work under this contract 
on account of race, creed, sex or color. 

END OF SECTION 014323 



44497B&C  REV. 05/29/26 015213 - 1 

SECTION 015213 - FIRST AID 

PART 1 - GENERAL 

1.1 AID TO THE INJURED 
 

The Contractor shall keep in his office and on the work site, all articles necessary for giving "First 
Aid to the Injured."  He shall also have standing arrangements for the immediate removal and 
hospital treatment of any employee or other person who may be injured on the work site. 

END OF SECTION 015213 
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SECTION 015526 - TEMPORARY TRAFFIC CONTROL DEVICES 

PART 1 - GENERAL 

1.1 BARRICADES, SIGNS AND LIGHTS 

A. The Contractor shall employ watchmen on the work when and as necessary.  
The Contractor shall erect and maintain such strong and suitable barriers and such lights as 
will effectively prevent the occurrence of any accident to health, limb or property.  Lights 
shall be maintained between the hours of one-half (1/2) hour after sunset and one-half (1/2) 
hour before sunrise. 

B. No manhole, trench, excavation will be left open awaiting connection or removal at a 
later date by the Contractor's forces or others but shall be temporarily backfilled and 
resurfaced if applicable with a temporary pavement passable to traffic at no additional cost 
to the Owner. 

C. In addition to other safety requirements, a minimum of four (4) foot high fence will be 
incorporated around any shaft or manhole or other excavation left open at the end of a 
day's work. 

1.2 MAINTENANCE OF TRAFFIC 

A. The Contractor is required to provide maintenance of traffic in conformance with the Ohio 
Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and 
Material Specifications of the Ohio Department of Transportation. 

B. This work shall include providing suitable and satisfactorily trained and properly attired 
flagmen for use at any location where existing roadway is narrowed to a width of less than 
2 full lanes (18 feet). 

C. The Contractor is also responsible for maintaining local access to all residences and 
businesses along the route of the construction and to provide whatever temporary materials 
are necessary to provide a safe, adequate drive surface. 

END OF SECTION 015526 
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SECTION 016600 - PRODUCT HANDLING AND PROTECTION 

PART 1 - GENERAL 

1.1 DELIVERY AND STORAGE OF MATERIALS 

A. The Contractor shall be responsible for delivery and storage of all materials. 

B. The Contractor shall coordinate with the Engineer on the arrangement for storing 
construction materials and equipment.  Deliveries of all construction materials and 
equipment should be made at suitable times. 

C. The Contractor shall store all materials required for the performance of this contract at sites 
designated by the Engineer. 

D. All stockpiles shall be neat, compact, completely safe, and barricaded with warning lights if 
necessary. 

E. Precautions shall be taken so that no shade trees, shrubs, flowers, sidewalks, driveways or 
other facilities will be damaged by the storage of materials.  The Contractor shall be 
responsible for the restoration of all stockpile sites to their original condition. 

F. Materials, tools and machinery shall not be piled or placed against shade trees, unless they 
shall be amply protected against injury therefrom.  All materials, tools, machinery, etc. 
stored upon public thoroughfares must be provided with red lights at night time so as to 
warn the traffic of such obstruction. 

G. Materials shall be so stored as to assure the preservation of their quality and fitness for the 
work.  Stored materials, even though approved before storage, shall again be inspected 
prior to their use in the work.  Stored materials shall be located so as to facilitate their 
prompt inspection.  Approved portions of the construction site may be used for storage 
purposes and for the placing of the Contractor's plant and equipment, but any additional 
space required therefore must be provided by the Contractor at his expense. Private 
property shall not be used for storage purposes without written permission of the property 
owner or lessee, and copies of such written permission shall be furnished the Engineer.  All 
storage sites shall be restored to their original condition by the Contractor at his expense. 

END OF SECTION 016600 
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SECTION 017800 - FINAL COMPLIANCE AND SUBMITTALS 

PART 1 - GENERAL 

1.1 The following forms and related sign-offs shall be documented in accordance with 
provisions of the contract.  These forms shall be completed by the Contractor and approved 
by the Owner before final retainer is approved for release.  Forms for Items A to E will be 
attached to the Contractor's executed copy of the contract. 

A. Certificate of Substantial Completion (To be submitted at time of Substantial Completion). 

B. Contractor's Certification of Completion. 

C. Contractor's Affidavit of Prevailing Wage. 

D. Consent of Surety Company for Final Payment. 

E. Affidavit of Final Acceptance Date and Correction Period. 

F. Before the OWNER will approve and accept the work and release the retainer, 
the CONTRACTOR will furnish the OWNER a written report indicating the resolution of 
any and all property damage claims filed with the CONTRACTOR by any party during the 
construction period.  The information to be supplied shall include, but not be limited to, 
name of claimant, date filed with CONTRATOR, name of insurance company and/or 
adjuster handling claim, how claim was resolved and if claim was not resolved for the full 
amount, a statement indicating the reason for such action. 

END OF SECTION 017800 
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SECTION 017821 - CLEANING AND PROTECTION 

PART 1 - GENERAL 

1.1 GENERAL 

A. On or before the completion date for the work, the Contractor shall tear down and remove 
all temporary structures built by him, all construction plant used by him, and shall repair 
and replace all parts of existing embankments, fences or other structures which were 
removed or injured by his operations or by the employees of the Contractor. The Contractor 
shall thoroughly clean out all buildings, sewers, drains, pipes, manholes, inlets and 
miscellaneous and appurtenant structures, and shall remove all rubbish leaving the grounds 
in a neat and satisfactory condition. 

B. As circumstances require and when ordered by the Engineer, the Contractor shall clean the 
road, driveway, and/or sidewalk on which construction activity under this contract has 
resulted in dirt or any other foreign material being deposited with an automatic self-
contained mechanical sweeper with integral water spray, vacuum and on-board or 
supplementary containment. 

C. Failure to comply with this requirement when ordered by the Engineer or his 
representative, may serve as cause for the Engineer to stop the work and to withhold any 
monies due the Contractor until such order has been complied with to the satisfaction of the 
Engineer. 

D. As the work progresses, and as may be directed, the Contractor shall remove from the site 
and dispose of debris and waste material resulting from his work.  Particular attention shall 
be given to minimizing any fire and safety hazard from form materials or from other 
combustibles as may be used in connection with the work, which should be removed daily. 

END OF SECTION 017821 
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SECTION 312323.13 – COMPACTED BACKFILL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

1.2 DESCRIPTION OF WORK 

A. The Contractor shall furnish, place and compact all the materials needed from select 
excavated materials or furnish additional suitable material if the excavated material is 
deemed unsuitable or the moisture content is not or can not be made to be within acceptable 
tolerances of optimum moisture to achieve the specified compaction. 

B. This specification shall be used only where backfill is not under existing or proposed 
pavement or within the 1:1 zone of influence. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Suitable excavated material as specified in ODOT Item 203. 

PART 3 - EXECUTION 

3.1 PLACING 

A. Compacted backfill shall be properly placed in layers sufficient to meet the compaction 
requirement of 95% of maximum laboratory dry density per ASTM D 698 throughout the 
entire layer and thoroughly compacted with mechanical compaction equipment 
with moisture adjustment as needed.  Should after settlement occur, the Contractor must 
add and compact additional material, and he must maintain the backfill at the required 
finished grade or sub-grade until the project is satisfactorily completed and during the 
correction period. 

B. Approved mechanical compaction equipment shall be used for tamping backfill.  Flooding, 
jetting or puddling of backfill will not be permitted. 

END OF SECTION 312323.13 
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SECTION 312323.14 – COMPACTED GRANULAR BACKFILL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

1.2 DESCRIPTION OF WORK 

A. The Contractor shall furnish, place and compact all the materials needed.  

PART 2 - PRODUCTS 

2.1 MATERIAL 

A. Aggregate gradation shall conform to ODOT 304.  Crushed limestone, crushed gravel or 
recycled concrete is acceptable.  Slag products are unacceptable. 

B. Contractor shall submit current test reports for the lot(s) of the material to be supplied. 

PART 3 - EXECUTION 

3.1 PLACING AND COMPACTING 

A. Compacted granular backfill shall be properly placed in layers sufficient to meet the 
compaction requirement of 100% of maximum laboratory dry density per ASTM D 698 
throughout the entire layer and thoroughly compacted with mechanical compaction 
equipment with moisture adjustment as needed.  Should after settlement occur, the 
Contractor must add and compact additional material, and he must maintain the backfill at 
the required finished grade or sub-grade until the project is satisfactorily completed and 
during the correction period. 

B. Approved mechanical compaction equipment shall be used for tamping backfill.  Flooding, 
jetting or puddling of backfill will not be permitted. 

END OF SECTION 312323.14 
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SECTION 312333 - UNDERGROUND CONDUIT INSTALLATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The Construction Drawings and General Provisions of this Contract including the General 
and Supplementary Conditions, Specific Project Requirements, Proposal, and all referenced 
standard specifications apply to work defined in this section. 

1.2 DESCRIPTION 

A. This work shall consist of the construction or reconstruction of underground pipe conduits 
in accordance with these specifications and in reasonable close conformance to the lines 
and grades shown on the detailed plans or as otherwise established by the Engineer. 

B. This work shall include excavating for the conduit, fittings, and appurtenances; clearing 
and grubbing and removal of all materials necessary for placement of the conduit except 
any items paid for separately; furnishing and placing bedding and backfill as required; 
constructing and subsequently removing all necessary cofferdams, cribs and sheeting; 
pumping and dewatering; making all conduit joints as required; installing all necessary 
conduit; joining to existing and proposed appurtenances as required; performing leakage 
tests as required; restoration of all disturbed facilities and surfaces.  The work shall also 
include the maintenance of existing flow and service to facilities being modified.  
Procedures for such maintenance shall be as approved by the Engineer prior to any work 
commencing. 

PART 2 - MATERIALS 

2.1 CONDUIT 

A. All conduit utilized shall be of one type and size specified in the proposal meeting the 
requirements of the detailed material specification. 

B. Shop drawings, catalog cuts, and test certifications may be required by the Engineer for all 
conduit, fittings, and appurtenances. 

C. Aggregate for the bedding and backfill shall conform to the requirements of the plan detail 
or as modified in writing by the Engineer.  All aggregates shall conform to ODOT 703 for 
soundness and gradation. 

D. All other materials utilized as part of this work shall meet their respective ASTM 
requirements. 
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PART 3 - EXECUTION 

3.1 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

A. Pavement, Sidewalks, and Curbing 
 
1. Removal of existing pavements, sidewalks, curbing, and similar structures shall end 

at an existing joint or a sawed joint.  Sawed joints shall be straight, neat, and free 
from chipped or damaged edges. 

2. For non-reinforced concrete, the saw cut shall be completely through concrete. 
3. For reinforced concrete, the saw cut shall be completely through the steel and 

concrete. 
4. If the concrete is coated with a bituminous surface or other material, the saw cut shall 

be as specified above. 

B. Manholes, Catch Basins, and Inlets 
 

1. Existing drainage structures and sanitary manholes designated by the Engineer to be 
removed shall be completely removed. 

2. Manholes designated to be abandoned shall be removed to an elevation of at least 3 
ft. below the finished subgrade or ground surface.  The remaining void shall be filled 
with backfill material in accordance with Section 312323.13 - Compacted Backfill. 

3. Live sewers connected to structures removed or abandoned shall be rebuilt through 
the area with new conduit.  Sewer flow shall be maintained between removal and 
replacement operations.  Abandoned sewers shall be sealed and made watertight with 
approved precast stoppers or masonry bulkheads. 

4. All castings salvaged from abandoned or removed structures shall remain the 
property of the Owner and shall be cleaned and transported by the Contractor to a 
nearby site designated by the Owner or incorporated in the work where called for on 
the drawings. 

C. Guardrail and Fence 
 
1. Where necessary, existing guardrail and fence shall be carefully dismantled and 

stored for reuse or for salvage by the Owner. 
2. Posts and other materials not considered salvageable by the Engineer shall be 

disposed of by the Contractor. 
3. The Contractor will be required to replace, at no cost to the Owner, material lost or 

damaged by negligence or by the use of improper methods. 

3.2 METHOD OF EXCAVATION 

A. All excavation shall be in open cut unless otherwise permitted by the Engineer.  Loosening 
of material by blasting will not be permitted without written authorization by the Owner 
specifying both the extent and location of the blasting to be done.  If permission is granted 
the Contractor shall submit in writing his means and methods of blasting to the Owner for 
approval.  Blasting shall not begin until the Owner issues written approval of the means and 
method of blasting. 
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B. Excavation shall be made to undisturbed finish subgrade to the depth below the bottom of 
the conduit or structure as shown on the Contract Drawings details. 

C. Trenches shall be excavated with vertical sides from the bottom of the trench to one (1') 
foot above the top of the conduit from which point sides may slope to ground surface, 
except that, in streets or roadways, trenches shall be excavated with near vertical sides to 
the top of the trench.  Width of trench in the vertical section shall be excavated only as 
wide as necessary to accommodate a safety box and to provide free working space on each 
side of the conduit or structure according to the size of the conduit or structure and the 
character of the ground.  In every case there shall be sufficient space between the conduit 
or structure and the sides of the trench to make it possible to thoroughly ram the bedding 
around the conduit or structure and to secure tight conduit joints, but in no case more than 
twelve inches on either side of conduit.  In no case, however, shall the width of the trench 
at the top of the conduit exceed the dimensions as shown on the contract drawings.  In no 
case will it be permitted to excavate conduit trenches with sides sloping to the bottom. 

D. The trench bottom shall be firm and uniform for its full length.  Should unstable material be 
encountered below plan subgrade, it shall be removed to a depth directed by the Engineer.  
Replacement of the additional excavation shall be with the specified bedding material or as 
otherwise directed by the Engineer.  

E. In the case the flow line is changed not to exceed one (l) foot or it becomes necessary to 
remove unstable material in an amount not to exceed one (l) foot, the same shall be done at 
one contract bid price or amount.  When the flow line is lowered more than (1 foot) or if it 
becomes necessary to remove more than (1 foot) of unsuitable material below the bottom of 
the trench, compensation will be provide therefore in a supplemental agreement for the 
excavation and backfill beyond (1 foot). 

3.3 UNAUTHORIZED EXCAVATIONS 

A. All excavations carried outside of the lines and grades given or specified, together with the 
disposal of such material, and all excavations and other work resulting from slides, 
cave-ins, swellings or upheavals shall be at the Contractor's own cost and expense.  All 
spaces resulting from unauthorized excavations or from slides or cave-ins shall be refilled 
at the Contractor's expense with suitable material as specified in ODOT Item 203, 
"Roadway Excavation and Embankment" or Section 312323.13, "Compacted Backfill" in 
designated areas shown on the contract drawings or specified under this Section.  
Compaction requirements shall be in accordance with these specifications. 

3.4 SHEETING AND SHORING 

A. The Contractor shall be responsible for supporting and maintaining all excavations required 
even to the extent of sheeting or shoring the sides and ends of excavations with timber or 
other satisfactory supports.  If the sheeting, braces, shores, stringers, waling timbers, or 
other supports are not properly placed or are insufficient, the Contractor shall provide 
additional or stronger supports.  The requirements of sheeting or shoring or of the addition 
of supports shall not relieve the Contractor of his responsibility for their sufficiency.  All 
trench protection and sheeting and shoring must conform to the regulations of both the 
Ohio State Industrial Commission (OSIC) and the Federal Occupational Safety and Health 
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Act (OSHA) and will be subject to their respective inspections.  All orders of OSIC and 
OSHA representatives must be complied with by the Contractor. 

B. All sheeting and shoring shall be removed where and when required and, upon its removal, 
all voids filled.  If any sheeting or shoring is ordered to be left in place, it shall be cut-off as 
directed.  In compensation for the sheeting and shoring left in place, if any, shall be by 
prior written change order. 

3.5 REMOVAL OF WATER 

A. All conduit shall be installed in a dry and stable trench.  The Contractor may pump or 
otherwise remove any water, sewage, or other liquid that may be found or may accumulate 
in the trench. 

B. If, in the opinion of the Contractor, dewatering pumps and equipment are required to 
maintain a dry and stable trench, suitably sized pumps shall be provided to meet the 
requirements.  The manner and spacing of well points shall be at the Contractor's 
discretion. 

C. Excess water shall not be considered reason for undercut of trench bottom. 

D. The Contractor shall maintain the pumps for the duration of their need including a 
satisfactory discharge outlet.  Power for the pumps shall be electric unless otherwise 
approved by the Engineer.  Noise abatement may be required for any on-site generators in 
residential areas. 

3.6 BEDDING FOR LAYING CONDUIT 

A. Bedding shall conform to the requirements of the plan detail unless otherwise modified by 
the Engineer. 

B. All granular bedding material shall be compacted to 95 percent of maximum laboratory dry 
density. 

C. All pipe bedding shall be of the gradation(s) specified and be limestone.  Slag may not be 
used and gravel may be used with permission of the Engineer. 

3.7 LAYING CONDUIT 

A. Except as otherwise permitted by the Engineer, all conduit shall be laid starting at the outlet 
end.  Pressure conduits may be laid from either direction however the joints shall be such 
that the bell is upgrade or toward normal pressure. 

B. Line and grade for gravity conduits shall be established by the use of sufficient means to 
maintain acceptable installation tolerances and allow for reasonable checking observation 
by the Engineer. 

C. Line and grade shall be established and maintained over a length of fifty (50) feet 
minimum.  Cut sheets establishing grade at fifty (50) foot intervals shall be provided to the 
Engineer prior to beginning work. 
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D. The Contractor shall provide sufficient equipment and workers to safely handle and lay all 
conduit included as part of this work.  All storage of materials shall be in a manner as to 
avoid damage to either surface prior to placement. 

E. The Contractor shall inspect each piece of conduit prior to placement in the trench and any 
unsatisfactory conduit shall be rejected. 

F. Conduit shall not be laid in water, mud, or any otherwise unsuitable trench.  The conduit 
shall not be pushed into or allowed to fall to the bottom of the trench.  Handling of the 
conduit shall be in conformance to the manufacturer’s recommendations. 

G. The conduit shall be kept clean and any open ends of installed conduit shall be closed when 
work is not in progress. 

H. Jointing of the conduit shall be in accordance to the requirements of the manufacturers and 
as required by the specification material type.  Any deviation from these acceptable 
methods requires approval of the Engineer. 

I. Testing of joints, where required, shall be done in accordance with the Specification for 
Testing.  Should any section fail to meet test requirements, the Contractor shall make 
suitable corrections, at their cost, until the requirements are met. 

3.8 SERVICE CONNECTIONS 

A. In general, and as called for on the drawings, as required or as ordered, provision shall be 
made in the sewers for service connections by inserting a wye branch for each service 
connection with a branch size called for by the contract drawings but never less than six (6) 
inch, in the sewer at location shown, where required or ordered, for sewers to ten (10) feet 
in depth.  For sewers exceeding ten (10) feet in depth, or indicated on the plans, the 
Contractor shall construct a riser, as per detail, in such manner, that the top of the riser shall 
be not less than seven (7) feet below grade or at such elevation as to properly receive the 
required service connection, with full regard to elevation of service sewer and slope from 
building or structure to the sewer which shall not be less than one percent (1%).  Risers are 
to be encased in sonotube filled with No. 57 Limestone as shown on the contract drawings. 

B. The location of service connections is shown in a general way on the contract drawings. 
The Owner may also increase the number of connections or delete some connections as the 
sewer is being built, or increase the size of connections when it deems such advisable. 
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3.9 FINAL BACKFILL 

A. Final backfill shall be installed from the top of the Pipe Embedment to the final grade.  
Final backfill of all conduit trenches shall conform to the requirements of the plans and 
details, Section 312323.13 "Compacted Backfill", and Section 312323.14 "Compacted 
Granular Backfill".  All final backfill under existing or proposed pavement or structures or 
within the 1:1 zone of influence of existing or proposed pavement or structures shall be 
“Compacted Granular Backfill”.  All final backfill not under existing or proposed pavement 
or structures or within the 1:1 zone of influence of proposed pavement or structures shall be 
“Compacted Backfill”. 

B. Unless otherwise directed, all forms, bracing and lumber shall be removed during 
backfilling and the cavities and voids resulting from the removal shall be backfilled and 
compacted to 100% of Standard Proctor. 

C. The Contractor must use special care in placing backfill so as to avoid injuring or moving 
the conduit or structure when compacting the backfill.   

D. In areas used for temporary maintenance of traffic the top layer of final backfill from the 
elevation of the existing subbase base interface to the existing or proposed surface(s), shall 
be ODOT Item 304 Aggregate Base to provide a temporary surface traffic course.   

E. Should after settlement occur, the Contractor must add and compact additional material. 

F. Machine mounted mechanical tamper shall be used for backfill compaction.  Flooding, 
jetting or puddling of backfill will not be permitted. 

G. Excavated material in excess of that needed for backfilling and all unsuitable material shall 
be disposed of by the Contractor at his own expense and the cost of such disposal shall be 
included in the unit or lump sum prices bid. 

3.10 TESTING AND ACCEPTANCE 

A. Prior to final acceptance of the conduit or the placing of the conduit into service, testing 
and/or televising may be required. 

B. For all sanitary, water, or other pressured conduits, pressure testing shall be required in 
accordance to the specifications contained herein.  Televising shall be required for all 
sanitary sewer and may be required for storm sewers as outlined or required by plan note. 

C. Final television inspection of conduit shall be performed by an experienced company and 
in a format satisfactory to the Owner.  Televising shall be done in the presence of the 
Engineer unless so waived.  The Engineer shall be provided with unedited video tapes and 
two (2) copies of the video log. 

D. Televising shall not be done until all known repairs are completed and the line has been 
suitably flushed. 
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3.11 SITE RESTORATION 

A. Restoration of the disturbed project area shall begin immediately after backfilling has been 
completed.  All excess material, debris, and excavation shall be disposed of by the 
Contractor. 

B. Restoration of paved surfaces and of seeded areas shall be done as soon as conditions 
permit.  The manner in which this work shall be done is defined in other specifications or 
the contract plans. 

C. While payment for site restoration may be included in other items, final acceptance of the 
underground conduit shall not occur until all work is complete.  Where no separate pay 
items exist for restoration work, the Engineer may determine an appropriate value for this 
work to be retained until its completion. 

END OF SECTION 312333 
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SECTION 320113.62 - ASPHALT SURFACE TREATMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawing and general provisions of Contract, including General and Supplementary 
Conditions and Division 1 Specifications sections, apply to work of this section.   

1.2 SUMMARY 

A. This work shall consist of furnishing all labor, equipment, and material, and in performing 
all operations necessary for the rejuvenation and in-depth sealing of asphaltic concrete 
surface course by spray application of petroleum oil and resins emulsified with water, 
complete, in accordance with the specifications, the applicable drawings or at locations 
specified by the Engineer. 

1.3 QUALITY ASSURANCE 

A. In addition to requirements of these specifications, comply with manufacturer's instructions 
and recommendations for work. 

1.4 SUBMITTALS 

A. Product Data:  Submit manufacturer's technical data and application instructions.  

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. The asphalt rejuvenating agent shall be composed of a petroleum resin oil base uniformly 
emulsified with water.  The Contractor shall submit a certified statement from asphalt 
rejuvenating manufacturer showing that the asphalt rejuvenating emulsion conforms to the 
following physical and chemical requirements. 

 
        Designation Test Method Requirements 
Viscosity, S.F. at 77 F., sec. ASTM D244 15-40 
Residue, % Min. (1) ASTM D244 (Mod.) 60-65 
Miscibility Test (2) ASTM D244 (Mod.) No Coagulation 
Sieve Test, % Max. (3) ASTM D244 (Mod.) 0.10 
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Particle Charge Test ASTM D244 Positive 
Tests on Residue from  
 
Viscosity cs, 140F 

ASTM D244 (Mod.) 
ASTM D445 

 
100-200 

Asphaltenes, % Max. ASTM D2006-65-T 0.75 
Maltenes Dist. Ratio ASTM D2006-65-T 0.3-0.5 

PC + A1 (4) 
__________ 
  S + A2 

 
1. ASTM D244 Modified Evaporation Test for percent of residue is made by heating 50 

gram sample to 300 F. foaming ceases, then cool immediately and calculate results. 
2. Test procedure identical with ASTM D244 except that .02 Normal Calcium chloride 

solution shall be used in place of distilled water. 
3. Test procedure identical with ASTM D244 except that distilled water shall be used in 

place of 2% sodium oleate solution. 
4. In the Maltenes Distribution Ratio Test by ASTM Method D2006-65-T; 
 PC - Polar Compounds; A - First Acidaffins; A - Second Acidaffins 
 S - Saturates 

B. The materials shall have a record of at least five years of satisfactory service as an asphalt 
rejuvenating agent and in-depth sealer; such satisfactory service being based on the 
capability of the material to increase the ductility and penetration value of the asphalt 
binder in the pavement surface and to seal the pavement in-depth to the intrusion of air and 
water. 

C. The Contractor shall furnish the manufacturer's certification that the material proposed for 
use is in compliance with the specification requirements and include copies of supporting 
tests and previous use documentation. 

2.2 MANUFACTURER 

A. The product Reclamite, or approved equal, is acceptable for these requirements. 

PART 3 - EXECUTION 

3.1 CONSTRUCTION METHODS 

A. The temperature of the emulsion at the time of application shall be as recommended by the 
manufacturer. 

 

 

 



 320113.62 - 3 

B. Contents in tank cars or storage tanks shall be circulated at least ten minutes before 
withdrawing the material for application.  When loading the distributor, the asphalt 
rejuvenating agent concentrate shall be loaded first and then the required amount of water 
shall be added.  The water shall be introduced into the distributor with enough force to 
cause agitation and thorough mixing of the two materials.  To prevent foaming, the 
discharge end of the water hose or pipe shall be kept below the surface of the material in 
the distributor which shall be used as a spreader.  Cleanliness of the spreading equipment 
shall be subject to the approval and satisfaction of the Engineer. 

C. The distributor for spreading the emulsion shall be self-propelled, and shall have pneumatic 
tires.  The distributor shall be designed and equipped to distribute the emulsion uniformly 
on variable widths or surface at readily determined and controlled rates from 0.05 to 0.5 
gallons per square yard of surface, and with an allowable variation from any specified rate 
not to exceed 5 percent.  Distributor equipment shall include full circulation spray bars, 
pump, tachometer, volume measuring device and a hand hose attachment suitable for 
application of the emulsion manually to cover areas or patches inaccessible to the 
distributor.  The distributor shall be equipped to circulate and agitate the emulsion within 
the tank. 

D. A check of distributor rate and uniformity of distribution shall be made when directed by 
the Engineer. 

E. The emulsion shall be applied only when the existing surface to be treated is thoroughly 
dry and when the weather is clear and is not threatening to rain.  The emulsion shall not be 
applied when the atmospheric temperature is below 40F. 

F. The asphalt rejuvenating agent shall be applied by distributor at the temperature 
recommended by the manufacturer and at the pressure required for the proper distribution.  
The emulsion shall be so applied that uniform distribution is obtained at all points of the 
areas to be treated.  Distribution shall be commenced with a running start to insure full rate 
of spread over the entire area to be treated.  Areas inadvertently missed shall receive 
additional treatment as may be required by hand sprayer application. 

G. Application of asphalt rejuvenating agent shall be on one-half width of the pavement at a 
time. 

H. When the second half of the surface is sealed, the distributor nozzle nearest the center of 
the road shall overlap the previous application by at least one-half the width of the nozzle 
spray.  In any event the center line construction joints of the pavement shall be treated in 
both application passes of the distributor truck.  

I. A light coating of dry, gritty sand shall be applied to the surface in sufficient amounts to 
protect the traveling public. 

J. The Contractor shall schedule his operations and carry out the work in a manner to cause 
the least disturbance and/or interference with the normal flow of traffic over the areas to be 
treated.  Treated portions of the bituminous surfaces shall be kept closed and free from 
traffic until penetration, in the opinion of the Engineer, has become complete, and the area 
is suitable for traffic.  All necessary traffic control to assure the proper application of this 
material shall be included under this item.  
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K. Before spreading, the asphalt rejuvenating agent shall be blended with water at the rate of 
two (2) parts rejuvenating agent to one (l) part water, by volume or as specified by the 
manufacturer.  The combined mixture of asphalt rejuvenating agent and water shall be 
spread at the rate of 0.05 to 0.08 gallons per square yard, or as approved by the Engineer  

L. Grades or super elevations of surface that may cause excessive runoff, in the opinion of the 
Engineer shall have the required amounts applied in two (2) or more applications as 
directed. 

M. The rejuvenating agent shall be applied by an experienced applicator of such material. The 
applicator shall have a minimum of three (3) years experience in applying the product 
proposed for use.  He shall submit a list of the last five (5) projects on which he applied 
said rejuvenator.  

3.2 MEASUREMENT 

A. The quantity to be paid for under this item shall be the actual number of square yards of 
rejuvenating agent applied.  The number of square yards shall be determined from the 
Engineer's measurements.  

3.3 PAYMENT 

A. The quantity measured as above provided shall be paid for at the contract unit price bid as 
called for in the Proposal, which price shall constitute full compensation for surface 
preparation, furnish and applying rejuvenating agent, traffic control, sand cover and for all 
labor, tools, equipment and incidentals necessary to complete this item. 

END OF SECTION 320113.62 
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SECTION 320116.71 - PAVEMENT PLANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division 1 Specifications, apply to work of this section. 

1.2 DESCRIPTION OF WORK 

A. This work shall consist of planing the existing pavement and disposing of the cuttings in 
accordance with these specifications in areas designated on the plans or established by the 
Engineer.  When provided for in the contract, the work shall also consist of patching the 
planed surface. 

1.3 JOB CONDITIONS 

A. Existing Pavement Type 
 

1. The item description indicates the predominate type of pavement.  All pavement 
encountered in the areas designated on the plans shall be planed, measured, and paid 
for under the item unless a separate item is provided in the contract. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT 

A. Planing equipment shall be self-propelled with sufficient power and stability to consistently 
and efficiently produce the required results.  The cutting element may be made of the 
grinding, sawing, or milling type.  Bituminous surfaces also may be planed using the blade 
type cutter of the heater planer, unless otherwise specified. 

B. Planing cutters shall be mounted rigidly to the carrier and shall be adjustable and 
controllable as to depth of cut and cross-slope. 

 
  Longitudinal planing action may be produced either by means of a suitable carrier 

wheelbase or by means of an automatic control system having an external reference.  
Cross-slope adjustments or automatic controls shall be capable of producing either a 
variable or a constant cross-slope as required. 

C. Planing cutters shall be designed, maintained and operated so as to produce a surface free 
from grooves, ridges, gouges or other irregularities detrimental to the safe operation of 
vehicles in traffic routed onto the planed surface, temporarily or permanently. 
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D. When heaters are used, adequate provisions shall be made for the safety of persons in the 
vicinity of the equipment and for preventing damage to adjacent property and facilities, 
public or private. 

E. Suitable supplemental equipment or methods, approved by the Engineer, may be used in 
small or confined areas. 

PART 3 - EXECUTION 

3.1 PLANING 

A. One or more planing passes shall be made over the designated area as necessary to remove 
such irregularities as bumps, corrugations, and wheel ruts, and when required, as necessary 
to establish a new pavement surface elevation or cross-slope. 

B. Cuttings shall be removed from the surface following each pass of the equipment.  Before 
opening the completed area to traffic, the surface shall be cleaned thoroughly of all loose 
material that would create a hazard, a nuisance, or would be redeposited into the surface 
texture.  Cuttings shall become the property of the Owner and shall be delivered to a site as 
directed by the Engineer. 

C. Effective measures shall be taken to control dust, smoke, contamination of the pavement, 
and the scattering of loose particles during planing and cleaning operations. 

D. Where sound pavement has been gouged, torn, or otherwise damaged during planing 
operations, the damaged area shall be repaired at no additional cost in a manner satisfactory 
to the Engineer to conform to the adjacent pavement in smoothness and durability. 

3.2 SURFACE PATCHING 

A. Areas of the planed surface to be patched due to spalling or dislodgement of unsound 
pavement will be designated by the Engineer.  The areas shall be cleaned of loose material, 
coated with ODOT 407.02 tack coat material, ODOT 702.02 or ODOT 702.04, and filled 
with asphalt concrete, ODOT 404, leveled and compacted to conform to the adjacent 
pavement. 

3.3 SURFACE TOLERANCES 

A. When the contract provides for planing without resurfacing, the surface shall be planed to a 
smoothness of plus or minus l/8 inch in 10 feet and the surfaces at the edges of adjacent 
passes shall be matched within plus or minus l/8 inch.  When the contract includes 
resurfacing, these tolerances shall be plus or minus l/4 inch.  The cross-slope of the planed 
surface shall conform to the specified cross-slope within plus or minus 3/8 inch in ten feet. 
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3.4 METHOD OF MEASUREMENT 

A. The quantity of pavement planing including the removal and disposal of cuttings shall be 
the number of square yards planed. 

B. The quantity of surface patching shall be the number of square yards patched including tack 
coat and asphalt concrete. 

3.5 PAYMENT 

A. See "Basis of Payment.” 

END OF SECTION 320116.71   
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SECTION 320117.63 – PAVEMENT REINFORCING FABRIC 
   FIBERGLASS/POLYESTER HYBRID (GlasPave 25) 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. The work covered by this Section shall consist of furnishing and installing a 
fiberglass/polyester interlayer overlay fabric as shown on the plans and at locations 
designated by the Engineer. 

PART 2 - PRODUCT 

2.1 MANUFACTURER 
 
 A. The product GLASPAVE 25, or approved equal, is acceptable for these requirements. 

2.2 GENERAL 
A. Fiberglass/Polyester Interlayer Overlay Fabric shall be constructed of a blend of fiberglass, 

polyester, and adhesive.  It shall meet the following physical requirements: 
 

Property Test Method Units Typical Value 

Mass per unit area ASTM D 5261 g/sm(oz/sy) 136 (40) 

Tensile strength, MD x XD ASTM D 5035 kN/m (lb/in) 25 (142) 

Tensile Elongation ASTM D 5035 Percent <5 

Melting point ASTM D276 °C (°F) >232 (450) 

Asphalt Retention ASTM D6140 L/m2 (Gal/sy) 0.47 (0.10) 
 
 All mat manufacturing procedures shall be ISO (International Standards Organization)-

9002 Certified. 

B. The mat manufacturer shall furnish certified test data covering physical and engineering 
properties of the mat.  A letter of certification stating the mat complies with specification 
requirements shall be furnished with each shipment. 

C. The fabric shall be protected from degradation by sunlight and shall be protected from 
moisture during storage. 

D. The asphalt sealant shall be PG64-22 meeting the requirements of 702.01. 



  320117.63 - 2 

E. Certification shall be furnished in accordance with 101.061 before the fabric is placed.  The 
Engineer may require sampling for testing purposes as directed by the Laboratory. 

2.3 EQUIPMENT 

A. The Contractor shall provide equipment for heating and applying bituminous material.  
Heating equipment and distributors shall meet the requirements of 407. 

B. The mechanical laydown equipment shall be mounted on a four-wheeled vehicle that is 
capable of driving over the fabric while it is being installed to control the tension on the 
material.  The laydown machine shall be equipped with clutches to adjust the roll tension 
and brooms to smooth out wrinkles during installation.  Manual laydown may be used only 
with written permission of the Engineer and only for areas inaccessible to the laydown 
machine. 

C. Installation of fiberglass/polyester interlayer shall be performed or supervised during 
installation by a trained and experienced installer certified by the manufacturer or his 
representative.  

PART 3 - EXECUTION 

3.1 SURFACE PREPARATION 

A. The cracks and entire road surface to be treated and at least one additional foot on each side 
shall be cleaned by sweeping, blowing, or other methods until all dust, mud, clay lumps, 
vegetation, and foreign material are removed entirely from the pavement before the 
bituminous material is applied.  Care shall be exercised to prevent material so removed from 
becoming missed with the new surface. 

3.2 APPLICATION OF ASPHALT SEALANT 

A. The application of the asphalt sealant shall conform to the applicable portions of 407.  The 
asphalt sealant shall be uniformly sprayed over the area to be covered by fabric at a rate of 
0.15 to 0.2 gallon per square yard. 

B. The quantity applied will vary with the surface condition of the existing pavement (degree of 
porosity, for example).  The fabric alone, under heat of the overlay, will absorb at least 0.10 
gallon per square yard.  Within intersections or other zones where vehicle breaking is 
commonplace, the application shall be reduced 20 percent.  The sealant shall be applied to an 
area two to six inches wider than the widths of the fabric being placed, but restricted to the 
area of immediate fabric laydown.  Application shall be by distributor with hand spraying 
allowed only where the distributor cannot be used.  Asphalt spills shall be cleaned from the 
road surface to avoid flushing and possible movement at these asphalt rich areas. 

C. The asphalt cement used as a sealant shall have distributor tank temperatures between 300° 
and 350° F to avoid damage to the fabric. 
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3.3 FABRIC PLACEMENT 
 

A. The fabric shall be placed on the asphalt sealant as soon as practical and before the tackiness 
of the sealant is lost.  There is no top or bottom side of the fabric and can be unrolled in 
either direction.  Fiberglass/polyester interlayer fabric is stiffer than conventional fabrics.  
The fabric shall be placed as smoothly as possible to avoid wrinkles.  Wrinkles severe 
enough to cause “folds” shall be slit and laid flat.  Small wrinkles which flatten under 
compaction are not detrimental to performance.  The fabric shall be broomed or squeegeed to 
remove air bubbles and make complete contact with the road surface as recommended by the 
fabric manufacturer.  The fabric shall be laid straight within the sealant area.  Due to stiffness 
the product will not bend or stretch around curves.  Fiberglass/polyester fabric should be 
placed around curves in shortened lengths. 

B. Longitudinal joints shall be made by overlapping the fabric two to four inches.  Transverse 
joints shall be made by overlapping the fabric four to six inches.  Additional sealant (about 
0.20 gal. per sq. yd.) shall be added to the joints as required.  The additional sealant for 
transverse joints may be applied by hand spraying or with mop and bucket if extreme care is 
taken to not exceed the specified rate. 

C. To enhance the bond of the fabric with the existing pavement and to smooth out any wrinkles 
or folds in the fabric, the Contractor shall be required to pneumatically roll the fabric after it 
is placed. 

Ambient temperature for installation should be 40°F and rising. 

3.4 TREATMENT OF THE APPLIED FABRIC PRIOR TO THE ASPHALT CONCRETE 
 
A. It is unnecessary to tack coat the fabric prior to placement of the overlay unless there are 

circumstances such as delay of overlay, dust accumulation, or under application of sealant 
which would make tack coating desirable.  If a tack coat is required, emulsified asphalt shall 
be applied at a rate of 0.02 to 0.05 gal. per sq. yd. residual asphalt.  Placement of the asphalt 
concrete overlay shall closely follow fabric laydown.  In the event that the sealant bleeds 
through the fabric before the asphalt concrete is placed it may be necessary to blot the 
sealant by spreading sand or asphalt concrete over the affected areas.  This will prevent any 
tendency for construction equipment to pick up the fabric when driving over it. 

 
B. Turning of the paver and other vehicles shall be gradual to avoid movement or damage to the 

membrane.  If it is necessary to open the road to traffic after fabric placement but prior to 
paving, it is advisable to spread a small amount of sand over the membrane to prevent tires 
from sticking to the sealant or puling up the fabric.  This practice is to be avoided if possible 
to prevent damage to the membrane. 

If rain prior to the overlay should cause a blistered appearance and some bond loss 
throughout the membrane.  It should be corrected by pneumatic rolling until adhesion is 
restored. 
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3.5 ASPHALT CONCRETE 
 

A. The asphalt concrete overlay shall conform to 401 except that the mixture shall be delivered 
to the paver at a temperature of 275°F to 335°F. 

 
 
 

END OF SECTION 320117.63 
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SECTION 321000 - PAVEMENT REPLACEMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

1.2 DESCRIPTION OF WORK 

A. The Contractor shall furnish all of the equipment, labor and materials necessary to install, 
replace, and/or restore existing pavement structures together with their respective 
appurtenances as shown on the plans and as specified herein.  This work shall include all of 
the subgrade preparation, subbase, base, intermediate pavement course(s), and finish 
pavement courses together with curbing, guttering, tack and/or prime coating, sealing and 
other pertinent work as necessary to meet the conditions of this contract. 

1.3 QUALITY ASSURANCE 

A. In addition to requirements of these specifications, comply with manufacturer's instructions 
and recommendations for work. 

1.4 REPAIR OR REPLACEMENT WORK 

A. For the repair and/or replacement of all existing pavement structures and their respective 
appurtenances that are removed and destroyed or otherwise damaged by the Contractor in 
the course of his performance of the work required under this contract, the Contractor shall 
furnish all equipment, labor, and materials as necessary to properly restore to a condition 
equal to that at his entry, and to the satisfaction of the Engineer, the Ohio Department of 
Transportation, the County Engineer, City Engineer, all cinder, slag, gravel, water-bound 
macadam, bituminous macadam, asphalt and brick or concrete driveways, curbs, sidewalks 
and roadways in strict accordance with the drawings and as specified herein. 

B. In general, this item will include concrete, steel reinforcement, brick, stone, slag, cinders, 
gravel, asphalt and other bituminous materials and curbs, gutters, driveway culverts, road 
and curb drains and the demolition, excavation and removal of existing driveways, 
sidewalks and roadways. 

1.5 REFERENCE TO OTHER PARTS 

A. Other sections of these specifications shall apply, as and where applicable to this section 
and such sections will be the same as though they were included in this section. 
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B. For all old work where pavement is being repaired and/or replaced as a result of damages 
occurring thereto during the course of the work of this contract, all clearing and grubbing, 
removal and storage of topsoil, excavation and/or placing of compacted fill and granular 
backfill, shall be done as required under other parts of these specifications. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Generally, for all repair and replacement work, all new materials shall match the existing 
and adjoining work in both composition and quality unless otherwise ordered, specified 
herein, and/or shown on the drawings.  In any stone driveway or roadway, the material used 
for stone fill shall conform to the existing material. 

PART 3 - EXECUTION 

3.1 CONSTRUCTION 

A. All pavement work shall be done in strict accordance with the specifications of the 
governmental body concerned and the latest ODOT specifications as applicable or at the 
direction of the Engineer. 

B. All pavements disturbed by the Contractor's operations shall be relaid to the thickness of 
the adjoining pavement and, in all cases, the restoring of pavements, shall apply both to 
foundation courses and to the wearing surface. 

C. Should cracks or settlements appear in adjoining pavements, the paving shall be removed to 
the extent necessary to secure firm and undisturbed bearing and shall be replaced in a 
satisfactory manner. 

D. No permanent pavement shall be installed, repaired, and/or restored unless, or until, in 
the opinion of the Engineer, the condition of the backfill is such as to properly support the 
pavement. 

E. Where new or replacement concrete pavement or base is placed adjacent to existing 
concrete pavement or base, contraction joints shall be provided in the new or replacement 
pavement so as to form a continuous joint with that in the existing pavement. 

3.2 ROADWAY SUBGRADE 

A. The entire area to be occupied by the roadways and parking areas shall be cleared, topsoil 
removed and stored, and the excavation or compacted fill made as required and brought to 
the proper cross-sections. Pipe trenches and other excavations shall be backfilled as 
required, and thoroughly compacted within the limits of the roadways or parking areas. 

 



44497B&C  REV. 05/29/26 321000 - 3 

B. After the surface of the subgrade has been properly shaped and before any stone or slag is 
placed, the entire subgrade shall be thoroughly rolled and compacted to a depth of 12 
inches under this section. Rolling shall be done with an approved type of self-propelled 
roller, weighing not less than ten (10) tons.  All hollows and depressions which develop 
during the rolling shall be filled with acceptable materials, and the subgrade rerolled.  The 
process of   filling and rolling shall be repeated until no depressions develop, and the entire 
subgrade has been brought to a uniform condition of stability. 

C. All places which, in the opinion of the Engineer   cannot be properly rolled, shall be 
tamped with handheld mechanically or pneumatically powered tampers. 

D. In making the compacted fill and in doing the final   subgrade rolling, the Contractor shall 
see that the material to be compacted and/or rolled has the proper moisture content to 
secure maximum compaction.  When, in the opinion of the Engineer, the material is too 
wet, the compacting shall be delayed until the   material has dried sufficiently.  When, in 
the opinion of the Engineer, the material is too dry, the material shall be sprinkled with 
water in an amount to secure the proper moisture content. 

3.3 TRAFFIC PAINT 
 

It shall be the responsibility of the Contractor to replace all existing pavement markings in 
the style and at the locations that existed prior to this work.  The Contractor shall make 
records of these markings as they exist and will supply these records to the Engineer prior 
to the start of any work.  In the absence of such documentation, the Owner’s discretion 
shall prevail.  Unless specifically paid for in other items, the cost of pavement marking 
replacement shall be included in the Contractor’s bid price of pavement. 

END OF SECTION 321000 
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SECTION 321200 - TACK COAT, TRACKLESS TACK, INTERMEDIATE AND SURFACE 
COURSE 

Description:  This work consists of preparing and treating a paved surface with NTSS-1HM 
Trackless Tack produced by Blacklidge Emulsions, Inc.  Meet all requirements of Construction 
and Material Specifications Item 407 Tack Coat except as noted below. 

Material:  Conform to the following typical physical properties: 
 
 Parameter     Test Method  MIN.  MAX.   
 Saybolt Furol Viscosity, SFS @ 25C  AASHTO T59  15  100 
 Storage Stability, 25 hours, %  AASHTO T59  ---  1 
 Storage Stability, 5 days, %   AASHTO T59  ---  5 
 Residue by Distillation, %   AASHTO T59  50  --- 
 Oil Distillate, %    AASHTO T59  ---  1 
 Sieve Test, %     AASHTO T59  ---  0.30  
 Test on Residue: 
 Penetration, @ 25C    AASHTO T49  ---  20 
 Softening Point Range Deg. C  AASHTO T53  65  --- 
 Solubility, %     AASHTO T44  97.5  --- 
 Original Binder DSR @ 82C   
 G*/SIN 8, 10 rad/sec    AASHTO T315 1.00  --- 
  
 Note:  Product should not contain filler such as clay, etc.  Keep from freezing.  Supply 

certified test data from an independent lab to the Engineer showing the material supplied 
was tested for and meets the above properties. 

Equipment.  All requirements of 407.03 apply.  See manufacturer’s representative for correct 
distributor settings.  Thoroughly clean all equipment if cationic emulsion was previously used. 

Weather Limitations.  All requirements of 407.04 apply. 

Preparation of Surface.  All requirements of 407.05 apply. 

Application of Asphalt Material.  Uniformly apply the asphalt material with a distributor per the 
requirements of 407.06 except as noted.  If product is stored for an extended period of time, prior 
to application, agitate or gently circulate the material.  All nozzles and spray patterns shall be 
identical to one another along the distributor spray bar.  The angle of the nozzle should be at a 15 
to 30 degree angle to the spray bar axis to maximize overlap or as recommended by the nozzle 
manufacturer.  Contact the manufacturer’s representative for required spray nozzle size, and 
distributor and nozzle settings.  Apply at a rate of 0.04 to 0.08 gallons per square yard.  
Recommended application temperature is 160°F. to 180°F.  Do not exceed 180°F.  Dilution is not 
allowed. 
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The Engineer and manufacturer’s representative will approve rate of application, temperature, 
distributor settings, and areas to be treated before application of the tack coat.  The Engineer will 
determine the actual application in gallons per square yard by a check on the project.  The 
application is considered satisfactory when the material is applied uniformly with no visible 
evidence of streaking or ridging and the application rate is ±10% of the specified rate. 

Contact Julia Miller, Office of Construction Administration if any placement or field performance 
issues exist. 
 

Method of Measurement.  All requirements of 407.07 apply. 

Basis of Payment.  All requirements of 407.08 apply. 

 
Usage Guidelines 
Trackless Tack 
The Ohio Department of Transportation  
August 2, 2010 

Who:   

The Ohio Department of Transportation (ODOT) is providing these guidelines for the use of a 
proprietary product for its tack coat used to bond bituminous asphalt pavement courses.  This 
product will be used by ODOT Contractors on projects selected based on specified parameters.  
These guidelines are for use by designers/engineers who are preparing plans that include ODOT 
Construction and Materials Specification (C&MS) Item 407 Tack Coat.  Although primarily to be 
used during plan preparation, these guidelines can be used for “already sold” projects when 
Trackless Tack is being considered to reduce tracking issues. 
 
What: 

Trackless Tack, NTSS-1HM is a proprietary product produced by Blacklidge Emulsions.  This 
product provides equal performance regarding bond strength as does ODOT’s standard specified 
tack coat (Item 407).  However, NTSS-1HM provides a trackless coating within approximately 10 
minutes. 
 
When: 

NTSS-1M Trackless Tack will be used when the cure time of Item 407 Tack Coat is deemed 
problematic for construction sequencing and therefore tack pick up occurs. 
 
Why: 

NTSS-1M Trackless Tack provides a safer work zone by eliminating tracking of slippery 
emulsified asphalt material (tack) onto adjacent roadways. 
 
Where: 

NTSS-1M trackless Tack can be used on any project that may have safety-related issues with 
tracked tack material, particularly those with temporary lane closures.  The use of Trackless Tack 
should be considered for project conditions that typically do not allow adequate time for proper 
cure of standard tack.  Designers are required to evaluate each project on a case-by-case basis for 
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potential safety-related concerns that would arise from tracking of tack onto adjacent roadways.  
Construction sequencing, roadway configuration, traffic volumes, and paving hour restrictions, 
among other factors, must be considered and evaluated before specifying Trackless Tack.  The 
designer/engineer shall use best-engineering practices to decide whether Trackless Tack use on a 
specified project is warranted. 
 
The following project conditions can be used as a guide to help determine applicability. 

Short Construction Zones 
Short construction zones do not allow sufficient tack cure time and perpetuate tack pick up 
and tracking.  Temporary construction zones are often kept as short as possible by paving 
contractors to alleviate issues with multiple cross roads and intersections that must be 
utilized by the traveling public during paving operations.  Traffic crossing and turning 
movements will pick up and track uncured tack to the adjacent roadways and therefore, 
contractors tend to keep zones shorter for better and safer traffic control. 
 
Urban Paving 
Paving in municipalities requires short construction zones in order to effectively control 
traffic due to high traffic counts, multiple cross streets, shopping areas, and driveways that 
create congested conditions.  Tack pick up and tracking is exacerbated in urban areas.  
Additionally, many cities and towns have restricted paving hours that also necessitate short 
zones. 
 
Night Paving 
Many interstate and interstate look-alike projects are restricted to paving only during night 
time hours.  Night time temperatures are typically lower and dew points are higher resulting 
in long tack cure times.  Since penalties are often assessed for exceeding nightly closure 
times, Contractors will not apply tack too far in front of the paver.  This allows the 
Contractor to manage risk associated with equipment and plant production issues.  This 
type of sequencing often does not allow time for tack to sufficiently cure and delivery 
trucks track the material into the high speed lanes. 
 

The use of Trackless Tack may be appropriate for project conditions other than those listed.  The 
designer/engineer can best determine whether the use of trackless tack will improve safety on a 
subject project by examining all variables. 
 
How: 

The use of NTSS-1M Trackless Tack shall be incorporated into plans using a plan note. 

The following separate pay items will be used: 

 Item 407E20000, Tack Coat, Trackless Tack, Intermediate Course 

 Item 407E20100, Tack Coat, Trackless Tack, Surface Course 

Design application rate will be the same as standard C&MS Item 07 Track Coat. 

The use of Trackless Tack will be monitored using these Item numbers.  Information that will be 
collected includes project type, location and quantity. 
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SECTION 321216 - ASPHALT CONCRETE PAVING AND MATERIALS 

SECTION 1 - MATERIALS 

1.1 The asphalt concrete mixture and installation thereof shall meet Ohio Department of 
Transportation (ODOT) Specifications except as modified in these specifications. 
 

1.2 In the ODOT Specifications substitute "Engineer" for "Department" (except as stated below 
in reference to ODOT 403 for Department VA testing and acceptance). 
 

1.3 No steel slag shall be used as coarse or fine aggregate for any asphalt concrete. 
 

1.4 All asphalt cement utilized on this project shall meet AASHTO Provisional Standard MP1 or 
any superseding AASHTO specification for performance graded asphalt cement binder in 
conformance with PG 64-22  for all surface courses and PG 64-22 for all intermediate and 
base courses. 

 
1.5 The following exceptions shall be made for the Asphalt Concrete: 

 
A. The coarse aggregate material shall be only limestone. 
B. Recycled Asphalt Product (R.A.P.) will be permitted per ODOT 401.04 with the 

following exceptions:  Maximum 0% R.A.P. for all surface courses and maximum 
25% R.A.P. for all intermediate courses. 

C. The Contractor shall provide documentation and certification to verify the above. 
 
1.6 Except where designated otherwise in the plans or specifications all asphalt concrete mixes 

shall be designed for medium traffic volumes.  Where light or heavy traffic pavements are 
designated in the plan, the contractor shall use an asphalt concrete mix designed for such 
traffic conditions. 

 
1.7 Acceptance of the mixture will be based upon the certification that the mixture was produced 

according to the approved JMF within the production control and composition tolerances of 
the specifications.  The Contractor shall hire and pay for an independent testing lab approved 
by the Engineer to perform all sampling, testing, monitoring, analysis and certification 
required by the Laboratory, Monitoring Team or Department in ODOT 403 and 441.  All 
work by the independent laboratory shall be performed by personnel with ODOT Level II 
Bituminous Concrete certification. 

 
1.8 ODOT 401.20 - "Asphalt Binder Price Adjustment" shall not apply to this contract. 
 
1.9 Monument box and valve box risers shall be East Jordan Iron Works No. 8626, No. 8631, or 

approved equal.  The Contractor shall follow the manufacturer's recommended installation 
procedure.  New manhole frames and grate or frame and cover shall be EJIW 1710. 

 
1.10 Brick used for manhole, catch basin, or inlet basin castings adjusted to grade under ODOT 

611.10 Method D.1. shall be red shale or clay sewer brick meeting the requirements of 
ASTM C32 sewer brick, grade SM. 
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1.11 Risers used for manhole castings adjusted to grade under ODOT 611.10 Method D.2. shall 
be manufactured by Manhole Systems, Model MS-101TB, or approved equal. 

 
1.12 All inlets and manholes shall be adjusted to grade after installation of the intermediate 

course(s), if any and prior to installation of the surface course. 
 
1.13 All materials delivered to this project must have been weighed on a platform scale with 

electronic imprinter to show gross, tare, and net weights.  No payment will be made for 
materials which are not correctly weighed as necessary.  Material weight shall not exceed the 
current legal allowable limit. 

 
1.14 Unless specified elsewhere in the specifications, material for berms shall be limestone only.  

Recycled concrete and asphalt concrete will not be permitted. 

SECTION 2 - PAVING EQUIPMENT 

2.1 All spreading equipment shall be self propelled.  The Contractor shall identify the make and 
model of the paving machine that will be used for the intermediate and surface courses for 
approval prior to the pre-construction meeting. 

 
2.2 All equipment, tools, and machines used in the performance of this work shall be maintained 

in satisfactory working order at all times.  The Contractor shall be prepared to furnish proof 
of certification that all equipment to be used on the project has been calibrated within the 
past six (6) months. 

SECTION 3 - GENERAL - PAVING 

3.1 All paving shall be done on a single-lane basis. 
 
3.2 If traffic loop detectors are encountered and broken, the Contractor is to repair as per local 

specifications.  The cost for this work will be paid under the loop detector replacement bid 
item, if any; at negotiated unit prices; or by time and materials as directed by the Engineer. 

 
3.3 Tack coat, Item 407, shall be applied at the rate of from 0.05 to 0.15 gallons per square yard 

as appropriate for the surface conditions with sand cover if required. 
 
3.4 Asphalt driveway aprons shall be matched to new pavement with 24" transition sections or as 

shown on the drawings or required by the Engineer.  The Contractor shall install apron 
wedge as required in the detailed drawings. 

 
3.5 Unless otherwise shown on the drawings, jointing of new to existing pavement shall be by 

milled butt joints six (6) feet in width (or as shown on the plans) from edge of pavement to 
edge of pavement.  Depth of this milled area shall equal the total of subsequent intermediate 
course and surface course as specified. 
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3.6 One (1) copy of each hauled/weighed material truck load ticket (plant ticket) for materials 
incorporated in this project shall be provided to the project representative daily.  All bulk 
materials delivered to this project must have been weighed on a platform scale with 
electronic imprinter to show gross, tar and net weights.  No payment will be made for 
materials which are not correctly weighed as necessary.  Material weight shall not exceed the 
current legal allowable limit. If a partial load is used, the Contractor's foreman and the 
project representative shall confer and come to an agreement as to what portion of the 
product was used.  The percent of material of this load, as reported by the project 
representative, is what shall be recorded as utilized. 

 
3.7 For variable depth courses where tonnage tickets are used for determining quantities for 

payment, the conversion to cubic yards shall be number of tons verified and approved by the 
Engineer divided by 2.00 regardless of the actual density of the mix. 

 
3.8 Positive drainage is to exist subsequent to the completion of the surface course.  The 

Contractor shall take any necessary measures to assure positive drainage of the surface 
course.  It shall be the responsibility of the Contractor to repair any low/puddled areas at his 
own cost by milling out the affected areas to a minimum depth equal to the nominal depth of 
the course being repaired and replacing with the specified asphalt concrete to grades that will 
correct the drainage problem. 

 
3.9 Surface tolerances for all completed surface courses shall be as noted in ODOT 401.19.  This 

tolerance shall apply regardless of whether or not an intermediate course is installed. 
 
3.10 At the direction of the Engineer, periodic weight checks of asphalt concrete in loaded trucks 

shall be made by the Contractor and verified by the Engineer. 
 
3.11 All quality control testing data performed on material incorporated into this project shall be 

forwarded to the Engineer for review as soon as it is available. 
 
3.12 Quantity verification (but not necessarily payment quantity) for all asphalt concrete 

incorporated into the work shall be by weight tickets as produced by the plant or supplier or 
other means approved by the Engineer.  Tack coat shall be verified by a ticket filled out and 
signed by the Contractor's tack truck driver based on weights taken or observations of level 
indicators.  All verification tickets are required to be submitted to the Engineer on the day 
the material is incorporated into the work; however, the Engineer may, at his sole discretion, 
accept verification tickets for any items up to seven (7) calendar days subsequent to the work 
being performed.  After that date additional verification tickets for material will not be 
accepted for consideration of payment. 

 
3.13 No work is to be performed without the presence of the Engineer or his designated Project 

Representative.    Forty-eight (48) hour advance notice of work shall be given to the 
Engineer and Owner by the Contractor. 

 
3.14 All edges of surface courses abutting curbs or other appurtenances shall be sealed with hot 

AC-20. 
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3.15 The asphalt concrete, intermediate or surface course work will conform to ODOT 
Items 448-1 – Intermediate and Surfaces Courses and 448-2 – Intermediate Course.  The 
paving foreman, at the Engineer’s request, will be required to correctly calculate the asphalt 
concrete “yield.”  “Yield” is defined as the rate of material used, in cubic yards, in proportion 
to the area paved.  The Contractor must be aware if he is under or over plan quantities for the 
area in question. 

SECTION 4 – PREPARATION BEFORE RESURFACING AND REPAIRS 

4.1 The Contractor is responsible for adequately preparing all roadways to the satisfaction of the 
Engineer, prior to beginning any resurfacing work.  This will include removing any debris, 
which is currently on the roadway, such as dirt, paper, weeds, or any other such substances 
which will interfere with the proper bonding of the new road surfaces to the old. 

 
4.2 The Contractor is to sweep all streets with an acceptable driven street sweeper/vacuum and 

must allow existing surfaces to dry prior to beginning resurfacing. 
 
4.3 Cost of this preparation is to be included in the unit price bid of all other items.  

No additional compensation will be allowed. 
 
4.4 At the direction of the Engineer, initial pavement repairs may be performed prior to 

pavement planing operations. 

SECTION 5 – TRAFFIC PAINT 

5.1 It shall be the responsibility of the Contractor to replace all existing pavement markings in 
the style and at the locations that existed prior to this work.  The Contractor shall make 
records of these markings as they exist and will supply these records to the Engineer prior to 
the start of any work.  In the absence of such documentation, the Owner’s discretion shall 
prevail.  Unless specifically paid for in other items, the cost of pavement marking 
replacement shall be included in the Contractor’s bid price of asphalt pavement. 

 
 
END OF SECTION 321216 



44497B&C  REV. 05/29/26 321216.10 - 1 

SECTION 321216.10 - VOID REDUCING ASPHALT MEMBRANE (VRAM) 

PART 1 - GENERAL 

As part of this project, the Contractor will be required to construct sections of cold longitudinal 
joints using Void Reducing Asphalt Membrane (VRAM) material at specified locations.  Provide 
additional core samples, loose mix samples and liquid material samples as directed by the Engineer.  
Construct all surface course cold longitudinal joints per a typical section using VRAM material and 
conforming with the following requirements. 
 
Materials.  Provide J-bank produced by Asphalt Materials, Inc. or other approved asphalt material as 
follows:   
 
Provide a base asphalt modified with styprene-butadiene diblock or triblock copolymer without oil 
extension, or a styrene-butadiene rubber elastomer.  Do not use air-blown asphalt, acid modification, 
or other modifiers. 
 

Test Test Requirement  Test Method 

Dynamic shear @ 82°C (unaged),  
G*/sin δ, kPa  

1.00 min. AASHTO T 315 

Creep stiffness @ -18°C (unaged), 
Stiffness (S), MPa m-value  

300 max. 
0.300 min. 

AASHTO T 313 

Ash, %  6.0 max. AASHTO T 111 

Elastic Recovery, 100 mm elongation,  
cut immediately, 25°C, %  

58 min. AASHTO T301 

Separation of Polymer, Difference in °C 
of the softening point (ring and ball)  

3 max. ASTM D7173,  
AASHTO T 53 

Migration of VRAM, %  50-75 ITM XYZ 

 
Equipment.  When a pressure distributor is used to apply the VRAM, equip the distributor with a 
heating and recirculating system along with a functioning auger agitating system or vertical shaft 
mixer in the hauling tank to prevent localized overheating. 
 
When a melter kettle is used to transport and apply the VRAM, use only oil jacketed double-boiler 
melter kettles with agitating and recirculating systems.  Material from the kettle may be dispensed 
through a pressure feed want with an applicator shoe or through a pressure feed wand into a hand-
operated “thermal push cart.” 
 
Preparation of Surface.  Prior to placing VRAM, clean the pavement surface area to be treated of all 
foreign materials deemed detrimental by the Engineer.  Only apply VRAM to surfaces that are dry 
and cleaned of all dust, debris, and any substances that will prevent the VRAM from adhering.  The 
VRAM may be placed before or after the tack coat placement.  When placed after the tack coat, 
ensure the tack coat is fully cured prior to placement of the VRAM. 
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Application of VRAM.  Apply VRAM to cold longitudinal joints under surface courses.  Only apply 
VRAM when the pavement surface temperature and the ambient temperature are a minimum of 40°F 
and rising. 
 
Apply VRAM material on the cold longitudinal joint as detailed below: 
   

Cold Longitudinal Joint            0.6 W    0.4 W    VRAM 
 

 
 
 
  
 

  
           
Apply VRAM at the width and application rate required according to the following table: 
  

VRAM Application Rate Table    
Overlay Thickness, (in.) 

 
VRAM Width, “W”, (in.) 

 
Application Rate [1], (lb./ft.)  

HMA Mixtures [2] 
 

1 15 0.95 
1-1/4 15 1.09 
1-1/2 15 1.22 
1-3/4 15 1.36 

2 15 1.49 
2-1/4 15 1.62 
2-1/2 15 1.76 
2-3/4 15 1.89 

3 15 2.03 
3-1/4 15 2.16 
3-1/2 15 2.30 
3-3/4 15 2.43 

4 15 2.57  
SMA Mixtures [2] 

 
1-1/2 12 0.83 
1-3/4 12 0.92 

2 12 1.00 
 
[1] The application rate has a surface demand for liquid included within it.  The nominal thickness of 
the VRAM may taper from the center of the application to a lesser thickness on the edge of the 
application.  The width and weight/foot shall be maintained. 
 
[2] In the event of a joint between an SMA and HMA mixture, the SMA application rate will be used. 
 

HMA Lift 
Being Placed 
 

xxxxxxxxxxxxxx
xxxxxxxxxxxxxx  
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Apply VRAM in a single pass with a pressure distributor, melter kettle, or hand-applied from a roll, 
for asphalt courses up to 1 in. (50 mm) in thickness.  Apply VRAM in two passes for asphalt courses 
between 2 and 4 in. (50 and 100 mm) in thickness.  Ensure the applied width of VRAM is within 
±1.5 in. (38 mm) of the width specified.  If the VRAM flows more than 2 in. (50 mm) from the 
initial placement width, immediately stop placement of VRAM and perform corrective actions.  
Coordinate the application of VRAM and placement of the asphalt mixture to ensure the center of 
the VRAM application is within ± 2.0 in. (50 mm) of the center of the asphalt pavement cold joint 
being constructed. 
 
If the VRAM material will be exposed to traffic prior to closing the longitudinal joint, shift the 
location of the centerline of the VRAM material about the joint centerline such that no more than a 
nominal 6 in. (152 mm) of material is exposed.  Do not open to traffic if width of exposed VRAM 
material is greater than 6 in. (152 mm). 
 
If the paving operation only allows VRAM to be placed on one side of the cold longitudinal joint at a 
time, coat the vertical face of the cold longitudinal joint with VRAM material in addition to the 
requirements above.  Do not seal the face of cold longitudinal joints as required per 401.17 when 
using VRAM for the cold longitudinal joint. 
 
Furnish a bill of lading for each tanker supplying material to the project.  Verify the application rate 
of VRAM within the first 1,000 ft. (305 m) of the day’s scheduled application length and every 
6,000 ft. (1,829 m) the remainder of the day.  For projects less than 3,000 ft. (914 m), the rate will be 
verified once.  Place a suitable paper or pan at a random location in the path of the placement for the 
VRAM.  After application of the VRAM, pick up the paper or pan and obtain the weight of material. 
 Calculate the weight per foot of VRAM.  Ensure the actual weight per foot of VRAM is within ± 15 
percent of the target weight/foot from the VRAM Application Rate Table.  Replace the VRAM in 
the areas where the samples are taken. 
 
When beginning placement of a run of VRAM, use a suitable release paper to cover previous VRAM 
application to prevent doubling up of thickness of VRAM. 
 
The VRAM must be suitable for construction traffic to drive on without pickup or tracking within 30 
minutes of placement.  If pickup or tracking occurs, immediately stop placement of VRAM and 
repair damaged areas. 
 
Prior to start of paving, ensure the paver end plate and any grade control devices are adequately 
raised above the finished height of the VRAM. 
 
Immediately stop placement of asphalt mixture and VRAM if flushing is noted in the asphalt 
surface. Do not continue placement of the asphalt mixture until the issue is corrected. 

END OF SECTION 321216.10 
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SECTION 321313.33 - PORTLAND CEMENT CONCRETE SEALING 

PART 1 - SUBMITTALS 

1.1 SUBMITTALS 
 

A. The Contractor shall submit technical information and a certified statement stating that the 
material to be furnished conforms to the material requirements of this section of the 
specifications. 

 
B. Copies of waybills and delivery tickets shall be submitted to the Contracting Officer during 

the progress of the work.  Before final payment is allowed, the Contractor shall file with the 
Contracting Officer certified waybills and delivery tickets for all concrete sealer used in the 
work. 

1.2. PORTLAND CEMENT CONCRETE SEALING TREATMENT 
 

A. The concrete sealer shall be an approved non-epoxy, non-silicone, non-toxic, non-
hydrophobic, non-solvent material, and shall meet the following qualifications and 
AASHTO and ASTM test performance criteria, based in accordance with the 
manufacturer's recommended rate of coverage. 

 
1. The penetrating sealer, after finished application, shall not darken, stain or discolor 

the treated concrete. 
 

2. Application of the sealer shall not alter the surface texture or form a film or coating 
on the surface, and shall be compatible with the concrete pavement joint materials. 

 
3. AASHTO T 259 Resistance of Concrete to Chloride Ion Penetration 

 
Sealer-treated test specimens shall exhibit the allowing average values when an 
average of 0.125 inches of the treated concrete specimen has been abraded from the 
surface to simulate 10-12 years of traffic wear.  Abrasion will be performed after 
treatment with sealer; and before ponding with chloride solution. 

 
Test 

 
Duration 

 
Average Absorbed CL 

 
Method Used 

 
Salt water ponding 

 
90 days 

 
2.50 lbs. per cubic yard 

 
AASHTO T259 

 
 

 
2160 hours 

 
Depth of Measurement: 

1/16" to 1/2" * 

 
AASHTO T260 

 
 

 
 

 
0.04 lbs. per cubic yard 

 
 

 
 

 
 

 
Depth of Measurement: 

1/2" to 1.0" 

 
 

 
* Based on abraded concrete specimens. 
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4. ASTM C672 Scaling Resistance of Concrete Surfaces 
 

Sealer-treated test specimens shall exhibit a 0 (zero) scale reading, and an 
improvement over untreated specimens after completion of a minimum of 50 freeze-
thaw cycles; or until a difference between treated and untreated specimens develops. 
 Example after 50 cycles: 

 
Specimen    Scale Rating 

 
Untreated    2+ (light to moderate scaling) 
Treated    0 (no scaling) 

 
5. AASHTO T161/ASTM C666 Resistance of Concrete to Rapid Freezing and Thawing 

 
Treated specimens shall demonstrate equal or better durability to surface scaling than 
the frost resistant concrete used as a control upon completion of the test after a 
minimum of 300 freeze-thaw cycles.  Example: 

 
 

Cycles 
 

Control 
 

Treated 
 

146 
 

Slight 
 

None 
 

237 
 

Slight 
 

Slight 
 

480 
 

Slight 
 

Slight 
 

6. ASTM C501 Relative Resistance to Wear 
 

Treated test specimens shall meet or exceed the improvement percentages as 
specified below on nominal 3,000 psi concrete after 1,000 revolutions: 

 
 

 
Specimen 

 
Average Abrasive 

Wear Index 

 
Average Depth  

of Wear 

 
Average Absolute 

Weight Loss 
 
Treated 

 
27.4 

 
.026   

 
3.227 gm 

 
Untreated 

 
19.9 

 
.033   

 
4.525 gm 

 
Improvement 

 
37.7% 

 
21.2% 

 
28.7%   

 
7. ASTM C882 Bond Strength of Epoxy-Resin Systems used with Concrete 

 
Test results shall demonstrate bond strength of treated samples equal to untreated 
samples used as a control. 
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8. Depth of Penetration 
 

Depth of Penetration shall be a minimum of 1/8 in. as demonstrated by successful 
testing in accordance with AASHTO T 2590 (based on abroad specimens). 

 
B. The concrete sealer to be used shall be SINAK Concrete Sealer or approved equivalent.  To 

be considered equivalent, the Contractor must submit the following with his bid.  Products 
submitted after the bid date will note be considered. 

 
1. Verifiable evidence from approved independent laboratory(s) confirming that the 

material proposed for consideration meets or exceeds the test criteria of each and 
every test set forth in this specification.  Any product that does not meet or exceed 
the results of all tests will not be considered. 

 
2. A written certification from the manufacturer that the material proposed for 

consideration meets all of the other requirements of this specification as listed in 
Paragraph B. above. 

 
3. The manufacturer's application instructions and procedures, and rate of coverage 

shall be included with all submittals for consideration. 

1.3 SURFACE PREPARATION 
 

A. The Contractor shall prepare surfaces to be sealed by thoroughly cleaning same with 
mechanical sweepers of an approved type and with wire brooms where necessary.  All 
surfaces to be treated shall be power washed with a high pressure washer.  To be clean, the 
surfaces shall be free of sand, clay, dust, salt, grease, oil, curing compound, and other 
foreign matter which might adversely affect the penetrating capability of the sealer. 

1.4 APPLICATION OF CONCRETE SEALER 
 

A. Equipment to be used shall be as recommended by the manufacturer and shall include a 
low pressure airless or gravity type sprayer with an application pressure of approximately 
40 psi, using a spray tip large enough to deliver an even fan spray without misting. 

 
B. Application of the concrete sealer shall be recommended by the manufacturer and in 

accordance with the following: 
 

1. The application shall consist of two coats minimum.  Each coat shall be in a light, 
even coat which shall be allowed to dry completely before continuing application.  
If a light sheen is visible when the second coat is fry, stop sealer application, and 
proceed to the water spray application. 
 
If no sheen is visible when the second coat is dry, repeat coats until a light sheen is 
apparent.  Immediately after the final seal coat has been applied and allowed to dry, 
a light, even water-spray shall be applied to all treated surfaces to ensure complete 
penetration of the sealer.  If a sheen is still visible after the water coat has dried, 
additional water coasts shall be applied until the sheen is no longer evident and the 
concrete finish appears dull. 
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Coverage rate for SINAK Concrete Sealer S-102 will generally average 300-500 
square feet per coat.  The manufacturer or approved distributor will be present during 
the application of the first 1,000 square feet application to insure proper application 
procedures are followed.  Based upon the first 1,000 square feet application, the 
manufacturer (or distributor) and the Project Engineer will agree upon a coverage 
rate to use for both coats within the range noted above. 

 
2. Weather Limitations 

 
Sealer should not be applied when temperatures are below 40°F or are expected to 
fall below 32°F within 24 hours or when rain is forecasted within 24 hours. 

1.5. WARRANTY 
 

A. The Manufacturer shall provide a 5-year warranty that shall cover labor and material for 
damages from water, freeze/thaw, salt, acid rain, and from surface deterioration due to 
reinforcing steel corrosion or from ultra-violet exposure. 

 
B. The warranty shall be valid even if the treated surfaces is abraded off to a depth of up to 

1/16-inch. 
 

C. The applicator shall be factory-trained and certified as competent, by the manufacturer with 
respect to the products specified herein.  The applicator shall provide proof of certification. 

 
Installation furnished by the factory certified applicator is required to qualify the project for 
the 5-year warranty. 

 
 
END OF SECTION 321313.33 
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SECTION 329200.19 – SEEDING AND MULCHING 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Installation of seeded areas shall be to the extent shown on Contract Drawings and shall 
include supplying all seed, topsoil, soil conditioning materials, mulching materials and 
watering, and the incorporation of these materials into the work as specified. 

 
B. The Contractor shall place topsoil at the depths specified in those areas requiring seeding.  

Topsoil shall be furnished by the Contractor. 

1.2 SUBMITTALS 
 

A. Product Data:  For the following: 
 
  1. Provide copies of soils tests for both new topsoil (provided) and onsite topsoil for 

review and approval. This applies to all areas that require seeding, including 
reconditioned areas. 

 
  2. Provide location of properties from which topsoil is to be obtained, names and 

addresses of owners, depth to be stripped, and crops grown in the past 2 years. 
 
  3. Provide the name of the seed supplier, name and phone number, list of the seed, 

including varieties of seed, labels, and an analysis of the seed for review, 4 weeks 
prior to the start of seeding. 

 
  4. Provide soil amendments information based on soils test requirements.  
 
  5. Hydroseed mixture, mulch and application rates prior to performing the work.   

1.3 QUALITY ASSURANCE 
 

A. Any subcontracted restoration work shall be performed by a qualified firm specializing in 
landscape work.  

 
B. The Contractor shall have a soils test done at his expense and analyzed by a state approved 

testing agency.  Soil tests shall be done on both the topsoil stockpiled from the site and 
new topsoil brought to the site.  A minimum of two (2) tests shall be done.  The tests shall 
include percent organic matter, pH, Buffer pH, Phosphorus, Exchangeable Potassium, 
Calcium, Magnesium, Cation Exchange Capacity and Percent Base Saturation with 
recommendations for nitrogen, phosphate, potash, magnesium and lime based on plant type 
and use.   
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C. Seed:  All seed specified shall meet O.D.O.T. specifications as to the percentage purity, 
weed seed, and germination.  All seed shall be approved by the State of Ohio, Department 
of Agriculture, Division of Plant Industry, and shall meet the requirements of these 
specifications.   

 
D. Packaged Materials:  Deliver packaged materials in containers showing weight, analysis, 

and name of manufacturer.  Protect materials from deterioration during delivery, and while 
stored at site. 

1.4 PROJECT CONDITIONS 
 

A. Utilities:  Determine location of underground utilities and perform work in a manner which 
will avoid possible damage.  Hand excavate, as required.  Maintain grade stakes set by 
others until removal is mutually agreed upon by parties concerned. 

 
B. Excavation:  When conditions detrimental to plant growth are encountered, such as rubble 

fill, adverse drainage conditions, or obstructions, such conditions shall be rectified by the 
Contractor before planting, with approval from the Owner’s Representative. 

 
C. Soil Stabilization:  The Contractor shall provide permanent or temporary soil stabilization 

to denuded areas within fifteen (15) days after final grade is reached on any portion of the 
site.  Any such area which will not be regraded for longer than fifteen (15) days shall also 
be stabilized.  Soil stabilization includes any measures which protect the soil from the 
erosive forces of raindrop impact and flowing water.  Applications include seeding and/or 
mulching, or the use of other erosion control measures as directed by the Owner’s 
Representative.  If necessary, the Contractor shall coordinate soil stabilization practices 
with the local Soil and Water Conservation District. 

 
D. Spring-sown work shall be installed between April 1st and May 30th and Fall-sown work 

shall be installed between September 1st and October 15th.  No permanent seeding shall 
take place between May 30th and September 1st and between October 15th and April 1st. 
The dates for seeding may be changed at the discretion of the Owner’s Representative. 

PART 2 - PRODUCTS 

2.1 TOPSOIL 
 

A. Topsoil shall be furnished by the Contractor.  Stockpiled material, if any, shall be utilized 
prior to obtaining additional topsoil. 

 
B. All topsoil shall conform to the U.S. Department of Agriculture soil texturing triangle and 

shall contain between 3% to 8% organic matter.  Topsoil shall be loamy and not consist of 
more than 38% clay.  New topsoil shall be screened to remove clay lumps, brush, weeds, 
litter, roots, stumps, stones larger than ½” in any dimension and any other extraneous or 
toxic matter harmful to plant growth. 

 
New topsoil shall be obtained only from naturally well drained sites where topsoil occurs in 
a depth of not less than 4".  Do not obtain from bogs or marshes.  
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C. Soil amendments shall be added according to the soils test requirements.  Amendments can 
include, but are not limited to fertilizer, lime, compost, sand, and organic matter.  Organic 
matter shall consist of composted leaves or other approved material. 

2.2 SEED 
 

A. Seed shall be vendor mixed, delivered in original bags and shall be proportioned as 
follows: 

  
Common Name     Proportion by Weight 
 
Kentucky Blue Grass     50% 
Perennial Rye      50% 

2.3 MULCH 
 

A. Mulch shall be clean straw free of seed and weed seed. 
 
 1. Anchoring for mulch shall be an ODOT specified SS-1 at 60 gal./ton non-toxic 

 tackifier such as Hydro-stik, or equal, or by securing with a photo degradable netting. 
 
B. If hydroseeding is used, wood fiber mulching material shall be used and shall consist of 

virgin wood fibers manufactured expressly from whole wood chips and shall conform to  
the following specifications. 

 
- Moisture content    10.0% + 3.0% 
- Organic content     99.2% + 0.8% O.D. Basis 
- pH                                                   4.8 + 0.5 
- Water holding capacity, minimum          1,000 
  (grams of water per 100 grams of fiber) 

 
Wood fiber mulching material shall be processed in such a manner as to contain no growth 
or germination inhibiting factors, and must contain a biodegradable green dye to aid in 
visual metering during application.  

PART 3 - EXECUTION 

3.1 PREPARATION - GENERAL 
 

A. Rough grading to a depth necessary to accept the specified thickness of topsoil must be 
approved prior to placing topsoil. 

 
B. Loosen subgrade, remove any stones greater than ½” in any dimension.  Remove sticks, 

roots, rubbish, and other extraneous matter.  
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C. Spread topsoil to a minimum depth of 4 inches, to meet lines, grades, and elevations shown 
on plan, after light rolling and natural settlement.  Remove sticks, roots, rubbish, stones 
greater than 1/2" in any dimension, and other extraneous matter.  Topsoil shall be tilled 
thoroughly by plowing, disking, harrowing, or other approved methods.  Add specified soil 
amendments and mix thoroughly into the topsoil. 

 
D. Preparation of Unchanged Grades:  Where seed is to be planted in areas that have not been 

altered or disturbed by excavating, grading, or stripping operations, prepare soil for 
planting as follows:  Till to a depth of not less than 6 inches.  Apply soil amendments and 
initial fertilizers as specified.  Remove high areas and fill in depressions.  Till soil to a 
homogenous mixture of fine texture, free of lumps, clods, stones, roots and other 
extraneous matter.  Soils test requirements apply here as well. 

 
1. Prior to preparation of unchanged areas, remove existing grass, vegetation and turf.  

Dispose of such material outside of project limits.  Do not turn existing vegetation over 
 into soil being prepared for seed. 

If necessary, supply and install topsoil in areas where there is no topsoil left after 
vegetation has been removed.  

 
2. Apply specified soil amendments at rates specified in the soils test and thoroughly mix 

into upper 2 inches of topsoil.  Add topsoil if existing grade has less than 4" of topsoil. 
Delay application of amendments if planting will not follow within two (2) days. 

 
E. Fine grade areas to smooth, even surface with loose, uniformly fine texture.  Roll, rake, and 

drag lawn areas, remove ridges and fill depressions, as required to meet finish grades.  
Remove sticks, roots, rubbish, stones greater than 1/2" in any dimension, and other 
extraneous matter. Limit fine grading to areas which can be planted immediately after 
grading. 

 
F. Moisten prepared areas before planting if soil is dry. Water thoroughly and allow surface 

moisture to dry before planting lawns.  Do not create a muddy soil condition. 
 

G. Restore areas to specified condition, if eroded or otherwise disturbed, after fine grading and 
prior to planting. 

3.2 SEEDING 

A. Do not use wet seed or seed that is moldy or otherwise damaged in transit or storage.  Seed 
shall not be sown when the ground is frozen, muddy, or when weather conditions prevent 
proper soil preparation, interference with sowing and/or proper incorporation of seed into 
the soil. 

 
B. Sow seed using a spreader or hydroseeder.  Do not seed when wind velocity exceeds 5 

miles per hour.  Distribute seed evenly over entire area by sowing 3 lbs. per 1000 S.F. at 
right angles to each other.  Total amount to equal a minimum of 6 lbs. per 1000 S.F.  

 
C. For seed sown with a spreader, mulch shall be spread uniformly to form a continuous 

blanket at a rate of 100 lbs. per 1,000 S.F.  Mulch shall be 1 1/2" loose measurement over 
seeded areas and shall be anchored. 
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D. Contractor has the option to hydroseed large lawn areas, using equipment specifically 
designed for such application.  The rate of application of wood fiber mulching materials is 
40 lbs./1,000 S.F.  Contractor shall not hydroseed within close proximity to buildings and 
structures, or when unfavorable wind conditions may blow the hydroseed material onto the 
structure. Contractor shall clean all areas not to be seeded of overspray. 

 
E. The seeded area shall be watered, as soon as the seed is applied, at the rate of 120 gallons 

per 1000 square feet.  The water shall be applied by means of a hydroseeder or a water tank 
under pressure with a nozzle that will produce a spray that will not dislodge the mulching 
material.  Cost of this watering shall be included in the cost of seeding and mulching. 

3.3 DORMANT SEEDING METHOD 
 

A. Seeding shall not take place from October 15 through November 20.  During this period 
prepare the seed bed, add the required amounts of lime and fertilizer, and other 
amendments, then mulch and anchor. 

 
B. From November 20 through April 1, when soil conditions permit, prepare the seed bed, 

lime and fertilize, apply the selected seed mixture, mulch, and anchor.  Increase the seeding 
rate by 50 percent. 

3.4 RECONDITIONING EXISTING LAWNS 
 

A. A soils test shall be required for existing lawns prior to any reconditioning.   
 
B. Recondition all existing lawn areas damaged by Contractor’s operations including storage 

of materials and equipment and movement of vehicles.  Also recondition existing lawn 
areas where minor regrading is required. 

 
C. Provide soil amendments as called for in the soils test.  

 
D. Provide new topsoil, as required, to fill low spots and meet new finish grades. 

 
E. Cultivate bare and compacted areas according to the topsoil specifications. 

 
F. Remove diseased and unsatisfactory lawn areas; do not bury into soil.  Remove topsoil 

containing foreign materials resulting from the Contractor's operations, including oil 
drippings, stone, gravel, and other loose building materials.  

 
G. All work shall be the same as for new seeding. 

 
H. Water newly planted seed areas.  Maintenance of reconditioned lawns shall be the same as 

maintenance of new lawns. 
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3.5 ESTABLISHMENT 

A. Maintain work areas as long as necessary to establish a uniformly close stand of grass over 
the entire lawn area.  A uniformly close stand of grass is defined as the seeded areas having 
90%+ coverage of grass at 60 days after seeding.  90%+ coverage is defined as very little or 
no dirt showing when seeded area is viewed from directly overhead. 

 
B. Maintain lawns by watering, fertilizing, weeding, mowing, trimming, and other operations 

such as rolling, regrading and replanting as required to establish a smooth acceptable lawn. 
 

1. Mowing 
a. Mow lawn areas during the period of maintenance to a height of 2 inches 

whenever the height of the grass becomes 3 inches.  A minimum of 3 mowings 
is required during the period of maintenance.  

2. Refertilizing 
a. Distribute fertilizer on the seeded area between August 15 and October 15, 

during the period when grass is dry, and in accordance with the manufacturer’s 
recommendations.  The fertilizer shall be as specified in the soils test. 

3. Reseeding 
a. Reseed with the seed specified for the original seeding, at the rate of 4 lbs. per 

1,000 S.F. in a manner which will cause minimum disturbance to the existing 
stand of grass and at an angle of not less than 15 degrees from the direction of 
rows of prior seeding. 

4. Watering 
a. The Contractor shall keep all work areas watered daily to achieve satisfactory 

growth.  Water shall be applied at a rate of 120 gallons per 1,000 square feet.  
If water is listed as a pay item, it shall be separately paid for based on the 
actual amount of water used, measured in thousands of gallons. 

5. Any mulching which has been displaced shall be repaired immediately.  Any seed 
work which has been disturbed or damaged from the displacement of mulch shall be 
repaired prior to remulching. 

3.6 INSPECTION AND ACCEPTANCE 

A. When seeding work is complete and an acceptable stand of growth is attained, the 
Contractor shall request the Owner’s Representative to make an inspection to determine 
final acceptance. 

 
B. Acceptance shall be based upon achieving a vigorous uniformly stand of the specified 

grasses.  If some areas are satisfactory and some are not, acceptance may be made in 
blocks, provided they are definable or bounded by readily identified permanent surfaces, 
structures, or other reference means.  Partial acceptance decisions may be made by the 
Owner’s Representative.  Excessive fragmentation into accepted and unaccepted areas shall 

 not be allowed.  Unaccepted areas shall be maintained by the Contractor until acceptable. 

C. No payment shall be made until areas are accepted. 

D. All seeded areas shall be guaranteed for one full growing season to commence upon final 
acceptance of the areas. 

 
END OF SECTION 329200.19 
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STANDARD SPECIFICATIONS 
 

 
1. The "Construction and Material Specifications" of the State of Ohio Department of 

Transportation (ODOT), 2023 edition, current ODOT supplemental specifications, and 
current ODOT standard drawings shall govern work and materials which are not specified or 
modified herein or on the project Contract Drawings.  All references to "the Department" 
shall be changed to "the Owner or his Representative."  The project Contract Drawings and 
Specifications, in the event of a discrepancy, shall supersede the ODOT Specifications. 

 
The absence of an “As Per Plan” designation on some item descriptions in the proposal for 
which there are clear and controlling plan notes, specifications, or other requirements does 
not relieve the Contractor of the responsibility to read, bid and construct those particular 
items in accordance with the governing plan notes, specifications, or other requirements and 
the Contractor shall have no basis of claim based upon an “order of precedence”. 

 
 ODOT 104.02 D., 611.04, 611.12, and 611.13 shall not apply to this project. 
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SPECIFIC PROJECT REQUIREMENTS 
 
 
1 - CONTACT DURING BIDDING 

1.1 All questions during bidding should be addressed to Peter Formica, P.E., who can be reached 
at Verdantas, LLC., 8150 Sterling Court, Mentor, Ohio 44060 at (440) 530-2210. 

 
2 - CORRECTION PERIOD 

2.1 The Correction Period in Section 13.07 of the General Conditions shall be changed from a 
one (1) year to a two (2) year period. 

 
3 - INSURANCE 

3.1 Section SC-5.04(D) of the Supplementary Conditions shall be deleted and no "all risk 
builders risk" or "installation floater" insurance need be purchased by the Contractor.  

 
3.2 See the following Bid Set Sections for Insurance Requirements:  

A. Section 1, Instructions to Bidders, Part 10 Insurance 
B. Section 3, General Conditions, Article 5 Bonds and Insurance (EJCDC) or Article 11 

Insurance and Bonds (AIA), whichever is used in the Bid Set 
C. Section 4, Supplemental Conditions 

 
4 - WORKING HOURS 

4.1 No work shall be performed between the hours of 7:30 PM and 7:30 AM nor on Saturday, 
Sunday, or legal Holidays, without written permission of the Owner. 

 
5 - PROJECT COMPLETION 

5.1 All work including restoration and clean-up shall be completed no later than the contract 
completion date.  Failure to complete all work within the allotted time will result 
in assessment of liquidated damages.  Upon completion of all work and written notification 
of same by the Contractor, the Engineer and Owner will compile a punch list.  The punch list 
will be sent to the Contractor.  All punch list work shall be completed to the satisfaction 
of the Engineer and the Owner within 14 days after receipt of the punch list.  Failure to 
complete the punch list work within the allotted time will result in assessment of 
liquidated damages.  

 
6 - GENERAL 
 
6.1 The making of this improvement will not require the closing of the roadway to through 

traffic.  Local access to abutting properties shall be maintained at all times.  Access to all 
driveways shall also be maintained at all times excepting the time when concrete pavement 
and concrete drive aprons are curing. 

 
6.2 It shall be the responsibility of the Contractor to maintain safe and satisfactory access, 

vehicular and pedestrian, to all abutting properties within the project.  The Contractor shall 
furnish, maintain, and subsequently remove all necessary safeguards such as barricades, 
barriers, temporary pavement, lighting, flagmen, temporary guardrail, detour and 



 
 SR.2 

construction signing and other traffic controls so as to avoid damage and/or injury and to 
ensure the safety of vehicles and persons using the roadway during construction both 
within and outside of the project limits. 

 
  Maintenance of traffic shall be governed by the "Ohio Manual of Uniform Traffic Control 

Devices" for streets and highways, hereinafter referred to as the Manual or the OMUTCD, 
and as supplemented by the pertinent items of the State of Ohio Department of 
Transportation Construction and Material Specifications and the following requirements: 
 
All signs, drums, barrels or lane markings for traffic control during construction shall be in 
place prior to any construction. 
 
The Contractor will be required to provide, erect, maintain (in proper position, clean, 
legible and in good working condition) and remove all lights, signs, sign supports, 
barricades, drums and all other traffic control devices necessary for the maintenance 
of traffic. 
 
The safety of pedestrian traffic shall be considered at all times.  It shall be the Contractor's 
responsibility to provide lights, signs, barricades and other warnings, to physically separate 
the pedestrian from hazards incidental to the installation of the required traffic control 
devices such as anchor bolts, open excavation, etc. 
 
The cost of providing, installing, maintaining and removing all traffic control devices 
required to maintain traffic during construction including lights, signs, sign supports, drums 
and barricades and temporary pavement marking shall be included in the unit prices 
stipulated for the various items of the proposal. 

 
In order to maintain local and driveway access, the Contractor shall furnish and install a 
6-inch minimum traffic compacted surface, Type A or B in accordance with ODOT 
Item 410 including necessary water and calcium chloride in accordance with ODOT 
Item 616 as directed by the Engineer. 
 
No separate payment will be made for maintaining traffic including providing traffic 
compacted surfaces, other temporary roadways, traffic control and all other safeguards.  
Cost for maintaining traffic including all materials, labor and equipment for construction, 
maintenance and subsequent removal shall be included in the unit prices stipulated for the 
various items of the proposal. 
 

6.3 Materials of work for "as directed" items shall not be ordered for the delivery to the project 
or work performed until authorized by the Engineer. 

 
6.4 Manholes, catch basins, monument boxes, water valve boxes and other casting will be 

raised or lowered flush with the new surface.  Any meter or valve box encountered within 
the work site shall be exposed.  Payment for this work shall be included in the unit price 
bid for other items of work except when bid as a separate item. 
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6.5 Before the City will approve and accept the work and release the guaranty retainer, the 
Contractor shall furnish the City a written report indicating the resolution of any and all 
property damage claims filed with the Contractor by any party during the construction 
period.  The information to be supplied shall include, but not be limited to, name of 
claimant, date filed with the Contractor, name of insurance company and/or adjustor 
handling claim, how claim was resolved and if claim was not resolved for the full amount, 
a statement indicating the reason for such action. 

 
6.6 It shall be the responsibility of the Contractor to apply when ordered by the Owner water or 

calcium chloride for the alleviation or prevention of dust nuisance originating from his 
construction activities.  Sufficient quantities of calcium chloride shall be stored on the job 
site at all times to be used for dust control.  The cost of dust control shall be included in the 
unit bid prices for all items of the proposal. 

 
6.7 All pavement removal and replacement, new pavement and associated roadway work shall 

be in accordance with the State of Ohio Department of Transportation, hereinafter referred 
to as "ODOT," construction and material specifications, standard construction drawings 
and supplemental specifications, latest issue, with the modifications as set forth in 
these specifications. 

 
7 - LAWN RESTORATION 
 
7.1 Prior to start of construction the Contractor shall inventory treelawns for existing 

ornamental landscape features.  Any landscape feature disturbed or damaged by the 
Contractor's action shall be restored to its original condition.  Cost of inventory and 
restoration shall be included in the unit price bid for lawn restoration. 

 
7.2 Restoration of treelawns and grass areas in easements shall be performed by a landscape 

contractor to be approved by the City Engineer and Service Director.  The landscape 
contractor must be experienced in commercial installations and provide references and 
other detailed information to enable the owner to judge his experience and capability to 
perform the work. 
 
Grass areas to be restored shall be seeded unless otherwise shown on the Contract 
drawings. 
 
The seed shall be placed on a four (4) inch bed of topsoil that has been rolled, raked, and 
brought to an even surface. 
 
Topsoil shall be shredded and be free of roots and weeds.  The contractor shall provide 
topsoil samples and sources of supply to the Engineer for approval prior to delivery of the 
material to the job site. 
 

7.3 All seeded areas shall be guaranteed for three years to commence upon final acceptance of 
the areas. 
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8 - NOTICE TO RESIDENTS 
 
8.1 The Contractor shall pay for and include in his bid for other items, all necessary costs for 

notifying each Resident by a Form Letter prior to the pavement replacement, as will be 
mentioned in the pre-construction meeting. 

 
8.2 A copy of the Form Letter shall be forwarded to the City of Wickliffe's Director of Public 

Service for his approval prior to the letters being distributed to Residents. 
 
8.3 No work shall be performed by the Contractor until Form Letters have been distributed to 

each Resident three (3) days prior to the anticipated start of construction. 
 
8.4 Failure to properly notify affected Resident will be sufficient cause to prohibit the Contractor 

from working until proper corrective action is taken at no penalty to the City. 
 
9 - CONCRETE MATERIAL 
 
9.1 All new Portland cement concrete pavement, curb, drives, sidewalk, and ramps shall be 

sealed with SINAK S-102 in accordance with Section 321313.33.  The concrete shall be 
cured immediately after placement with a self-degrading curing compound such as EZ 
StripTM  Cure DR, Water Based Resin, or equal.  All exposed areas to be treated shall be 
broomed and high pressure power washed prior to application of the penetrating sealer. 

 
9.2 All concrete  utilized on this project: 1) All aggregate shall meet the requirements of ODOT 

703.02, Loss, sodium sulfate soundness test, 12% maximum; 2) If #57 or #67 size coarse 
aggregate is used, it shall be tested in accordance with ASTM C666 Procedure B, and meet 
the requirements of ODOT 703.13.  Copies of actual test reports and manufacturers 
certifications are required and shall be representative of the aggregate source proposed for 
use and shall be no more than y months old to time of submittal; 3) All surfaces shall be 
sealed with an approved cure and seal, not standard ODOT curing compound. 

 
10 - GRINDINGS 
 
10.1 Up to 5 truckloads of grindings shall remain the property of the Owner.  The Contractor, 

at no additional expense to the Owner, shall stockpile this material at a location to be 
determined by the Owner.   Remaining grindings shall become the property of 
the Contractor. 

 
11 - PERIODIC PAYMENTS 
 
11.1 This project is expected to be funded in whole or in part by the OPWC.  The Contractor shall 

comply with all requirements of this program.  The periodic payments to the Contractor may 
be made in whole or in part through the OPWC.  In Paragraph 14.02 C.1 of the General 
Conditions change “ten days” to “sixty days”. 

 
 
END OF SECTION 
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 PREVAILING WAGE RATES 
        



PREVAILING WAGES 
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The Contractor agrees that each individual employed by the Contractor or any Subcontractor and 
engaged in work on the project under this Contract shall be paid the prevailing wage established by the 
Ohio Department of Commerce Division of Industrial Compliance (https://com.ohio.gov/divisions-
and-programs/industrial-compliance/wage-and-hour/guides-and-resources/view-prevailing-wage-
rates). This shall occur regardless of any contractual relationship which  may be said to exist between 
the Contractor or any Subcontractor and such individual. 

The Prevailing Wage Determination Schedule for this project is attached.  If the Contractor needs a 
wage determination for any trade not included herein,  he shall contact the Owner's Prevailing Wage 
Coordinator. 

     Prevailing Wage Orientation Meeting
After award of contract the prime contractor and all approved subcontractors shall participate in a 
prevailing wage orientation meeting.

Prevailing Wage No Work Performed Report
 The Prime Contractor and all Subcontractors shall submit Prevailing Wage Reports weekly 
form the first week of work until the final week of work.  This includes weeks when no work is 
performed.  Contractors shall submit a Prevailing Wage Report or the included Non-Performing 
Week/No Work Report.  All prevailing wage reports submitted must be signed. 



Prevailing Wage Determination Cover Letter

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO 
BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the 
date of the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the 
contract is awarded.” The expiration date of this wage schedule is listed above for your convenience only. This wage 
determination is not intended as a blanket determination to be used for all projects during this period without prior approval of 
this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of the 
specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and 
laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior 
to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code (the 
basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract 
regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates contained 
in this schedule include the effective dates and wage rates currently on file. In cases where future effective dates are not 
included in this schedule, modifications to the wage schedule will be furnished to the Prevailing Wage Coordinator appointed 
by the public authority as soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage 
Rates specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement 
to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such 
program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any 
contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public 
authority shall appoint one of his own employees to act as the prevailing wage coordinator for said contract. The duties of the 
prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is 
required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract, 
the contractor shall furnish each employee not covered by a collective bargaining agreement or understanding between 
employers and bona fide organizations of Labor with individual written notification of the job classification to which the 
employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of 
pay and the fringe payments, and the identity of the prevailing wage Coordinator appointed by the public authority. The 
contractor or subcontractor shall furnish the same notification to each affected employee every time the job classification of 
the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.

THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference 
guidelines and forms are included in this packet to be helpful in the compliance of the Prevailing Wage law.) 

1/1
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PREVAILING WAGE THRESHOLD LEVELS
IMPORTANT NOTICE 

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a 
public improvement, the Public Authority shall have the Ohio Department of Commerce-Division of 
Industrial Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages 
for workers employed on the public improvement. The wage determination must be included in the project 
specifications and printed on the bidding blanks where work is done by contract. 

“New” construction threshold for Building Construction: $250,000 

“Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” threshold level for Building 
Construction: 

$75,000 

As of January 1, 2026:

“New” construction that involves roads, streets, alleys, 
sewers, ditches and other works connected to road or bridge 
construction threshold level has been adjusted to: 

$101,201 

“Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” that involves roads, streets, alleys, 
sewers, ditches and other works connected to road or bridge 
construction threshold level has been adjusted to: 

$30,320 

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.
B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor
Index published by McGraw-Hill’s Engineering News-Record, but may not increase or decrease more
than 3% for any year.

If there are questions concerning this notification, please contact: 
Bureau of Wage and Hour Administration 

6606 Tussing Road, PO Box 4009 
Reynoldsburg, Ohio 43068-9009 

Phone: 614-644-2239 
Fax: 614-728-8639 
www.com.ohio.gov 
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 Help us improve our website! Take a brief 1–2 minute survey to share
your experience using the Ohio Department of Commerce website.

Prevailing Wage Contractor Responsibilities

This is a summary of prevailing wage contractors’ responsibilities. For more detailed information please refer

to Chapter 4115 of the Ohio  Revised Code

Collapse All Sections

General Information

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public

funds when the total overall project cost is  fairly estimated to be more than $250,000 for new

construction or $75,000 for reconstruction, enlargement, alteration, repair, remodeling,  renovation, or


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https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fforms.office.com%2Fg%2FrVvw4J3bL4&data=05%7C02%7CLuis.Hernandez%40com.ohio.gov%7C884939f4969440b507c008de3f39a81d%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C639017714020232712%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=9luVzJTE0fPDRmd0ilsm5ujymXhJvYecO4ZqpbCIxW0%3D&reserved=0
https://codes.ohio.gov/ohio-revised-code/chapter-4115
https://com.ohio.gov/wps/portal/gov/com/home
https://com.ohio.gov/wps/portal/gov/com/home


painting. 

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public

funds when the total overall project cost is  fairly estimated to be more than $98,974 for new

construction that involves roads, streets, alleys, sewers, ditches and other works connected to road or

bridge construction or $29,653 for reconstruction, enlargement, alteration, repair, remodeling,

renovation, or painting of a public improvement that involves roads, streets, alleys, sewers, ditches

and other works connected to road or bridge construction.

a. Thresholds are to be adjusted biennially by the Administrator of Ohio Department

of Commerce, Division of Industrial Compliance and  Labor, Bureau of Wage and

Hour Administration

b. Biennial adjustments to threshold levels are made according to the Price Deflator

for Construction Index, United States Department of  Commerce, Bureau of the Census*, but

may not increase or decrease more than 3% for any year

Penalties for violation

Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed.

Intentional Violations

If an intentional violation is determined to have occurred, the contractor is prohibited from

contracting directly or indirectly with any public authority for the construction of a public

improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any

provision" of the prevailing wage law and includes but is not limited to the following actions: 

Intentional failure to submit payroll reports as required, or knowingly submitting false or

erroneous reports.

Intentional misclassification of employees for the purpose of reducing wages.

Intentional misclassification of employees as independent contractors or as apprentices.

Intentional failure to pay the prevailing wage.

Intentional failure to comply with the allowable ratio of apprentices to skilled workers as

required by the regulations established by Ohio  Department of Commerce, Division of Industrial

Compliance and Labor, Bureau of Wage and Hour Administration.




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Intentionally employing an officer, of a contractor or subcontractor, that is known to be

prohibited from contracting, directly or indirectly,  with a public authority.

Responsibilities

A. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the Ohio

Department of Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and

Hour Administration, for the classification of work being performed.

1. Wage rate schedules include all modifications, corrections, escalations, or reductions to

wage rates issued for the project.

2. Overtime must be paid at time and one-half the employee's base hourly rate. Fringe

benefits are paid at straight time rate for all hours  including overtime.

3. Prevailing wages must be paid in full without any deduction for food, lodging,

transportation, use of tools, etc.; unless, the employee  has voluntarily consented to these

deductions in writing. The public authority and the Director of Ohio Department of

Commerce,  Division of Industrial Compliance and Labor, Bureau of Wage and Hour

Administration - must approve these deductions as fair and reasonable. Consent and

approval must be obtained before starting the project. 

B. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate

schedules.

1. Apprentices must be registered with the U.S. Department of Labor Bureau of

Apprenticeship and Training.

2. Contractors must provide the Prevailing Wage Coordinator a copy of the Apprenticeship

Agreement for each apprentice on the project.

C. Keep full and accurate payroll records available for inspection by any authorized

representative of the Ohio Department of Commerce, Division of Industrial Compliance, and

Labor, Bureau of Wage and Hour Administration or the contracting public authority, including

the Prevailing Wage Coordinator. Records should include but are not limited to:

1. Time cards, time sheets, daily work records, etc.

2. Payroll ledger\journals and canceled checks\check register.

3. Fringe benefit records must include program, address, account number, & canceled

checks.


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4. Records made in connection with the public improvement must not be removed from

the State for one year following the completion of the project.

5. Out-of-State Corporations must submit to the Ohio Secretary of State the full name and

address of their Statutory Agent in Ohio.

D. Prevailing Wage Rate Schedule must be posted on the job site where it is accessible to all

employees.

E. Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator with your

project dates to schedule reporting of your payrolls.

F. Supply the Prevailing Wage Coordinator a list of all subcontractors including the name,

address, and telephone number for each.

1. Contractors are responsible for their subcontractors’ compliance with requirements of

Chapter 4115 of the Ohio Revised Code. 

G. Before employees start work on the project, supply them with written notification of their job

classification, prevailing wage rate, fringe benefit amounts, and the name of the Prevailing Wage

Coordinator for the project. A copy of the completed signed notification should be submitted to

Prevailing Wage Coordinator.

H. Supply all subcontractors with the Prevailing Wage Rates and changes.

I. Submit certified payrolls within two (2) weeks after the initial pay period. Payrolls must include

the following information:

1. Employees’ names, addresses, and social security numbers.

a. Corporate officers/owners/partners and any salaried personnel who do physical

work on the project are considered employees. All rate and reporting requirements

are applicable to these individuals.

2. Employees’ work classification.

a. Be specific about the laborers and/or operators (Group)

b. For all apprentices, show level/year and percent of journeyman’s rate

3. Hours worked on the project for each employee.

a. The number of hours worked in each day and the total number of hours worked

each week.

4. Hourly rate for each employee.

a. The minimum rate paid must be the wage rate for the appropriate classification.

The Department’s Wage Rate Schedule sets this rate.

b. All overtime worked is to be paid at time and one-half for all hours worked more

than forty (40) per week.
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5. Where fringes are paid into a bona fide plan instead of cash, list each benefit and

amount per hour paid to program for each employee.

a. When the amount contributed to the fringe benefit plan and the total number of

hours worked by the employee on all projects for the year are documented, the

hourly amount is calculated by dividing the total contribution of the employer by

the total number of hours  worked by the employee.

b. When the amount contributed to the fringe benefit is documented but not the

total hours worked, the hourly amount is calculated by  dividing the total yearly

contribution by 2080.

6. Gross amount earned on all projects during the pay period.

7. Total deductions from employee’s wages.

8. Net amount paid.

J. The reports shall be certified by the contractor, subcontractor, or duly appointed agent stating

that the payroll is correct and complete;  and that the wage rates shown are not less than those

required by the O.R.C. 4115.

K. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of the

project.
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INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS 
 
General:  

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio’s Prevailing Wage 
Law.  This form meets the reporting requirements established by Ohio Revised Code Chapter 4115.   The use of this form is not mandatory; 
employers may submit their own forms if all of the required information is included.  This form may be reproduced, or additional copies 
obtained from:  

Ohio Department of Commerce 
Division of Industrial Compliance 
Bureau of Wage and Hour Administration 
6606 Tussing Road, P.O. Box 4009 
Reynoldsburg, Ohio 43068-9009     

    614-644-2239 
    www.com.ohio.gov 
Certified Payroll Heading: 

Employer name and address: Company’s full name and address…Indicate if the company is a subcontractor. 
Subcontractor: Check and list the name of the General Contractor or Prime. 
Project: Name and location of the project, including county. 
Contracting Public Authority: Name and address of the contracting public authority… (Owner of the project).   

  Week Ending: Month, day, and year for last day of reporting period. 
Payroll #: Indicates first, second, third, etc. payroll filed by the company for the project.  
Page indicator: number of pages included in the report. 
Project Number: Determined by the public authority…If there is no number leave blank. 

 
Payroll Information by column: 
 

1. Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical 
labor on the project.  The Social Security number is required; the last four digits may be permitted by the public authority. Corporate 
officers, partners, and salaried employees are considered employees and must be paid the prevailing rate.  Individual sole 
proprietors do not have to pay themselves prevailing rate but must report their hours on the project.  
 

2. Work Class: List classification of work performed by employee.  If unsure of work classification, consult the Ohio Department of 
Commerce-Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration.  Employees working more than one 
classification should have separate line entries for each classification.  Indicate what year/level for Apprentices.  Be specific when 
using laborer and operator classifications; for example, Backhoe Operator or Asphalt Laborer or by “Group”. 

 
3. Hours Worked, Day & Date:  In the first row of column 3, enter days of the company’s pay period for example; M   T   W   TH  F  S   

S.  The second row is for the date that corresponds with each day for the pay period.   In the employee information section, enter 
the number of hours worked on the prevailing wage project and which day the hours were worked.  Separate rows are labeled for 
(ST) straight time hours and (OT) overtime hours.  All hours worked after 40, must be paid at the appropriate overtime rate.  

 
4. Project Total Hours: Total the hours entered for pay period. 

 
5. Base Rate: Enter actual rate per hour paid to the employee.  The overtime hourly rate is time and one-half the base rate listed in the 

prevailing wage schedule plus fringe benefits at straight time rate.  The prevailing wage schedule lists the base rate plus fringe 
benefit amounts.  These amounts added together equal the total prevailing wage rate.  Employers must pay this total amount in one 
of three ways. 
1) Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for 

fringe benefits. 
2) Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans. 
3) Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than 

those listed in schedule. 
 

6. Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours “X” base rate should equal 
project gross. 

 
7.             Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the Cash space.  If fringe benefits are paid to             

                                approved plans as listed in the prevailing wage rate schedule, mark the space Approved Plans.  If fringe benefits are paid partially                      
                                in the base rate and partially to approved plans, mark the space Cash & Approved Plans.  List the hourly amount paid to approved                      
                                plans for each fringe.  If payments are not made on a per hour basis, calculate the hourly fringe credit by dividing the yearly 
                                employer contribution by the lesser of:  hours actually worked in the year (these must be documented) or 2080.  Fringe benefits   
                                include: Employer’s share of health insurance, life insurance, retirement plan, bonus/profit sharing, sick pay, holiday pay, personal  

leave, vacation, and education/training programs.  If unsure of a possible fringe benefit, contact the Ohio Department of Commerce-
Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration. 

 
8. Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs. 

 
9. Total Gross All Jobs: Gross amount earned in the pay period for all hours worked. 

 
10. Self-explanatory. 

 
11. Self-explanatory. 
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Prevailing Wage Notification to Employee 
4115.05: …the contractor or subcontractor shall furnish each employee NOT covered by a collective bargaining agreement 
written notification of the job classification to which the employee is assigned, the prevailing wage determined to be applicable to 
that classification, separated into the hourly rate of pay and the fringe payments, and the identity of the prevailing wage 
coordinator appointed by the public authority. The contractor or subcontractor shall furnish the same notification to each affected 
employee every time the job classification of the employee is changed. 

Project Name: Project Number: 

Contractor: 

Project Location: 

Prevailing Wage Coordinator Employee 
Public Authority: Name: 

Name of PWC: Street: 

Street: City: 
City: State/Zip: 
State: Phone Number: 
Zip: Email: 
Phone: Last 4 Digits of SS#: 

You will be performing work on this project that falls under these classifications.  You will be paid the appropriate 
rate for the type of work you are performing. 

Classification: Prevailing Wage 
Rate Total Package: 

Minus your 
fringe benefits*: 

Your hourly base 
rate and overtime: 

/ 
/ 
/ 
/ 
/ 
/ 

Hourly fringe benefits paid on your behalf by this company (Yearly amount the company pays divided by 2080): 

Fringe Amount Fringe Amount 
Health Insurance Vacation 
Life Pension Holiday 
Pension Sick Pay 
Other (Specify): Training 
Other (Specify): Total Hourly Fringes * 

Contractor’s Signature: Date: 

Employee’s Signature: Date: 
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Certified payroll Report for Non-Performing Week 

Owner: 

Project: 

Prime Contractor: 

Subcontractor (if subcontractor report): 

For week beginning on: 

For week ending on: 

Payroll Number: 

Project Number: 

CERTIFICATION FOR NON-PERFORMING WEEK 

I, __________________________ (Name of PWC), the undersigned, am the Prevailing Wage 
Coordinator with the authority to act for and on behalf of  ____________________ (Company  
Name), do hereby certify under penalty of perjury that no work was performed for the week 
referenced above.   

Signature 

Name, Prevailing Wage Coordinator 
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��ŝsf�7������hd������������<��
�����2��]��
�;W��
��im�̂����
��m�g
�2�[����
�m�a
n����]��
�a:Wm�4��������a�dd��:�����	�2�
��������2m��		�[����
�������
����d��d��b��]U�����]����
��s7sf�[�����m�̂����
�m�g�2��d���]��t�=���
���7
U]���
�m�_�
��2�g
2�a��t��m�̂

U�[�����h<��
��u�=�	
�im�
��2�
�����/
�2���m�c������	����2	���

vwxywz{|�}~xz��� �������������������������������

�����~ww����������������w��������������w������ xwx



����������	�
�����
�����
���������������
���
����
���������� �!� ��"�#�$�%�&'����(�)��*#$+�#���$,��-�.	�������	�/
��	�01�2�3��4�
��3�5���3�����	6�����7���
� )8�� �9/:;<1=><>?�7 )��*#.	�������	 @**�A#����+�#�<1B<0B><>? �-$#�(�+�#�<1B<0B><>?!� ��"�#�$ C��� ��D���*�#���EF��#$ G����-A�H���CI�( J-#����!" K���#�F�"�#�LM! ���$�-� NOO�J�P Q�AP N��I�#E K#8�� R@)@J�STU VG&)�STU)��$$�*�A�#�-� DL"256�.	�������� WXY�Z> W0�[< W1�1\ W<�XY W<�<< WY�ZX W1�<< W<�<< W<�<< W[\�Y> W0\�?X.]��̂_�����̂ ����
��� WX[�>Z W0�[< W1�<? W<�X[ W<�<< W\�Z? W1�<< W<�<< W<�<< W[X�?1 W01�>X.]��̂_�����̂ ����
��̀ WX>�XZ W0�[< W<�Y0 W<�X> W<�<< W0�0? W1�<< W<�<< W<�<< WZY�\Y W??�<?6������
��	�6��		�/
���
� WX[�>Z W0�[< W1�<? W<�X[ W<�<< W\�Z? W1�<< W<�<< W<�<< W[X�?1 W01�>X6������
��	�6��		��̂ ����
� WX>�XZ W0�[< W<�Y0 W<�X> W<�<< W0�0? W1�<< W<�<< W<�<< WZY�\Y W??�<?a�
��3_���<=1>�_
����.b̂ W>[�[< W0�[< W<�00 W<�>? W<�<< W?�1> W1�<< W<�<< W<�<< WZ1�1[ W[X�Y<a�
��3_���<=1>�_
����.b̂��B:6/ W>\�1[ W0�[< W<�\Z W<�>\ W<�<< W?�0? W1�<< W<�<< W<�<< WZZ�[X W[\�?<a�
��3_���1����
��_
�� W>\�1[ W0�[< W<�\Z W<�>\ W<�<< W?�0? W1�<< W<�<< W<�<< WZZ�[X W[\�?<a�
��3_���1����
��_
���B:6/ WXX�Z0 W0�[< W1�<< W<�XX W<�<< W\�<X W1�<< W<�<< W<�<< W[1�XX W?\�<?NOO���#�A� ���A��# DL"1���1<<<���� \<�<<<<<< WX1�[Z W0�[< W<�Y[ W<�X> W<�<< W0�[0 W1�<< W<�<< W<�<< WZ\�\\ W?Z�?[>�3�1<<<���� \[�<<<<<< WXX�[1 W0�[< W1�<1 W<�XZ W<�<< W\�<Z W1�<< W<�<< W<�<< W[1�Z< W?\�1?X�3�1<<<���� Y<�<<<<<< WX[�Z\ W0�[< W1�<? W<�X[ W<�<< W\�[1 W1�<< W<�<< W<�<< W[X�Y< W01�?ZZ���1<<<���� Y[�<<<<<< WX0�Z[ W0�[< W1�1> W<�X0 W<�<< W\�YY W1�<< W<�<< W<�<< W[?�ZX W0[�1?&O�A����)��AI��#�-��c-#������d����	���5��_7����_�������
���"�#�-e1f�g
�����_���/���_����
�e1f��̂ �̂������hI��$(�A#�-��ST�(��-#�$�$O�A����iI��$(�A#�-�����-#�U�3�_�j����	��3j������7�	�j�������j���4	��k�j�̀�	_
��j�̀�
��j�̀��	��j�:���
		j�:��_ �̂�4�j�:	���j�:	��_
��j�:	���
�j�:
	�_7����j�:
��
��
�j�:����
�3j�:����
4�j�6����j�6�	�����j�l������	3jl������j�l����	��j�a�		��j�a���4�j�a�����j�a�������j���_�	�
�j�������
�j���4�	��3j��
����4j��
	_��j�g����
�j�g������
�j�m�
bj�/���j�/�������j�/�����4j�/
4��j�/
����j�n�3��
�j�n��
���4j�n���
�jn�3���j�n��4�j�n�����j�n��_�j�n
��
�j�n
��4
_���j�n
�4��j�n
��
�j�n�����4�_j�;
7	�j�o����j�o�������j�o���j�o
���4�j�o��7	�j�5���	��3j�5
��j�
��
�
j�
��	7�j�
����j�
�__��j�p��_7�		jp���������j�2��
�j�q���
�j�r�����j�r�����4�
�j�r����&O�A����hI��$(�A#�-����c-#�+�#���$p�����
����̂ 	̂�����
�̂�
s�����3���4����3��
������
����3��2�3��4�
��3�5���3�����	�6�����7���
���
��������
���
����
���	�������	����	�����j�_�����̂�	��������3�����	��	�����������
��̂�
s�����

tuvwuxyz�{|vx�}~ ���������}���������������}�����

�����|uu����������������u��������������u������ vuv



����������	�
�����
�����
���������������
���
����
���������� �!� ��"�#�$�%�&'����(�)��*#$+�#���$,��-�.	�������	�/
��	�01�2
����3����2�4�
������4� )5�� �6/789:;:9:<�= )��*#.	�������	 >**�?#����+�#�9@A9BA:9:< �-$#�(�+�#�9@A9BA:9:<!� ��"�#�$ C��� ��D���*�#���EF��#$ G����-?�H���CI�( J-#����!" K���#�F�"�#�LM! ���$�-� NOO�J�P Q�?P N��I�#E K#5�� R>)>J�STU VG&)�STU)��$$�*�?�#�-� DL".	�������	�W����		���X���������W Y@Z�@[ Y0�:Z Y1�9B Y9�99 Y9�99 Y1�00 Y9�99 Y9�99 Y9�99 Y<Z�<0 YB@�10W����		���X����������WW Y@@�@0 Y0�:Z Y1�99 Y9�99 Y9�99 Y1�B0 Y9�99 Y9�99 Y9�99 Y<@�:[ YZ[�[\W����		���]�̂���_�� Y@@�@0 Y0�:Z Y1�99 Y9�99 Y9�99 Y1�B0 Y9�99 Y9�99 Y9�99 Y<@�:[ YZ[�[\.̀��̂_�����̂ ����
��WW Y:<�[\ Y0�:Z Y9�0Z Y9�99 Y9�99 Y1�:Z Y9�99 Y9�99 Y9�99 Y@<�:@ Y<B�0:7�=	��
̂	���� Y@Z�@[ Y0�:Z Y1�9B Y9�99 Y9�99 Y1�00 Y9�99 Y9�99 Y9�99 Y<Z�<0 YB@�10a�
��4�3��b���cA73/ Y1B�B[ Y0�:Z Y9�Z9 Y9�99 Y9�99 Y9�\@ Y9�99 Y9�99 Y9�99 Y:Z�:0 Y@@�B:a�
��4_�� Y1<�Z0 Y0�:Z Y9�<< Y9�99 Y9�99 Y9�0@ Y9�99 Y9�99 Y9�99 Y::�[[ Y@9�:\J������$ ���?��# DL"X�������d Z9�919999 Y10�09 Y0�:Z Y9�Z@ Y9�99 Y9�\[ Y9�99 Y9�99 Y9�99 Y9�99 Y:B�@0 Y@Z�::X�������. Z\�999999 Y:9�Z@ Y0�:Z Y9�B: Y9�99 Y1�9@ Y9�99 Y9�99 Y9�99 Y9�99 Y:[�<@ Y@[�B[X�������3 BB�999999 Y:@�@B Y0�:Z Y9�09 Y9�99 Y1�10 Y9�99 Y9�99 Y9�99 Y9�99 Y@:�<\ Y<<�1BX�������7 0<�999999 Y:B�1[ Y0�:Z Y9�0[ Y9�99 Y1�@1 Y9�99 Y9�99 Y9�99 Y9�99 Y@Z�Z< Y<\�B@X�������e \:�999999 Y:[�9: Y0�:Z Y9�\0 Y9�99 Y1�<Z Y9�99 Y9�99 Y9�99 Y9�99 Y@\�Z[ YZ@�19X�������� [9�999999 Y@1�\Z Y0�:Z Y9�[B Y9�99 Y1�Z[ Y9�99 Y9�99 Y9�99 Y9�99 Y<1�BZ YZ0�Z\&O�?����)��?I��#�-��f-#�"�#�-1X��������
�1�g
�����_��hI��$(�?#�-��ST�(��-#�$�$O�?����iI��$(�?#�-�����-#�U�4�_�j����	��4j������=�	�j�������j���k	��l�j�e�	_
��j�e�
��j�e��	��j�7���
		j�7��_ �̂�k�j�7	���j�7	��_
��j�7	���
�j�7
	�_=����j�7
��
��
�j�7����
�4j�7����
k�j�3����j�3�	�����j�d������	4j�d������jd����	��j�a�		��j�a���k�j�a�����j�a�������j���_�	�
�j�������
�j���k�	��4j��
����kj��
	_��j�g����
�j�g������
�j�m�
nj�/���j�/�������j�/�����kj�/
k��j�/
����j�o�4��
�j�o��
���kj�o���
�j�o�4���j�o��k�jo�����j�o��_�j�o
��
�j�o
��k
_���j�o
�k��j�o
��
�j�o�����k�_j�8
=	�j�p����j�p�������j�p���j�p
���k�j�p��=	�j�]���	��4j�]
��j�
��
�
j�
��	=�j�
����j�
�__��j�X��_=�		j�X���������j�q��
�j�2���
�jc�����j�c�����k�
�j�c����&O�?����hI��$(�?#�-����f-#�+�#���$7�=	��
̂	����r�W��̂������4������	�����
����=	��j����	�l������	��j���4��b�	����������_����
�������������������7
b����
�4���
������������	���
��
�����	��̂	����������_
������;̂�

���
b����k��W����		j��̂	���j�����j��4���̂������=	�������k��

	��
��_��������	��̀��̂_�����X������		����	�4�������̂	����k�
����=����W����		���X����������Wr�o������
���		���̂�����
����	�̂�
�����4���=	���
����X��������
����	�4�������	j��4��k�
��4j���4�_���
	���
����o������
���
���
��	�_=���4�����=�������o������b���		������

	����̀����4��
�̂���
�_��������������o����=���=	���
�=�����̂
���=	���
�������������
���������������		���_���o�����	�
���b��73/�	���������4���b�����	�����Z��������n̂���������W����		���]�̂���_��r�p���
�_�������
����̂�����kj������		��kj���4�������k�̂�
�����4�7�X2����b������W����		���X����������WWr���b�����	����������������
����	�̂�
�����4�7�X2��n̂���������o������b��������
�	�4k��
����4��k�
��4j������	j���4�_���
	���
����o����=���=	���
��	�_=���4�
̂������=�������o������b��73/��o������b���		��

	����4�4��
�̂���
�_��������������.̀��̂_�����̂ ����
��WWr��=	���
�
̂��������4�kk���4�������
��=���������������b�����	�����@�������
���n̂����������4�_������b����b�	�4�73/�	��������a�
��4_���cA73/r�o�����b����b�	�4�73/�	���������4�=���=	���
�̂���
�_��������������r��	�_=��k�̂
	��j�̂�		��k�4
���k���j�_����k��̂�_������	j���4�k�����k��̂ �̂
̂�������

	���
������s
=��o������b�����	�����Z�����t���n̂��������a�
��4_��r�p���
�_��������������r��	�_=��k�̂
	��j�̂�		��k�4
���k���j�_����k��̂�_������	j���4�k�����k��̂ �̂
̂�������

	���
������s
=��.n̂��������9;Z�������

uvwxvyz{�|}w|�~� ���������~���������������~�����

�����}vv����������������v��������������v������ wvw



����������	�
�����
�����
���������������
���
����
���������� �!� ��"�#�$�%�&'����(�)��*#$+�#���$,��-�.	�/��
��0
��	�12 )3�� �4056718979:�; )��*#.	�/��
� <**�=#����+�#�7>?11?979: �-$#�(�+�#�7>?11?979:!� ��"�#�$ @��� ��A���*�#���BC��#$ D����-=�E���@F�( G-#���!" H���#�C�"�#�IJ! ���$�-� KLL�G�M N�=M K��F�#B H#3�� O<)<G�PQR SD&)�PQR)��$$�*�=�#�-� AI".	�/��
��T������� U::�V9 U1:�>2 U11�7: U7�WV UV�>9 U17�27 U9�V7 U7�77 U7�77 U11>�>9 U1X:�VWKLL���#�=� ���=��# AI"78:Y
�����Z�
;���
� V7�777777 U>>�9: U7�77 U7�77 U7�77 U9�77 U7�77 U7�77 U7�77 U7�77 U>V�9: UV1�W[1������� VV�777777 U>:�V[ U1:�>2 U11�7: U7�WV U9�97 U17�27 U1�>W U7�77 U7�77 U2[�1V U[2�XV9�\����� :V�777777 UX>�9X U1:�>2 U11�7: U7�WV U9�V[ U17�27 U1�:> U7�77 U7�77 UW:�XX U17W�7:>�\����� 27�777777 UX:�V: U1:�>2 U11�7: U7�WV U9�2[ U17�27 U1�2V U7�77 U7�77 U[7�7W U11>�>:X������� W7�777777 UV>�99 U1:�>2 U11�7: U7�WV U>�1[ U17�27 U9�77 U7�77 U7�77 U[2�>[ U19X�77����������T������� W7�777777 UV>�99 U1:�>2 U11�7: U7�WV UX�9: U17�27 U9�77 U7�77 U7�77 U[W�X: U19V�72��	]�� 27�777777 UX:�V: U1:�>2 U11�7: U7�WV U>�29 U17�27 U1�2V U7�77 U7�77 U[1�71 U11X�9[&L�=����)��=F��#�-��̂-#�_�����
�̀�:a��
���Y]	
�������\���V�������;���\�
����b�	����
��	��������
���		��
�����
���\c�Wa��
���Y]	
�����
/���V�������;���\�
����b�	����
��	��������
���		��
����
���\������̀��
	�\���Z��"�#�-1�d
�����Y����
�1��]]�������1�d
�����Y����
�1���	]��1�d
�����Y����
�1�����������T�������eF��$(�=#�-��PQ�(��-#�$�$L�=����fF��$(�=#�-�����-#�R�����;�	�c�5����
b�c�.���c�g���b�c�0���c�0
����&L�=����eF��$(�=#�-����̂-#�+�#���$

hijkilmn�opjh�qr stuvwx�y�qvtzu{|{}~��u~t�q�v�u|

x����pii��v�w����x{��~�zi�u~t�u�tstuvwxistuvwx jij



����������	�
�����
�����
���������������
���
����
���������� �!� ��"�#�$�%�&'����(�)��*#$+�#���$,��-�.	�/����0
��	�121 )3�� �4056718979:�; )��*#.	�/��� <**�=#����+�#�7:>91>979: �-$#�(�+�#�7:>91>979:!� ��"�#�$ ?��� ��@���*�#���AB��#$ C����-=�D���?E�( F-#���!" G���#�B�"�#�HI! ���$�-� JKK�F�L M�=L J��E�#A G#3�� N<)<F�OPQ RC&)�OPQ)��$$�*�=�#�-� @H".	�/��� ST:�U9 SU�:9 S11�:2 S7�V: S7�77 S7�77 S7�77 S7�77 S7�77 S:W�VW SW:�VTJKK���#�=� ���=��# @H"1���X��� Y7�777777 S91�:: SU�:9 S1�79 S7�V: S7�77 S7�77 S7�77 S7�77 S7�77 ST9�:V SVT�T99�Z�X��� W7�777777 S9:�1V SU�:9 ST�:9 S7�V: S7�77 S7�77 S7�77 S7�77 S7�77 ST2�YT S:1�91T�Z�X��� 27�777777 S92�WV SU�:9 SW�YU S7�V: S7�77 S7�77 S7�77 S7�77 S7�77 SVY�V7 SY7�WYV���X��� U7�777777 ST9�TT SU�:9 S2�:T S7�V: S7�77 S7�77 S7�77 S7�77 S7�77 S:7�2T SYY�UU&K�=����)��=E��#�-��[-#�6
��\����	���	��	���
����
��������	����������
��"�#�-1�]
�����̂ ����
�1��\\�������_E��$(�=#�-��OP�(��-#�$�$K�=����̀E��$(�=#�-�����-#�Q�����;�	�a�5����
b�a�c���da�.���b�a����
�a�0���a�0
����a�e�Z���da�f
���b�da�
�̂ ^��d&K�=����_E��$(�=#�-����[-#�
����������������������
��
��g
����T7:���Z�������������;
��Z����	����
��f
���b��5
������h
		
��g
����T7:������
��
�g
����29a��
		
��g
����29�������
��������������
��
��g
�����29a2���Z�9W1a��
		
��g
����9W1��
�����
�e�Z����5
�����	����������
�g
����UVa��
		
��g
����UV��
�����
�g
����T7Ta��
		
��g
����T7T������
�g
����9:9a��
		
��g
����9:9��
�����
�g
����12a��
		
��g
����12�������
�g
����T71a��
		
��T71��
�����
�g
����1Y9a��
		
��g
����1Y9�������
�g
����:2a��
		
�g
����:2��
�����
��������	��Z�5
�����	���a��
		
���������	��Z�5
�����	�����i�����������\����
��g
����V��
�����
�0����c�����������j����Z����
��
��0
��	�121��0
��	121���������j����Z����
��
���		�\�
j�����;��	��
������\�
\�����������;
�Z����
�������;
k��g
�������Z>
������������
��a������k�����5
�����	�����������Z�k�Z��;�������0
��	�121���Z���
�����l��
�a�����j����Z����
�����
�	���
������
�����	����+�#���$��b��f��m��		��
������Z�����Z��
������\��\
���
�������b���̂ �������;���b��
�����������n����������������̂ \	
����;����\\
���Z�;���n��\̂ ������������b����
̂ �
����\��Z����
̂ �������		�
���

��
����;��	Z��b�
�������������i�����
������		������k����Z��ZZ���
��	�S1�:7�\����
���

opqrpstu�vwqo�xy z{|}~����x}{�|�������|�{�x�}�|�

�����wpp��}�~�����������p�|�{�|�{z{|}~�pz{|}~� qpq



����������	�
�����
�����
���������������
���
����
���������� �!� ��"�#�$�%�&'����(�)��*#$+�#���$,��-�.�
��
�����/
��	�01 )2�� �3/456078689�: )��*#.�
��
���� ;**�<#����+�#�6=>60>8689 �-$#�(�+�#�6?>8@>8689!� ��"�#�$ A��� ��B���*�#���CD��#$ E����-<�F���AG�( H-#����!" I���#�D�"�#�JK! ���$�-� LMM�H�N O�<N L��G�#C I#2�� P;);H�QRS TE&)�QRS)��$$�*�<�#�-� BJ".�
��
���� UV@�?W U@�0? U06�66 U6�18 U8�=6 UW�66 U6�66 U6�66 U6�66 U9@�W? UW@�=WLMM���#�<� ���<��# BJ"0���X����7�0���9�Y
���� 96�666666 U8V�9@ U@�0? U06�66 U6�18 U8�=6 UW�66 U6�66 U6�66 U6�66 U=?�6= U9=�@60���X����7�8�Z�9�Y
���� 9=�666666 U8=�99 U@�0? U06�66 U6�18 U8�=6 UW�66 U6�66 U6�66 U6�66 U=9�68 U9W�W=8�Z�X����7�0���9�Y
���� 16�666666 U81�9? U@�0? U06�66 U6�18 U8�=6 UW�66 U6�66 U6�66 U6�66 U=W�66 U10�W88�Z�X����7�8�Z�9�Y
���� 1=�666666 U8@�90 U@�0? U06�66 U6�18 U8�=6 UW�66 U6�66 U6�66 U6�66 U=@�@1 U1?�1WV�Z�X����7�0���9�Y
���� W6�666666 UV0�=W U@�0? U06�66 U6�18 U8�=6 UW�66 U6�66 U6�66 U6�66 U90�@? U11�1VV�Z�X����7�8�Z�9�Y
���� W=�666666 UVV�=9 U@�0? U06�66 U6�18 U8�=6 UW�66 U6�66 U6�66 U6�66 U9V�@8 UW6�16?���X����7�0���9�Y
���� @6�666666 UV=�=V U@�0? U06�66 U6�18 U8�=6 UW�66 U6�66 U6�66 U6�66 U9=�W@ UWV�99?���X����7�8�Z�9�Y
���� @=�666666 UV1�=0 U@�0? U06�66 U6�18 U8�=6 UW�66 U6�66 U6�66 U6�66 U91�W1 UW9�9V&M�<����)��<G��#�-��[-#�"�#�-?�\
�����]����
�0��̂ �̂�������
��
��������	�_
��V�\
�����]����
�0��̂ �̂�������
��̀
Z�_
��8�\
�����]����
�0��̂ �̂�������
��a�������bc�
���	�
���c�
����������Z�����]����	�_
��0��̂ �̂��������
���d����
������b�e��b0�\
�����]����
�8��̂ �̂�������̀
�Z����
�b��b����Z�

��Z�f�������8�\
�����]����
�8��̂ �̂�������g�	
�Z��b���Z�h�����
��
��/�b���e��b��Y����	�i������jG��$(�<#�-��QR�(��-#�$�$M�<����kG��$(�<#�-�����-#�S���	��Zlc������:�	�c�4����
b�c�h���c�e���b�c����
�c�/���c�/
����c�Y�Z���c�������lc�m
���b�c�
�]]��&M�<����jG��$(�<#�-����[-#�_h
i�f�g5n�̀X�/.5ho�
��Z����c����
�7�4
	�]:����d������
�����
�
��Z�����f���p��Z>
��/����h���qr�4
	�]:����d������
�����
�̂�������̀
����?r�̀
����?��
�����
�̂�������̀
����@@r���
]�̀
����@@��
�����
�
	Z�̀
���88?�7��		�������
����
����������
������:
��Z����	��������
�:�������������s����Z����
��
��/
��	�g��
��5
�==c�i
	�Z
c����
���		�������
����
����������
������:
��Z����	��������
�:�������������s����Z����
��
��/
��	�g��
��5
��01c4	�d�	��Zc����
��t�		����.�	��Z�����
�:�������������s����Z����
��
��/
��	g��
��5
��01c�4	�d�	��Zc����
���		�:��Zb��c������	�c�d��Z����c�����c���	���d���
�������:
��Z����	��������		�:����Z�������s����Z����
��
��/
��	�g��
��5
��01c�4	�d�	��Zc����
�h�
i�f�g5n�̀X�/.5ho������:�	�c����
�7��		�������
�����
]�����e���b��4
�����/����
������_����:
��Z����5
����
��
�����̀
����9���Z�_����
��
�����̀
����00���Z�5
����
��.����������̀
����@6��
�����m�����	d�����/���
������h����:
��Z�������		���		���Z�������s����Z����
��
��/
��	�g��
��5
��01c�4	�d�	��Zc����
�
�gi��f�g5n�̀X�/.5ho�4���
�c����
�7��		�������
����
����
��
	Z�̀
����88?�	�����
�:�������������s����Z����
��
��/
��	�g��
��5
��01c�4	�d�	��Zc����
���		�:��Zb��c������	�c�d��Z����c���b��c�����c���	���d���
�
	Z�̀
����88?	�����
�:�������������s����Z����
��
��/
��	�g��
��5
��01c�4	�d�	��Zc����
���		�������
����
����
��
	Z�̀
����88?�	��������
�:�������������s����Z����
��
��/
��	�g��
��5
��==6c�4���
�c����
c��u��̂���
���d�������b����������������	�]����
��f��:���
�c����
c����������		�:����Z�������s����Z����
��
��/
��	�g��
��5
��01c�4	�d�	��Zc����
�
�gi�h�
i�f�g5n�̀Xo�_����
����	������
]�Y�ZZ	����	Z��
�
��	���d�		���
�n������	Zc����		�:����Z�������s����Z����
��
��/
��	�g��
��5
�01c�4	�d�	��Zc����
��h����
����	������
]�Y�ZZ	����	Zc��
�
��	���d�		���
�n������	Zc����		�:����Z�������s����Z����
��
��/
��	�g��
��5
�861c�X
��b��
��c����
��/
��	�g��
��5
��01c�4	�d�	��Zc����
���Z�/
��	�g��
��5
��861c�X
��b��
��c����
������b���Z�������������
�4
�����
�������:�	�c����		�:������
		
��o������:�	��4
�����������
7�		�������
�����
]����m
���b��4
�����/����
������_����:
��Z����

����
��
�����̀
����9���Z�h����
��
�����̀
����00���Z�

����
��.����������̀
����@6��
�����m�����	d�����/����
������h����:
��Z�������		���		���Z�������s����Z����
��
��/
��	g��
��861c�X
��b��
��c����
��hd�������b��
���c��������b��������e���b��4
�����	���c����		�:����Z�������s����Z����
��
��/
��	�g��
��5
��861c�X
��b��
��c����
�5�̀ i��f�g5n�̀Xo�i��������:
��Z����	������Z����������:
��Z����	�����
�������b��
������	�7�������
���/����h����+�#���$

vwxywxz{�x|}x�~� ���������~���������������~�����

�����|ww����������������w��������������w������ �w�



����������	�
�����
�����
���������������
���
����
���������� �!� ��"�#�$�%�&'����(�)��*#$+�#���$,��-�.�/
����0����1� )2�� �3.456178689�/ )��*#.�/
��� :**�;#����+�#�6<=61=8689 �-$#�(�+�#�6>=8?=8689!� ��"�#�$ @��� ��A���*�#���BC��#$ D����-;�E���@F�( G-#����!" H���#�C�"�#�IJ! ���$�-� KLL�G�M N�;M K��F�#B H#2�� O:):G�PQR SD&)�PQR)��$$�*�;�#�-� AI".�/
����T�
�U�1 V>6�>W V?�>< V>�96 V6�>< V6�66 V8�<6 V6�66 V6�16 V6�66 V<X�<W VXX�X<T�
�U�8 V>6�96 V?�>< V>�96 V6�>< V6�66 V8�<6 V6�66 V6�16 V6�66 V<X�X6 VXY�66T�
�U�W V>6�?W V?�>< V>�96 V6�>< V6�66 V8�<6 V6�66 V6�16 V6�66 V<Y�6W VXY�<6T�
�U�> V>1�WY V?�>< V>�96 V6�>< V6�66 V8�<6 V6�66 V6�16 V6�66 V<Y�>Y VX?�1XZ�����[���
� VW8�66 V?�>< V>�96 V6�>< V6�66 V8�<6 V6�66 V6�16 V6�66 V>?�16 V9<�16KLL���#�;� ���;��# AI"671666���� Y6�666666 VW8�W> V?�>< V>�96 V6�>< V6�66 V8�<6 V6�66 V6�16 V6�66 V>?�>> V9<�91166178666���� Y<�666666 VW>�WX V?�>< V>�96 V6�>< V6�66 V8�<6 V6�66 V6�16 V6�66 V<1�>X V9Y�9986617W666���� ?6�666666 VW9�W? V?�>< V>�96 V6�>< V6�66 V8�<6 V6�66 V6�16 V6�66 V<W�>? VX1�9?W6617>666���� ?<�666666 VWY�>1 V?�>< V>�96 V6�>< V6�66 V8�<6 V6�66 V6�16 V6�66 V<<�<1 VX>�X8\
��������>666���� 166�666666 V>6�>W V?�>< V>�96 V6�>< V6�66 V8�<6 V6�66 V6�16 V6�66 V<X�<W VXX�X<&L�;����)��;F��#�-��]-#��̂���	�.�/
�����������������7U�������_�̀��̀ �̀V1�66��
������/
0����a�������4
bb�����	�c��0�����.�������d�����.�/
������e����̀��
����	�_����0�	�̀�4
bb�����	�c��0�����.�������f4c.gh���������
bU	���������������������i\4
����a�	���
�����̀��UU�
0�̀�/������4
������
���
�
U��������4
bb�����	�\
�
�j����	��f4\jgh����		�/��U��̀�
���̀
		���fV1�66g�U����
����/
0������/����������
���������������
���������
����a�������"�#�-1�k
�����b����
�1��UU�������W�k
�����b����
�1��UU������������������lZ����b�����0���
��UU��������mF��$(�;#�-��PQ�(��-#�$�$L�;����nF��$(�;#�-�����-#�R.���&L�;����mF��$(�;#�-����]-#��
̀�4����������̀�4
bb
��.�/
�����7����0�h���a����h�
����h�Z�����
���h�o��	���h����U
��h�p��	�
�̀h�q�̀������	���̀�r��	̀��a�
���h�
�����[	���h�Z�����Z�����̂����b����i���	������4
��������
�+�#���$T�
�U�1�.�/
����f4
��������
�gs�[	����.�/
����
��t��̀b��h�p�a��7
�7����.�/
���h�.��̀���U��.�/
���h���a�����.�a����a�Z
����h�
�a��	�_���
��Z
����h�f
��bb��ag�[

	�4
��������
��.�/
���h�o��	����\��h�lr��̀a��\��h���̀�b��h�k
����
�����h�i	�a�U���
�h�4��U��������	U��h�Z����U�

���a�.�/
���h�
	�����
��	h�
��	�4
����ah�
�������̂����b����
��p
�̀�\�u�.�/
���h�p�U��U�.�/
����v�T�
����h���U��	��.�/
���h�c�bU�\���f/�����������gh�T���̀���	v�i�����q����		��h�\�������̀	���v�[	����h�4
�������4����a��UU	����
�h�
����
	̀�w����
�h�
�a��q����		��h���_��̀
���Z�����f	�0�	�cgh�c�0�����	U��h�x
���[���
����̀�̂�������4
���
	��lr��̀a��\�����		�U���
�b��
������U����������
/��W1h�1?>?h�b�b
���̀�b�
���
��������
�b�h�/����̀�/�����������o����̀�r�
�����

̀�
��4��U���������̀�k
������
���b��������̀�����.�/
����y�q��������
��	�o��
��
��5
�����b�����h����������������s�z����b
0��ah��	�����ah�
�	��a��̀��������a��
�������u��U
����
��������
�h���̀���������UU��a�
���
�b�������������
���
�/����7���̀h���̀��
�b��
���		��	���������
������		�/��̀
���/��b�b/����
������.�/
����y�q��������
��	�o��
��
��5
�����b������zT�
�U�8���U��	��p����h�
����b���
��[�0��h�4
�������[�̀ 	̀��h�{���	��\���fU�U�	���gh��		�\������7c��0���̂

	��fT��h�w	������h����gh�\��
��̂��̀��h�r�����[�0��h�\
�����\�u��h�
��̀�
����h�
������a�v�
�
���a�[���
�h�
�������T���̀��[���
�h�
����̀�U���
�h�Z�����r	���h����̀���	̀�Z��̀h�[
����r�aa��
��[
����Z���	/���
�h�[�����
���U��h�[	�����������a�\��������U����
�h�p
̀ �̀�a�\��������U����
�h�[�a�\�		��U����
�h��U����
��
���		�j����b�c�0�����Z���
�c��h����̀	��a�
���		�[�bU��>����������̀���̀���fa��h�����
���	������gh�c�0��h�i
�b�
�����h�r
��
b�[���
�h�Z�	̀�����	U���fU�U�	���gh�4
�������
���[���
�h�4�����a������r�����a�̂
���h�[�U��.����h����̀�
U�����f���	�
�̀gh�o�̀��a�
��̀[���
��f�
����a������������̀������	���h��	�����ah���U�����a���̀����
�̀���
���ag��̂����	�.�/
����f����
������gh4����
�h�4
����̀�b�f/�	
��8<������̀��Ugh�����̂�������̀�Z�a
��c��		h�
��̀/	������5
__	��[���
�h���_��̀
���Z����f	�0�	�rgh�lll.��̀��/���b���h���_��̀
���Z�����f	�0�	�4g�lllq��	�̀��������������a�
��������������
��������b
0�	h����	�̀��a���������U��	���
����̀��
�����b����
��.��̀��/���b����U�
�����T�
�U�W�r	������̀�[
�̀ ���[���
�h�\���������		�/��̀�����̀������
0�	�b����
����a�̀�����	�����������b�����h�Z��������fb��������	�|
�����v����	����U�U�	���gh�t�����h�̂
U�.��̀��h���_��̀
���Z�����f	�0�	��gh�4
�������
U����	���h4��/�
��������̀�4�����h�T��̀��4������h�4
�������4�������̂����	���o��	����U�U�	����̂�UU���h�Z����	���h�4��	���h�
�a��	�[���
����		������0������������e��	��
����������U��̀�����.�/
�����	����������
���
������������.�/
���������a��	��a�T�
�U�>�\����h�Z�	̀��h�T������5
__	��[���
����g�̂���Z����U���
�����		�/�����U
���/	���
�U���
	���̀�b�����������������������_
������	�̀��a�/����
��	�b���̀��
�/����	�h��
���h���a��h����
��/
��̀�h�b����a��/
��̀�������̂�����U
���/�	����
���������U���
������
���������������e��Ub���h�|
/���̀�
����������	�������������������

}~��~����������� �������������������������������

������~~����������������~��������������~������ �~�



����������	�
�����
�����
���������������
���
����
���������� �!� ��"�#�$�%�&'����(�)��*#$+,-./0123/435�6
��5
��	�789 :;.3<,=5>?98@A9AB�6 :C.D-5�6
��� EDD,F-/G,�+.-,9HI9BIA9AB J41-,K�+.-,9HI9BIA9ABL.<,�M.-,1 NC/3<,�O,3,D/-�J.PQ,3-1 RCC,G4F.S0,�NT3K U4-.0�JLM VG,C-/Q,M.-,WXL J,31/43 YZZ�UC[ \.F[ Y33T/-P V-;,C ]E:EU�̂_̀ aRb:�̂_̀:0.11/D/F.-/43 OWM5�6
����c�
�d�8 e7f�H7 eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHh�7h eiH�BHc�
�d�A e7H�98 eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHh�hB eiB�7ic�
�d�7 e7f�ih eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHh�B7 eiB�9Ac�
�d�f e78�f7 eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHH�Ah ei8�99c�
�d�H eAh�g7 eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHA�ih eBi�AHc�
�d�B e78�9h eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHf�g7 ei9�fic�
�d�i e7H�97 eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHh�hh eiB�f9c�
�d�h e7H�8h eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHg�97 eiB�BAc�
�d�g eAg�7h eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eH7�A7 eBi�gAc�
�d�89 eAH�7h eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 efg�A7 eB8�gAc�
�d�88 e7f�Bh eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHh�H7 eiH�hic�
�d�8A e7f�gA eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHh�ii eiB�A7c�
�d�87 e7B�97 eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHg�hh eii�g9YZZC,3-/F, J,CF,3- OWM8@8999��
��� B9�999999 eA9�iA eg�AB e9�99 e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 e77�BA ef7�gh8998@A999��
��� i9�999999 eAf�8i eg�AB eH�fh e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 efA�HH eHf�BfA998@7999��
��� h9�999999 eAi�BA eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eH8�fi eBH�Ah7998@f999��
��� g9�999999 e78�9h eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHf�g7 ei9�fif998�d	�� 899�999999 e7f�H7 eg�AB e89�gH e9�89 e9�99 e7�8h e9�8H e9�99 e9�A8 eHh�7h eiH�BHbZ,F/.0�:.0FT0.-/43�j4-,���������
�dd	�k����	�l��kd	
�k����m�������n
lmo�M.-/47�p
�����k����
�8��dd�������qTC/1K/F-/43�̂_�K,34-,1�1Z,F/.0�rTC/1K/F-/43.0�34-,̀>����
s�t�c���s�t�5���bZ,F/.0�qTC/1K/F-/43.0�j4-,+,-./01c�
�d�8�@�m��	u��s���u��
��������
��5�6
�������u�v��u���w���6���
��x�k
y�	�@���z��u
���k������	�w���	
�u��s�
��������������u���{�����c�
�d�A�@�c�������d������s�n|��������
���		���d�oc�
�d�7�@�5�6
�����
������s��s������
	u�w�������������u���s
��u��		c�
�d�f�@�}����		���
����s���u����u	��sc�
�d�H�@�c�����	�5��u���d��sc�
�d�B�@�~���	�>	���@�d�nk����d���
�k��	���@�d�u�������
����������
��������t���u��{�	�u���u�k
	���
���
��oc�
�d�i�@�m	������t�
�

����t�>����
��t���		�>�	��u��t�>
����u�k�t�|�����
����������
������t����u�6��������u���c�
�d�h�@�v
d�k���
�����������u��s���u��	������w�6�		k�����u�6
��
k�k������6	��������������u���
y�c�
�d�g�@�
��������c�
�d�89�@���������u��c�
�d�88�@�~���6����c�
�d�8A�@�|��
�����u������u	��s����6
��6	
�����u�6
��
k�6	
����
��6	��������������
y��t�����������c�
�d�87�@�5�����s�m������

��������������� �������������������������������

����������� ��¡ ���� ��������¢���������������� ���



����������	�
�����
�����
���������������
���
����
���������� �!� ��"�#�$�%�&'����(�)��*#$+�#���$,��-��.������/�0�/�������1�2��	3��/�4
��	�56�1�7
���	�8�9 ):�� �;4<=>51?>?@�A )��*#�.������/�0�/����� B**�C#����+�#�>DE>5E?>?@ �-$#�(�+�#�>FE?GE?>?@!� ��"�#�$ H��� ��I���*�#���JK��#$ L����-C�M���HN�( O-#����!" P���#�K��"�#�QR! ���$�-� STT�O�U V�CU S��N�#J P#:�� WB)BO�XYZ [L&)�XYZ)��$$�*�C�#�-� IQ"�.����
��\�
�.�� ]D5�@5 ]5>�>5 ]@�?D ]5�>> ]>�>> ]>�>> ]>�>G ]>�>> ]>�5> ]@G�>@ ]GF�6@�.����
��\�
�.�2 ]D5�F@ ]5>�>5 ]@�?D ]5�>> ]>�>> ]>�>> ]>�>G ]>�>> ]>�5> ]@6�G5 ]GF�@F�.����
��\�
�.�< ]D>�>5 ]5>�>5 ]@�?D ]5�>> ]>�>> ]>�>> ]>�>G ]>�>> ]>�5> ]@̂�F@ ]G?�F̂�.����
��\�
�.�_ ]FG�?̀ ]5>�>5 ]@�?D ]5�>> ]>�>> ]>�>> ]>�>G ]>�>> ]>�5> ]@@�@6 ]G5�̀>�.����
��\�
�.�0 ]F6�G5 ]5>�>5 ]@�?D ]5�>> ]>�>> ]>�>> ]>�>G ]>�>> ]>�5> ]@@�̀@ ]G>�65�.����
��\�
�.�a ]F5�6̀ ]5>�>5 ]@�?D ]5�>> ]>�>> ]>�>> ]>�>G ]>�>> ]>�5> ]DG�?6 ]6>�5Gb������b������� ]D?�@5 ]5>�>5 ]@�?D ]5�>> ]>�>> ]>�>> ]>�>G ]>�>> ]>�5> ]̂>�>@ ]G@�̀@4����_�����
� ]D?�@5 ]5>�>5 ]@�?D ]5�>> ]>�>> ]>�>> ]>�>G ]>�>> ]>�5> ]̂>�>@ ]G@�̀@<�����?>>c1?GGc ]D?�@5 ]5>�>5 ]@�?D ]5�>> ]>�>> ]>�>> ]>�>G ]>�>> ]>�5> ]̂>�>@ ]G@�̀@<�����̀>>c���3�
d�� ]D̀�55 ]5>�>5 ]@�?D ]5�>> ]>�>> ]>�>> ]>�>G ]>�>> ]>�5> ]̂>�D@ ]Ĝ�55b
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	OPWC.BF.1 to 4 - Proposal Notes.pdf
	1. STEEL PRODUCTS MADE IN THE UNITED STATES
	2. PREVAILING WAGES ON STATE PROJECTS WITH NO FEDERAL-AID (Should this project contain Federal-aid funds then Federal Prevailing Wages must be paid. Contact the appropriate Federal funding agency for language.)
	The Prime Contractor and all subcontractors shall compensate the employees on this contract at a pay rate not less than the hourly wage and fringe rate listed on the website noted above, for the applicable job classification or as may be modified by t...


	4. OHIO WORKERS’ COMPENSATION COVERAGE
	5. DRUG-FREE WORKPLACE PROGRAM / SUBSTANCE USE PREVENTION AND RECOVERY (SUPR) PROGRAM
	6. OHIO PREFERENCE
	7. BID GUARANTY AND CONTRACT BOND (O.R.C. 153.571, aka Rollover Bond)
	8. OHIO ETHICS LAW
	10. STATE OF OHIO EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS NOTICE TO CONTRACTORS:
	BIDDER'S CERTIFICATION:

	Wages - Ohio - 2026 - PW.1 - PW.12.pdf
	Instructions for Preparing Certified Payroll Reports.pdf
	PW 17 - Instructions for Preparing CPR.pdf
	PW 18 - CPR Example Interactive.pdf

	Certified Payroll Report.pdf
	PW 17 - Instructions for Preparing CPR.pdf
	PW 18 - CPR Example Interactive.pdf

	Certified Payroll Report.pdf
	PW 17 - Instructions for Preparing CPR.pdf
	PW 18 - CPR Example Interactive.pdf
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	CITY OF WICKLIFFE OFFICIALS
	ADMINISTRATION
	Joseph D. Sakacs, Mayor
	Michael Matas, Director of Finance
	Michael A. Kenny, Jr., Director of Law
	CITY COUNCIL

	Combined.pdf
	011100 - SUMMARY OF WORK
	PART 1 -  GENERAL
	1.1 LOCATION OF THE PROJECT
	A. The 2026 Pavement Improvements Program is located on the following Streets in the City of Wickliffe, Ohio:

	1.2 PROJECT DESCRIPTION
	A. The project consists of Contracts B and C.  The bid documents contain bid forms for the two (2) separate Contracts.  The bidder may bid just one of the contracts or both.
	The bidder must submit a separate bid security (cashier’s check, irrevocable letter of credit, or ORC 153.571 bond) for each Contract bid.
	B. Contract B – Consists of pavement planning, partial depth joint repair, full depth repairs, patching planed surface, and resurfacing with asphalt pavement, as per plan, and asphalt preservative seal.
	Contract C – Consists of excavation, removal and replacement of existing concrete pavement joints and slabs, as per plan, and concrete surface sealing treatment.  Contract C will be receiving OPWC funds after July 1, 2026.

	1.3 SPECIFICATIONS
	A. In general, these Specifications describe the work to be performed by the various trades, other than work specifically excluded.  It shall be the responsibility of Contractors and Subcontractors to perform all work incidental to their trade, whethe...
	B. It is advised that all Contractors and Subcontractors familiarize themselves with the contents of the complete Specifications, particularly for the trades preceding, following, related or adjacent to their work.

	1.4 DRAWING SCHEDULE
	A. The work to be done under this Contract is shown on the following Drawings:


	Contract B
	East 290th Street (Ridge to Euclid)
	1.
	East 300th Street (Ridge to Euclid)
	2.
	Cindy Drive
	3.
	Kennedy Drive
	4.
	Contract C
	Intersection of Douglas Road and Roosevelt Road
	1.
	Intersection of East 290th St. and Fenwick Dr.
	2.

	011100 - WICKLIFFE 2026 ROAD PROGRAM QUANTITIES 
	011419 - USE OF SITE
	PART 1 -  GENERAL
	1.1 GENERAL
	A. The Contractor will be allowed the use of as much of the site designated for the improvements as is necessary for his operation.

	1.2 USE OF STREETS
	A. During the progress of the work, the Contractor shall make ample provisions for both vehicle and pedestrian traffic on any public street and shall indemnify and save harmless the Owner from any expense whatsoever due to their operations over said s...
	B. In the event of the Contractor's failure to comply with these provisions, the Owner may cause the same to be done, and may deduct the cost of such work from any monies due the Contractor under this Agreement, but the performance of such work by the...
	C. The Contractor shall repair at no cost to the Owner, all existing roads, parking areas, grassed areas that are damaged due to the execution of his work.  The Contractor shall remove daily all mud, soil and debris that may be tracked onto existing s...

	1.3 CLOSING STREETS TO TRAFFIC
	The Contractor may with the approval of the Engineer, close streets, or parts of streets, to vehicular traffic.  The streets are to remain closed as long as the construction work or the condition of the finished work requires or as determined by the E...
	1.4 RIGHTS-OF-WAY
	A. Whenever it is required to perform work within the limits of public or private property or in rights-of-way, such work shall be done in conformity with all agreements between the Owner and the owners of such.  Care shall be taken to avoid injury to...
	B. The Contractor shall not (except after consent from the proper parties) enter or occupy with men, tools or equipment, any land outside the rights-of-way or property of the Owner.
	C. When the Contractor performs construction within 10 ft. of a right-of-way or easement line, he shall place tall stakes properly identified at points of change in width or direction of the right-of-way or easement line and at points along the line s...

	1.5 EASEMENTS
	A. Where the work is to be constructed upon easements, such easements will be secured by the Owner without cost to the Contractor.  The Contractor shall not enter upon or occupy any private property outside of the limits of the easements furnished.
	B. Care shall be taken to avoid injury to the premises entered, which premises shall be left in a neat and orderly condition by the removal of rubbish and the grading of surplus materials, and the restoration of said public or private property to the ...

	1.6 PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS
	A. The Contractor shall, at his own expense, shore up and protect any buildings, roadways, utilities or other public or private structures which may be encountered or endangered in the prosecution of the work, and that may not be otherwise provided fo...

	1.7 SITE FACILITIES
	1.8 RESTORATION
	A. The contractor shall restore all areas per the plans and specifications and if not specified, at least to the condition existing prior to the start of work.



	011423 - ADDITIONAL WORK, OVERTIME
	PART 1 -  GENERAL
	1.1 NIGHT, SUNDAY AND HOLIDAY WORK
	A. No work will be permitted at night, Sunday or legal holidays except as noted on the plans or in the case of emergency and then only upon written authorization of the Engineer. Where no emergency exists, but the Contractor feels it advantageous to w...



	012513 - PRODUCT SUBSTITUTION PROCEDURES
	PART 1 -  GENERAL
	1.1 MATERIALS AND EQUIPMENT
	A. In the specifications and on the Engineer's drawings, are specified and shown certain pieces of equipment and materials deemed most suitable for the service anticipated.  This is not done to eliminate other equipment and materials equally as good a...



	013119 - PROJECT MEETINGS
	PART 1 -  GENERAL
	1.1 PRECONSTRUCTION MEETING
	A. Prior to the Contractor beginning any work on the project, the Owner will schedule and hold a preconstruction meeting to discuss all aspects of the contract work.
	B. The Contractor shall be present and be prepared to comment in detail on all aspects of his work.
	C. The Contractor shall bring to the preconstruction meeting a proposed construction progress schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix designs (JMF), etc.  Approval of each by the Engineer is required ...
	D. Included in the construction progress schedule shall be an implementation sequence of the proposed erosion control efforts required by the contract.

	1.2 PROGRESS MEETINGS
	A. Monthly progress meetings will be held at a location to be determined by the Owner on a regularly scheduled day mutually convenient to the Owner, Contractor, and Engineer.
	B. The Contractor shall provide an updated construction progress schedule and be prepared to comment in detail on all aspects of his work.



	013216 - CONSTRUCTION PROGRESS SCHEDULE
	PART 1 -  GENERAL
	1.1 PROGRESS SCHEDULE
	A. Immediately after signing the Contract, the General Construction Contractor shall prepare a graphic progress schedule, indicating the work to be executed during each month and the rate of expected progress to secure completion on the agreed-upon co...
	B. Should the rate of progress fall materially behind the scheduled rate of progress, and unless the delay is authorized by the Engineer, each offending Contractor shall furnish additional labor, work overtime, or take other necessary means required f...



	013223 - SURVEY AND LAYOUT DATA
	PART 1 -  GENERAL
	1.1 STAKING
	A. The Contractor shall hire a surveyor licensed in the state the work is to be installed to provide all reference points not already established and staking.  The Contractor shall protect and preserve the established staking and reference points as l...

	1.2 LAYOUT OF WORK
	A. The Contractor shall lay out his work and be responsible for correct locations, elevations and dimensions of all work executed by him under this Contract.  The Contractor must exercise proper precautions to verify the figures shown on the Drawings ...



	013319.01 - FIELD TEST REPORTING - AGGREGATE, SOILS, CONCRETE AND ASPHALT
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. The Contractor shall be responsible for the quality of all materials incorporated into the project work and shall be responsible for all costs of testing and certification of same.  The Contractor shall provide the City Engineer a list of three (3)...
	B. The Contractor shall provide the engineer with a Quality Control Plan in which his testing methods/procedures are defined.  Said Plan shall meet with the approval of the Engineer and include identification of laboratories, types of testing, and the...
	All certification of tests and/or gradations for material to be utilized in the work and all quality control testing shall be performed by an independent laboratory (not affiliated with, owned by, or managed by the Contractor).  The laboratory shall b...
	C. The Owner may perform field Quality Assurance testing; however, such testing shall not relieve the Contractor from the responsibility of Quality Control testing or from supplying certificates from manufacturers or suppliers to demonstrate complianc...

	1.2 TEST CRITERIA
	A. The following tests at a minimum shall be included with the Contractor’s Quality Control Plan in accordance with the specifications:
	1. Aggregates
	a. For each material and/or different source, the laboratory shall perform soundness, gradation, and other tests for all parameters specified.  Aggregates incorporated into concrete or asphalt mixes shall also be tested for moisture content daily.
	2. Compaction Tests
	a. Compaction tests or field density tests shall be taken on all embankment, trench backfill, subgrade, and subbase materials.
	b. Minimum testing shall be as follows:
	Embankment testing shall be at least one (1) test/5,000 SF of each lift; Trench backfill testing shall be at least one (1) test/50 LF of each lift; Subgrade and/or subbase testing shall be at least one (1) test/200 LF of pavement or 5,000 SF of sla...
	c. Proctors or relative density tests shall be performed as often as necessary for the differing soils or granular materials utilized.  Proctors shall be run with a minimum of 5 points.  Test reports shall show the wet (bulk) weight, dry weight, wet...
	3. Concrete Mix Design
	a. For each type of concrete, the laboratory shall perform the necessary mix design providing all test data as required by the specifications.
	4. Concrete Field and Laboratory Tests
	a. The laboratory shall cast concrete cylinders and test beams:
	1. One set of four cylinders per 50 CY with a minimum of two sets per day.  The cylinders shall be broken: one at 7 days, two at 28 days, one at 56 days, unless otherwise directed by the Engineer.
	2. One beam per 50 CY with a minimum of two beams per day.
	b. Temperature and unit weight shall be run on fresh concrete at intervals sufficient for the type of structure being placed and a minimum of once per day.  Bulk weight, bucket weight, (tare), net weight, bucket factor (bucket volume) and unit weigh...
	c. All field and laboratory testing shall be performed by technicians certified by the American Concrete Institute (ACI) for the type of testing performed.
	d. Initial cure of all cylinders shall be in a temperature controlled cure box or temperature controlled water tank with a hi-low thermometer.  Hi-low temperature readings shall be recorded on the fresh concrete report.
	5. Asphalt Mix Design
	a. For each type of asphalt mix, submit job mix formula (JMF) prepared by an ODOT pre-qualified laboratory from tests performed on the aggregates proposed for use.
	b. Sample and test for gradation and bitumen content per ODOT 441.
	1.3 LABORATORY REPORTS
	A. Reports of laboratory and field tests will be distributed to the Engineer, Owner, and Suppliers within 24 hours of completion.
	END OF SECTION 013319.01



	013323 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
	PART 1 -  GENERAL
	1.1 GENERAL
	A. The Contractor shall submit detailed drawings, acceptable catalog data, specifications and material certifications for all equipment and materials specified or required for the proper completion of the work.
	B. The intent of these items is to demonstrate compliance with the design concept of the work and to provide the detailed information necessary for the fabrication, assembly and installation of the work specified.  It is not intended that every detail...
	C. It is emphasized that the Engineer/Architect's review of Contractor's submitted data is for general conformance to the contract drawings and specifications but subject to the detailed requirements of drawings and specifications.  Although the Engin...
	D. Shop Drawings shall be submitted in proper sequence and with due regard to the time required for checking, transmittal and review so as to cause no delay in the work.  The Contractor's failure to transmit appropriate submittals to the Engineer/Arch...
	E. The Contractor shall submit Shop Drawings for all fabricated work and for all manufactured items required to be furnished in the Contract in accordance with the General Provisions and as specified herein.  Shop Drawings shall be submitted in suffic...
	F. It is the responsibility of each Prime Contractor to furnish to all other Prime Contractors and especially the General Construction Contractor reviewed Shop Drawings for guidance in interfacing the various trades; i.e.,  sleeves, inserts, anchor bo...
	G. No work shall be performed requiring Shop Drawings until same have been reviewed by Engineer/Architect.
	H. Accepted and reviewed Shop Drawings shall not be construed as approval of changes from Contract plan and specification requirements.
	I. The Engineer/Architect will review the first and second Shop Drawing item submittals at no cost to the Contractor.  Review of the third submittal and any subsequent submittal will be at the Contractor's expense.  Payment will be deducted from the C...

	1.2 SUBMITTAL PROCEDURE
	A. All required submissions shall be made to the Engineer/Architect by the Prime Contractor(s) only. Any data prepared by subcontractors and suppliers and all correspondence originating with subcontractors, suppliers, etc., shall be submitted through ...
	B. Contractor shall review and approve all Shop Drawings prior to submission.  Contractor's approval shall constitute a representation to Owner and Engineer/Architect that Contractor has either determined and verified all quantities, dimensions, field...
	C. Submittal Preparation:  Mark each submittal with a permanent label or page for identification.  Provide the following information on the label for proper processing and recording of action taken:
	1. Location
	2. Project Name
	3. Contract
	4. Name and Address of Engineer/Architect
	5. Name and Address of Contractor
	6. Name and Address of Subcontractor
	7. Name and Address of Supplier
	8. Name of Manufacturer
	9. Number and Title of appropriate Specification Section
	10. Drawing Number and Detail References, as appropriate.
	11. Submittal Sequence or Log Reference Number.
	a. Provide a space on the label for the Contractor's review and approval markings and a space for the Engineer/Architect's "Action Stamp".


	D. Each Shop Drawing, sample and product data submitted by the Contractor shall have affixed to it the following Certification Statement including the Contractor's Company name and signed by the Contractor:
	E. Shop Drawings shall be submitted in not less than six (6) copies to the Engineer/Architect at the address specified at the Preconstruction Conference.  Single mylar or sepia reproducible copies of simple Shop Drawings may be submitted with prior ap...
	F. At the time of each submission, Contractor shall in writing identify any deviations that the Shop Drawings or samples may have from the requirements of the Contract Documents.
	G. Drawings shall be clean, legible and shall show necessary working dimensions, arrangement, material finish, erection data, and like information needed to define what is to be furnished and to establish its suitability for the intended use.  Specifi...
	H. For product which require submittal of samples, furnish samples so as not to delay fabrication, allowing the Engineer reasonable time for the consideration of the samples submitted.  Properly label samples, indicating the material or product repres...

	1.3 REVIEW PROCEDURE
	A. Engineer/Architect will review with reasonable promptness all properly submitted Shop Drawings.  Such review shall be only for conformance with the design concept of the Project and for compliance with the information given in the plans and specifi...
	B. The review of a separate item as such will not constitute the review of the assembly in which the item functions.  The Contractor shall submit entire systems as a package.
	C. All Shop Drawings submitted for review shall be stamped with the Engineer/Architect's action and associated comments.
	D. Except for submittals for record, information or similar purposes, where action and return is required or requested, the Engineer/Architect will review each submittal, mark to indicate action taken, and return accordingly.  Compliance with specifie...
	1. If Shop Drawings are found to be in general compliance, such review will be indicated by marking the first statement.
	2. If only minor notes in reasonable number are needed, the Engineer/Architect will make same on all copies and mark the second statement.  Shop Drawings so marked need not be resubmitted.
	3. If the submitted Shop Drawings are incomplete or inadequate, the Engineer/Architect will mark the third statement, request such additional information as required, and explain the reasons for revision.  The Contractor shall be responsible for revis...
	4. If the submitted Shop Drawings are not in compliance with the Contract Documents, the Engineer/Architect will mark the fourth statement.  The Contractor will be responsible to submit a new offering conforming to specific products specified herein a...

	E. No submittal requiring a Change Order for either value or substitution or both, will be returned until the Change Order is approved or otherwise directed by the Owner.



	013326 - PRODUCT TESTING AND CERTIFYING
	PART 1 -  GENERAL
	1.1 QUALITY OF MATERIALS
	A. Where the specifications call for mill or shop tests, the Contractor shall furnish duplicate copies of attested manufacturer's certificates showing details of quality or performance sufficient to demonstrate conformity to contract requirements.  Mi...
	B. Unless otherwise specified, all materials, equipment and articles shall be erected, installed, applied, or connected, used, cleaned and conditioned in accordance with the printed instructions and directions of the manufacturer.
	C. The installation shall be so made that its several component parts will function together as a workable system.  It shall be complete with all accessories necessary for its operation and shall be left with all equipment properly adjusted and in wor...
	D. The work shall be executed in conformity with the best practice and so as to contribute to efficiency of operation, minimum maintenance, accessibility and sightliness.  It shall also be executed so that the installation will conform and accommodate...
	E. Whenever in the contract documents a particular brand, make of material, device or equipment is shown or specified, such brand, make of material, device or equipment is to be regarded merely as a standard and such trade name shall be followed by "o...

	1.2 QUALITY ASSURANCE
	A. The equipment and materials to be furnished under this Contract shall be the products of well established and reliable firms which have had ample experience for at least five (5) years in the manufacture of equipment or materials similar in design ...



	013543 - ENVIRONMENTAL PROTECTION
	PART 1 -  GENERAL
	1.1 UNNECESSARY NOISE, DUST AND ODORS
	A. The Contractor's performance of this contract shall be conducted so as to eliminate all unnecessary noise, dust and odors.

	1.2 SEWAGE, SURFACE AND FLOOD FLOWS
	A. The Contractor shall take whatever action is necessary to provide all necessary tools, equipment and machinery to adequately handle all sewage, surface flows and flood flows which may be encountered during the performance of the work.  The entire c...

	1.3 WORK IN FREEZING WEATHER
	A. Written permission from the Engineer shall be obtained before any work is performed which, in the judgment of the Engineer, may be affected by frost, cold, or snow.  When work is performed under such conditions, the Contractor shall provide facilit...

	1.4 POLLUTION CONTROL
	A. It shall be the responsibility of the Contractor to prevent or limit pollution of air and water resulting from his operations.
	B. The Contractor shall perform work required to prevent soil from eroding or otherwise entering onto all paved areas and into natural watercourses, ditches, and public sewer systems.  This work shall conform to all local ordinances and/or regulations...
	C. The Contractor shall perform work required to prevent dust attributable to his operations from entering the atmosphere.  Dust on unsurfaced streets or parking areas and any remaining dust on surfaced streets shall be controlled with water and/or ca...
	D. Any material removed from sanitary or storm sewers shall be disposed in accordance with all applicable regulations.



	014126 - GENERAL REGULATIONS AND PERMITS
	PART 1 -  GENERAL
	1.1 REGISTRATION
	1.2 ARCHAEOLOGICAL DISCOVERIES


	014223 - INDUSTRY STANDARDS
	PART 1 -  GENERAL
	1.1 ABBREVIATIONS
	A. Abbreviations, as used, designate the following:

	1.2 REFERENCE TO OTHER SPECIFICATIONS
	A. Where reference is made to specifications such as ASTM, AWWA or AASHTO, the latest edition shall be used, unless otherwise noted on the plans or in the specifications.

	1.3 CODES AND STANDARDS
	A. All work provided for by these specifications must be installed according to the provisions of the State and local building codes, subject to inspection and acceptance by the State and local inspectors.



	014323 - QUALIFICATIONS OF TRADESMEN
	PART 1 -  GENERAL
	1.1 CHARACTER OF WORKMEN AND EQUIPMENT
	A. The Contractor shall employ competent and efficient workmen for every kind of work. Any person employed on the work who shall refuse or neglect to obey directions of the Owner or his representative, or who shall be deemed incompetent or disorderly,...
	B. In hiring of employees for the performance of work under this Contract, or any Subcontract hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such Contractor or Subcontractor, shall, by reason of race, sex, creed or color...



	015213 - FIRST AID
	PART 1 -  GENERAL
	1.1 AID TO THE INJURED


	015526 - TEMPORARY TRAFFIC CONTROL DEVICES
	PART 1 -  GENERAL
	1.1 BARRICADES, SIGNS AND LIGHTS
	A. The Contractor shall employ watchmen on the work when and as necessary.  The Contractor shall erect and maintain such strong and suitable barriers and such lights as will effectively prevent the occurrence of any accident to health, limb or propert...
	B. No manhole, trench, excavation will be left open awaiting connection or removal at a later date by the Contractor's forces or others but shall be temporarily backfilled and resurfaced if applicable with a temporary pavement passable to traffic at n...
	C. In addition to other safety requirements, a minimum of four (4) foot high fence will be incorporated around any shaft or manhole or other excavation left open at the end of a day's work.

	1.2 MAINTENANCE OF TRAFFIC
	A. The Contractor is required to provide maintenance of traffic in conformance with the Ohio Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and Material Specifications of the Ohio Department of Transportation.
	B. This work shall include providing suitable and satisfactorily trained and properly attired flagmen for use at any location where existing roadway is narrowed to a width of less than 2 full lanes (18 feet).
	C. The Contractor is also responsible for maintaining local access to all residences and businesses along the route of the construction and to provide whatever temporary materials are necessary to provide a safe, adequate drive surface.



	016600 - PRODUCT HANDLING AND PROTECTION
	PART 1 -  GENERAL
	1.1 DELIVERY AND STORAGE OF MATERIALS
	A. The Contractor shall be responsible for delivery and storage of all materials.
	B. The Contractor shall coordinate with the Engineer on the arrangement for storing construction materials and equipment.  Deliveries of all construction materials and equipment should be made at suitable times.
	C. The Contractor shall store all materials required for the performance of this contract at sites designated by the Engineer.
	D. All stockpiles shall be neat, compact, completely safe, and barricaded with warning lights if necessary.
	E. Precautions shall be taken so that no shade trees, shrubs, flowers, sidewalks, driveways or other facilities will be damaged by the storage of materials.  The Contractor shall be responsible for the restoration of all stockpile sites to their origi...
	F. Materials, tools and machinery shall not be piled or placed against shade trees, unless they shall be amply protected against injury therefrom.  All materials, tools, machinery, etc. stored upon public thoroughfares must be provided with red lights...
	G. Materials shall be so stored as to assure the preservation of their quality and fitness for the work.  Stored materials, even though approved before storage, shall again be inspected prior to their use in the work.  Stored materials shall be locate...



	017800 - FINAL COMPLIANCE AND SUBMITTALS
	PART 1 -  GENERAL
	1.1 The following forms and related sign-offs shall be documented in accordance with provisions of the contract.  These forms shall be completed by the Contractor and approved by the Owner before final retainer is approved for release.  Forms for Item...
	A. Certificate of Substantial Completion (To be submitted at time of Substantial Completion).
	B. Contractor's Certification of Completion.
	C. Contractor's Affidavit of Prevailing Wage.
	D. Consent of Surety Company for Final Payment.
	E. Affidavit of Final Acceptance Date and Correction Period.
	F. Before the OWNER will approve and accept the work and release the retainer, the CONTRACTOR will furnish the OWNER a written report indicating the resolution of any and all property damage claims filed with the CONTRACTOR by any party during the con...



	017821 - CLEANING AND PROTECTION
	PART 1 -  GENERAL
	1.1 GENERAL
	A. On or before the completion date for the work, the Contractor shall tear down and remove all temporary structures built by him, all construction plant used by him, and shall repair and replace all parts of existing embankments, fences or other stru...
	B. As circumstances require and when ordered by the Engineer, the Contractor shall clean the road, driveway, and/or sidewalk on which construction activity under this contract has resulted in dirt or any other foreign material being deposited with an ...
	C. Failure to comply with this requirement when ordered by the Engineer or his representative, may serve as cause for the Engineer to stop the work and to withhold any monies due the Contractor until such order has been complied with to the satisfacti...
	D. As the work progresses, and as may be directed, the Contractor shall remove from the site and dispose of debris and waste material resulting from his work.  Particular attention shall be given to minimizing any fire and safety hazard from form mate...



	312323.13 - COMPACTED BACKFILL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division-1 Specification sections, apply to work of this section.

	1.2 DESCRIPTION OF WORK
	A. The Contractor shall furnish, place and compact all the materials needed from select excavated materials or furnish additional suitable material if the excavated material is deemed unsuitable or the moisture content is not or can not be made to be ...
	B. This specification shall be used only where backfill is not under existing or proposed pavement or within the 1:1 zone of influence.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Suitable excavated material as specified in ODOT Item 203.


	PART 3 -  EXECUTION
	3.1 PLACING
	A. Compacted backfill shall be properly placed in layers sufficient to meet the compaction requirement of 95% of maximum laboratory dry density per ASTM D 698 throughout the entire layer and thoroughly compacted with mechanical compaction equipment wi...
	B. Approved mechanical compaction equipment shall be used for tamping backfill.  Flooding, jetting or puddling of backfill will not be permitted.



	312323.14 - COMPACTED GRANULAR BACKFILL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division-1 Specification sections, apply to work of this section.

	1.2 DESCRIPTION OF WORK
	A. The Contractor shall furnish, place and compact all the materials needed.


	PART 2 -  PRODUCTS
	2.1 MATERIAL
	A. Aggregate gradation shall conform to ODOT 304.  Crushed limestone, crushed gravel or recycled concrete is acceptable.  Slag products are unacceptable.
	B. Contractor shall submit current test reports for the lot(s) of the material to be supplied.


	PART 3 -  EXECUTION
	3.1 PLACING AND COMPACTING
	A. Compacted granular backfill shall be properly placed in layers sufficient to meet the compaction requirement of 100% of maximum laboratory dry density per ASTM D 698 throughout the entire layer and thoroughly compacted with mechanical compaction eq...
	B. Approved mechanical compaction equipment shall be used for tamping backfill.  Flooding, jetting or puddling of backfill will not be permitted.



	312333 - UNDERGROUND CONDUIT INSTALLATION
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. The Construction Drawings and General Provisions of this Contract including the General and Supplementary Conditions, Specific Project Requirements, Proposal, and all referenced standard specifications apply to work defined in this section.

	1.2 DESCRIPTION
	A. This work shall consist of the construction or reconstruction of underground pipe conduits in accordance with these specifications and in reasonable close conformance to the lines and grades shown on the detailed plans or as otherwise established b...
	B. This work shall include excavating for the conduit, fittings, and appurtenances; clearing and grubbing and removal of all materials necessary for placement of the conduit except any items paid for separately; furnishing and placing bedding and back...


	PART 2 -  MATERIALS
	2.1 CONDUIT
	A. All conduit utilized shall be of one type and size specified in the proposal meeting the requirements of the detailed material specification.
	B. Shop drawings, catalog cuts, and test certifications may be required by the Engineer for all conduit, fittings, and appurtenances.
	C. Aggregate for the bedding and backfill shall conform to the requirements of the plan detail or as modified in writing by the Engineer.  All aggregates shall conform to ODOT 703 for soundness and gradation.
	D. All other materials utilized as part of this work shall meet their respective ASTM requirements.


	PART 3 -   EXECUTION
	3.1 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	A. Pavement, Sidewalks, and Curbing
	1. Removal of existing pavements, sidewalks, curbing, and similar structures shall end at an existing joint or a sawed joint.  Sawed joints shall be straight, neat, and free from chipped or damaged edges.
	2. For non-reinforced concrete, the saw cut shall be completely through concrete.
	3. For reinforced concrete, the saw cut shall be completely through the steel and concrete.
	4. If the concrete is coated with a bituminous surface or other material, the saw cut shall be as specified above.

	B. Manholes, Catch Basins, and Inlets
	1. Existing drainage structures and sanitary manholes designated by the Engineer to be removed shall be completely removed.
	2. Manholes designated to be abandoned shall be removed to an elevation of at least 3 ft. below the finished subgrade or ground surface.  The remaining void shall be filled with backfill material in accordance with Section 312323.13 - Compacted Backfill.
	3. Live sewers connected to structures removed or abandoned shall be rebuilt through the area with new conduit.  Sewer flow shall be maintained between removal and replacement operations.  Abandoned sewers shall be sealed and made watertight with appr...
	4. All castings salvaged from abandoned or removed structures shall remain the property of the Owner and shall be cleaned and transported by the Contractor to a nearby site designated by the Owner or incorporated in the work where called for on the dr...

	C. Guardrail and Fence
	1. Where necessary, existing guardrail and fence shall be carefully dismantled and stored for reuse or for salvage by the Owner.
	2. Posts and other materials not considered salvageable by the Engineer shall be disposed of by the Contractor.
	3. The Contractor will be required to replace, at no cost to the Owner, material lost or damaged by negligence or by the use of improper methods.


	3.2 METHOD OF EXCAVATION
	A. All excavation shall be in open cut unless otherwise permitted by the Engineer.  Loosening of material by blasting will not be permitted without written authorization by the Owner specifying both the extent and location of the blasting to be done. ...
	B. Excavation shall be made to undisturbed finish subgrade to the depth below the bottom of the conduit or structure as shown on the Contract Drawings details.
	C. Trenches shall be excavated with vertical sides from the bottom of the trench to one (1') foot above the top of the conduit from which point sides may slope to ground surface, except that, in streets or roadways, trenches shall be excavated with ne...
	D. The trench bottom shall be firm and uniform for its full length.  Should unstable material be encountered below plan subgrade, it shall be removed to a depth directed by the Engineer.  Replacement of the additional excavation shall be with the spec...
	E. In the case the flow line is changed not to exceed one (l) foot or it becomes necessary to remove unstable material in an amount not to exceed one (l) foot, the same shall be done at one contract bid price or amount.  When the flow line is lowered ...

	3.3 UNAUTHORIZED EXCAVATIONS
	A. All excavations carried outside of the lines and grades given or specified, together with the disposal of such material, and all excavations and other work resulting from slides, cave-ins, swellings or upheavals shall be at the Contractor's own cos...

	3.4 SHEETING AND SHORING
	A. The Contractor shall be responsible for supporting and maintaining all excavations required even to the extent of sheeting or shoring the sides and ends of excavations with timber or other satisfactory supports.  If the sheeting, braces, shores, st...
	B. All sheeting and shoring shall be removed where and when required and, upon its removal, all voids filled.  If any sheeting or shoring is ordered to be left in place, it shall be cut-off as directed.  In compensation for the sheeting and shoring le...

	3.5 REMOVAL OF WATER
	A. All conduit shall be installed in a dry and stable trench.  The Contractor may pump or otherwise remove any water, sewage, or other liquid that may be found or may accumulate in the trench.
	B. If, in the opinion of the Contractor, dewatering pumps and equipment are required to maintain a dry and stable trench, suitably sized pumps shall be provided to meet the requirements.  The manner and spacing of well points shall be at the Contracto...
	C. Excess water shall not be considered reason for undercut of trench bottom.
	D. The Contractor shall maintain the pumps for the duration of their need including a satisfactory discharge outlet.  Power for the pumps shall be electric unless otherwise approved by the Engineer.  Noise abatement may be required for any on-site gen...

	3.6 BEDDING FOR LAYING CONDUIT
	A. Bedding shall conform to the requirements of the plan detail unless otherwise modified by the Engineer.
	B. All granular bedding material shall be compacted to 95 percent of maximum laboratory dry density.
	C. All pipe bedding shall be of the gradation(s) specified and be limestone.  Slag may not be used and gravel may be used with permission of the Engineer.

	3.7 LAYING CONDUIT
	A. Except as otherwise permitted by the Engineer, all conduit shall be laid starting at the outlet end.  Pressure conduits may be laid from either direction however the joints shall be such that the bell is upgrade or toward normal pressure.
	B. Line and grade for gravity conduits shall be established by the use of sufficient means to maintain acceptable installation tolerances and allow for reasonable checking observation by the Engineer.
	C. Line and grade shall be established and maintained over a length of fifty (50) feet minimum.  Cut sheets establishing grade at fifty (50) foot intervals shall be provided to the Engineer prior to beginning work.
	D. The Contractor shall provide sufficient equipment and workers to safely handle and lay all conduit included as part of this work.  All storage of materials shall be in a manner as to avoid damage to either surface prior to placement.
	E. The Contractor shall inspect each piece of conduit prior to placement in the trench and any unsatisfactory conduit shall be rejected.
	F. Conduit shall not be laid in water, mud, or any otherwise unsuitable trench.  The conduit shall not be pushed into or allowed to fall to the bottom of the trench.  Handling of the conduit shall be in conformance to the manufacturer’s recommendations.
	G. The conduit shall be kept clean and any open ends of installed conduit shall be closed when work is not in progress.
	H. Jointing of the conduit shall be in accordance to the requirements of the manufacturers and as required by the specification material type.  Any deviation from these acceptable methods requires approval of the Engineer.
	I. Testing of joints, where required, shall be done in accordance with the Specification for Testing.  Should any section fail to meet test requirements, the Contractor shall make suitable corrections, at their cost, until the requirements are met.

	3.8 SERVICE CONNECTIONS
	A. In general, and as called for on the drawings, as required or as ordered, provision shall be made in the sewers for service connections by inserting a wye branch for each service connection with a branch size called for by the contract drawings but...
	B. The location of service connections is shown in a general way on the contract drawings. The Owner may also increase the number of connections or delete some connections as the sewer is being built, or increase the size of connections when it deems ...

	3.9  FINAL BACKFILL
	A. Final backfill shall be installed from the top of the Pipe Embedment to the final grade.  Final backfill of all conduit trenches shall conform to the requirements of the plans and details, Section 312323.13 "Compacted Backfill", and Section 312323....
	B. Unless otherwise directed, all forms, bracing and lumber shall be removed during backfilling and the cavities and voids resulting from the removal shall be backfilled and compacted to 100% of Standard Proctor.
	C. The Contractor must use special care in placing backfill so as to avoid injuring or moving the conduit or structure when compacting the backfill.
	D. In areas used for temporary maintenance of traffic the top layer of final backfill from the elevation of the existing subbase base interface to the existing or proposed surface(s), shall be ODOT Item 304 Aggregate Base to provide a temporary surfac...
	E. Should after settlement occur, the Contractor must add and compact additional material.
	F. Machine mounted mechanical tamper shall be used for backfill compaction.  Flooding, jetting or puddling of backfill will not be permitted.
	G. Excavated material in excess of that needed for backfilling and all unsuitable material shall be disposed of by the Contractor at his own expense and the cost of such disposal shall be included in the unit or lump sum prices bid.

	3.10 TESTING AND ACCEPTANCE
	A. Prior to final acceptance of the conduit or the placing of the conduit into service, testing and/or televising may be required.
	B. For all sanitary, water, or other pressured conduits, pressure testing shall be required in accordance to the specifications contained herein.  Televising shall be required for all sanitary sewer and may be required for storm sewers as outlined or ...
	C. Final television inspection of conduit shall be performed by an experienced company and in a format satisfactory to the Owner.  Televising shall be done in the presence of the Engineer unless so waived.  The Engineer shall be provided with unedited...
	D. Televising shall not be done until all known repairs are completed and the line has been suitably flushed.

	3.11 SITE RESTORATION
	A. Restoration of the disturbed project area shall begin immediately after backfilling has been completed.  All excess material, debris, and excavation shall be disposed of by the Contractor.
	B. Restoration of paved surfaces and of seeded areas shall be done as soon as conditions permit.  The manner in which this work shall be done is defined in other specifications or the contract plans.
	C. While payment for site restoration may be included in other items, final acceptance of the underground conduit shall not occur until all work is complete.  Where no separate pay items exist for restoration work, the Engineer may determine an approp...



	320113.62 - ASPHALT SURFACE TREATMENT
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawing and general provisions of Contract, including General and Supplementary Conditions and Division 1 Specifications sections, apply to work of this section.

	1.2 SUMMARY
	A. This work shall consist of furnishing all labor, equipment, and material, and in performing all operations necessary for the rejuvenation and in-depth sealing of asphaltic concrete surface course by spray application of petroleum oil and resins emu...

	1.3 QUALITY ASSURANCE
	A. In addition to requirements of these specifications, comply with manufacturer's instructions and recommendations for work.

	1.4 SUBMITTALS
	A. Product Data:  Submit manufacturer's technical data and application instructions.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. The asphalt rejuvenating agent shall be composed of a petroleum resin oil base uniformly emulsified with water.  The Contractor shall submit a certified statement from asphalt rejuvenating manufacturer showing that the asphalt rejuvenating emulsion...
	1. ASTM D244 Modified Evaporation Test for percent of residue is made by heating 50 gram sample to 300 F. foaming ceases, then cool immediately and calculate results.
	2. Test procedure identical with ASTM D244 except that .02 Normal Calcium chloride solution shall be used in place of distilled water.
	3. Test procedure identical with ASTM D244 except that distilled water shall be used in place of 2% sodium oleate solution.
	4. In the Maltenes Distribution Ratio Test by ASTM Method D2006-65-T;

	B. The materials shall have a record of at least five years of satisfactory service as an asphalt rejuvenating agent and in-depth sealer; such satisfactory service being based on the capability of the material to increase the ductility and penetration...
	C. The Contractor shall furnish the manufacturer's certification that the material proposed for use is in compliance with the specification requirements and include copies of supporting tests and previous use documentation.

	2.2 MANUFACTURER
	A. The product Reclamite, or approved equal, is acceptable for these requirements.


	PART 3 -  EXECUTION
	3.1 CONSTRUCTION METHODS
	A. The temperature of the emulsion at the time of application shall be as recommended by the manufacturer.
	B. Contents in tank cars or storage tanks shall be circulated at least ten minutes before withdrawing the material for application.  When loading the distributor, the asphalt rejuvenating agent concentrate shall be loaded first and then the required a...
	C. The distributor for spreading the emulsion shall be self-propelled, and shall have pneumatic tires.  The distributor shall be designed and equipped to distribute the emulsion uniformly on variable widths or surface at readily determined and control...
	D. A check of distributor rate and uniformity of distribution shall be made when directed by the Engineer.
	E. The emulsion shall be applied only when the existing surface to be treated is thoroughly dry and when the weather is clear and is not threatening to rain.  The emulsion shall not be applied when the atmospheric temperature is below 40F.
	F. The asphalt rejuvenating agent shall be applied by distributor at the temperature recommended by the manufacturer and at the pressure required for the proper distribution.  The emulsion shall be so applied that uniform distribution is obtained at a...
	G. Application of asphalt rejuvenating agent shall be on one-half width of the pavement at a time.
	H. When the second half of the surface is sealed, the distributor nozzle nearest the center of the road shall overlap the previous application by at least one-half the width of the nozzle spray.  In any event the center line construction joints of the...
	I. A light coating of dry, gritty sand shall be applied to the surface in sufficient amounts to protect the traveling public.
	J. The Contractor shall schedule his operations and carry out the work in a manner to cause the least disturbance and/or interference with the normal flow of traffic over the areas to be treated.  Treated portions of the bituminous surfaces shall be k...
	K. Before spreading, the asphalt rejuvenating agent shall be blended with water at the rate of two (2) parts rejuvenating agent to one (l) part water, by volume or as specified by the manufacturer.  The combined mixture of asphalt rejuvenating agent a...
	L. Grades or super elevations of surface that may cause excessive runoff, in the opinion of the Engineer shall have the required amounts applied in two (2) or more applications as directed.
	M. The rejuvenating agent shall be applied by an experienced applicator of such material. The applicator shall have a minimum of three (3) years experience in applying the product proposed for use.  He shall submit a list of the last five (5) projects...

	3.2 MEASUREMENT
	A. The quantity to be paid for under this item shall be the actual number of square yards of rejuvenating agent applied.  The number of square yards shall be determined from the Engineer's measurements.

	3.3 PAYMENT
	A. The quantity measured as above provided shall be paid for at the contract unit price bid as called for in the Proposal, which price shall constitute full compensation for surface preparation, furnish and applying rejuvenating agent, traffic control...



	320116.71 - PAVEMENT PLANING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division 1 Specifications, apply to work of this section.

	1.2 DESCRIPTION OF WORK
	A. This work shall consist of planing the existing pavement and disposing of the cuttings in accordance with these specifications in areas designated on the plans or established by the Engineer.  When provided for in the contract, the work shall also ...

	1.3 JOB CONDITIONS
	A. Existing Pavement Type
	1. The item description indicates the predominate type of pavement.  All pavement encountered in the areas designated on the plans shall be planed, measured, and paid for under the item unless a separate item is provided in the contract.



	PART 2 -  PRODUCTS
	2.1 EQUIPMENT
	A. Planing equipment shall be self-propelled with sufficient power and stability to consistently and efficiently produce the required results.  The cutting element may be made of the grinding, sawing, or milling type.  Bituminous surfaces also may be ...
	B. Planing cutters shall be mounted rigidly to the carrier and shall be adjustable and controllable as to depth of cut and cross-slope.
	C. Planing cutters shall be designed, maintained and operated so as to produce a surface free from grooves, ridges, gouges or other irregularities detrimental to the safe operation of vehicles in traffic routed onto the planed surface, temporarily or ...
	D. When heaters are used, adequate provisions shall be made for the safety of persons in the vicinity of the equipment and for preventing damage to adjacent property and facilities, public or private.
	E. Suitable supplemental equipment or methods, approved by the Engineer, may be used in small or confined areas.


	PART 3 -  EXECUTION
	3.1 PLANING
	A. One or more planing passes shall be made over the designated area as necessary to remove such irregularities as bumps, corrugations, and wheel ruts, and when required, as necessary to establish a new pavement surface elevation or cross-slope.
	B. Cuttings shall be removed from the surface following each pass of the equipment.  Before opening the completed area to traffic, the surface shall be cleaned thoroughly of all loose material that would create a hazard, a nuisance, or would be redepo...
	C. Effective measures shall be taken to control dust, smoke, contamination of the pavement, and the scattering of loose particles during planing and cleaning operations.
	D. Where sound pavement has been gouged, torn, or otherwise damaged during planing operations, the damaged area shall be repaired at no additional cost in a manner satisfactory to the Engineer to conform to the adjacent pavement in smoothness and dura...

	3.2 SURFACE PATCHING
	A. Areas of the planed surface to be patched due to spalling or dislodgement of unsound pavement will be designated by the Engineer.  The areas shall be cleaned of loose material, coated with ODOT 407.02 tack coat material, ODOT 702.02 or ODOT 702.04,...

	3.3 SURFACE TOLERANCES
	A. When the contract provides for planing without resurfacing, the surface shall be planed to a smoothness of plus or minus l/8 inch in 10 feet and the surfaces at the edges of adjacent passes shall be matched within plus or minus l/8 inch.  When the ...

	3.4  METHOD OF MEASUREMENT
	A. The quantity of pavement planing including the removal and disposal of cuttings shall be the number of square yards planed.
	B. The quantity of surface patching shall be the number of square yards patched including tack coat and asphalt concrete.

	3.5 PAYMENT
	A. See "Basis of Payment.”



	320117.63 - PAVEMENT REINFORCING FABRIC - FIBERGLASS-POLYESTER HYBBRID - GLASPAVE 25
	PART 1 -  GENERAL
	1.1 DESCRIPTION OF WORK
	A. The work covered by this Section shall consist of furnishing and installing a fiberglass/polyester interlayer overlay fabric as shown on the plans and at locations designated by the Engineer.


	PART 2 -  PRODUCT
	2.1 MANUFACTURER
	2.2 GENERAL
	A. Fiberglass/Polyester Interlayer Overlay Fabric shall be constructed of a blend of fiberglass, polyester, and adhesive.  It shall meet the following physical requirements:
	All mat manufacturing procedures shall be ISO (International Standards Organization)-9002 Certified.
	B. The mat manufacturer shall furnish certified test data covering physical and engineering properties of the mat.  A letter of certification stating the mat complies with specification requirements shall be furnished with each shipment.
	C. The fabric shall be protected from degradation by sunlight and shall be protected from moisture during storage.
	D. The asphalt sealant shall be PG64-22 meeting the requirements of 702.01.
	E. Certification shall be furnished in accordance with 101.061 before the fabric is placed.  The Engineer may require sampling for testing purposes as directed by the Laboratory.

	2.3 EQUIPMENT
	A. The Contractor shall provide equipment for heating and applying bituminous material.  Heating equipment and distributors shall meet the requirements of 407.
	B. The mechanical laydown equipment shall be mounted on a four-wheeled vehicle that is capable of driving over the fabric while it is being installed to control the tension on the material.  The laydown machine shall be equipped with clutches to adjus...
	C. Installation of fiberglass/polyester interlayer shall be performed or supervised during installation by a trained and experienced installer certified by the manufacturer or his representative.


	Typical Value
	Units
	Test Method
	Property
	136 (40)
	g/sm(oz/sy)
	ASTM D 5261
	Mass per unit area
	25 (142)
	kN/m (lb/in)
	ASTM D 5035
	Tensile strength, MD x XD
	<5
	Percent
	ASTM D 5035
	Tensile Elongation
	>232 (450)
	°C (°F)
	ASTM D276
	Melting point
	0.47 (0.10)
	L/m2 (Gal/sy)
	ASTM D6140
	Asphalt Retention
	PART 3 -  EXECUTION
	3.1 SURFACE PREPARATION
	3.2 APPLICATION OF ASPHALT SEALANT

	A. The application of the asphalt sealant shall conform to the applicable portions of 407.  The asphalt sealant shall be uniformly sprayed over the area to be covered by fabric at a rate of 0.15 to 0.2 gallon per square yard.
	B. The quantity applied will vary with the surface condition of the existing pavement (degree of porosity, for example).  The fabric alone, under heat of the overlay, will absorb at least 0.10 gallon per square yard.  Within intersections or other zon...
	C. The asphalt cement used as a sealant shall have distributor tank temperatures between 300  and 350  F to avoid damage to the fabric.
	3.3 FABRIC PLACEMENT
	A. The fabric shall be placed on the asphalt sealant as soon as practical and before the tackiness of the sealant is lost.  There is no top or bottom side of the fabric and can be unrolled in either direction.  Fiberglass/polyester interlayer fabric i...

	B. Longitudinal joints shall be made by overlapping the fabric two to four inches.  Transverse joints shall be made by overlapping the fabric four to six inches.  Additional sealant (about 0.20 gal. per sq. yd.) shall be added to the joints as require...
	C. To enhance the bond of the fabric with the existing pavement and to smooth out any wrinkles or folds in the fabric, the Contractor shall be required to pneumatically roll the fabric after it is placed.
	Ambient temperature for installation should be 40 F and rising.

	3.4 TREATMENT OF THE APPLIED FABRIC PRIOR TO THE ASPHALT CONCRETE
	A. It is unnecessary to tack coat the fabric prior to placement of the overlay unless there are circumstances such as delay of overlay, dust accumulation, or under application of sealant which would make tack coating desirable.  If a tack coat is requ...
	B. Turning of the paver and other vehicles shall be gradual to avoid movement or damage to the membrane.  If it is necessary to open the road to traffic after fabric placement but prior to paving, it is advisable to spread a small amount of sand over ...
	If rain prior to the overlay should cause a blistered appearance and some bond loss throughout the membrane.  It should be corrected by pneumatic rolling until adhesion is restored.

	3.5 ASPHALT CONCRETE
	A. The asphalt concrete overlay shall conform to 401 except that the mixture shall be delivered to the paver at a temperature of 275 F to 335 F.




	321000 - PAVEMENT REPLACEMENT
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division-1 Specification sections, apply to work of this section.

	1.2 DESCRIPTION OF WORK
	A. The Contractor shall furnish all of the equipment, labor and materials necessary to install, replace, and/or restore existing pavement structures together with their respective appurtenances as shown on the plans and as specified herein.  This work...

	1.3 QUALITY ASSURANCE
	A. In addition to requirements of these specifications, comply with manufacturer's instructions and recommendations for work.

	1.4 REPAIR OR REPLACEMENT WORK
	A. For the repair and/or replacement of all existing pavement structures and their respective appurtenances that are removed and destroyed or otherwise damaged by the Contractor in the course of his performance of the work required under this contract...
	B. In general, this item will include concrete, steel reinforcement, brick, stone, slag, cinders, gravel, asphalt and other bituminous materials and curbs, gutters, driveway culverts, road and curb drains and the demolition, excavation and removal of ...

	1.5 REFERENCE TO OTHER PARTS
	A. Other sections of these specifications shall apply, as and where applicable to this section and such sections will be the same as though they were included in this section.
	B. For all old work where pavement is being repaired and/or replaced as a result of damages occurring thereto during the course of the work of this contract, all clearing and grubbing, removal and storage of topsoil, excavation and/or placing of compa...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Generally, for all repair and replacement work, all new materials shall match the existing and adjoining work in both composition and quality unless otherwise ordered, specified herein, and/or shown on the drawings.  In any stone driveway or roadwa...


	PART 3 -  EXECUTION
	3.1 CONSTRUCTION
	A. All pavement work shall be done in strict accordance with the specifications of the governmental body concerned and the latest ODOT specifications as applicable or at the direction of the Engineer.
	B. All pavements disturbed by the Contractor's operations shall be relaid to the thickness of the adjoining pavement and, in all cases, the restoring of pavements, shall apply both to foundation courses and to the wearing surface.
	C. Should cracks or settlements appear in adjoining pavements, the paving shall be removed to the extent necessary to secure firm and undisturbed bearing and shall be replaced in a satisfactory manner.
	D. No permanent pavement shall be installed, repaired, and/or restored unless, or until, in the opinion of the Engineer, the condition of the backfill is such as to properly support the pavement.
	E. Where new or replacement concrete pavement or base is placed adjacent to existing concrete pavement or base, contraction joints shall be provided in the new or replacement pavement so as to form a continuous joint with that in the existing pavement.

	3.2 ROADWAY SUBGRADE
	A. The entire area to be occupied by the roadways and parking areas shall be cleared, topsoil removed and stored, and the excavation or compacted fill made as required and brought to the proper cross-sections. Pipe trenches and other excavations shall...
	B. After the surface of the subgrade has been properly shaped and before any stone or slag is placed, the entire subgrade shall be thoroughly rolled and compacted to a depth of 12 inches under this section. Rolling shall be done with an approved type ...
	C. All places which, in the opinion of the Engineer   cannot be properly rolled, shall be tamped with handheld mechanically or pneumatically powered tampers.
	D. In making the compacted fill and in doing the final   subgrade rolling, the Contractor shall see that the material to be compacted and/or rolled has the proper moisture content to secure maximum compaction.  When, in the opinion of the Engineer, th...

	3.3 TRAFFIC PAINT


	321200 - TACK COAT, TRACKLESS TACK, INTERMEDIATE AND SURFACE COURSE
	321216 - ASPHALT CONCRETE PAVING AND MATERIALS
	321216.10 - VOID REDUCING ASPHALT MEMBRANE
	PART 1 -  GENERAL
	As part of this project, the Contractor will be required to construct sections of cold longitudinal joints using Void Reducing Asphalt Membrane (VRAM) material at specified locations.  Provide additional core samples, loose mix samples and liquid mate...


	321313.33 - PORTLAND CEMENT CONCRETE SEALING
	329200.19 - SEEDING AND MULCHING
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