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Campbell County Fiscal Court 

1098 Monmouth Street, Newport, KY 41071 

 

Invitation to Bid 

I. Bid Information 

 

A. Bid Request:  CAMPBELL COUNTY BOYD ROAD PEDESTRIAN RAIL IMPROVEMENTS 

Bid posted OCTOBER 16, 2025 

 

B. Department:  Road Department 

 

C. Bid opening:  NOVEMBER 5, 2025, 1:00 PM 

 

D. Location of Open: Campbell County Administration Building, Fiscal Court Chambers, 

1st Floor, 1098 Monmouth Street, Newport, Kentucky 41071 

E. Bidder Information: 

              

Bidders Name       __________________________________________________________ 

 

Signature               __________________________________________________________ 

  

Firm/Company       _________________________________________________________ 

 

Firm/Co. Address   _________________________________________________________ 

 

Firm/Co. Phone    __________________________________________________         ____ 

 

Firm/Co. Email                                                                                 

 

II. Instructions to Bidders – Terms and Conditions  

 

The Campbell County Fiscal Court will accept bids for the pedestrian railing and accessory 

improvements on the Boyd Road Bridge until 1:00 PM on NOVEMBER 5, 2025. 

A. Authority 

1. This Invitation for Bids is issued in accordance with applicable provisions of the Campbell 

County Administrative Code Chapter 4 Purchasing and Contracts. 

2. This is not an order. Please read all instructions, terms, and conditions carefully. 

B. Transmission 

1. Bids should be submitted in a sealed envelope addressed to Campbell County Finance, 1098 

Monmouth Street, Suite 322, Newport, KY 41071.  

2. The envelope must be clearly marked with the bid title. 

3. Bids will be received at the CCFC Finance department until the date and time specified.  

4. Late bids, those not clearly marked, or those that do not follow the instructions will not be 

accepted.  

5. Campbell County Fiscal Court will not be held responsible for any premature opening or 

failure to open any bid not properly addressed and identified as stated above. 
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C. Instructions 

1. Bid forms must be signed in BLUE ink. 

2. One original and one copy of the bid must be submitted. Keep a copy of the bid for your 

records. 

3. A list of qualifications and a minimum of three reference are required. Please refer to 

Section VII. 

4. Bidders should verify their bids before submission. Errors in preparing the submission 

confers no right of withdrawal or modification after open.  

5. Bidders are responsible for all costs associated with the preparation of response to the 

invitation for bids. Campbell County is not liable for any costs incurred by bidders in their 

response to this request. 

6. A pre-bid or pre-award visit to bidder may be required at the discretion of the Owner.  

D. Pricing 

1. Firm prices are required. 

2. All prices quoted must be F.O.B. destination shown in shipping instructions on specification. 

3. Insert time discounts, if any. Time discounts will not be a factor in award determination. 

4. Quotations must be submitted on the bid price sheet indicating unit price, total extension of 

each item, and grand total of bid. 

5. Unit prices should be based on the bid specification instructions. Please direct questions to 

the County at 859-547-1827 prior to submitting a bid. 

6. Trade discounts must be deducted by the vendor in calculating the unit price. The unit price 

must be net.  

7. CCFC is KY sales and use tax exempt. 

 

E. Warranty 

The selected Bidder shall provide warranty on any services and materials found to be defective 

or faulty due to imperfect or bad workmanship/materials within one year from the date of 

completion at no additional cost to the County. This warranty does not change or void any 

warranties expressed or implied to which the purchase is subject.  

F. Regulatory Compliance  

1. Pursuant to the provisions of KRS 45A.343, the contractor or vendor is required to reveal to 

Campbell County Fiscal Court any final determination of a violation of KRS Chapters 136, 

139, 141, 337, 338 and 342 by the contractor or vendor within the previous five (5) years; 

and further that said contractor or vendor has been and is in continuous compliance with 

the provisions of KRS Chapters 136, 139, 141, 337, 341, and 342 for the duration of the 

contract.  The failure of a contractor or vendor to reveal a final determination of a violation 

to a local government, or to comply with the statutory requirements, is considered grounds 

for cancellation of a contract and disqualification of the contractor or vendor from eligibility 

for any Campbell County Fiscal Court contracts for a period of two (2) years. 

2. All bidders must possess all federal, state, and local qualifications licenses to provide 

products or services in Campbell County, the Commonwealth of Kentucky, and the United 

States. Please note: Insurance requirements, as indicated in the bid specifications must be 

met by the awarded bidder. 

a. Including, but not limited to  

i. Business license issued by the Occupational License Department of 

Campbell County (see County website for application) 

ii. Hazardous Communication Program (OSHA) 

iii. Workers’ Compensation Certificate 
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iv. Liability Insurance  

v. MUST show previous experience (minimum 3 projects) within the last 3 

years installing and/or modifying bridge railing and installation of 

guardrail within the KYTC Service Area. 

3. Successful bidder shall comply with the Kentucky Human Rights Act, HRA 344.150-344.270 

as amended and any rules and regulations promulgated therewith, including, but not limited 

to the Equal Employment Opportunity EEO 45.550 – 45.640 which is incorporated herein by 

reference. Furthermore, the successful bidder shall comply with the Employment 

Discrimination Act, EDA 344.040, 344.050 as amended.  Per Title VI of the Civil Rights Act of 

1964, no person in the United States shall, on the grounds of race, color, or national origin, 

be excluded from participation in, be denied the benefits of, or be otherwise be subjected to 

discrimination under any program or activity for which a project, contractor/vendor or the 

county may receive federal financial assistance. 

4. The scoring of this bid is subject to reciprocal preference for Kentucky resident bidders. 

Bidders not claiming resident bidder status need not submit the corresponding affidavit. 

G. Bonds 

1. Bid bonds, performance bonds, and payment bonds as prescribed by KRS 45A.430, 435, 440 

are required for any bids/proposals that exceed $99,999. Each bid, or the combination of 

submitted bids, over $99,999 must be accompanied by a 10% bid bond of the grand total of 

the bid. The bid bond of the successful bidder will be retained until a performance bond has 

been executed and approved, after which the bid bond will be returned. The successful 

bidder will be required to post a performance bond in the amount of 100% of the bid if 

awarded a contract over $99,999. Bonding and surety requirements may vary by 

project/commodity. Please contact Owner for more information. 

H. Reserved Rights 

1. Campbell County Fiscal Court reserves the right to reject any or all bids, including without 

limitations the right to reject any or all nonconforming, non-responsive, incomplete, 

unbalanced, or conditional bids, to waive formalities, and to reject the bid of any Bidder if 

CCFC believes that it would not be in the best interest of Campbell County Fiscal Court to 

make an award to that Bidder. CCFC also reserves the right to negotiate with the apparent 

qualified Bidder to such an extent as may be determined by Campbell County Fiscal Court. 

2. CCFC reserves the right of renewal for any service and maintenance contracts that may be 

needed for a minimum of two (2) one (1) year periods. 

3. In the event the successful bidder fails to commence substantial work on the project within 

thirty (30) days and the County does not waive this requirement, the County shall have the 

option to reject the bid and to void the contract, and in such event to either accept the next 

lowest and best bidder or to negotiate with the best qualified bidder. 

4. In the event the successful bidder fails to complete the project by the completion date and 

the County has not waived this requirement in writing, the County shall receive from the 

bidder (or withhold from the bidder, at its option) liquidated damages of 1% per project per 

calendar day. 

5. All the terms and conditions of these instructions to bidders and the specifications for this 

project shall constitute, the part of, and incorporate into, the contract between the County 

and the successful bidder. 
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I. Award 

It is the intent of Campbell County Fiscal Court to award a contract to the lowest responsible 

bidder meeting specifications.  CCFC reserves the right to determine the lowest responsible 

bid/offer in any way determined to be in the best interests of Campbell County.  Award will be 

based on the following factors (where applicable):  (a) adherence to all conditions and 

requirements of the bid/proposal specifications; (b) price; (c) qualifications of the bidder, 

including past performance, financial responsibility, general reputation, experience, service 

capabilities, and facilities; (d) delivery or completion date; (e) product appearance, 

workmanship, finish, taste, feel, overall quality, and results of product testing; (f) maintenance 

costs and warranty provisions; and (g) repurchase or residual value.  

 

J. Schedule 

Contract is anticipated to be awarded at the November 19, 2025 Campbell County Fiscal Court 

Meeting.  Upon award a preconstruction meeting will be scheduled and contracts signed.  At 

that time, shop drawings shall commence and review and approval can occur.  Project 

Completion is May 12, 2026. 
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CAMPBELL COUNTY FISCAL COURT 

LEGAL NOTICE 
 

Sealed proposals will be received at the Finance Office, Campbell County Administration Building, 1098 

Monmouth Street, Suite 322, Newport, Kentucky 41071, until 1:00 PM local time on NOVEMBER 5, 2025, for 

furnishing all labor, materials, and equipment necessary to complete project known as:  

 

CAMPBELL COUNTY BOYD ROAD PEDESTRIAN RAIL IMPROVEMENTS  

COMPLETION DATE: MAY 12, 2026 

 

Bid opening will be held in the Campbell County Administration Building, Fiscal Court Chambers, 1st Floor, 

1098 Monmouth Street, Newport, KY. Bid tabulation results will be available publicly on the Campbell 

County website.  

 

Bids must be in accordance with drawings and specifications and on forms available from Verdantas at a 

non-refundable cost of One Hundred Dollars ($100.00) for mailed hard copies and Forty Five Dollars ($45.00) 

for electronic files. The bid specifications, drawings, plan holders list, addenda, and other bid information 

(but not the bid forms) may be viewed and/or downloaded for free via the internet at 

https://bids.verdantas.com.  Documents may be ordered by registering and paying for the documents online 

at https://bids.verdantas.com. Please contact planroom@verdantas.com or call 440-530-2351 if you 

encounter any problems registering or paying for the documents. The bidder shall be responsible to check 

for Addenda and obtain same from the web site. 

 

Each bidder is required to submit with his proposal a bid bond in the amount of ten percent (10%) of the 

base bid. The bidder to whom the contract is awarded will be required to furnish a surety bond in an 

amount equal to one-hundred percent (100%) of the contract amount. Bid security furnished in Bond form 

shall be issued by a Surety Company or Corporation licensed in the State of Kentucky to provide said surety.  

 

The successful bidder will be required to have a current occupational license in Campbell County before the 

Contract will be awarded and must provide a list of at least 3 representative projects that have been 

completed in the last 3 years.    

 

The County reserves the right to waive irregularities and to reject any or all bids.  

 

The County shall authorize acceptance of the bid made by the responsible bidder who, in County’s 

judgment, offers the best and most responsive proposal, considering quality, service, performance record, 

and price; or County may direct the rejection of all bids. The County may award based on "functional 

equivalence" concerning specified work or products.  

 

Publishing Date: CAMPBELL COUNTY WEBSITE – THURSDAY, OCTOBER 16, 2025 
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III. Bid Specifications 

 

In general, unless specifically set forth herein, the work, materials, and methods of 

measurement and payment shall conform to the applicable divisions and paragraphs (as noted 

on the Bid Proposal or in the plans) of the most current edition of the:  

 

Commonwealth of Kentucky 

Transportation Cabinet 

Department of Highways, Frankfort 

 

Standard Specifications 

For Road and Bridge Construction 

   

  

DEFINITIONS OF TERMS 

 

Whenever the term “Bidder” occurs, it shall mean any person, firm or corporation as a Prime Contractor who 

submits a proposal/bid for the Project, either acting directly or through a duly authorized representative. 

 

Whenever the term “Bid Packet” occurs, it shall mean all the documents contained herein and any addenda 

thereto. 

 

Whenever the term “County” or “Owner” occurs, it shall mean Campbell County.  The County Administrator, or 

their designee, shall be the representative for the Owner. 

 

Whenever the term “Contract” occurs, it shall mean the written agreement between the Owner and the 

Contractor covering the performance of the Work on the Project and the furnishing of labor and/or materials in 

the construction of the Work on the Project, including the Contract Documents. 

 

“Contract Documents” shall mean these Instructions to Bidders and General Conditions, the Specifications, any 

Drawings and/or Plans, the Contract Bond and all other forms or certificates required by these Instructions, all 

forms included with the Contractor’s Bid, all the material contained in this Bid Packet, any Change Orders, and all 

addenda to any of the aforementioned items.  The Contract Documents shall be a part of the Contract as if fully 

rewritten therein. 

 

Whenever the term “Contractor” occurs, it shall mean a person, firm or corporation contracting with the Owner 

as a Prime Contractor to supply labor, materials, or equipment or all for the Project. 

 

Whenever the term “Construction Manager” or “Engineer” occurs, it shall mean VERDANTAS, or agent so 

designated by the Owner to act as the Owner’s agent. 

 

Whenever the term “Director” occurs, it shall mean the Owner, or the Owner’s agent. 

 

Whenever the term “Project” occurs, it shall mean the entire public improvement proposed by the Owner to be 

constructed in part or in whole pursuant to the Contract. 

 

Whenever the term “Proposal or “Bid” occurs, it shall mean the offer of the Bidder to perform the Work on the 

Project, when said offer is made out and submitted on the prescribed forms, properly signed and guaranteed, and 

in the prescribed manner. 
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Whenever the term “Subcontractor” occurs, it shall mean a person, firm, or corporation other than the Prime 

Contractor supplying labor and materials for the Work to the Contractor and under the control of the Contractor. 

 

Whenever the term “the Work” occurs, it shall mean the Work to be performed in constructing and completing 

the Project, including all labor, materials and equipment. 

 

 

GENERAL PROVISIONS 

 

The most current State of Kentucky, Transportation Cabinet, Department of Highways (KYTC) Standard 

Specifications for Road and Bridge Construction, as specifically set forth herein, are adopted and made part of 

these Contract Documents, unless specifically excluded herein. 

 

All references to the Director, the Director of Highways, the First Assistant Director, and Chief Engineer, the Deputy 

Director of Design and Construction, the Deputy Director of Operations, the Engineer of Construction, the 

Engineer of Maintenance, the Engineer of Bridges, the Engineer of Tests, shall be considered to read the Engineer. 

 

All references to the State, the State of Kentucky, the Cabinet, the Transportation Cabinet, or District shall be 

considered to read the Owner. 

 

 

EXAMINATION OF PLANS, SPECIFICATIONS, GENERAL PROVISIONS AND SITE  

 

The Bidder is expected to examine carefully the site of the proposed Work, the proposal, plans, specifications, 

contract documents, general provisions, and addenda, before submitting a proposal.  The submission of a bid shall 

be considered evidence that the Bidder has made such examination and is satisfied as to the conditions to be 

encountered in performing the Work and as to the requirements of the plans, specifications, general conditions, 

special provisions, addenda and Contract. 

 

Subject to public safety and convenience, prospective Bidders will be permitted to explore the site of the Work by 

boring or test pits, permits for which will be issued by the Engineer.  Explorations shall be at the sole risk and 

expense to the Bidder and under conditions of safety, maintaining traffic, and restoring all areas disturbed by any 

and all explorations to conditions equal to, or better than, the condition prior to exploration. 

 

The Owner does not make any representation of soil or foundation conditions or materials, nor does it represent 

that drawings may not be modified to meet changes in soil conditions encountered as the Work progresses.  The 

Contractor must inspect the site of the proposed Work and must assume all risk as to the nature and behavior of 

the material which may be encountered in excavation, whether apparent on the surface or disclosed only in the 

course of the Work. 

 

 

INTERPRETATION OF QUANTITIES IN PROPOSAL 

 

The quantities appearing in the proposal are approximate only and are prepared for the comparison of bids.  

Payment to the Contractor will be made only for the actual quantities of Work performed and accepted or 

materials furnished and accepted in accordance with the Contract except for lump sum contracts and except for 

lump sum items in unit price contracts.  The scheduled quantities of Work to be done and materials to be furnished 

may be increased, decreased, or omitted as hereinafter provided. 
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"OR APPROVED EQUAL" ITEMS 

 

In the preparation of these documents and plans, several proprietary products may have been specified.  In all 

such cases, it is to be understood that the Contractor may offer a substitute for the specified product, as indicated 

by "Or Approved Equal".  However, the Contractor must be aware that, before commencement of construction, 

he must provide information to the Engineer concerning the substituted product , and that the Engineer must 

approve in writing the offered product as being equal to the specified product before use or incorporation in the 

Work. 

 

Unless otherwise modified by the Engineer, proprietary products are to be installed and/or constructed in strict 

compliance with the pertinent manufacturer's specifications. 

 

 

ADDENDA 

 

The Contractor shall notify the Engineer promptly of any discrepancies in, or omissions from the Contract 

Documents.  The Engineer will issue a clarifying addendum to each person on record as having received a set of 

Contract Documents.  The Owner will not be responsible for oral instruction or information.  Questions received 

less than five (5) days prior to bid date cannot be answered.  Any Addenda issued during the bidding period are 

to be included in the Proposal and shall become a part thereof. 

 

 

ALTERNATE BID 

 

If applicable, it is the Owner’s intent for the Contractor to bid on both the base and alternate bid items.  Upon 

award of the Contract, the Owner will inform the Contractor, in writing, if the standard bid or alternate bid items 

will be included with the Project.   

 

THE OWNER RESERVES THE RIGHT TO AWARD OR DELETE ANY OR ALL COMBINATIONS. 

 

 

GENERAL CONDITIONS 

 

The successful Bidder/Contractor shall be responsible for all site operations related to the Work as shown and 

described in the Specifications, Plans and related General Provisions, and shall meet all requirements of these 

Instructions, General Provisions, and Specifications.  All Work shall be completed in compliance with these 

Instructions, the General Provisions, Specifications, Plans and other Contract Documents. 

 

 

SUBCONTRACTS 

 

The Bidder shall submit, with his bid, a complete list of the names and addresses of any subcontractors he 

contemplates for use on the Project.  In addition, the Owner requires that the Bidder furnish a list of subcontractor 

references of all persons, corporations, political subdivisions or firms for whom the proposed subcontractor has 

done the type of Work proposed under contract between the Contractor and the subcontractor within the last 

two (2) years. 

The subcontractor must be acceptable to the Owner and approved by the Owner, in writing, prior to the execution 

of the Contract.  Although such approval shall not be arbitrarily withheld, subcontractors that have proven 

unsatisfactory in the past or do not have adequate manpower or resources to perform the Work will not be 
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accepted.  Only subcontractors who have sufficient experience; ample equipment and personnel; adequate 

financial resources or the ability to obtain such resources; who are able to comply with the required performance 

schedule for the Work; who have a satisfactory record of integrity; who have a satisfactory record or performance 

(Bidders who are delinquent in current contract performance, when the number and the extent of the 

delinquencies of each are considered, shall presumed to be unable to fulfill this requirement, in the absence of 

evidence to the contrary or circumstances properly explained); and who are otherwise qualified and eligible to 

receive an award under applicable Kentucky laws and regulations, shall be considered. 

 

The subcontractor must submit a non-collusion affidavit prior to the execution of the Contract. 

 

Approval of the proposed subcontractor(s) will not be given by the Owner unless and until the above requirements 

are met.  Although the Bidder is not required to submit the required Subcontractor forms, filled out by any 

proposed subcontractors, with its bid, the Bidder is hereby advised of these requirements so that appropriate 

action can be taken to prevent subsequent delays in subcontract awards and/or the execution of the Contract. 

 

After the Subcontractors have been approved and the Contract signed, no changes in the subcontractors shall be 

made without the prior written approval of the Owner. 

 

 

PREPARATION OF PROPOSAL 

 

The Bidder shall submit their Proposal upon the forms furnished by the Owner.  All blank spaces for bid prices 

must be filled in, in words or figures, and shall be written in ink or typewritten.  The Bidder shall initialize any 

corrections or changes in the Proposal. 

 

The Bidder's Proposal must be signed in ink by the individual, by one or more members of the partnership, or by 

one or more officers of a corporation, or by an agent of the Bidder legally qualified and acceptable to the Owner.  

If the Proposal is made by an individual, his name and business address must be shown; by a partnership, the 

name and business address of each partnership member must be shown; by a corporation, the name of the state 

under the laws of which the corporation is chartered and the name and title of the officer or officers having 

authority under the bylaws to sign contracts, the name of the corporation and the business address of its 

corporate officials must be shown. 

 

A foreign corporation submitting a Proposal must comply with the laws of doing business in the State of Kentucky, 

if its Proposal or any part thereof is accepted. 

 

To be considered responsive, each bid shall consist of the following, fully executed: 

 

1. Bidder Information Sheet 

2. Bid Proposal 

3. Bid Guaranty and Contract Bond 

4. Acknowledgement of Addenda, if applicable 

5. Days for Completion 

6. Certificate as to Interest 

7. Statement of Bidder's Qualifications and References, if applicable 

8. List of Subcontractors Names and Addresses, if applicable 

 

The Bidder's attention is directed to all applicable Federal, State, and local laws, and the rules and regulations of 

all authorities and agencies having jurisdiction over the Work.  All such laws, rules, and regulations shall apply to 
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the Contract and every aspect of the Work and shall be deemed included as a part of the Contract as if the same 

were fully written therein. 

 

The attention of Bidders is especially directed to the following: 

 

1. Federal and Civil Rights Law regulating Equal Opportunity Employment 

2. Bid Guaranty and Contract Bond requirements 

3. Statutory requirements of the State of Kentucky relative to licensing of corporations organized under the 

laws of any other state 

4. Federal or State of Kentucky Prevailing Wage Law 

 

The price or prices shown on the proposal shall include all costs associated with the Work (including labor), shall 

be the actual price(s) to be paid by the Owner, and shall include all discounts, allowances, etc.  Each Bidder shall 

bid on each item listed in the Proposal 

 

Where a discrepancy appears between the sum shown in the "Total" column and the correct product of the sums 

appearing in the "Estimated Quantity" and "Unit Price" columns, the correct product of the sums appearing in the 

"Estimated Quantity" and "Unit Price" columns shall control. 

 

 

MATERIAL GUARANTY 

 

Before the Contract is awarded, the Bidder may be required to furnish a complete statement of the origin, 

composition and manufacturer of any or all materials to be used in the construction of the Work together with 

samples, of which said samples may be subjected to any tests the Owner, in its sole discretion, deems appropriate 

to determine their quality and fitness for the Work. 

 

 

NOTICE OF AWARD 

 

The award of the Contract, if it be awarded, will be made to the best overall Bidder whose Proposal complies with 

all the requirements prescribed.  In no case will an award be made until all necessary investigations are made as 

to the responsibility of the Bidder to whom it is proposed to award the Contract.  The successful Bidder will be 

notified by letter, mailed to the address shown on his Proposal that his bid has been accepted and that he has 

been awarded the Contract. 

 

 

DOCUMENTS REQUIRED PRIOR TO SIGNING OF CONTRACT 

 

Immediately upon the award of the bid and prior to the signing of the Contract, the Contractor shall furnish to the 

Owner: 

 

1. Kentucky Workers' Compensation Certificate. 

2. Credentials showing the Power of Attorney of the Agent of the Surety 

3. A Certificate of Compliance issued by the Division of Insurance showing the right of the bonding company 

to do business in the State of Kentucky. 

4. A Certificate of Insurance with coverage as specified in these Instructions, covering the period of time the 

Work will be in progress. 

5. Listing of selected subcontractor(s) for Owner approval, in accordance with the second paragraph under 

"Subcontracts" of these Instructions. 
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CONTRACT GUARANTY 

 

If the Contractor submitted a Bid Guaranty Bond in the form prescribed by the KTC Standard Specifications for 

Road and Bridge Construction Section 102.09 for the full amount of its bid, the same shall be retained by the 

Owner as the Contractor's Performance Bond. 

 

If the Contractor submitted a cashier's check, certified check or letter of credit, the Contractor, at the time the 

Contract is entered into, shall furnish a Performance Bond, in the form prescribed by KTC Standard Specifications 

for Road and Bridge Construction Section 102.09, payable to the Owner, for the total amount of the Contract.  

Said Bond shall be duly executed by the Contractor, as principal, and by a surety company qualified to do business 

under the laws of the State of Kentucky and satisfactory to the Owner, as surety, for the faithful performance of 

the Contract and payment for labor and materials.  The Bond must be signed by an Authorized Agent of an 

acceptable surety bonding company and by the Contractor.  The Performance Bond must be countersigned by a 

resident agent of the bonding company and its corporate seals must be affixed to all copies.  The name and address 

of both the surety and surety's agent must appear on Bond, and it must be supported by credentials showing the 

Power of Attorney of the surety's agent. 

 

The premiums of such Bonds shall be paid by the Contractor. 

 

If the Contractor fails to perform under the Contract, the Performance Bond may be forfeited by the Contractor 

to the Owner, in accordance with the termination provisions contained herein. 

 

 

INSURANCE 

 

The Contractor shall not commence Work under the Contract until it has obtained all insurance required under 

this paragraph.  The policies shall also protect the Owner, its officers, agents, and employees as additional insured, 

and shall be in a form approved by the Owner.  Certified copies of the insurance policies, fully executed by officers 

of the insurance company, shall be submitted with the executed Contract and must be submitted before the 

Notice to Proceed will be sent.  Coverage will be provided through insurance companies licensed to do business 

in the State of Kentucky. 

 

During the term of the Contract, the Contractor will agree to provide evidence of insurance in the amounts stated 

below.  The Contractor may also be required to submit the original insurance policies for inspection and approval 

of the Owner before Work is commenced.  Said policies shall provide that they cannot be cancelled, permitted to 

expire, or be changed without fifteen (15) days advanced written notice to the Owner.  The Contractor shall 

provide all insurance required by this Contract. 

 

Required Insurance:  The Contractor shall take out, and maintain during the life of the Contract, Comprehensive 

General Liability Insurance, Automobile Liability Insurance and an Excess Liability Umbrella Form.  Such policies 

shall protect the Contractor and the Owner from any and all claims or damages for bodily injury, including 

accidental death, as well as any and all claims for property damage, during the performance of any and all Work 

under the Contract, whether such performance be by the Contractor, any subcontractor, or by anyone directly or 

indirectly employed by either of them or in any such manner as would impose liability on the Owner.  The 

minimum required limits for each type of policy are as follows: 

 

A. Comprehensive General Liability: 

 (1) General Aggregate $1,000,000 
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 (2) Bodily Injury/Wrongful Death $1,000,000 per person 

   $1,000,000 per occurrence 

   $2,000,000 aggregate liability 

 (3) Property Damage* $1,000,000 per occurrence 

   $2,000,000 aggregate liability 

 

B. Comprehensive Automobile Liability: 

(1) Bodily Injury/Wrongful Death $1,000,000 per occurrence 

   $1,000,000 aggregate liability 

 (2) Property Damage* $1,000,000 per occurrence 

   $1,000,000 aggregate liability 

*Including any damage caused by blasting or underground excavation. 

 

C. Excess Liability Umbrella Form: 

 (1) General Aggregate $3,000,000 

 (2) Each Occurrence $1,000,000 

 

Owner's Protective Liability Insurance:  The Contractor shall take out, and maintain during the life of the Contract, 

an Owner's Protective Liability Insurance policy in the name of the Owner.  The primary insurance policy shall not 

be less than a minimum combined single limit of $1,000,000.  In addition, a $1,000,000 excess policy will be 

required.  The policy shall protect the Owner from any claims or damages that may arise out of or result from the 

performance of any Work or from any operations, either directly or indirectly, by the Contractor or its 

subcontractors under the Contract. 

 

Subcontractor's Insurance:  The Contractor shall require subcontractors not protected under the Contractor's 

insurance policies to take out and maintain insurance of the same nature and kind and in the same amounts as 

required of the Contractor. 

 

Workers' Compensation Insurance:  Before any Work is commenced, the Contractor shall take out, and maintain 

during the life of the Contract, Workers' Compensation Insurance for all of its employees, in accordance with the 

laws of the State of Kentucky.  In case any Work is subcontracted, the Contractor shall require the subcontractor 

similarly to provide Workers' Compensation Insurance for all of the latter's employees, unless such employees are 

covered by the protection afforded by the Contractor.  In case any class of employees engaged in Work under this 

Contract is not protected under the Workers' Compensation statute, the Contractor shall provide Employee 

Liability Insurance for any such employees, and shall provide or cause each subcontractor to provide the same. 

 

 

COORDINATION OF SPECIFICATIONS, PLANS, AND GENERAL PROVISIONS 

 

The specifications, the supplemental specifications, the plans, general provisions, and all supplementary 

documents are essential parts of the Contract, and a requirement occurring in one is as binding as though 

occurring in all.  They are intended to be complementary to each other and to describe and provide for a complete 

project.  In case of discrepancy, calculated dimensions will govern over scaled dimensions, plans will govern over 

specifications, proposals and special provisions will govern over both specifications and plans. 

 

The Contractor shall take no advantage of any apparent error or omission in the plans or specifications.  In the 

event the Contractor discovers such an error or omission, he shall immediately notify the Engineer.  The Engineer 

will then make such corrections and interpretations as may be deemed necessary for fulfilling the intent of the 

plans and specifications.  See "Extra Work" and "Modification of Contract or Change Orders". 
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All items salvaged as part of this Contract shall be removed by the Contractor without damage as excavation and 

work progresses, and placed within the right-of-way where they may be conveniently picked up by the Owner's 

forces.  Old materials not reserved by the Owner and not being used in the work will become property of and 

must be disposed of by the Contractor. 

 

 

PLANS 

 

If applicable, the plans illustrate the general character and scope of the Work covered by the Specifications and 

Contract Documents.  Additional detailed drawings and other information deemed necessary by the Engineer will 

be furnished to the Contractor when and as required by the Work.  Shop drawings, when approved by the 

Engineer, shall govern all details of the Work and shall take precedence over all other drawings.  Figured 

dimensions on drawings shall take precedence over general drawings and shall be considered as explanatory and 

not as indicating extra work. 

 

 

NOTICE TO PROCEED 

 

Once the Contract has been entered into and the preconstruction conference held, the Owner will provide the 

Contractor a Notice to Proceed.  Said Notice shall state the beginning date the Contractor shall commence the 

Work and the date by which the Work is to be completed. 

 

 

PUBLIC CONVENIENCE AND SAFETY 

 

The Contractor shall at all times so conduct his work as to assure the least possible obstruction to traffic.  The safety 

and convenience of the general public and the residents along the highway and the protection of persons and property 

shall be provided for by the Contractor as specified under subsection Maintenance of Traffic. 

 

The Contractor shall provide and maintain safeguards, safety devices and protective equipment and take any other 

needed actions as may be necessary to protect the public and property in connection with the work.  The Contractor 

shall notify the Chiefs of the Police Department and Fire Department of the temporary blocking of any street. 

 

The presence of barricades, lights or other traffic control devices provided and maintained by any party other than 

the Contractor, shall not relieve the Contractor of this responsibility. 

 

 

MAINTENANCE OF TRAFFIC 

 

The Contractor shall be provided access to the project site via Boyd Road.  As part of this project, Boyd Road is being 

closed to vehicular access, therefore at the start of construction, the Contractor may close Boyd Road.  Cost of 

Maintenance of Traffic is considered incidental to the Contract. 

 

 

PROTECTION AND RESTORATION OF PROPERTY 

 

The Contractor shall be responsible for the preservation of all public and private property. The Contractor shall be 

responsible for all damage or injury to property of any character, during the prosecution of the work, resulting from 

any act, omission, neglect or misconduct in his manner or method of executing the work, or at any time due to 
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defective work or materials, and said responsibility will not be released until the project shall have been completed 

and accepted. 

 

Dust nuisance originating from any work shall be controlled by the Contractor at the sole expense of the Contractor. 

 

When and where any direct or indirect damage or injury is done to public or private property by or on account of any 

act, omission, neglect, or misconduct in the execution of the work, or in consequence of the nonexecution thereof by 

the Contractor, he shall restore, at his own expense, such property to a condition equal or better to that existing 

before such damage or injury was done, by repairing, rebuilding or otherwise restoring as may be directed, or he shall 

make good such damage or injury in an acceptable manner. 

 

When mailboxes, road or street name signs and supports interfere with construction, the Contractor shall remove 

and erect them in a temporary location during construction in a manner satisfactory to and as directed by the 

Engineer.  After completion of the construction and before final acceptance of the project, the Contractor shall erect 

the mailboxes, road or street name signs and supports in a permanent location in accordance with the plans unless 

otherwise directed by the Engineer.  This shall be considered a subsidiary obligation of the Contractor under the 

affected items. The Contractor shall cooperate with the Engineer in protecting and preserving cornerstones and 

monuments that are within the work area.  Monuments, cornerstones and land markers unexpectedly encountered 

shall be protected, referenced and preserved in the same manner. 

 

 

CLEAN-UP DURING CONSTRUCTION 

 

The Contractor shall at all times maintain the job site and working areas in an orderly condition, reasonably clean and 

free of accumulations of dirt and debris.  If the Contractor fails to maintain the job site and working area in a 

satisfactory condition, the Owner shall have the right to employ others to do so at the Contractor's expense, 

commencing 24 hours after the Contractor has been notified that the job site and/or working areas require clean-up. 

 

 

FINAL CLEAN-UP  

 

As soon as portions of the work are ready for use, they shall be thoroughly cleaned by the Contractor of all dirt and 

rubbish, and cleared of all materials, forms, falsework, temporary structures and equipment.  

 

The Contractor shall also clean out all sewer drains, inlets, manholes, and other underground lines and structures 

affected by his work and restore all disturbed areas to their original or better condition. 

 

 

FINAL INSPECTION 

 

When the work has been entirely completed and final cleanup has been performed, the Engineer will inspect the 

improvement.  If items remain which must be completed or remedied by the Contractor, he shall perform the work 

immediately upon being notified by the Engineer.  When such items have been corrected by the Contractor, final 

inspection will be made.  The work must pass final inspection before it will be accepted by the Owner. 

 

 

UTILITIES 

 

Any utility, such as telephone, electricity or water, required by the Contractor for the performance of the Work 

shall be the responsibility of the Contractor, who shall be responsible for the cost of the same. 
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SEWAGE, SURFACE, AND FLOOD FLOWS 

 

The Contractor shall furnish all the necessary equipment, shall take all necessary precautions, and shall assume 

the entire cost of handling and properly disposing of any sewage, seepage, storm, surface, flood or underground 

flows which may be encountered at any time during the performance of the Work.  The manner of providing for 

these flows shall meet with the approval of the Engineer, and the entire cost of same shall be included in the unit 

prices stipulated for the various items of the Work.  As applicable, all work must comply with the municipality or 

County storm water regulations. 

 

 

USE OF EXISTING FACILITIES 

 

The Owner, upon written notice to and with the approval of the Contractor, shall have the right to connect any 

sewers, conduit, or pipeline with any existing similar facilities or appurtenances, or to grant permits to make 

connections therewith at any time before the Work is completed.  The Contractor shall not interfere with any such 

connections and no extra compensation shall be made to the Contractor on account thereof.  The performance 

of the Work shall be planned in such a manner as to allow the use of all existing facilities during the construction 

period. 

 

 

UNDERGROUND UTILITY FACILITIES/COOPERATION WITH UTILITIES 

 

The Owner will notify all utility companies, all pipeline owners, or other parties affected and endeavor to have all 

necessary adjustments of the public or private utility fixtures, pipelines, and other appurtenances within or 

adjacent to the limits of construction made as soon as practicable. 

 

Within ten (10) days of the award of the Contract, the Owner shall notify all utilities of the name, address, and 

phone number of the Contractor.  The Contractor shall notify the Registered Underground Utility Protection 

Service and nonmember owners of the starting date at least two (2) working days prior to starting the Work.  The 

utility shall mark, stake, or otherwise designate the location of the underground facilities within 48 hours of 

receiving the Contractor’s notice of the starting date.  The marking or locating shall be coordinated to stay 

approximately two (2) days ahead of the planned construction. 

 

The identification of underground facilities, any necessary relocation thereof, and the protection of the same shall 

be undertaken in conformance with KTC Standards and Specifications for Road and Bridge Construction Section 

107.15.  At least two (2) working days prior to commencing Work in an area that may involve underground utility 

facilities, as shown on the plans, the Contractor shall notify the Engineer, the registered utility protection service, 

and the owners of the underground utility facility who are not members of the registered utility service. 

 

The existing underground utilities are shown as accurately as possible on the plans, based on the information 

available.  The Owner and/or Engineer do not assume any liability for location of underground service lines.  Any 

utility services damaged that were previously marked in the field shall be replaced at the Contractor’s expense. 

 

Where the plans provide for conduit to be connected to, or to cross either over or under, or close to an existing 

underground structure, it shall be the responsibility of the Contractor to locate the existing structure, both as to 

line and grade, before starting to lay the proposed conduit, in order to assure compatibility with line and grade of 

the conduit.  Payment for all such operations shall be included in the unit price bid for the pertinent conduit item. 

 

The Contractor shall make arrangements with the utility company if adjustments to proposed grade of existing 

facilities (e.g. manholes, catch basins, valves, boxes, etc.) are to be made prior to the commencement of any 
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paving operations.  This shall include utility facilities not shown on the plans but that are located within the 

pavement area.  Work performed on utility facilities shall be in strict accordance with the specifications of the 

applicable utility company and shall be performed under the direction, supervision and inspection of said 

company. 

 

At points where the Contractor’s operations are adjacent to properties of telephone and power companies, or are 

adjacent to other property, damage to which might result in considerable expense, loss, or inconvenience, work 

shall not be commenced until all arrangements necessary for the protection thereof have been made. 

 

The Contractor shall cooperate with the owner of any underground or overhead utility lines in their removal and 

rearrangement operations in order that these operations may progress in a reasonable manner, that duplication 

of rearrangement work may be reduced to a minimum, and that services rendered by those parties will not be 

unnecessarily interrupted. 

 

In the event of interruption to underground or overhead utility services as a result of accidental breakage or as a 

result of being exposed or unsupported, the Contractor shall immediately alert the occupants of nearby premises 

as to any emergency that the Contractor may create or discover at or near such premises.  The Contractor shall 

then notify the Engineer and the owner or operator of the utility facility of the disruption and shall cooperate with 

said utility owner or operator in the restoration of service.  If water service is interrupted, repair work shall be 

continuous until the service is restored.  No work shall be undertaken around fire hydrants until the local fire 

authority has approved provisions for continued service. 

 

 

MAINTENANCE DURING CONSTRUCTION 

 

The Contractor shall maintain the work during construction and until the project is accepted.  This maintenance 

shall constitute continuous and effective work prosecuted day by day, with adequate equipment and forces to the 

end that the roadway or structures are kept in satisfactory condition at all times. 

 

In the case of a contract for the placing of a pavement course upon other pavement courses or a subgrade 

previously constructed, the Contractor shall maintain the previous pavement course or subgrade during all 

construction operations. 

 

 

FAILURE TO MAINTAIN ROADWAY OR STRUCTURE 

 

If the Contractor, at any time, fails to comply with the provisions of the above-reference section, the Engineer will 

immediately notify the Contractor of such non-compliance.  If the Contractor fails to remedy unsatisfactory 

maintenance within 24 hours after receipt of such notice, the Engineer may immediately proceed to maintain the 

Project and the entire cost of this maintenance will be deducted from monies due or to become due to the 

Contractor on his Contract. 

 

 

PROTECTION OF EXISTING STRUCTURES 

 

It shall be the responsibility of the Contractor to perform the Work in such a manner as not to damage or destroy 

any existing feature which is not marked for replacement or removal.  The Contractor shall, at its own expense, 

protect and maintain any bridges, curbs, gutters, sidewalks, roadways, or any other private or public structures 

that may be endangered in the prosecution of the Work.  The Contractor shall also exercise due care during the 

Work so as not to destroy any trees, plants, shrubs, or structures not specifically marked for removal or relocation 
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within the area of the Project site.  The Contractor hereby agrees to repair and make good any damages caused 

to any such property by reason of its prosecution of the Work. 

 

In some instances, the Contractor will be required to excavate under and around existing utilities.  The Contractor 

shall exercise extreme care so as not to damage the utility during the Work. 

 

The Contractor shall schedule his operations so that the improved areas have had sufficient time to cure, set 

and/or harden before the area is opened to traffic or other use.  The Contractor shall be responsible for the 

immediate repair of all improved areas if damage is done by traffic or other use.  The Contractor shall also be 

responsible for the immediate rectification of problems created in areas outside of the improved areas, which are 

attributable to the failure of the improved area, such as, but not limited to, the tracking of materials into 

unimproved areas. 

 

The Contractor shall be responsible for the protection of areas outside of the limits of the designated Project site, 

but which are adjacent to those limits.  This will include those areas used by construction traffic for access to and 

from the Project site.  Where the Engineer and/or the Owner determine that he Contractor’s operations have 

been responsible for damage to areas outside of the Project site limits, the Contractor shall be responsible for the 

repair of the area, subject to the approval of the Engineer.  No additional compensation will be due the Contractor 

for any such repairs. 

 

 

MONUMENTS AND LANDMARKS 

 

The Contractor shall not remove, relocate or in any way damage any monuments, survey pins or landmarks 

without the approval of the Engineer.  Any monument, survey pin or landmark so removed without approval of 

the Engineer may be replaced by the Owner and the expense of the survey and replacement charged to the 

Contractor. 

 

The Contractor shall carefully preserve all base lines and benchmarks which have been set by the Owner or its 

agent.  The Contractor shall be charged with the expense of resetting any base lines or benchmarks caused by the 

loss or disturbance of such by the Contractor. 

 

 

RESTORATION OF DISTURBED AREAS 

 

In all cases where the Work requires the restoration of areas with topsoil, seeding and mulching, the Contractor 

shall not seed and mulch until directed to do so by the Engineer.  The Engineer shall not so direct the Contractor 

until he has assured that the site is properly graded and topsoiled. 

 

Upon completion of the seeding and mulching, the Contractor shall immediately notify the Engineer of the same.  

Upon receipt of notice from the Engineer that the restoration is complete, the Owner shall notify the property 

owners of their maintenance duties. 

 

In cases where the Engineer determines the seeding and mulching should not be performed until after the 

designated completion date for the Work, the Engineer shall notify the Contractor of the same, in writing.  

Suspension of the seeding and mulching at the direction of the Engineer shall not count against the Contractor as 

a delay. 
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SUPERVISION OF THE WORK 

 

The Engineer or upon the authorization of the Engineer, the Owner's Public Works Director, shall in all cases, 

determine the amount, quality acceptability and fitness of the kinds of labor and material, which are to be paid 

for under the Contract.  The Owner or the Owner’s agent shall determine all questions related to the Work and 

the performance thereof, and decide every question which may arise relative to the fulfillment of the Contract on 

the part of the Contractor. 

 

The Engineer will evaluate the materials furnished and the labor to be performed under the Contract, and is 

authorized by the Owner to reject all labor or materials, or any part thereof, that does not comply in kind, quality, 

quantity, time, place or manner with the Contract or Contract Documents.  The approval or acceptance or any 

part of the Work, or any payment on account thereof, shall not prevent the rejection of said labor or materials at 

any time thereafter during the term of the Contract, if said labor or materials are found to not be in accordance 

with the requirements of the Contract or the Contract Documents. 

 

 

DEFECTIVE OR UNACCEPTABLE WORK 

 

All materials and each part or detail of the Work shall be subject to evaluation by the Engineer.  The Engineer shall 

be allowed access to all parts of the Work and shall be furnished with such information and assistance by the 

Contractor, as is required to make a complete and detailed review. 

 

Any work done or materials used without direct observation by an authorized representative may be ordered 

removed and replaced at the Contractor's expense. 

 

All work, which does not conform to the requirements of the Contract, will be considered unacceptable unless 

otherwise determined acceptable. 

 

Should defective or unacceptable labor or materials be suspected, and the Engineer so require, the Contractor 

shall uncover, take down or make openings in the finished work for the purpose of examination at such points as 

the Engineer designates. 

 

If the Work so exposed or examined is satisfactory, the cost of uncovering, taking down or making openings shall 

be paid by the Owner to the Contractor as a change in Work; however, should the Work thus exposed or examined 

be unsatisfactory, the cost of uncovering, taking down or making openings shall be borne by the Contractor. 

 

If the exposed or examined labor or materials are found to be unacceptable or defective by the Engineer, he shall 

serve on the Contractor written notice of his rejection of the unsatisfactory labor or materials, his instructions for 

remedying the same, and a time within which the defective material or labor is to be remedied.  If the Contractor 

neglects or refuses to remove and/or replace the defective labor or materials within the time limit given, the 

Owner may remedy the situation and charge the expense thereof to the Contractor.  The expense so charges shall 

be deducted out of the monies due to the Contractor under the Contract.  If the amounts still due the Contractor 

under the Contract are insufficient to meet the expense, the additional monies shall be paid by the Contractor, 

and if the Contractor refuses or neglects to pay, the monies shall be paid by his Surety or shall be deducted from 

its Performance/Contract Bond. 

 

If, in the opinion of the Owner, an emergency arises that jeopardizes the continuity of water service and/or the 

public health, safety or welfare of the residents of the Owner, the Owner shall give notice of the emergency to 

the Contractor by telephone or in person.  If the Contractor is unable to remedy the situation at the time it exists, 

the Owner reserves the right to immediately take steps to have the situation remedied.  If, in the opinion of the 
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Owner, the emergency was created through the carelessness or recklessness of the Contractor, then the 

Contractor and its Surety shall be liable to the Owner for all expenses incurred by the Owner in correcting the 

situation. 

 

 

INTENT OF CONTRACT 

 

The intent of the Contract is to provide for the construction and completion in every detail of the Work described.  

The Contractor shall perform all items of work covered and stipulated in the proposal and perform altered and 

extra work, furnish all labor, materials, equipment, tools, transportation and supplies required to complete the 

work in accordance with the plans, specifications and terms of the Contract.  Should any misunderstanding arise 

as to the intent or meaning of the plans, specifications, special provisions or proposal, or any discrepancy appear, 

the decision of the Engineer shall be final and conclusive. 

 

 

MEASUREMENT OF QUANTITIES 

 

For all contracts, except lump sum contracts, after an item of the Work is completed and before final payment is 

made, the Engineer will determine the quantities of various items of work performed, as the basis for final 

settlement.  The Contractor, in case of unit price items, will be paid for the actual amount of work performed in 

accordance with these specifications as provided under the various items. 

 

 

PLANS AND ESTIMATED QUANTITIES 

 

The Plans and Bid Proposal quantities prepared by the Owner are intended to outline the Work to be done by the 

Contractor.  The estimated quantities shall be used in determining the total amount of the bid and for the purpose 

of determining the lowest and best bid.  It is understood and agreed, however, that the Plan is subject to minor 

changes from time to time during the progress of the Work, that the estimated quantities listed in the Proposal 

are approximate only, that the Contractor has no claim for damage and is not entitled to extra pay above and 

beyond the agreed unit prices on account of increasing or decreasing the quantities, and that in measuring the 

work for payment to the Contractor, the Owner shall consider only the number, length, area and solid contents 

of the various items of Work incorporated in the improvement in accordance with the Plans or as ordered placed 

by the Owner. 

 

 

PRICES 

 

The Owner will pay to the Contractor the prices herein stipulated as full compensation for everything furnished 

and work completed by the Contractor under the Contract, including all incidental work required but not 

specifically mentioned, and for any work arising from any unforeseen obstruction or difficulty encountered in the 

prosecution of the work, and for all risks of every description connected with the work, and for all expenses 

incurred by or in consequence of the suspension or discontinuance of the work, as herein specified and for well 

and faithfully completing the work, together with remedying all defects developing during the guarantee period. 

 

 

ALTERATION OF PLANS OR CHARACTER OF WORK 

 

The Owner reserves the right to make, at any time during the progress of the Work, such increases or decreases 

in quantities and such alterations in details of construction as may be found to be necessary or desirable.  Such 
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increases or decreases and alterations shall not invalidate the Contract nor release the Surety, and the Contractor 

agrees to perform the Work as altered, as if it had been a part of the original Contract. 

 

Unless such alterations and increases or decreases materially change the character of the work to be performed 

or the cost thereof, the altered work shall be paid for at the same unit prices as other parts of the Work.  No claim 

shall be made by the Contractor for any loss of anticipated quantities and the quantities of work as done.  

Payments shall be in accordance with Section 109 of the KTC Standard and Specifications for Road and Bridge 

Construction.  If, however, the character of the Work of the unit costs thereof are materially changed, an 

allowance shall be made on such basis as may have been agreed to in advance of the performance of the Work, 

or in case no such basis has been previously agreed upon, then an allowance shall be made, either for or against 

the Contractor, in such amount as the Owner may determine to be fair and equitable. 

 

Should the Contractor encounter or discover during the progress of Work, subsurface or latent physical conditions 

at the site differing materially from those indicated in this Contract, or unknown physical conditions at the site of 

an unusual nature, differing materially from those ordinarily encountered and generally recognized as inherent in 

work of the character provided for in the Contract, the Engineer shall be promptly notified in writing of such 

conditions before they are disturbed.  The Engineer will thereupon promptly cause the investigation of said 

conditions, and if they are found to so materially differ and cause an increase or decrease in the cost of, or the 

time required for performance of the Contract, an equitable adjustment will be made. 

 

Any adjustment in compensation because of a change or changes resulting from one or more of the conditions 

described in the previous paragraph will be made in accordance with the provisions of Extra Work.  Any 

adjustments in Contract time because of changes will be made in accordance with the provisions in 108.07 of the 

Kentucky Standard Specification for Road and Bridge Construction. 

 

 

EXTRA WORK 

 

Items of work with unit prices included in the estimate of the original Contract, in an amount less than $10,000 

may be authorized as Extra Work by the Engineer.  

 

 

MODIFICATION OF CONTRACT OR CHANGE ORDERS 

 

Items of Work not included in the estimate of the original Contract and additional units of items included in the 

estimate of the original Contract in an amount in excess of $10,000, may be authorized as a Modification of the 

Contract or Change Order.  Payment shall be in accordance with Sections 109.04 of the Kentucky Standard 

Specification for Road and Bridge Construction. 

The Owner may, when necessary, by ordinance, authorize alterations or modifications in the Specifications and 

Plans for the Work, or omit from the Work covered by this Contract any portion thereof.  Before any such 

alteration or modification shall be effective, the price to be paid for the Work or the material, or both, under the 

altered or modified Contract, shall have been agreed upon in writing and signed by the Contractor and by the 

Contractual Agent or Agents of the Owner.  It is expressly agreed that such changes shall not, in any way, violate 

or annul the Contract, and the Contractor hereby agrees not to claim or bring suit for any damages, whether for 

loss of profits or otherwise, on account of these changes.  Whenever, during the progress of the Work, any change 

or modification of the Work is agreed upon, such change shall be considered and treated as though originally 

contracted for, and shall be subject to all provisions of the original Contract. 

 

The Contractor's Sureties will not be notified of changes in the work or cost thereof, except when by reason of 

any Change Orders, the total Contract price increases by more than twenty (20%) percent of the original price. 
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DISPUTES AND CONTRACTOR CLAIMS 

 

In cases where there arises a dispute (whether over payment, claims, or quality of Work) between the Contractor 

and the Owner, the Contractor shall not cease Work on the Project because of said dispute, unless told to cease 

work by the Owner.  The Contractor shall continue Work on the Project and agrees that such a dispute shall not 

relieve him from the requirements under "Time of Completion and Damages for Delays".  

 

In all cases, the Contractor shall submit to the Owner any claims for disputed amounts, in writing, within seven (7) 

calendar days of learning of said dispute.  In submitting such claim, the Contractor shall include his actual original 

calculations and raw cost data, along with his job cost reports and field diaries. 

 

If the Owner makes to the Contractor an offer on a claim which the Contractor refuses, and if the Contractor then 

gets an amount equal to or less than the Owner's last offer in court, the Contractor shall pay all legal costs, 

including attorney's fees and expert witness fees, that the Owner incurs from the date of the Owner's last offer 

until the day the Contractor is awarded judgment. 

 

Any claims or disputes shall be limited by the requirements of "Modification of Contract or Change Order". 

 

 

TIME OF COMPLETION AND DAMAGES FOR DELAYS 

 

The Project construction time shall commence upon the date indicated in the Notice to Proceed, which shall be 

sent to the Contractor by the Owner.  The Contractor shall agree to commence the Work on the date specified in 

the written Notice to Proceed, weather permitting, and to fully complete the Work by May 12, 2026, unless such 

time for completion is extended, in writing, by the Owner.  However, neither the Contractor nor any 

subcontractors shall commence any part of the work under the Contract until it has obtained all insurance 

required, as listed in the General Conditions, and such insurance has been approved by the Owner.   

 

The Contractor agrees that time is of the essence, and therefore, if the Contractor neglects, fails, or refuses to 

complete the Work within the allotted time, or fails to secure an extension of time for delays, the Contractor does 

hereby agree to pay to the Owner, as liquidated damages and not as a penalty, the amount as stated in the 

Contract for each calendar day beyond the completion date stated in the Notice to Proceed, unless the time for 

completion has been extended in writing by the Owner.  Such damages shall be deducted from any monies due 

and owing to the Contractor under the Contract.  If the amounts still due the Contractor under the Contract are 

insufficient to meet the expense, the additional monies shall be paid by the Contractor, and if the Contractor 

refuses or neglects to pay, the monies shall be paid by his Surety or shall be deducted from its 

Performance/Contract Bond. 

 

If the Contract is revised in any material respect and it is determined that said revision will cause delay in the 

completion of the work, the Engineer will postpone the completion date by the number of calendar days he 

determines to be equitable. 

 

If the Contractor finds it impossible for reasons beyond his control to complete the work by the date as specified 

or as extended in accordance with the provisions of this subsection, he may make a written request to the 

Engineer for an extension of time setting forth therein the reasons which he believes will justify the granting of 

his request.  Requests for extensions of time shall be filed in writing by the Contractor to the Engineer not later 

than thirty (30) days following the termination of the delay.  The Contractor’s plea that insufficient time was 

specified is not a valid reason for extension of time.  If the Engineer finds that the work was delayed because of 
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conditions beyond the control and without the fault of the Contractor, he may extend the time for completion in 

such amount as the conditions justify.  

 

Delays caused by weather or seasonal conditions should be anticipated and will be considered as the basis for an 

extension of time only when the actual work days lost exceed the number of working days lost each month due 

to the inclement weather as determined in Section 108 of the Kentucky Standard Specification for Road and Bridge 

Construction 

 

The extended time for completion shall then be in full force and affect the same as though it were the original 

time for completion. 

 

If the Owner should suspend the Work in whole or in part, the date for completion shall be extended by the 

number of days that the suspension directly or indirectly delays the completion of the Work. 

 

If the Work is delayed for unforeseeable causes beyond the control and without the fault of negligence of the 

Contractor, such as severe or unusual climatic conditions, acts of God, acts of the Owner or interference by other 

contractors, extensions of time may be granted by the Owner, upon the Contractor’s written request for an 

extension.  The Contractor shall, within five (5) days from the beginning of such delay, notify the Owner in writing 

of the causes of the delay and request an extension.  In no case shall such an extension of time exceed the time 

actually lost to the Contractor by reason of such delay or interference. 

 

The Owner, reserves the right to suspend the whole or any part of the Work, when in the best interest of the 

Owner, in its sole discretion. Without any additional compensation to the Contractor for such suspension; 

however, the Contractor shall be granted an extension of time for completing the Work in the same amount of 

time that it was delayed by such suspension, unless said suspension was necessitated by the actions or inactions 

of the Contractor. 

 

 

FAILURE TO COMPLETE ON TIME 

 

If the Contractor fails to complete the Work within the time or times allowed by the Contract, the Owner, if 

satisfied that the Contractor is carrying the Work forward with reasonable progress and deems it to be in the best 

interest of the Public, may allow him to continue in control of the Work.  It shall be necessary for the Contractor 

to make written application to the Owner in order to warrant such continuance.  Payments to the Contractor for 

work performed and materials furnished will be made. 

 

When the work is not completed within the time or times allowed by the Contract, and the Contractor is permitted 

to remain in control, the Work shall be prosecuted at as many different places, at such times, and with such forces 

as the Owner may request. 

 

For each calendar day that any work shall remain incomplete after the Contract completion date or dates, the 

amount set forth in the Schedule, in Section 108 of the Kentucky Standard Specification for Road and Bridge 

Construction, will be deducted from any money due the Contractor, not as a penalty but as liquidated damages 

provided.  However, that due amount shall be taken off any adjustment of the completion date or dates granted 

under the provision of “Time of Completion and Damages for Delays”.  In the event one or more interim 

completion dates are specified without specific separate liquidated damages, the amount set forth in the Schedule 

in Section 108 of the Kentucky Standard Specification for Road and Bridge Construction will apply separately to 

each interim date.  In the event a period of liquidated damages for an interim completion date overlaps a 

subsequent completion date, the liquidated damages will be cumulative. 
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Permitting the Contractor to continue and finish the Work or any part of it after the date or dates fixed for its 

completion, or after the date or dates to which completion may have been extended, will in no way operate as a 

waiver on the part of the Owner of any of its right under the Contract. 

The Owner may waive such portions of the liquidated damages as may accrue after the work is in condition for 

safe and convenient use by the public. 

 

 

UNSATISFACTORY PROGRESS AND TERMINATION OF THE CONTRACT 

 

In case the Contractor or any Subcontractor fails to furnish materials or to execute the Work in accordance with 

the Plans and Specifications, or if the provisions of the Contract are otherwise violated, then in any such case, 

upon ten days written notice to the Contractor and his Surety, the Owner shall have the right to declare the 

Contractor in default on the Contract.  Said notice shall contain the reason for the Owner's intention to declare 

the Contractor in default on the Contract and, unless within ten days after service of said notice the violation shall 

cease or satisfactory arrangements shall have been made for its correction, the Contractor, upon the expiration 

of said ten days, shall be in default on the Contract and his right to proceed under the Contract shall be terminated. 

 

In the event the Contract is thus declared to be defaulted, the Owner will immediately notify the Contractor and 

his Surety of such action, and will at once cause the work already done to be measured and computed.  The action 

of the Owner in the declaration of the default of the Contact shall be final and conclusive, and the Contractor shall 

not be entitled to claim or receive any damages for not being allowed to continue.  After the default of the 

Contract, the Surety shall have the right to take over and complete the Work, provided, however, that the Surety 

shall notify the Owner in writing of its intent to do so within twenty (20) days after the notice of the default of the 

Contract.  Such completion of the Work by the Surety shall be done in strict accordance with all the provisions of 

the original Contract.  However, if the Surety does not take over the Contract as stated above, then the Owner 

shall cause the Work to be completed under a second contract.  If the cost of the Work done under the second 

contract exceeds what it would have cost under the original Contract, the increased cost shall be paid from any 

money due the Contractor under the Contract, and if that is not sufficient, then the increased cost shall be paid 

by the Contractor and/or his Surety. 

 

The Contractor and/or his Surety shall also pay all cost and expense of reletting the Work and all damages resulting 

from noncompletion of the Work within the Contract time.  If, when the Work is completed, it is found that there 

is any money due the Contractor, it will be paid to him; but no money shall be paid to the Contractor under the 

Contract after it has been declared in default, until the Work has been completed and accepted and all claims and 

suits resulting therefrom shall have been settled. 

 

 

PAYMENTS 

 

The Owner shall pay to the Contractor the price stipulated in the Contract, by making progress payments to the 

Contractor during the performance of the Work, on the basis of the value of work performed.     

 

The Contractor shall submit an invoice to the Engineer of the quantity of work performed for approval.  Requests 

for payment shall not be made more frequently than every thirty (30) days.  The Engineer shall forward the invoice 

to the Roads Supervisor for approval, and upon approval of the invoice by the Engineer and the Roads Supervisor, 

the Owner shall pay the Contractor within thirty (30) days. 

 

Partial payment may be reduced or withheld entirely if, in the opinion of the Owner, construction is not 

proceeding according to the Contract, or if for any other violation, or for failure of the Contractor to comply with 

the orders of the Owner, or pending settlement of claims of liens filed against the Contractor. 
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The Owner shall make partial payments to the Contractor for work performed and materials delivered to the site 

at 95% of the value of work. 

 

The Contractor shall submit signed and notarized original copies of each Application for Payment to both Campbell 

County Fiscal Court via Luke Mantle and to Verdantas via Frank Twehues.  Payment requests shall include waivers 

of lien and similar attachments if required. 

 

 

WAIVER OF MECHANIC'S LIEN 

 

Upon reaching completion and prior to Final Application for Payment, the Contractor shall submit waivers of 

mechanic's liens from subcontractors, materialmen, and suppliers for all construction to date. 

 

1. Owner reserves the right to designate which entities involved in the Work must submit waivers. 

2. Submit final Application for Payment with or preceded by final waivers from every entity involved 

with performance of the Work covered by the application who is lawfully entitled to a lien. 

3. Waiver Forms:  Submit waivers of lien on forms provided. 

 

 

ACCEPTANCE OF FINAL PAYMENT 

 

After the final inspection has been made and the Owner has accepted the Work, the final estimate and Final 

Statement of Cost will be prepared.  If any items were erroneously overestimated in any partial estimate, such 

errors will be corrected in any subsequent partial estimate or in the final estimate, and the Contractor shall have 

no right to any such excess and shall not be entitled to any damage on account of such corrections in the final 

estimate. 

 

The following paperwork is necessary from the Contractor to close-out the Project: 

 

1. Final invoice for payment. 

2. Final affidavit listing all subcontractors/suppliers used on the Project and indicating the amount paid 

in full. 

3. Final Release of Liens from all subcontractors indicating the amount paid in full. 

4.  Guarantee. 

5. Final Release of Lien. 

6. Concrete Test Reports, if applicable. 

7. Asphalt tickets stamped with the Inspector’s seal, if applicable. 

8. Any additional testing reports as required by the Contract. 

 

After the final estimate and Final Statement of Cost have been prepared and after the Contractor has fulfilled all 

of his obligations under the Contract and all the above paperwork has been accepted, the Owner will pay the 

entire sum found to be due the Contractor after deducting all previous payments and any liquidated damages, if 

applicable. 
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After the final estimate and Final Statement of Cost have been prepared and after the Contractor has fulfilled all 

of his obligations under the Contract, the Owner will pay the entire sum found to be due the Contractor after 

deducting all previous payments and any liquidated damages, if applicable. 

 

The date of acceptance of the Work by the Owner shall be the date of approval of the Final Statement of Cost. 

 

If, after physical completion of the work and acceptance of the Owner’s final measurements by the Contractor, 

the Owner finds that the Final Statement of Cost or final estimate or both may be unavoidably delayed, he may 

allow a payment on one-hundred percent (100%) of the final measurements, less such estimated amount of 

money as the Owner may deem necessary to withhold to take care of any contingencies which may arise. 

 

Should the Contractor have any claim against the Owner because of a variance with the Owner’s final 

measurement, the Owner may allow payment based on the Owner’s measurement pending adjustments of the 

disputed item or items.  Acceptance of payment on such basis shall not stop the Contractor’s claim nor prevent 

its satisfactory adjustment. 

 

Retainage shall be paid to the Contractor within thirty (30) days from the date of the Owner’s final acceptance of 

the Work and the completion of the Contract.  Upon the Contractor’s acceptance of this final payment, the Owner 

and the Engineer shall be released from any and all claims and any liability to the Contractor for anything further 

under or relating to the Contract or the Contract Documents, including any act or omission by the Owner or any 

of its employees or agents, including the Engineer; however, no payments, final or otherwise, shall operate as a 

release on the Contractor or it Sureties from any obligations under the Contract or the Contract Documents. 

 

 

TERMINATION OF THE OWNER’S LIABILITY 

 

No person, partnership, firm, or company other than the Contractor shall have any interest in the Contract and 

no claims shall be made or held valid and neither the Owner nor its agents shall be held liable for, nor shall be 

held to pay any money except as herein provided.  The acceptance by the Contractor of the final payment made 

as aforesaid shall operate as, and shall constitute, a release to the Owner and its agents form any claim or liability 

to the Contractor for anything done or furnished for, or relating to the Work or for any act or neglect of the Owner 

or any person related to or connected with the Work. 

 

 

TERMINATION FOR CAUSE 

 

A. In the event that any of the provisions of the Contract are violated by the Contractor, or by any of its 

subcontractors, the Owner may serve written notice upon the Contractor and its surety of its intention 

to terminate the Contract.  Such notice shall list the act or omission causing the breach, upon the service 

of such notice, the Contractor shall have ten (10) business days to correct the breach or to make 

arrangements for correction that is satisfactory to the Owner. 

 

B. If no such correction or arrangements are made within the allotted time, the Owner may, in its sole 

discretion, terminate the Contract on a date solely determined by the Owner.  In the event of such 

termination, the Owner shall immediately serve notice thereof to the Contractor and its surety.  The 

surety shall then have the right to take over and perform the Contract provided, however, if the surety 

does not elect to continue performance, the Performance Bond will be forfeited and the Owner shall 

cause the Contract to be completed. 
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C. Upon termination for cause, the payment to the Contractor of compensation earned for Work 

performed to the date of such termination shall be in full satisfaction of all claims against the owner 

under this Contract, however the Owner shall have the right to deduct from any amounts due and owing 

to the Contractor, including retainage, any costs, both direct and incidental, incurred by the Owner in 

completing the Project.  The Contractor and/or surety shall be liable for any excess costs the Owner 

may so incur, and the Owner shall have the right to pursue any legal remedies necessary to affect the 

same. 

 

 

TERMINATION FOR CONVENIENCE 

 

A. The Contractor hereby acknowledges that as the Owner is a public entity, due to unforeseen 

circumstances, funding restraints, or changes in the nature of the Work, it may become necessary for 

the Owner to terminate the Contract for convenience. 

 

B. In the event the owner finds it necessary to terminate the Contract for convenience, the Owner shall 

serve notice upon the Contractor and its surety of its intention to terminate the Contract ten (10) 

business days prior to the termination date. 

 

C. Upon termination for convenience, the Owner shall pay to the Contractor all compensation due for 

Work performed to the date of termination, including all costs for materials that were to be 

incorporated into the Project that cannot be returned; all restocking fees for materials that were to be 

incorporated into the Project that can be returned only upon the payment of a restocking fee.  The 

Contractor shall submit to the Owner detailed invoices and proof of restocking fees, if any, within ten 

(10) business days of his receipt of notice of termination from the Owner.  In addition, the Owner will 

negotiate compensation with the Contractor for actual costs incurred as a result of the termination. 

 

 

CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 

 

The Contractor may terminate the Contract, upon ten (10) days written notice to the Owner if any public authority 

should stop the work for three (3) months, or if the Owner should fail to issue a Certificate of Payment, or if the 

Owner should fail to pay in accordance with this agreement. 

 

 

GUARANTEE OF WORK 

 

The Contractor hereby guarantees all work performed for a period of one (1) year from the date of completion, 

against all defects resulting from the use of inferior materials or equipment (unless said materials or equipment 

were provided by the Owner) or inferior workmanship.  The Contractor hereby agrees that during the guarantee 

period, it shall make all repairs, corrections, replacements or changes that, in the opinion of the Engineer, are 

necessary due to the use of materials, equipment or workmanship which are inferior, defective or not in 

accordance with the Contract or Contract Documents.  The Contractor shall, promptly upon receipt of written 

notice from the Owner, remove and replace all unsatisfactory work with suitable materials, equipment or 

workmanship, without additional expense to the Owner. 

 

If the Contractor fails to proceed with these terms of the guarantee in a timely manner, the Owner shall have the 

right to have the defects corrected, and the Contractor and its sureties shall be liable to the Owner for all expenses 

incurred by the corrections. 
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Any or all special guarantees applicable to any definite parts of the Work, including the materials or equipment, 

shall also be subject to the terms of this section during the first year of the life of such special guarantees. 

 

Customary manufacturer’s guarantees in excess of one year shall be turned over to the Owner.  If the terms and 

conditions as set forth are met to the satisfaction of the Owner and Contractor, the Owner may reduce the 

Performance Bond to ten percent (10%) of the total amount paid the Contractor in the performance of this 

Contract as a Guarantee bond. 

 

 

NOTICE 

 

Any written notice required to be served under the Contract or the Contract Documents shall be served by 

certified mail, or by personal service at the parties’ places of business. 

 

 

NO ESTOPPEL 

 

At no time shall the Owner be precluded or estopped by any provisions of the Contract, from demanding and 

recovering from the Contractor any damages sustained because of the Contractor’s failure to comply with the 

Contract or the Contract Documents.  The final inspection of the Work shall not be binding or conclusive upon the 

owner if it subsequently appears that the Contractor willfully, fraudulently, or through collusion with an agent of 

the Owner, supplied inferior materials or workmanship, or departed from the terms of the Contract or Contract 

Documents, notwithstanding the acceptance of the Work and payment for the same by the Owner. 

 

 

ASSIGNMENT 

 

Neither the Contract or any part thereof, nor any funds to be received there under, by the Contractor shall be 

assigned, except upon the prior written permission of the Owner, upon any conditions that may be imposed by 

the Owner, and upon the prior written permission of any sureties who executed the Performance Contract Bond 

on behalf on the Contractor. 

 

 

INDEPENDENT CONTRACTOR STATUS 

 

At all times during the term of the Contract, the Contractor shall be and remain as an Independent Contractor 

with respect to all services performed under the Contract,  The Contractor agrees that all income reporting 

requirements to the U.S. government, the State of Kentucky, and any local governments are its responsibility and 

not that of the Owner.  The Contractor shall be responsible for the payment of all taxes including, but not limited 

to, Federal, state, and local taxes, Social Security taxes, unemployment insurance taxes, and other taxes or license 

fees required by law, for its officers, agents, and employees.  The Contractor agrees that neither it, nor any of its 

officers, agents, nor employees is entitled to receive workers’ compensation, unemployment compensation, 

vacation leave, sick leave, or any other fringe benefits provided to the employees of the Owner or any other Owner 

agency, under this Contract.  Contractor acknowledges that under this Contract, the Owner is not required to 

contribute to the Kentucky Public Employees Retirement System on behalf of the Contractor, its officers, agents, 

or employees, nor is the Contractor eligible to contribute to or receive benefits from said system. 
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OTHER CONTRACTS 

 

The Owner reserves the right to allow other work or to enter into other contracts for work or materials to be 

constructed or placed in or about the Work to be performed under this Contract, and to order the starting and 

progress of such other contracts at any time prior to the completion of this Contract.  The Contractor hereby 

agrees to allow the construction or progress of other such work, under such arrangements for the joint occupation 

for the site of the Work as the Engineer may establish.  The Contractor hereby waives any claim for damages or 

extra compensation by reason of any real or supposed interference with his performance of the Work; however, 

if in the judgment of the Engineer, the joint occupation of the site has unreasonably impeded the progress of the 

Contractor’s work under the Contract, then the time for completion of the Work may be extended by the Owner. 

 

 

PATENTS 

 

The Contractor shall indemnify and hold harmless the Owner, its officers, employees, and agents from all liabilities, 

judgments, costs, damages, or claims arising from the infringement of any patent, patent rights or royalty rights 

by reason of the use of any patented materials, machinery, devices, and equipment furnished or used in the 

performance of the Work, or by reason of the use of patented designs furnished and incorporated into the Work 

by the Contractor and accepted by the Owner, excepting any materials or equipment furnished by the Owner.  In 

the event that any claim, suit, or action in law or equity of any kind whatsoever is made or brought against the 

Owner involving any such patents, then the Owner shall have the right to retain, from the money due and owing 

to the Contractor, an amount the Owner deems sufficient to protect the Owner against loss until such claim, suit, 

or action has been settled and evidence of such settlement has been satisfactorily presented to the Owner’s Law 

Director. 

 

 

LAWS, ORDINANCES, AND REGULATIONS 
 

The intent of the Contract and the Contract Documents is to include each and every provision and clause required 

by law to be inserted herein, and they shall be read and enforces as though there were included herein. 
 

The Contractor shall keep itself fully informed of, and shall strictly observe and comply with, all applicable Federal 

State, County, and local laws, rules, regulations, and ordinances; building code requirements; permit 

requirements; licensing requirements; inspection requirements; all laws, rules, and regulations regarding the 

employment of and payment of all laborers, the legal rights of all laborers employed under the Contract; all orders 

or decrees that exist or that may be enacted by anybody or tribunal having jurisdiction or authority over any 

aspect of the Work.  The Contractor shall also insure that its subcontractors are also informed of and strictly 

comply with and observe all applicable laws, rules, regulations, and ordinances. 
 

The Contract shall be required to give all notices and pay all fees for any required permits, licenses, or inspection, 

unless the Owner assumes the responsibility for giving such notices or paying such fees.  The Engineer will discuss 

any special permits that may be required for the Project at the preconstruction conference. 
 

The Contractor shall indemnify and hold harmless the Owner, the Owner’s officers, employees and agents, 

including the Engineer, against any claim or liability arising from or based upon any violation of any such law, rule, 

regulations, ordinance, order, decree or requirement, whether by the Contractor itself, its employees or agents, 

or any of its subcontractors. 
 

Should the Contractor at any time find that any requirement of the Contract of the Contract Documents is at 

variance with any applicable law, rule, regulation, requirement, order or decree, it shall promptly notify the 

Engineer. 
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ENVIRONMENTAL PROTECTION 
 

The Contractor shall observe and comply with all Federal, State, and local laws and regulations controlling 

pollution of the environment and shall comply with provisions of Section 107 of the Kentucky Standard 

Specification for Road and Bridge Construction. 
 
 

TAXES 
 

The Contractor will be required to pay, without additional expense to the Owner, all Federal, State, local and other 

taxes which may be applicable to the Work, excepting any taxes and assessments on the real property comprising 

the site of the Work.   
 

The Contractor hereby agrees to withhold all Campbell Co. income taxes due or payable under the provisions of 

the Codified Ordinances of Campbell County for wages, salaries, and commission paid to its employees who will 

work within the City limits for more than 12 workdays and further agrees that any of its subcontractors shall be 

required to withhold any such Campbell Co. income taxes due under said Code for services performed under this 

Contract.  The Contractors is advised to get full information from the Tax Office prior to bidding.  

 

 

ITEMS 105.07 / 107.15  -  COOPERATION WITH UTILITIES 

 

All portions of Item 105.07 and Item 107.15 of the Kentucky Department of Highways Standard Specifications for 

Road and Bridge Construction shall apply. 

 

At least two (2) working days prior to commencing construction operations in an area which may involve 

underground utility facilities as shown on the plans, the Contractor shall notify the Engineer, the registered 

utility protection service, and the owners of each underground utility facility not members of the registered 

utility protection service. 

 

The existing underground utilities are shown as accurately as possible on the plans, based on information 

available.  The owner and/or the Engineer do not assume any liability for location of these underground utility 

service lines.  Any utility services damaged that were previously marked in the field shall be replaced at the 

Contractor's expense. 

 

Where the plans provide for conduit to be connected to, or to cross either over or under, or close to an existing 

underground structure, it shall be the responsibility of the Contractor to locate the existing structure, both as to 

line and grade, before he starts to lay the proposed conduit, in order to assure compatibility with line and grade 

of the proposed conduit.  Payment for all operations described above shall be included in the unit price bid for 

the pertinent conduit item. 

 

The Contractor shall adjust or arrange with utility company to adjust to proposed grade all existing utility 

facilities, i.e., manholes, catch basins, valves, boxes, etc., prior to the commencement of paving operations.  This 

shall include utility facilities not shown on the plans, which may be found to be located within the pavement 

area.  Work performed on the utility facilities shall be in strict accordance with the specifications of the 

applicable utility company and shall be performed under the direction, supervision, and inspection of said 

company. 
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COORDINATION WITH UTILITIES 

Coordination of work schedules with affected utilities will be required.  Upon the contract award, the 

coordination of all necessary relocations or adjustment of all utility facilities become the responsibility of the 

Contractor.  

ITEM 106  -  CONTROL OF MATERIAL 

Unless otherwise specified, all materials shall be new, and both workmanship and materials shall be of proper 

quality and sufficient for the purpose contemplated.  The Contractor shall furnish, if so required, satisfactory 

evidence as to type and quality of materials and workmanship. 

All items of equipment and/or material proposed by the Contractor for substitutions must be approved by the 

Engineer in writing and shall be equal or superior to the items specified in the contract documents.  If said 

substitution proposed by the Contractor for a specified item requires engineering revisions, the total expense of 

said revisions shall be paid by the Contractor. 

Any items of labor and materials required, but not shown as a separate pay item in the proposal, shall be 

furnished and installed as incidental to the contract, except as noted in the plans and specifications. 

ITEM 106.08  -  STORAGE OF MATERIALS 

The Contractor shall obtain prior approval in writing from the Owner for the locations to be used for the 

temporary storage of construction materials, tools, and/or machinery.  All such materials, tools, and machinery 

shall be neatly and compactly piled in such a manner as to cause the least inconvenience to the property owners 

and to traffic.  Under no circumstances shall existing drainage courses be blocked or water hydrants, valves, or 

meter pits covered.  All materials, tools, machinery, etc., stored upon public thoroughfares must be provided 

with warning lights and reflective sheeting at nighttime and weekends to alert traffic of such obstructions. 

ITEM 108.02  -  PRECONSTRUCTION CONFERENCE 

Prior to the commencement of construction activities, the Engineer will arrange a meeting between the 

Contractor, the representatives of the Owner, and the representatives of each of the utility companies.  The 

time, date, and location of said meeting will be determined after the awarding of the contract, and the parties 

will be notified by the Engineer. 

The agenda for the preconstruction meeting shall include the following items: 

1. Announcement of Award

2. Utility Company Requirements

3. Designation of Emergency 24-hour Contractor Contacts

4. Discussion of Critical Plan Items

5. Review of Testing and Inspection Procedures

6. Operations Schedule

7. Listing of Haul Roads

8. Identification of Subcontractors

9. Review of Change Order Process
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10. Payment Request Submittal Procedure 

 

The Contractor shall coordinate all work with the Engineer.  A detailed schedule of operations shall be furnished 

by the Contractor to the Engineer at the preconstruction meeting and shall list the order of operations and the 

time frame for the completion of each item of work.  The schedule of operations shall be approved by the 

Engineer and the Owner in writing prior to the beginning of the work.  Changes to said schedule are to be issued 

in writing and approved by the Engineer and the Owner before operations are changed or rescheduled. No 

payment will be made to the Contractor while he is delinquent in the submission of a progress schedule. 

 

The Contractor shall supply to the Engineer at the preconstruction meeting, a list of the local roads to be used 

for the purpose of hauling equipment and/or material to or from the job site.  Only the local roads in the vicinity 

of the project have to be listed; state and/or federal roads do not have to be included.  Where necessary, the list 

shall include the extent of the roads to be affected and any special restrictions, such as height or weight 

restrictions, which may be applicable along said roads.  Construction shall not commence until the Engineer 

and/or Owner has reviewed the haul road list and approved the haul roads in writing. 

 

The submission of the list to and the review and approval of the list by the Engineer do not relieve the 

Contractor of the responsibility for the conforming to and the obeying of all applicable height and weight 

restrictions on the haul roads and of the responsibility for any damage done to and/or along said haul roads.  

The Contractor is referred to Item 105.10 concerning load restrictions. 

 

 

ITEM 107.04  -  PERMITS, LICENSES AND TAXES 

 

The Contractor shall insure that all required notices are given and all permits acquired before the 

commencement of work.  The Engineer will discuss any special permits required for this project at the 

preconstruction meeting. 

 

 

ITEM 107.14  -  CONTRACTOR'S RESPONSIBILITY FOR WORK 

 

It shall be the responsibility of the Contractor to perform his work in such a manner as not to damage or destroy 

any existing feature (i.e., existing inlets, conduits, etc.), which is not marked for replacement or removal.  The 

Contractor shall exercise due care during construction so as not to destroy any trees, plants, shrubs or structures 

not specifically marked for removal or relocation within the work limits.  In some instances, the Contractor will 

be required to excavate under and around the existing utilities.  Extreme care should be used not to damage the 

utility during this operation.  The Contractor shall schedule his operations so that the improved areas have had 

sufficient time to cure, set and/or harden before the area is opened to traffic or use.  The Contractor shall be 

responsible for the immediate repair of the improved area if any damage is done by traffic.  The Contractor shall 

also be responsible for the immediate rectification of problems created in areas outside of the improved areas 

which are attributable to the failure of the improved area, i.e., the tracking of materials into unimproved areas. 

The Contractor shall be responsible for the protection of areas outside of the designated work limits, but which 

may be adjacent to those work limits.  This will include those areas used by construction traffic for access to and 

from the work areas.  Where the Engineer and/or the Owner determine that the Contractor's operations have 

been responsible for damage to areas outside of the work limits, the Contractor shall be responsible for the 

repair of the area subject to the approval of the Engineer.  No additional compensation will be due to the 

Contractor for any such repairs as described above. 
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ITEM 201 – STAKING 

 

On this project, the Contractor shall provide construction layout for the improvements indicated in the plans.  

Cost considered incidental to the Contract.  

 

 

ITEM 202 – CLEARING AND GRUBBING 

Clear grub, remove and dispose of all vegetaPon, building and foundaPons not removed by others, and debris 

within designated limits inside the right-of-way and easement areas. Do not remove objects designated to remain 

or to be removed according to other provisions of the Contract.  Also, protect from injury or defacement all 

vegetaPon and objects designated to remain.  All planters and plant materials other than grass and trees marked 

for removal shall be salvaged and set aside in a locaPon conveniently accessed by the property owner. During final 

restoraPon it shall be the Contractor’s responsibility to replace the planters and plant materials to match the 

exisPng locaPons and dimensions. This item shall also include all labor, equipment and personnel to remove, 

salvage and reinstall all signs, mailboxes and fences as per the plan and to remove all trees as indicated on the 

plans.  PorPons of the fence that are damaged during work operaPons or are in a condiPon such that they cannot 

be reused, shall be replaced with new, like material at no addiPonal cost to the Owner.  Whenever work is not 

taking place, all fence areas that have been removed shall be provided with temporary fencing to close off the 

opening unPl such Pme as the fence can be replaced with permanent materials. All work shall be in accordance 

with Kentucky TransportaPon Cabinet Standard SpecificaPons SecPon 202. Payment shall be one lump sum. 

 

 

ITEMS 202 / 203 REMOVALS 

 

When a bid item is to include the cost of removal of a classified or unclassified material, it shall be the 

responsibility of the Contractor to verify in the field the type of material and the thickness of the material to be 

removed prior to submitting his bid.  No additional allowance will be due the Contractor for added expense of 

removals due to unknown materials or thickness. 

 

 

ITEMS 202 / 203  -  DEBRIS REMOVAL 

 

The Contractor will be responsible for removal of all construction debris from the site.  All debris shall be 

disposed of in a proper manner and shall be as directed by all applicable local, state, or federal regulations. 

 

 

ITEM 206 / 207 / 302 / 701  -  TESTING OF COMPACTED MATERIALS 

 

Compaction testing of embankment, granular backfill, and/or subgrade shall be done by an independent 

qualified testing laboratory under a contract with the Contractor.  Testing shall be done in the presence of the 

Engineer at locations specified by the Engineer and shall meet standards as specified in Items 206, 207, 302 and 

701.  

 

 

ITEM SPL – YARD RESTORATION (4” TOPSOIL, SEED & MULCH 

 

The Contractor shall provide all labor, materials, tools, and equipment required to grade, fertilize, seed, and 

mulch in good, workmanlike manner the areas where shown on the plans or where directed by the Engineer 
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and as specified herein. 

Payment shall be made on a per Square Yard Basis for the following: 

 

A. Materials 

 

1. Topsoil – Topsoil shall be per ASTM D5268 with a pH range of 5.5 to 7. Topsoil shall not 

contain more than 40% clay in that portion passing a No.10 sieve, shall contain not less than 

5% or more than 20% organic matter as determined by loss on ignition of samples oven dried 

to constant weight at 212 degrees Fahrenheit, and shall be free of rock and other foreign 

material greater than 1 inch in any dimension and other extraneous materials harmful to 

plant growth. 

 

2. Fertilizer –  

 

a) Fertilizer shall be lawn or turf grade 12-12-12 

 

b) Agricultural ground limestone when used shall have a minimum total neutralizing 

power of 90 and at least 40 percent passing a No. 100 sieve, and at least 95% 

passing a No. 8 sieve. 

 

3. Seed – All areas to be seeded shall be seeded with the following mixture: 

 

   By Weight      Name of Grass                                          Purity      Germination 

                   40%          Fine Lawn Turf-Type Fescue                  95%    90% 

                   40%          Creeping Red Fescue (Festuca rubra)      95%    90% 

                   20%          Annual Ryegrass (Lolium multiflorm)         95%    90% 

 

        Weed seed content not over 0.25 percent and free of noxious weeds. 

 

 

4. Mulch – Provide air-dry, clean mildew- and seed-free, slat hay or threshed straw of wheat 

rye, oats or barley. 

 

5. Asphalt Emulsion – ASTM D977, Grade SS-1; nontoxic and free of plant-growth or 

germination inhibitors 

 

B. Installation 

 

1. Preparation of Seed Bed 

 

a) Topsoil – If suitable topsoil is available as part of the excavated material it shall 

be removed, stored and used to backfill the top 4 inches of the excavation. If 

sufficient material is not available on site it shall be imported on site at no 

additional cost to the Owner. All grass, weeds, roots, sticks, stones, and other 

debris are to be removed, and the topsoil carefully brought to the finish grade by 

hand raking.  The topsoil shall be sufficiently compacted, by tracking in the 

material, to prevent significant settlement. Promptly and thoroughly remove 

topsoil and other materials dropped on pavement surfaces before being 

compacted by traffic. Before any fertilizer or seed is placed the topsoil shall be 

inspected and approved by the Engineer. 
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2. Fertilizing – Fertilizing shall be uniformly applied to all areas to be seeded at the rate of 1 

pound per 100 square foot. The fertilizer shall be thoroughly disked, harrowed or raked into 

the soil to a depth of not less than 2 inches.  Immediately before sowing the seed, the 

Contractor shall rework the surface until it is a fine, pulverized, smooth seed bed, varying 

not more than 1 inch in 10 feet. A second application of fertilizer shall be applied at the same 

rate once the grass has been established or within 6 weeks of seeding. 

 

3. Seeding – Immediately after the preparation and fertilization of the seed bed the Engineer 

shall inspect and approve the site prior to seeding. The seed shall be thoroughly mixed and 

then evenly sown over the prepared areas at the rate of 3 to 4 pounds per 1000 square feet. 

Seed shall be sown dry or hydraulically.  After sowing, the area shall be raked, dragged, or 

otherwise treated to cover the seed to a depth of approximately 1/4 inch. 

 

4. Mulching – Within 24 hours after any given area is seeded, mulching material shall be evenly 

placed over all seeded areas at the rate of approximately 2 tons per acre, when seeding is 

performed between the dates of March 15 and October 15, and at the approximate rate of 

3 tons per acre when seeding is performed between the dates of October 15 and March 15 

of the succeeding year. Mulching material shall be removed once a good turf has been 

established. 

 

a) Emulsion – Mulching material shall be kept in place with asphalt emulsion applied 

at a minimum rate of 10 to 13 gallons per 1000 square feet of mulch or by 

methods as approved or may be otherwise required to prevent displacement of 

material. Mulching which is displaced shall be replaced at once but only after the 

seeding or other work which preceded the mulching and which work was 

damaged as a result of displacement of mulching material has been acceptably 

repaired. 

 

5. Maintenance – Contractor shall water, mow, weed and otherwise maintain all seeded areas 

as necessary to secure a good turf. Settled areas shall be filled, graded, and re-seeded. 

Seeded areas shall be free of weeds and other debris.  The Contractor shall be responsible 

for the condition of the seeded areas for a period of 1 year from the date of Final 

Acceptance. A satisfactory lawn shall consist of a healthy uniform, close stand of grass, free 

of weeds, rocks and surface irregularities, with coverage exceeding 95% over any 10 square 

feet, and bare spots not exceeding 2 by 2 inches. 

 

 

ITEM 212/213 – EROSION CONTROL AND WATER POLLUTION CONTROL 

The Contractor shall take extreme care to prevent unnecessary erosion, water polluPon and siltaPon at all points 

of the project. Temporary seeding and mulching, Dandy Curb Bags, straw bales, slope drains, etc., shall be used as 

necessary or as directed by the Engineer.  The cost of all temporary erosion control measures shall be included in 

the lump sum bid item. 
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FULL DEPTH PAVEMENT SAWING 

All exisPng pavement to be widened and/or removed shall be sawed full depth at the limits of removal, using a 

diamond saw blade to provide a uniform edge and prevent damage to pavement that is to remain in place. The 

cost of the sawing shall be incidental to the contract. 

 

 

TESTING OF CONSTRUCTION MATERIALS 

 

Portland Cement Concrete:  All portland cement concrete work shall be tested by an independent testing 

laboratory.  The independent testing laboratory shall secure a random sample from each 50 yards of concrete 

delivered to the job site.  A minimum of one sample shall be made each day that concrete work is performed.  

One sample consists of four specimens.  Four specimens shall be molded by the testing laboratory and cured 

from each sample, in accordance with ASTM C 172.  Cylinders shall then be tested in accordance with ASTM C39.  

One (1) specimen shall be tested at 7 days for information, and two (2) specimens shall be tested at 28 days for 

acceptance.  The acceptance test results shall be the average strength of the two specimens tested at 28 days.  

The fourth cylinder shall be tested at 56 days only if the 28-day test results do not meet specifications. 

 

Using ASTM C 143, the testing agency shall determine the slump of the concrete for each sample, and also 

whenever the consistency of the concrete appears to vary.  The agency shall also determine the air content of 

the concrete for each sample, in accordance with either ASTM C 231, ASTM C 173, or ASTM C 138. 

 

The agency shall report all test and inspection results to the Engineer, Contractor, and concrete supplier in 

writing one working day after the work is performed.  All test reports shall include the exact location in the work 

at which the batch represented by a sample was deposited.  Reports of strength tests shall include detailed 

information on storage and curing of specimens prior to testing. 

 

All concrete work not meeting the specifications as listed in Item 501 and 601 shall be removed immediately and 

replaced in an acceptable manner with no additional compensation to the Contractor, unless provisions for an 

extended guarantee are provided herein.   

 

Asphalt Concrete:  Item 403 Asphalt Materials shall be plant inspected by an independent testing company; and 

tickets shall be stamped with the inspector's seal, indicating that material shipped to the job site meets the 

requirements of the specifications. 

 

Seven (7) days prior to commencement of construction, the Contractor shall submit to the Engineer a list of two 

(2) or three (3) proposed, accredited testing firms.  The Engineer shall then select from the submitted list the 

name of the firm which is to be responsible for all of the required testing. 

 

The Contractor is responsible for notifying the testing agency 24 hours prior to starting work requiring material 

testing.  If the Contractor fails to provide testing as per any of the above requirements, he will be required to 

stop work until proper arrangements have been made with the testing agency. 

 

The testing agency and its representatives are not authorized to revoke, alter, relax, enlarge or release any 

requirement of the contract documents, nor to approve or accept any portion of the work.   

 

The Contractor shall include the cost of all required tests in the unit price bid for the pertinent item and no 

separate compensation is to be made for said testing. 
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ITEM 601  -  CONCRETE - GENERAL 

 

All concrete for roadway paving, curbs, sidewalks, drive aprons, steps and headwalls shall have a minimum of 5 

percent entrained air and a maximum of 8 percent entrained air.  For each sample, the average strength of the 

7-day and the two 28-day tests shall equal or exceed 4000 psi, and no individual strength test shall fall below 

3500 psi.   

 

If the averages of all sets of three consecutive strength test results meet the following strengths, an extended 

guarantee will be required on all concrete work. 

 

 a) 3500 psi to 3799 psi  -  3 year guarantee 

 b) 3800 psi to 3999 psi  -  2 year guarantee 

 

 

 

ITEM 701  -  RESTORATION OF AREAS DISTURBED BY DRAINAGE FACILITIES 

 

Soil areas disturbed by construction of underdrains, trench drains, conduits, catch basins or other drainage 

facilities shall be regraded to drain properly and then restored with top soil, seeding and mulching.  The cost of 

restoration of these soil areas is to be included in the unit price bid for the pertinent drainage item. 

 

Pavement areas (including walks, drives, curbs, etc.) disturbed by the construction of the drainage facilities will 

be restored as per the applicable asphalt pavement repair detail or the concrete pavement detail.  Payment for 

the restoration of these areas will be at the unit price bid for the pertinent pavement item. 

 

 

ITEM 701 REMOVAL OF WATER 

 

The Contractor shall keep all excavations free from water while the excavation for or the construction of 

conduits is in progress; shall build all dams, bulkheads, underdrains, sumps, and other work necessary for this 

purpose; and shall provide and keep the excavation dry and free from water at all times. 

 

The Contractor shall provide for the disposal of all water removed from the excavations in such manner as to 

prevent injury to the public, the public health, public or private property, or to any portion of the work 

completed or in progress, or the surface of the streets, and to prevent any inconvenience to the public.  No 

ground and/or surface water shall be diverted into existing sanitary sewers.   

No conduits shall be laid or built in water, and waste shall not be allowed to flow over to rise upon any concrete, 

brick masonry or conduit until the work has been observed and has set for at least twenty-four (24) hours. 

 

The flow of water in all existing sewers, drains, gutters, or watercourses encountered during the construction 

period shall be adequately maintained by the Contractor at his expense.   

 

 

ITEM 701 - TESTS 

 

Materials 

 

The Contractor shall submit to the Engineer test reports for materials supplied to be used in the construction 

whenever the Engineer has not received certified letters from material suppliers that materials meet the 
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specifications called for, or there is visible evidence on the work site that the materials do not conform to the 

visual inspection section of the specifications called for. 

 

The test reports shall be based upon standard methods of testing as called for in the materials specifications and 

as set forth by the American Society for Testing Materials (ASTM).  The testing shall be done at a laboratory 

approved by the Engineer.  

 

All materials shall conform to SD1 Specifications; Sections 15051, 15061 and 15067. 

 

ITEM SPL – SKIM COAT / CONCRETE PARGING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Repair, restoration, and recoating of existing parging on vertical and horizontal concrete surfaces 

to ensure visual consistency. 

1.3 REFERENCES 

A. ASTM C926 - Standard Specification for Application of Portland Cement-Based Plaster. 

B. ASTM C897 - Specification for Aggregate for Job-Mixed Portland Cement-Based Plasters. 

C. ICRI Technical Guideline No. 310.2 - Selecting and Specifying Concrete Surface Preparation for Sealers, 

Coatings, Polymer Overlays, and Concrete Repair. 

1.4 ACTION SUBMITTALS 

A. Product Data: Manufacturer's technical data and instructions for parging mix and bonding agents. 

B. Samples: Submit a minimum 12-inch by 12-inch sample demonstrating texture and color match. 

C. Warranty documentation provided per manufacturer's standard. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications: Installer experienced in cementitious parging repair, minimum three years. 

B. Comply with applicable building codes, ASTM standards, ICRI guidelines, and manufacturer's written 

instructions. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver products in manufacturer's original sealed packaging clearly labeled. 

B. Store materials off the ground, protected from moisture and freezing conditions. 

1.7 DEFINITIONS 

A. Alkali-resistant fiberglass mesh: Fiberglass reinforcement specifically manufactured to withstand the 

alkaline conditions of cement-based applications. 

B. Bonding agent: A product designed to enhance adhesion between new parging and existing substrates. 

C. Surface saturation: Excessive wetness on the substrate surface which prevents proper adhesion of the 

parging. 

1.8 FIELD CONDITIONS 

A. Comply with all applicable local, state, and federal environmental and safety regulations. 

B. Provide adequate ventilation and protective equipment during mixing and application. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Parging Mix: Pre-blended Portland cement-based parging mix, conforming to ASTM C926, suitable for 

application to concrete substrates. 
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B. Bonding Agent: High-quality acrylic-based or polymer-modified cementitious bonding agent approved 

for use with parging mix. Recommended products include Fabweld and Daraweld C, or approved 

equivalents. 

C. Reinforcing Mesh: Alkali-resistant fiberglass mesh specifically designed for embedding in cementitious 

materials. 

D. Water: Clean, potable, and free of contaminants. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify surfaces to be repaired are clean, sound, and free of materials affecting adhesion. 

B. Verify substrate surface profile meets the manufacturer's and ICRI Technical Guideline No. 310.2 

requirements for proper bonding. 

C. Do not proceed until substrate conditions and surface profile are acceptable. 

D. Do not apply parging below 4°C (39°F) or above 32°C (90°F), or during anticipated precipitation 

3.2 PREPARATION 

A. Remove loose, damaged, or deteriorated material by mechanical means to achieve required surface 

profile. 

B. Create sufficient profile on substrate, if needed, ensuring compliance with ICRI CSP 3 to CSP 5 

recommendations. 

C. Clean exposed substrate thoroughly, removing dust, dirt, oils, efflorescence, or other contaminants. 

D. Apply alkali-resistant fiberglass mesh reinforcement over existing hairline cracks, embedding it into the 

initial parging coat, to minimize crack transfer into finished parging. 

E. Dampen wall surfaces to receive parging without causing surface saturation; apply bonding agent per 

manufacturer's instructions. 

3.3 APPLICATION 

A. Mix parging material according to manufacturer's recommendations for consistency and application 

methods. 

B. Apply parging uniformly to concrete substrates in thickness ranging from a minimum of 1/8 inch (3 mm) 

to a maximum of 1/2 inch (13 mm) per coat, or as recommended by manufacturer's guidelines. 

3.4 CURING AND PROTECTING 

A. Cure parged areas according to manufacturer's specifications, typically for a minimum of 48 to 72 hours; 

protect from direct sun, wind, rain, and freezing conditions. 

B. Inspect completed parging for uniformity, adhesion, and absence of visible cracks or defects. 

3.5 CLEANING 

A. Remove excess parging materials from surfaces and adjacent areas immediately upon completion. 

B. Dispose of debris and leave site clean and orderly. 

C. Provide recommendations for routine maintenance and care to ensure longevity of the parging. 

3.6 WARRANTY 

A. Provide manufacturer's standard warranty covering materials. 

B. Provide 1-year warranty covering workmanship. 
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ELECTRIC UTILITY NOTES 

DUKE ENERGY 
 
 
1. DANGER - Contractor shall contact the company prior to excavation in vicinity of electric underground 

facilities (approximate plan location shown) or when working near overhead electric facilities. 
 
 (A) For Field Inspector to locate underground electric line, in Ohio call "Ohio Utilities Protection Service" at 1-800-

362-2764, and in Kentucky call "Kentucky Underground Protection Service (KUPS)" at 1-800-752-6007 (at least 

48 hours in advance), excluding hours Sat., Sun., and State Legal Holidays. 

 

 (B) For notification of construction activity near energized electric facilities, call Mr. Bob Schroeder, 287-3426. 

 

 (C) For additional underground electric record information, call 287-2454. 

 

 (D) For electric engineering notification, agreements and correspondence, address to Mr. James Dugan, Central 

Accounting Marketing Section, Duke Energy, P. O. Box 960, Cincinnati, Ohio  45202-0960. 

 
2. Contractor shall be responsible for all damages to electric facilities during construction. 
 
3. Electric facilities to be kept in service at all times. 
 
4. Contractor shall be responsible for supporting existing electric facilities affected by the proposed 

construction. 
 
 A. Where high pressure oil filled pipe type cable installations are exposed or otherwise interfered with 

by the Contractor, protection by the Contractor will be required against damage to the coating or 
surrounding thermal sand envelope. 

 
 B. Where concrete encased conduit systems or direct buried cable systems are exposed or otherwise 

interfered with, the Contractor shall protect the system as necessary against damage.  As soon as 
feasible, the Contractor shall take additional appropriate steps to provide permanent measures to 
restore support.  The methods used shall be based on conditions to be determined by the utility. 

 
 C. Where poles or anchors that support overhead electric facilities are exposed or otherwise interfered 

with, the Contractor shall protect them from damage and provide temporary support to insure the 
integrity of the system.  As soon as feasible, the Contractor shall take additional appropriate steps to 
provide permanent measures to restore support.  The methods used shall be based on conditions to 
be determined by the utility.  

 
 D. Where the depth of excavation for the proposed work is greater than five (5) feet, the Contractor 

shall sheet and shore the trench to continuously maintain the support of electric facilities at locations 
where the electric facilities are within the zone of influence adjacent to the excavation as determined 
by the natural angle of repose of the soil. 

 
 E. All damage to electric facilities and services requiring adjustments, relocations and/or repairs will be 

made at the Contractor's cost. 
 
5. Contractor shall not backfill exposed electric facilities until the company has inspected its facility or 

performed any adjustments and/or maintenance that may be required.  
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NOTE: Should Contractor damage electric facilities, Contractor shall immediately notify the Electric Service Desk 
through the Company Operator (381-2000).  Contractor shall keep everyone clear of damaged electric facilities 
until company personnel arrive at the work site. 

 

GAS FACILITY NOTES 

DUKE ENERGY COMPANY 
 
Gas Facility Notes 

 

I. For Gas Engineering Notification, agreements, and official correspondence, address to: 

 

 Duke Energy 

 139 East Fourth Street 

 P.O. Box 960, Room 460-A 

 Cincinnati, Ohio 45202 

 

II. The gas main information provided shows the approximate locations and depths of cover and is 

provided to comply with statutory regulations.  This information should be used only for planning, not 

construction. 

 

III. All gas main depths of cover noted are approximate depths of cover recorded at the time of installation.  

Any resulting grade changes since the time of the main installation will cause the existing depth of cover 

to be different.  Extreme care must be taken to ensure safe excavation when approaching known or 

suspected gas facilities. 

 

IV. All gas services were installed at a minimum of 1'-6" of cover.  See item III above. 

 

V. For additional gas facility record information, call 1-800-372-7612. 

 

VI. To comply with federal and state regulations concerning damage prevention programs, the utility 

companies must be contacted at least 48 hours (two working days) prior to excavation by calling the 

OHIO UTILITIES PROTECTION SERVICE (OUPS), toll free, at 1-800-362-2764. 

 

Construction Notes 

 

I. Gas facilities are to be kept in service at all times. 

 

II. The Contractor shall be responsible for all damages to gas facilities during or as a result of the 

Contractor's construction.  All damage to gas facilities requiring adjustments, relocations and/or repairs 

will be made at the Contractor's cost. 

 

The Contractor shall sheet and shore all excavations as required to continuously support gas facilities within the 

zone of influence (as determined by the natural angle of repose of the soil). 

 

IV. Crossing buried gas facilities with heavy construction equipment may cause damage to the gas facilities.  

Contact the Duke Energy Gas Engineering   for details on how to protect the gas facilities from damage. 

 

V. The Contractor shall not backfill exposed gas facilities until the utility has inspected its facilities and 

performed any maintenance and/or adjustments that may be required. 
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VI. The Contractor is responsible for preventing any damage to our gas facilities.  This includes protection of 

coatings and wrappings on steel gas mains.  It also includes any damage with may have occurred to 

plastic gas mains, such as crimps or gouges. 

 

VII. When cast iron or similar gas facilities are exposed or interfered with by the Contractor, replacement or 

reinforcement by Duke Energy may be required at the Contractor's expense.  Backfill with control low 

strength material will be required. 

 

VIII. Blasting or other construction procedures which may transmit loads or vibrations in the vicinity of gas 

facilities must be approved by Duke Energy Gas Engineering Department.  A blasting plan, identifying all 

pertinent information, must be submitted in writing by a blasting expert prior to any work. 

 

Proposed Developments at Gas R/W & Easements (If Applicable) 

 

I. Proposed development plans around and near gas facilities within private easements must be submitted 

to Duke Energy Gas Engineering Dept. for review.  These plans must be approved before any work may 

begin within our easements. 

 

II. Specified easement widths must be maintained in order for Duke Energy to protect its facilities. 

 

III. No permanent structures may be built within the easements. 

 

IV. Cuts and fills are generally not permitted within the easements.  Some fills may be allowed, and will be 

reviewed on an individual basis.  Any permitted fills will be limited to an amount which will allow Duke 

Energy to properly maintain its facilities. 

 

V. Perpendicular utility crossings of gas easements are acceptable, provided proper clearances are 

maintained.  Parallel installations are normally not allowed. 

 

 

SANITARY SEWER NOTES 
 
Sanitary sewer and/or combination sewer items are to be constructed in accordance with the provisions of the 

Sanitation District No. 1, and under the direction, supervision and inspection of the Sanitation District No. 1.  

Sanitation sewer items are to be constructed in accordance with the provisions of the Kentucky 2000 

Transportation Cabinet / Department of Highways, Standard Specifications for Road and Bridge Construction, 

dated January 1, 2000, and any supplements or changes thereto. 

 

The Contractor shall supply separate bid items for raising manholes using manhole adjustment rings and for 

using brick and mortar.  If only one bid item is received, the Contractor shall raise all manholes with brick and 

mortar.  Sewer manhole adjustment prior to machine paving shall be done in accordance with the Sanitation 

District No. 1 Rules and Regulations. 

 

In the event that manhole adjusting rings cannot be used on sanitary and/or storm sewer manholes, the 

Contractor shall be required to use brick masonry and to adjust manholes to grade.  Stacking of adjusting rings 

shall not be permitted.  Substandard or damaged manhole casting shall be replaced with standard casting.  

 

 

 



BID FORMS 

The bid forms are not available online.  The bid 

forms are available only by purchasing a set of plans 

and specifications at the location indicated in the 

Legal Notice. 




