



To: All Plan Holders of Record

From: Verdantas LLC
For the Owner

Re: Addendum No. 4
Ridge Road (S.R. 84) Slope Stabilization
City of Willoughby

Date: September 11, 2025

This Addendum forms a part of the contract documents and modifies the original bidding documents dated August 2025 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

BID OPENING DATE

The date of receiving and opening bids shall be changed from 9/12/25 to 9/19/25.
The time and place shall remain the same.

First Energy is programming the relocation of poles with a target completion date of 12/30/2025.
The successful bidder should plan accordingly.

QUESTIONS AND ANSWERS

Q1. Is the contractor required to test the drilled shaft concrete?

A1. The project is to be constructed per the ODOT Specifications associated with each of the ODOT Items referenced on the General Notes Sheet (Sheet 2/12). Refer to the current ODOT Specifications for the QA/QC sampling and/or testing required.

MS/TL:mep

Enclosures

H:\2024\240113501\SPEC\Addenda\Addendum 04\Addendum 04.Doc