
SOUTH DARBY ROAD STORMWATER AND ROADWAY IMPROVEMENTS PROJECT - REBID

OWNER: City of Hermitage

PROJECT NO.: 181039

BID OPENING DATE:  February 17, 2021

BIDDING SUMMARY

BIDDER CALCULATED BID  
INFORMAL 

TOTAL
Difference

1 North Beaver Contracting $160,384.00 $159,844.00 $540.00

2 Greenawalt Excavating, Inc. $177,079.10 $177,076.98 $2.12

3 Chivers Construction Co., Inc. $183,681.00 $183,230.00 $451.00

4 Terra Works, Inc. $192,291.00 $192,291.00 $0.00

5 J. Severino Construction, Inc. $207,250.00 $207,250.00 $0.00

6 Rudzik Excavating, Inc. $207,859.00 $207,859.00 $0.00

7 Kirila Contractors, Inc. $220,627.00 $220,627.00 $0.00

8 J & T Paving, Inc. $221,988.00 $221,988.00 $0.00

9 Advanced Contracting, Inc. $228,357.00 $228,357.00 $0.00

10 Sharon Paving & Construction Co., Inc. $234,598.20 $234,598.20 $0.00

11 Klinginsmith Enterprises, Inc. $241,922.86 $241,922.86 $0.00

12 S.E.T., Inc. $243,576.00 $242,824.00 $752.00

13 Mortimer Excavating, Inc. $242,902.00 $242,902.00 $0.00

14 Utility Contracting, Inc. $287,999.00 $295,949.00 ($7,950.00)

15 J. S. Bova Excavating $354,718.00 $354,718.00 $0.00

16 C.H. & D. Enterprises, Inc. $320,763.00 $398,848.00 ($78,085.00)

   

Opinion of Probable Construction Cost:   $200,289.00



SOUTH DARBY ROAD STORMWATER AND ROADWAY IMPROVEMENTS PROJECT - REBID

OWNER: City of Hermitage

PROJECT NO.: 181039

BID OPENING DATE:  February 17, 2021

BID TABULATION

North Beaver Contracting Greenawalt Excavating, Inc. Chivers Construction Co., Inc. Terra Works, Inc.

Ref 

No.
Description Quan. Unit Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material Unit Price Labor

Total Unit 

Price Item Total

1 BONDS AND INSURANCE 1 LS 3,000.00 0.00 3,000.00 3,000.00 5,500.00 500.00 6,000.00 6,000.00 0.00 6,733.00 6,733.00 6,733.00 19,897.00 0.00 19,897.00 19,897.00
2 201 CLEARING AND GRUBBING 1 LS 0.00 1,000.00 1,000.00 1,000.00 1,200.00 5,500.00 6,700.00 6,700.00 350.00 2,949.00 3,299.00 3,299.00 600.00 1,500.00 2,100.00 2,100.00

3
409 (HMA)   

411 (WMA)

SUPERPAVE ASPHALT MIXTURE DESIGN, HMA OR WMA 

WEARING COURSE, PG 64-22, 0.3 TO < 3 MILLION ESALS, 9.5 

mm MIX, SRL-H, 1 1/2" DEPTH, AS PER PLAN

25 SY 6.00 19.00 25.00 625.00 30.00 34.80 64.80 1,620.00 12.50 32.50 45.00 1,125.00 6.00 7.00 13.00 325.00

4
409 (HMA)   

411 (WMA)

SUPERPAVE ASPHALT MIXTURE DESIGN (MAX 15% RAP), HMA 

OR WMA WEARING COURSE, PG 64-22, 0.3 TO < 3 MILLION 

ESALS, 19 mm MIX, 2 1/2" DEPTH, AS PER PLAN

3 TON 70.00 230.00 300.00 900.00 200.00 340.00 540.00 1,620.00 69.67 249.33 319.00 957.00 65.00 75.00 140.00 420.00

5
DRIVEWAY REPLACEMENT, CONCRETE, 5" DEPTH, HIGH 

EARLY STRENGTH, AS PER PLAN
118 SY 60.00 38.00 98.00 11,564.00 20.00 65.16 85.16 10,048.88 52.07 66.93 119.00 14,042.00 80.00 25.00 105.00 12,390.00

6
409 (HMA)   

411 (WMA)
DRIVEWAY REPLACEMENT, ASPHALT, 4" DEPTH, AS PER PLAN 188 SY 16.00 66.00 82.00 15,416.00 10.00 14.26 24.26 4,560.88 17.25 50.75 68.00 12,784.00 20.00 24.00 44.00 8,272.00

7 601 12" HDPE STORM SEWER, AS PER PLAN 1183 LF 9.00 21.00 30.00 35,490.00 10.00 25.42 35.42 41,901.86 14.45 18.55 33.00 39,039.00 20.00 16.00 36.00 42,588.00
8 601 18" HDPE STORM SEWER, AS PER PLAN 816 LF 14.00 21.00 35.00 28,560.00 10.00 33.09 43.09 35,161.44 22.00 22.00 44.00 35,904.00 23.00 19.00 42.00 34,272.00
9 601 24" HDPE STORM SEWER, AS PER PLAN 434 LF 18.00 22.00 40.00 17,360.00 25.00 25.06 50.06 21,726.04 25.00 22.00 47.00 20,398.00 32.00 21.00 53.00 23,002.00
10 605 2' X 2' CATCH BASIN (ODOT CB 2-2B), AS PER PLAN 12 EA 485.00 900.00 1,385.00 16,620.00 500.00 775.00 1,275.00 15,300.00 750.00 535.00 1,285.00 15,420.00 800.00 400.00 1,200.00 14,400.00
11 605 3' X 3' CATCH BASIN (ODOT CB 2-3), AS PER PLAN 3 EA 630.00 1,000.00 1,630.00 4,890.00 500.00 715.00 1,215.00 3,645.00 810.00 628.00 1,438.00 4,314.00 950.00 450.00 1,400.00 4,200.00
12 605 48"  STORM  MANHOLE W/ SLAB TOP, AS PER PLAN 1 EA 732.00 2,650.00 3,382.00 3,382.00 1,245.00 2,640.00 3,885.00 3,885.00 1,020.00 1,381.00 2,401.00 2,401.00 1,950.00 950.00 2,900.00 2,900.00
13 605 60"  STORM  MANHOLE W/ SLAB TOP, AS PER PLAN 1 EA 1,282.00 2,650.00 3,932.00 3,932.00 1,590.00 2,640.00 4,230.00 4,230.00 1,652.00 1,416.00 3,068.00 3,068.00 2,450.00 1,200.00 3,650.00 3,650.00
14 608 MOBILIZATION, AS PER PLAN 1 LS 6,000.00 0.00 6,000.00 6,000.00 600.00 200.00 800.00 800.00 575.00 7,892.00 8,467.00 8,467.00 0.00 3,000.00 3,000.00 3,000.00
15 800 EROSION AND SEDIMENTATION CONTROL, AS PER PLAN 1 LS 1,800.00 200.00 2,000.00 2,000.00 800.00 1,760.00 2,560.00 2,560.00 945.00 1,642.00 2,587.00 2,587.00 2,000.00 1,000.00 3,000.00 3,000.00
16 SEEDING AND MULCHING, AS PER PLAN 1 LS 2,000.00 2,000.00 4,000.00 4,000.00 4,000.00 3,520.00 7,520.00 7,520.00 2,268.00 4,217.00 6,485.00 6,485.00 3,000.00 6,000.00 9,000.00 9,000.00

17
901                 

PUB 213

MAINTENANCE AND PROTECTION OF TRAFFIC DURING 

CONSTRUCTION, PER PENNDOT PUB 213
1 LS 100.00 900.00 1,000.00 1,000.00 4,500.00 750.00 5,250.00 5,250.00 385.00 963.00 1,348.00 1,348.00 3,000.00 2,000.00 5,000.00 5,000.00

18 SPCL MAILBOX RELOCATION, AS PER PLAN 15 EA 50.00 100.00 150.00 2,250.00 100.00 40.00 140.00 2,100.00 20.00 19.00 39.00 585.00 50.00 175.00 225.00 3,375.00
19 SPCL TREE REMOVAL, AS DIRECTED BY ENGINEER 1 EA 645.00 1,750.00 2,395.00 2,395.00 650.00 1,800.00 2,450.00 2,450.00 420.00 4,305.00 4,725.00 4,725.00 0.00 500.00 500.00 500.00

Total Bid Amount 160,384.00 177,079.10 183,681.00 192,291.00

J. Severino Construction, Inc. Rudzik Excavating, Inc. Kirila Contractors, Inc. J & T Paving, Inc.
Ref 

No.
Description Quan. Unit Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material Unit Price Labor

Total Unit 

Price Item Total

1 BONDS AND INSURANCE 1 LS 0.00 4,230.00 4,230.00 4,230.00 2,887.50 0.00 2,887.50 2,887.50 2,664.50 180.00 2,844.50 2,844.50 4,500.00 0.00 4,500.00 4,500.00
2 201 CLEARING AND GRUBBING 1 LS 0.00 3,843.00 3,843.00 3,843.00 4,704.37 4,704.37 9,408.74 9,408.74 154.00 446.00 600.00 600.00 0.00 2,500.00 2,500.00 2,500.00

3
409 (HMA)   

411 (WMA)

SUPERPAVE ASPHALT MIXTURE DESIGN, HMA OR WMA 

WEARING COURSE, PG 64-22, 0.3 TO < 3 MILLION ESALS, 9.5 

mm MIX, SRL-H, 1 1/2" DEPTH, AS PER PLAN

25 SY 30.00 30.00 60.00 1,500.00 10.50 15.00 25.50 637.50 9.90 16.10 26.00 650.00 10.00 35.00 45.00 1,125.00

4
409 (HMA)   

411 (WMA)

SUPERPAVE ASPHALT MIXTURE DESIGN (MAX 15% RAP), HMA 

OR WMA WEARING COURSE, PG 64-22, 0.3 TO < 3 MILLION 

ESALS, 19 mm MIX, 2 1/2" DEPTH, AS PER PLAN

3 TON 192.00 192.00 384.00 1,152.00 94.50 150.00 244.50 733.50 71.50 153.50 225.00 675.00 195.00 155.00 350.00 1,050.00

5
DRIVEWAY REPLACEMENT, CONCRETE, 5" DEPTH, HIGH 

EARLY STRENGTH, AS PER PLAN
118 SY 55.50 55.50 111.00 13,098.00 40.17 99.68 139.85 16,502.30 71.65 81.35 153.00 18,054.00 50.00 50.00 100.00 11,800.00

6
409 (HMA)   

411 (WMA)
DRIVEWAY REPLACEMENT, ASPHALT, 4" DEPTH, AS PER PLAN 188 SY 32.00 32.00 64.00 12,032.00 15.75 35.00 50.75 9,541.00 16.91 33.09 50.00 9,400.00 28.00 20.00 48.00 9,024.00

7 601 12" HDPE STORM SEWER, AS PER PLAN 1183 LF 19.50 19.50 39.00 46,137.00 14.62 28.70 43.32 51,247.56 14.46 24.04 38.50 45,545.50 18.00 24.00 42.00 49,686.00
8 601 18" HDPE STORM SEWER, AS PER PLAN 816 LF 21.50 21.50 43.00 35,088.00 22.59 33.71 56.30 45,940.80 21.21 28.29 49.50 40,392.00 22.00 35.00 57.00 46,512.00
9 601 24" HDPE STORM SEWER, AS PER PLAN 434 LF 34.50 34.50 69.00 29,946.00 28.72 36.06 64.78 28,114.52 27.30 21.70 49.00 21,266.00 30.00 44.00 74.00 32,116.00
10 605 2' X 2' CATCH BASIN (ODOT CB 2-2B), AS PER PLAN 12 EA 523.00 523.00 1,046.00 12,552.00 875.09 460.00 1,335.09 16,021.08 615.00 760.00 1,375.00 16,500.00 700.00 700.00 1,400.00 16,800.00
11 605 3' X 3' CATCH BASIN (ODOT CB 2-3), AS PER PLAN 3 EA 651.00 651.00 1,302.00 3,906.00 1,199.75 610.00 1,809.75 5,429.25 796.00 1,004.00 1,800.00 5,400.00 900.00 850.00 1,750.00 5,250.00
12 605 48"  STORM  MANHOLE W/ SLAB TOP, AS PER PLAN 1 EA 1,110.50 1,110.50 2,221.00 2,221.00 1,251.05 450.00 1,701.05 1,701.05 1,105.50 1,994.50 3,100.00 3,100.00 1,200.00 1,800.00 3,000.00 3,000.00
13 605 60"  STORM  MANHOLE W/ SLAB TOP, AS PER PLAN 1 EA 1,294.00 1,294.00 2,588.00 2,588.00 1,635.88 500.00 2,135.88 2,135.88 1,845.80 2,004.20 3,850.00 3,850.00 1,500.00 2,500.00 4,000.00 4,000.00
14 608 MOBILIZATION, AS PER PLAN 1 LS 0.00 12,239.00 12,239.00 12,239.00 688.32 5,870.00 6,558.32 6,558.32 687.50 11,312.50 12,000.00 12,000.00 0.00 3,000.00 3,000.00 3,000.00
15 800 EROSION AND SEDIMENTATION CONTROL, AS PER PLAN 1 LS 0.00 2,874.00 2,874.00 2,874.00 79.50 375.00 454.50 454.50 1,457.50 542.50 2,000.00 2,000.00 1,500.00 3,000.00 4,500.00 4,500.00
16 SEEDING AND MULCHING, AS PER PLAN 1 LS 0.00 18,656.00 18,656.00 18,656.00 2,570.50 4,850.00 7,420.50 7,420.50 10,876.80 9,123.20 20,000.00 20,000.00 11,000.00 10,000.00 21,000.00 21,000.00

17
901                 

PUB 213

MAINTENANCE AND PROTECTION OF TRAFFIC DURING 

CONSTRUCTION, PER PENNDOT PUB 213
1 LS 0.00 714.00 714.00 714.00 250.00 250.00 500.00 500.00 1.00 14,499.00 14,500.00 14,500.00 500.00 2,000.00 2,500.00 2,500.00

18 SPCL MAILBOX RELOCATION, AS PER PLAN 15 EA 123.50 123.50 247.00 3,705.00 25.00 50.00 75.00 1,125.00 1.00 29.00 30.00 450.00 20.00 155.00 175.00 2,625.00
19 SPCL TREE REMOVAL, AS DIRECTED BY ENGINEER 1 EA 384.50 384.50 769.00 769.00 500.00 1,000.00 1,500.00 1,500.00 1.00 3,399.00 3,400.00 3,400.00 0.00 1,000.00 1,000.00 1,000.00

Total Bid Amount 207,250.00 207,859.00 220,627.00 221,988.00

PennDOT 

Pub 408 

Section

PennDOT 

Pub 408 

Section



Advanced Contracting, Inc. Sharon Paving & Construction Co., Inc. Klinginsmith Enterprises, Inc. S.E.T., Inc.
Ref 

No.
Description Quan. Unit Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material Unit Price Labor

Total Unit 

Price Item Total

1 BONDS AND INSURANCE 1 LS 5,000.00 5,000.00 10,000.00 10,000.00 0.00 1,275.00 1,275.00 1,275.00 0.00 5,900.55 5,900.55 5,900.55 3,668.50 0.00 3,668.50 3,668.50
2 201 CLEARING AND GRUBBING 1 LS 900.00 3,000.00 3,900.00 3,900.00 0.00 225.00 225.00 225.00 0.00 5,000.00 5,000.00 5,000.00 0.00 2,750.00 2,750.00 2,750.00

3
409 (HMA)   

411 (WMA)

SUPERPAVE ASPHALT MIXTURE DESIGN, HMA OR WMA 

WEARING COURSE, PG 64-22, 0.3 TO < 3 MILLION ESALS, 9.5 

mm MIX, SRL-H, 1 1/2" DEPTH, AS PER PLAN

25 SY 20.00 9.00 29.00 725.00 6.81 27.19 34.00 850.00 15.00 17.00 32.00 800.00 24.15 39.98 64.13 1,603.25

4
409 (HMA)   

411 (WMA)

SUPERPAVE ASPHALT MIXTURE DESIGN (MAX 15% RAP), HMA 

OR WMA WEARING COURSE, PG 64-22, 0.3 TO < 3 MILLION 

ESALS, 19 mm MIX, 2 1/2" DEPTH, AS PER PLAN

3 TON 65.00 30.00 95.00 285.00 62.79 217.21 280.00 840.00 100.00 200.00 300.00 900.00 130.00 200.00 330.00 990.00

5
DRIVEWAY REPLACEMENT, CONCRETE, 5" DEPTH, HIGH 

EARLY STRENGTH, AS PER PLAN
118 SY 60.00 21.00 81.00 9,558.00 34.32 109.68 144.00 16,992.00 25.00 75.00 100.00 11,800.00 44.09 80.00 124.09 14,642.62

6
409 (HMA)   

411 (WMA)
DRIVEWAY REPLACEMENT, ASPHALT, 4" DEPTH, AS PER PLAN 188 SY 40.00 25.00 65.00 12,220.00 7.79 75.21 83.00 15,604.00 25.00 50.00 75.00 14,100.00 30.16 46.00 76.16 14,318.08

7 601 12" HDPE STORM SEWER, AS PER PLAN 1183 LF 10.00 45.00 55.00 65,065.00 10.35 34.25 44.60 52,761.80 26.52 20.45 46.97 55,565.51 18.02 29.06 47.08 55,695.64
8 601 18" HDPE STORM SEWER, AS PER PLAN 816 LF 15.00 44.00 59.00 48,144.00 21.00 41.60 62.60 51,081.60 37.60 22.23 59.83 48,821.28 26.99 36.75 63.74 52,011.84
9 601 24" HDPE STORM SEWER, AS PER PLAN 434 LF 20.00 45.00 65.00 28,210.00 23.96 44.24 68.20 29,598.80 43.42 27.86 71.28 30,935.52 34.49 35.14 69.63 30,219.42
10 605 2' X 2' CATCH BASIN (ODOT CB 2-2B), AS PER PLAN 12 EA 600.00 1,200.00 1,800.00 21,600.00 610.11 989.89 1,600.00 19,200.00 690.00 700.00 1,390.00 16,680.00 555.45 950.00 1,505.45 18,065.40
11 605 3' X 3' CATCH BASIN (ODOT CB 2-3), AS PER PLAN 3 EA 800.00 1,400.00 2,200.00 6,600.00 759.45 1,035.55 1,795.00 5,385.00 990.00 1,000.00 1,990.00 5,970.00 700.00 800.00 1,500.00 4,500.00
12 605 48"  STORM  MANHOLE W/ SLAB TOP, AS PER PLAN 1 EA 300.00 400.00 700.00 700.00 1,322.22 1,977.78 3,300.00 3,300.00 850.00 850.00 1,700.00 1,700.00 1,300.00 1,300.00 2,600.00 2,600.00
13 605 60"  STORM  MANHOLE W/ SLAB TOP, AS PER PLAN 1 EA 400.00 500.00 900.00 900.00 1,692.24 2,447.76 4,140.00 4,140.00 1,500.00 1,500.00 3,000.00 3,000.00 1,700.00 1,500.00 3,200.00 3,200.00
14 608 MOBILIZATION, AS PER PLAN 1 LS 2,400.00 2,400.00 4,800.00 4,800.00 0.00 6,300.00 6,300.00 6,300.00 0.00 10,000.00 10,000.00 10,000.00 131.25 11,330.00 11,461.25 11,461.25
15 800 EROSION AND SEDIMENTATION CONTROL, AS PER PLAN 1 LS 500.00 1,000.00 1,500.00 1,500.00 719.95 725.05 1,445.00 1,445.00 0.00 1,000.00 1,000.00 1,000.00 1,500.00 1,800.00 3,300.00 3,300.00
16 SEEDING AND MULCHING, AS PER PLAN 1 LS 1,500.00 4,000.00 5,500.00 5,500.00 7,000.00 9,400.00 16,400.00 16,400.00 0.00 22,500.00 22,500.00 22,500.00 6,000.00 10,100.00 16,100.00 16,100.00

17
901                 

PUB 213

MAINTENANCE AND PROTECTION OF TRAFFIC DURING 

CONSTRUCTION, PER PENNDOT PUB 213
1 LS 2,000.00 2,000.00 4,000.00 4,000.00 0.00 5,000.00 5,000.00 5,000.00 0.00 2,000.00 2,000.00 2,000.00 0.00 3,850.00 3,850.00 3,850.00

18 SPCL MAILBOX RELOCATION, AS PER PLAN 15 EA 40.00 160.00 200.00 3,000.00 25.00 155.00 180.00 2,700.00 50.00 100.00 150.00 2,250.00 60.00 100.00 160.00 2,400.00

19 SPCL TREE REMOVAL, AS DIRECTED BY ENGINEER 1 EA 350.00 1,300.00 1,650.00 1,650.00 0.00 1,500.00 1,500.00 1,500.00 500.00 2,500.00 3,000.00 3,000.00 0.00 2,200.00 2,200.00 2,200.00

Total Bid Amount 228,357.00 234,598.20 241,922.86 243,576.00

Mortimer Excavating, Inc. Utility Contracting, Inc. J. S. Bova Excavating C.H. & D. Enterprises, Inc.
Ref 

No.
Description Quan. Unit Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material

Unit Price 

Labor

Total Unit 

Price Item Total

Unit Price 

Material Unit Price Labor

Total Unit 

Price Item Total

1 BONDS AND INSURANCE 1 LS 2,250.00 0.00 2,250.00 2,250.00 2,000.00 2,000.00 4,000.00 4,000.00 5,200.00 20.00 5,220.00 5,220.00 0.00 7,700.00 7,700.00 7,700.00
2 201 CLEARING AND GRUBBING 1 LS 0.00 5,000.00 5,000.00 5,000.00 0.00 1,000.00 1,000.00 1,000.00 50.00 9,360.00 9,410.00 9,410.00 0.00 29,000.00 29,000.00 29,000.00

3
409 (HMA)   

411 (WMA)

SUPERPAVE ASPHALT MIXTURE DESIGN, HMA OR WMA 

WEARING COURSE, PG 64-22, 0.3 TO < 3 MILLION ESALS, 9.5 

mm MIX, SRL-H, 1 1/2" DEPTH, AS PER PLAN

25 SY 33.00 27.00 60.00 1,500.00 8.00 34.00 42.00 1,050.00 8.00 28.00 36.00 900.00 12.00 150.00 162.00 4,050.00

4
409 (HMA)   

411 (WMA)

SUPERPAVE ASPHALT MIXTURE DESIGN (MAX 15% RAP), HMA 

OR WMA WEARING COURSE, PG 64-22, 0.3 TO < 3 MILLION 

ESALS, 19 mm MIX, 2 1/2" DEPTH, AS PER PLAN

3 TON 250.00 162.00 412.00 1,236.00 96.00 426.00 522.00 1,566.00 82.00 342.00 424.00 1,272.00 12.00 150.00 162.00 486.00

5
DRIVEWAY REPLACEMENT, CONCRETE, 5" DEPTH, HIGH 

EARLY STRENGTH, AS PER PLAN
118 SY 31.00 94.00 125.00 14,750.00 45.00 140.00 185.00 21,830.00 45.00 119.00 164.00 19,352.00 50.00 175.00 225.00 26,550.00

6
409 (HMA)   

411 (WMA)
DRIVEWAY REPLACEMENT, ASPHALT, 4" DEPTH, AS PER PLAN 188 SY 58.00 45.00 103.00 19,364.00 26.00 84.00 110.00 20,680.00 24.00 36.00 60.00 11,280.00 30.00 40.00 70.00 13,160.00

7 601 12" HDPE STORM SEWER, AS PER PLAN 1183 LF 24.00 19.00 43.00 50,869.00 13.00 38.00 51.00 60,333.00 18.00 40.00 58.00 68,614.00 44.00 21.00 65.00 76,895.00
8 601 18" HDPE STORM SEWER, AS PER PLAN 816 LF 26.00 20.00 46.00 37,536.00 28.00 47.00 75.00 61,200.00 32.00 46.00 78.00 63,648.00 50.00 21.00 71.00 57,936.00
9 601 24" HDPE STORM SEWER, AS PER PLAN 434 LF 41.00 22.00 63.00 27,342.00 37.00 48.00 85.00 36,890.00 38.00 67.00 105.00 45,570.00 58.00 21.00 79.00 34,286.00
10 605 2' X 2' CATCH BASIN (ODOT CB 2-2B), AS PER PLAN 12 EA 900.00 600.00 1,500.00 18,000.00 650.00 2,000.00 2,650.00 31,800.00 753.00 1,437.00 2,190.00 26,280.00 500.00 500.00 1,000.00 12,000.00
11 605 3' X 3' CATCH BASIN (ODOT CB 2-3), AS PER PLAN 3 EA 1,200.00 600.00 1,800.00 5,400.00 780.00 2,000.00 2,780.00 8,340.00 883.00 1,017.00 1,900.00 5,700.00 700.00 500.00 1,200.00 3,600.00
12 605 48"  STORM  MANHOLE W/ SLAB TOP, AS PER PLAN 1 EA 1,300.00 700.00 2,000.00 2,000.00 1,350.00 3,000.00 4,350.00 4,350.00 1,350.00 1,007.00 2,357.00 2,357.00 1,500.00 1,500.00 3,000.00 3,000.00
13 605 60"  STORM  MANHOLE W/ SLAB TOP, AS PER PLAN 1 EA 1,800.00 800.00 2,600.00 2,600.00 1,700.00 3,000.00 4,700.00 4,700.00 1,810.00 2,016.00 3,826.00 3,826.00 1,700.00 2,200.00 3,900.00 3,900.00
14 608 MOBILIZATION, AS PER PLAN 1 LS 7,000.00 8,000.00 15,000.00 15,000.00 0.00 6,000.00 6,000.00 6,000.00 15,110.00 22,314.00 37,424.00 37,424.00 0.00 12,000.00 12,000.00 12,000.00
15 800 EROSION AND SEDIMENTATION CONTROL, AS PER PLAN 1 LS 8,515.00 3,650.00 12,165.00 12,165.00 3,600.00 1,000.00 4,600.00 4,600.00 1,972.00 2,250.00 4,222.00 4,222.00 5,300.00 6,200.00 11,500.00 11,500.00
16 SEEDING AND MULCHING, AS PER PLAN 1 LS 5,840.00 8,750.00 14,590.00 14,590.00 2,500.00 12,500.00 15,000.00 15,000.00 2,903.00 26,390.00 29,293.00 29,293.00 4,000.00 4,000.00 8,000.00 8,000.00

17
901                 

PUB 213

MAINTENANCE AND PROTECTION OF TRAFFIC DURING 

CONSTRUCTION, PER PENNDOT PUB 213
1 LS 0.00 7,300.00 7,300.00 7,300.00 0.00 1,000.00 1,000.00 1,000.00 1,500.00 13,500.00 15,000.00 15,000.00 0.00 4,000.00 4,000.00 4,000.00

18 SPCL MAILBOX RELOCATION, AS PER PLAN 15 EA 50.00 50.00 100.00 1,500.00 0.00 124.00 124.00 1,860.00 50.00 50.00 100.00 1,500.00 300.00 400.00 700.00 10,500.00
19 SPCL TREE REMOVAL, AS DIRECTED BY ENGINEER 1 EA 0.00 4,500.00 4,500.00 4,500.00 0.00 1,800.00 1,800.00 1,800.00 50.00 3,800.00 3,850.00 3,850.00 0.00 2,200.00 2,200.00 2,200.00

Total Bid Amount 242,902.00 287,999.00 354,718.00 320,763.00

PennDOT 

Pub 408 

Section

PennDOT 

Pub 408 

Section


