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ADVERTISEMENT FOR BIDS/PUBLIC NOTICE TO BIDDERS 

 

Sealed bids will be received at the Sunbury Municipal Building, 9 E. Granville Street, Sunbury, 

Ohio 43074 until 12:00 p.m. on March 11, 2025 and will be opened and read immediately thereafter for 

the 

 

COLUMBUS STREET PARKING LOT 

 

OPINION OF PROBABLE CONSTRUCTION COST:  $767,000.00 

 

COMPLETION DATE:  AUGUST 1, 2025 

 

Bids mailed or otherwise submitted via the United States Postal Service (USPS) shall use the 

Sunbury mailing address:  P.O. Box 508, 9 E. Granville Street, Sunbury, Ohio 43074. The USPS 

does not deliver to the building, only to the post office box. 

 

The bid specifications, drawings, plan holders list, addenda, and other bid information (but not 

the bid forms) may be viewed and/or downloaded for free via the internet at https://bids.verdantas.com . 

 The bidder shall be responsible to check for Addenda and obtain same from the web site. 

 

Bids must be in accordance with drawings and specifications and on forms available from CT 

Consultants, Inc. at a non-refundable cost of One Hundred Twenty-Five Dollars ($125.00) for hard 

copies and $45.00 for electronic files.  Documents may be ordered by registering and paying online at 

https://bids.verdantas.com.  Please contact planroom@verdantas.com or call (440) 530-2351 if you 

encounter any problems viewing, registering or paying for the documents.  

 

There will be a Non-Mandatory Pre-Bid Conference on March 3, 2024 at 10:00 a.m. at the 

Sunbury Municipal Building, 9 E Granville St., Sunbury, Ohio  43074. 

 

 

Publish: Delaware Gazette 

 February 22, 2025 

 March 1, 2025 

https://bids.verdantas.com/
https://bids.verdantas.com/
mailto:planroom@verdantas.com


iv 

TABLE OF CONTENTS 

 

 Page No. 
 

Title Page i 

Officials Page ii 

Advertisement for Bids/Public Notice to Bidders iii 

Table of Contents iv - vi 

 

 

SECTION 1 BID DOCUMENTS AND BID FORMS 

 

Instructions to Bidders BD.1 – BD.8 

 

**ALL BID FORMS SHALL BE COMPLETED AND SUBMITTED WITH BID** 

Form of Non-Collusion Affidavit BF.1  

Corporate Resolution BF.2 

Proposed Subcontractors BF.3 

Experience Record BF.4 

Insurance Agent Affidavit BF.5 

Supplemental Bond Acknowledgement BF.6 

Bid Security BF.7 

Proposal Forms BF.8 – BF.10 

 

 

SECTION 2 CONTRACT FORMS 

 

Notice of Award CF.1 

Contract and Certificates of Fiscal Officer & Legal Counsel CF.2 – CF.3 

Contract Bond, Certificates of Insurance & Worker's Comp. CF.4 

Delinquent Personal Property Statement CF.5 

Lobbying Affidavit CF.6 

Escrow Agreement for Contractor's Retainage CF.7 

Escrow Waiver CF.8 

Notice to Proceed CF.9 

Findings for Recovery & Notifications N.1 

 

 

SECTION 3 GENERAL CONDITIONS, EJCDC No. C-700 (2007) 1 – 68 

 

 

SECTION 4 SUPPLEMENTARY CONDITIONS SC.1 – SC.8 

 

 



v 

SECTION 5 SPECIFICATIONS 

 

 DIVISION 1 - GENERAL REQUIREMENTS 

011100 SUMMARY OF WORK 

011419 USE OF SITE 

011423 ADDITIONAL WORK, OVERTIME 

012513 PRODUCT SUBSTITUTION PROCEDURES 

013119 PROJECT MEETINGS 

013216 CONSTRUCTION PROGRESS SCHEDULE 

013223 SURVEY AND LAYOUT DATA 

013236 VIDEO MONITORING AND DOCUMENTATION 

013323 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

013326 PRODUCT TESTING AND CERTIFYING 

013543 ENVIRONMENTAL PROTECTION 

014126 GENERAL REGULATIONS AND PERMITS 

014223 INDUSTRY STANDARDS 

014323 QUALIFICATIONS OF TRADESMEN 

015100 TEMPORARY POWER SERVICE 

015136 TEMPORARY WATER AND DISTRIBUTION 

015213 FIRST AID 

015526 TEMPORARY TRAFFIC CONTROL DEVICES 

016600 PRODUCT HANDLING AND PROTECTION 

016617 MAINTENANCE 

017800 FINAL COMPLIANCE AND SUBMITTALS 

017821 CLEANING AND PROTECTION 

017839 PROJECT RECORDS, DRAWINGS 

 DIVISION 3 - CONCRETE 

030000 CONCRETE WORK 

 DIVISION 12 - FURNISHINGS 

129300 SITE FURNISHINGS 

 DIVISION 31 - EARTHWORK 

310000 EARTHWORK 

 DIVISION 32 – EXTERIOR IMPROVEMENTS 

321400 UNIT PAVING 

321613.13 CONCRETE CURBS 

329200.19 SEEDING AND MULCHING 

329300.23 TREES, SHRUBS, AND GROUND COVER 

  

  

 

 

 

 



vi 

 Page No. 

 

SECTION 6 STANDARD SPECIFICATIONS SS.1 

 

 

SECTION 7 SPECIFIC PROJECT REQUIREMENTS SR.1 

 

 

SECTION 8 PREVAILING WAGE RATES PW.1 – PW.10 
 

State Prevailing Wage Rate Determination Schedule 

 

 

 

 

 

 

 

 

 

06/24 



 

 

 

 

 SECTION 1 

 BID DOCUMENTS 
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INSTRUCTIONS TO BIDDERS 

 

 

PART 1  GENERAL 

 

1.1  Sealed bids shall be received by the Owner at the location specified and until the time 

and date specified in the Advertisement for Bids/Public Notice to Bidders. 

 

1.2  Each bid shall contain the full name and address of each person or company interested 

in said bid.  If no other person be so interested, the Bidder shall distinctly so state the 

fact. 

 

1.3  Bid forms must be completed in ink or by typewriter.  Any corrections to the bid forms 

prior to submission must be initialed by the person signing the bid.  Failure to submit 

any bid form(s) or other required document(s) may be cause for rejection of the bidder's 

bid at the sole discretion of the Owner. 

 

1.4  Bids by Corporations must be executed in the corporate name by the President, Vice 

President, or other officer accompanied by evidence of authority to sign and the 

corporate seal must be affixed and attested by the Secretary on the Corporate Resolution 

form. 

 

1.5  Bids by partnerships must be executed in the partnership name and signed by a partner, 

whose title must appear under the signature. 

 

1.6  All names must be typed or printed below the signature. 

 

1.7  The bid shall contain an acknowledgment of receipt of all Addenda. 

 

1.8  If a Bidder wishes to withdraw their bid prior to the opening of bids, they shall state 

their purpose in writing to the Owner before the time fixed for the opening, and when 

reached it shall be handed to them unread. 

 

1.9  After the opening of bids, no Bidder may withdraw their bid for a period of 60 days. 

 

PART 2  EXAMINATION OF CONTRACT DOCUMENTS AND SITE 

 

2.1  Before submitting a bid, each Bidder must 
 

A. Examine the Contract Documents thoroughly. 
 

B. Visit the site to familiarize themselves with local conditions that may in any 

manner affect cost, progress, or performance of the work. 
 

C. Familiarize themselves with Federal, State, and local laws, ordinances, rules, and 

regulations that may in any manner affect cost, progress, or performance of the 

work. 
 

D. Study and carefully correlate Bidder's observations with the Contract Documents. 
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2.2  Reference is made to the Specific Project Requirements for the identification of any 

reports of investigations and tests of subsurface and latent physical conditions at the site 

or otherwise affecting cost, progress or performance of the work which have been relied 

upon by the Engineer in preparing the drawings and specifications.  Owner will make 

copies of such reports available to any Bidder requesting them if not made available 

with the bid documents.  These reports are not guaranteed as to accuracy or 

completeness; nor are they part of the Contract Documents.  Before submitting their bid 

each Bidder will, at their own expense, make such additional investigations and tests as 

the Bidder may deem necessary to determine their bid for performance of the work in 

accordance with the time, price and other terms and conditions of the Contract 

Documents. 

 

2.3  Upon request, the Owner will provide each Bidder access to the site to conduct such 

reasonable investigations and tests as each Bidder deems necessary for submission for 

their bid. 

 

2.4  The lands upon which the work is to be performed, rights-of-way for access thereto, and 

other lands designated for use by Bidder in performing the work are identified on the 

Drawings. 

 

2.5  The submission of a bid will constitute an incontrovertible representation by the Bidder 

that they have complied with every requirement of this section and that the Contract 

Documents are sufficient in scope and detail to indicate and convey understanding of all 

terms and conditions for performance of the work. 

 

PART 3  ESTIMATED QUANTITIES 

 

3.1  In Unit Price Contracts, the quantities of the work itemized in the bid are approximate 

only and the bidders are hereby notified that the estimated quantities made by the 

Engineer are merely for the guidance of the Owner in comparing on a uniform basis all 

bids received for the work. 

 

3.2  The contract quantities, where itemized, are based on plan horizontal and vertical 

dimensions unless otherwise specified.  It is the Contractor's responsibility to verify and 

determine actual quantities of materials such as pipe, pavement, subgrade, etc. in their 

ordering materials. 

 

3.3  Payments, except for lump sum contracts and except for lump sum items in unit price 

contracts, will be made to the Contractor only for the actual quantities of work 

performed or materials furnished in accordance with the plans and specifications.   

 

3.4 The successful Bidder will be required to furnish the Owner with a complete breakdown 

of the lump sum bid items, to the satisfaction of the Engineer/Architect, before signing 

the Contract documents. 
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PART 4  CONTRACTOR'S QUALIFICATION 

 

4.1  Bidder shall provide detailed information relating to similar projects completed within 

the past 5 years which demonstrates the bidder’s capability, responsibility, experience, 

skill, and financial standing to undertake this type of project and shall include a list of 

all projects currently under construction including status and contact person.   

 

4.2  Bidder shall own, have rental or lease agreements for, or otherwise have readily 

available any and all equipment and tools necessary for proper execution of the work.  

The Owner reserves the right to request lists of equipment or tools available for the 

project including sources. 

 

4.3  Bidder shall provide pertinent information to the Owner relative to any pending suits or 

outstanding liens.  If no information is provided by the Bidder, the Owner shall assume 

that any such suits or liens do not exist. 

 

4.4  The Owner may require similar information on any or all subcontractors proposed by 

the Bidder. 

 

4.5 Bids of corporations not chartered in the state in which the work will take place must be 

accompanied by proper certification that the corporation is authorized to do business in 

that state.   

 

PART 5  SUBCONTRACTORS 

 

5.1  The Bidder shall state on the appropriate bid form the names of all Subcontractors, Sub 

Consultants and other professional service providers proposed and the items of work 

they are to be assigned.  All work not assigned to a Subcontractor shall be assumed by 

the Owner to be performed by the Bidder. 

 

5.2  The Owner reserves the right to approve all subcontractors proposed by the Bidder. If 

the Owner, after due investigation, rejects the use of a proposed subcontractor, the 

apparent successful Bidder may either submit an acceptable substitution without 

increase in bid price or decline substitution and withdraw their bid without sacrificing 

their bid security.  Any listed subcontractor to whom the Owner does not make written 

objection prior to award of contract, shall be deemed acceptable to the Owner. 

 

5.3  Requests for changes of Subcontractor by the Bidder after the award shall be subject to 

the Owner's approval and shall not change the contract bid prices. 

 

5.4  No contractor shall be required to employ any Subcontractor, person or organization 

against whom they have reasonable objection. 

 

PART 6  BID REVIEW BY OWNER 

 

6.1  The Owner reserves the right to reject any and all bids, to waive as an informality any 

and all irregularities, and to disregard all nonconforming, nonresponsive or conditional 

bids. 
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6.2  All extensions and totals of unit prices and quantities submitted as part of the bid shall 

be considered informal until verified by the Owner.  All bids must be made on the 

forms contained herein and the bid prices must be written therein, in figures only.  Unit 

prices shall be separately written for "Unit Price Labor," "Unit Price Material," and 

"Total Unit Price" for each item listed.  Should an error in addition and/or multiplication 

be determined while checking the Contractor's math and verifying their total bid, the 

"Unit Price Labor" and the "Unit Price Material" figures shall govern in determining the 

correct "Total Unit Price" and the correct "Item Total." 

 

6.3  Each bidder must bid on all Items, Alternates, Deductions, and Additions contained in 

the Bidding Forms.  All bids not in conformity with this notice may be considered non-

responsive and may be rejected.   

 

6.4 More than one bid for the same work from an individual or entity under the same of 

different names will not be considered. Reasonable grounds for believing that any 

bidder has an interest in more than one bid for the work may be cause for 

disqualification of that bidder and the rejection of all bids in which the bidder has an 

interest. A subcontractor or supplier is not a bidder, and may submit prices to multiple 

bidders. 

 

6.5  In evaluating bids, the Owner may consider: 
 

A. The qualifications and experience of the Bidder, proposed subcontractors, and 

principal material suppliers as outlined in the plans and specifications. 
 

B. Financial ability and soundness of the Bidder and proposed subcontractors. 
 

C. Completeness of all bid forms and bid requirements. 
 

D. Alternates and unit prices requested in the Bid Forms. 
 

E. Unit prices or schedules of values that are or appear to be unbalanced. 
 

F. Previous contractual experience with the Owner. 
 

G. Whether or not the bid package complies with the prescribed requirements. 
 

H. The proposed completion date, if applicable. 
 

I. Any other matter allowed by law or local ordinance or resolution. 

 

6.6 Owner may conduct further investigations as they deem necessary to assist in the 

evaluation of any bid and to establish the responsibility, qualifications, and financial 

ability of the Bidder, proposed Subcontractors, and other persons and organizations to 

do the work in accordance with the Contract Documents to Owner's satisfaction within 

the prescribed time. 

 

6.7 Owner reserves the right to reject the bid of any Bidder who does not pass any such 

evaluation to Owner's satisfaction. 
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6.8 The Contract award shall be based on the lowest and best bid or lowest responsive and 

responsible bid (as applicable for the public contracting agency receiving bids) for the 

base bid and selected alternate items (if any) for this project.   

 

PART 7  BID SECURITY 

 

7.1  Each bid must be accompanied by a certified or cashier's check in the amount of 10% of 

the amount bid, an irrevocable letter of credit in the amount of 10% of the amount bid 

or an original bond in the amount of 100% of the amount bid per ORC 153.54 and 

153.571.  The certified or cashier's check, or irrevocable letter of credit shall be from a 

financial institution authorized to transact business in the State of Ohio and acceptable 

to the Owner.  The bond shall be underwritten by a Surety Company authorized to 

transact business in the State of Ohio having an Ohio agent and listed on the most 

current Department of the Treasury Circular 570, "Surety Companies Acceptable on 

Federal Bonds."  The bond shall be a "Bid Guarantee and Contract Bond" ("rollover 

bond") per O.R.C. sections 153.54 and 153.571 submitted for the full amount of the bid 

including all alternates, if any. 

 

If bid security is made by bond, the Bidder and their Surety shall sign the Supplemental 

Bond Acknowledgement form and submit with their bid. 

 

7.2  The certified or cashier's check, irrevocable letter of credit, or bond shall be made 

payable to the Owner and shall serve as a guarantee that in the event the bid is accepted 

and a contract is awarded to the successful Bidder, the contract will be executed by the 

bidder including any certifications, certificates or additional bonds required by the 

contract. 

 

7.3  Failure on the part of the successful Bidder to execute the contract documents will cause 

the certified or cashier's check, irrevocable letter of credit, or bond to be forfeited to the 

Owner as damages. 
 

A. If the Owner awards the contract without rebidding, the Bidder (and the Surety on 

their bond if a bond was submitted) shall be liable to the Owner for a penal sum 

not to exceed the difference between the low bid and the next lowest bidder or 

10% of the amount of the bid, whichever is less. 
 

B. If the Owner does not award the Contract to the next lowest Bidder, but resubmits 

the project for bidding; the Bidder (and the Surety on their bond if a bond was 

submitted) shall be liable to the Owner for a penal sum not to exceed the costs in 

connection with the resubmission of bids or 10% of the amount of the bid, 

whichever is less. 

 

7.4  Checks or letters of credit for bid security of all bidders will be returned in the manner 

and timeframe stipulated in the Ohio Revised Code. 
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PART 8 CONTRACT BOND 

 

8.1 As security for faithful performance and payment of all obligations under the Contract, 

the Owner shall require and the successful Bidder shall furnish either: 
 

A. If submitted as Bid Security at time of bid:  "Bid Guarantee and Contract Bond" 

(AKA "rollover bond") per O.R.C. sections 153.54 and 153.571. 
 

B. If a cashier’s check or irrevocable letter of credit is submitted as Bid Security at 

time of bid:  Contract Bond per Ohio Revised Code Sections 153.54 and 153.57, 

in the amount of 100% of the Contract Price.  The Contractor and their Surety 

shall sign the Supplemental Bond Acknowledgement form and submit with the 

Contract forms  

 

8.2 The bond shall be underwritten by a Surety Company authorized to transact business in 

the State of Ohio having an Ohio agent and listed on the most current Department of the 

Treasury Circular 570, "Surety Companies Acceptable on Federal Bonds." 

 

8.3 The contract bond shall cover correction of the work for the period stated in the 

specifications and the correction period shall start upon Final Acceptance of the entire 

project and final payment by the Owner. 

 

8.4 Nothing in the performance of the Engineer's service to the Owner in connection with 

this project shall in any way imply any undertaking for the benefit of the successful 

Bidder, its subcontractor(s), or the surety of any of them. 

 

PART 9  AWARD AND EXECUTION OF CONTRACT 

 

9.1  After the Owner's legislative body awards the project, the successful bidder will receive 

the unsigned contract documents.  Within 10 days after their receipt, the successful 

Bidder shall sign and deliver to the Owner said contract documents including any 

certifications, certificates, or additional bonds required by the contract. 

 

9.2  The Owner shall execute the Contract within 60 days after the day of the bid opening.   

When necessary and by mutual consent between the Owner and the Successful Bidder, 

this 60-day period may be extended. 

 

9.3  The date of the Owner's signature on the Contract Agreement shall be the effective 

contract date. 

 

9.4  The Owner shall execute and deliver to the successful Bidder one set of fully executed 

contract documents. 

 

PART 10  INSURANCE 

 

10.1  Verification of limits for public liability, property damage, automobile, Worker's 

Compensation, or any other insurance required by the provisions of this Contract must 

be submitted to the Owner prior to execution of the Contract. 
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10.2 All insurance shall be endorsed so that it cannot be cancelled for non-payment of 

premium for 10 days or cancelled or non-renewed for any other reason in less than 30 

days after a written notice of such proposed action by the insurer is given to the Owner.  

The cancellation clause on the Certificate(s) of Insurance shall read as specified in the 

Supplementary Conditions and failure to submit an insurance certificate and/or policy 

endorsement verifying same shall be reason for the Owner to consider the Contractor 

non-responsive in complying with the requirements for contract execution and may be 

cause for forfeiture of the Bid Security to Owner. 

 

10.3 The Insurer’s affording coverage shall be authorized to transact business in the State of 

Ohio and be listed on the most current Ohio Department of Insurance list of Ohio 

Licensed Companies. 

 

10.4 The Contractor’s Liability Insurance policy(s) shall be endorsed such that limits are on 

a Per Project basis. 

 

10.5 The Contractor shall also provide an Owner's and Contractor's Protective Policy. 

 

PART 11   NON-COLLUSION AFFIDAVIT 

 

11.1 Collusion between bidders will be cause for rejection of affected bids and may be cause 

for rejection of all bids. Multiple bids submitted by one bidder under the same name or 

different names, whether as an individual, firm, partnership, corporation, profit or non-

profit, affiliate, or association will be cause for rejection of bids. A subcontractor is not 

a bidder, and may submit prices to multiple bidders. 

 

11.2   All bidders shall submit an affidavit that their bid is genuine and not collusive or sham; 

that such bidder has not colluded, conspired, connived, or agreed, directly or indirectly, 

with any bidder or person, to put in a sham bid, or that such other bidder or person 

shall refrain from bidding; that such bidder has not in any manner, directly or 

indirectly sought by agreement or collusion, or communication or conference, with any 

person, to fix the bid price of affiant or any other bidder, or to fix any overhead, profit 

or cost element of said bid price, or of that of any other bidder, or to secure any 

advantage against the Owner or any person or persons interested in the proposed 

contract; that such bidder is the only party (or parties) who has an interest with the 

bidder in the profits of any contract which may result from the herein contained 

proposal; that no individual affiliated with the Owner, including but not limited to the 

head of any department, any employee, or any other official or officer of the Owner, is 

or will be directly or indirectly interested in this bid, and/or the profits from this bid if 

successful; that no individual affiliated with the Owner, including but not limited to the 

head of any department, any employee, or any other official or officer of the Owner, 

has or will receive anything of value as a result of the submission of this bid or its 

award; that no individual affiliated with the Owner, including but not limited to the 

head of any department, any employee, or any other official or officer of the Owner, 

has been solicited to provide assistance and/or provided assistance to the bidder which 

might give the bidder a competitive advantage or circumvent the competitive bidding 

process; and that all statements contained in said proposal are true; and further, that 

such bidder has not, directly or indirectly submitted this bid, or the contents thereof, or 

divulged information or data relative thereto to any association or to any member or 
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agent thereof. 

 

11.3 Each bid must be accompanied by a completed Noncollusion Affidavit provided within 

the contract documents. 

11.4 Where there is reason to believe collusion or combination among bidders exists, the 

Owner reserves the right to reject the bid of those concerned. 

 

PART 12  DELINQUENT PERSONAL PROPERTY STATEMENT 

 

12.1 Included with the contract documents is a Delinquent Personal Property Statement to be 

filled out by the successful Bidder. 

 

12.2 The statement shall be sent to both the County Auditor and the County Treasurer.  A 

signed copy shall remain in the contract documents as well. 

 

PART 13   ORIGINAL DOCUMENTS 

 

13.1 All bid forms, contract forms, bonds and any other bid documents or contract 

documents requiring signatures shall be submitted with original signatures.  No photo 

copies or faxed copies of signed documents shall be accepted. 

 

PART 14   ADDENDA 

 

14.1 The bidder shall be responsible to obtain Addenda from the web at 

https://bids.verdantas.com . 

 

 
END OF SECTION    10/31/23 

https://bids.verdantas.com/


 

BID FORMS 
 

 

The bid forms are not available online.  The bid 

forms are available only by purchasing a set of plans 

and specifications at the location indicated in the 

Advertisement for Bids/Public Notice to Bidders. 



 

 

 

 

 SECTION 2 

 CONTRACT FORMS 
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NOTICE OF AWARD 
 

TO: «ContractName» 

 «ContractAddr» 

 «ContractCity», «ContractState»  «ContractZip» 
 

 

PROJECT: «TitleCaps»  
 

 

You are notified that your Bid which was opened on «Bidopening» has been accepted for 

items in the amount of «ContractDollars» at the unit bid prices as reflected in the bid tabulation 

contained herein for the   (fill in awarded parts, i.e. for Base Bid and Alternate C, ……... or delete). 

 

You are required by the Instructions to Bidders to execute the Agreement and furnish the 

required Bonds, Certificates of Insurance, and other documents within 10 calendar days from the date 

of receipt of this Notice. 

 

Failure to comply with these conditions within the time specified will entitle Owner to consider 

your Bid in default, to annul this Notice and to declare your Bid Security forfeited. 

 

The Owner will return to you one (1) fully signed set of the contract documents.  
 

 

«OwnerCaps» 

 

 

 

    

«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle» 

 

 

    

Date 
 

 

 

 

ACKNOWLEDGMENT 

 

«ContractCAPName» 

 

 

DO NOT SIGN THIS PAGE.  FOR REFERENCE ONLY. OWNER 

WILL SEND SIGNED COPY. 
  

«ContractFirst» «ContractLast», «ContractTitle» 

 

 

    

Date 
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CONTRACT 
 

FOR «TitleCaps» 

 

THIS CONTRACT, made and entered into at «OwnerCity», «OwnerState», this _______ day 

of ____________________, 20____, by and between the «OwnerMuni» (“OWNER”), 

«OwnerState» and «ContractName» (“CONTRACTOR”). 

WITNESSETH:  That the said CONTRACTOR has agreed and by this presents does agree 

with the OWNER for the consideration hereinafter mentioned and contained, and under penalty 

expressed in a bond given with these presents, and herein contained or hereunto annexed, to furnish 

at its own cost and expense, all the necessary tools, equipment, materials, labor, and tests in an 

expeditious, substantial and workmanlike manner, the equipment and appurtenances herein 

contemplated, commencing work within 20 days from the date of the Notice to Proceed and 

executing the work within the time and in the manner specified and in conformity with the 

requirements set forth in this Contract. 

 

The following form essential parts of the Contract (may vary with project). 
 

 1. Advertisement for Bids/Public Notice to Bidders  

 2. Instruction to Bidders 

 3. Bid Forms and Proposal 

 4. Contract Forms and Exhibits 

 5. Contract Bond – ORC 153.571 or ORC 153.57 

 6. Contract Provisions 

 7. General Conditions 

 8. Supplementary Conditions 

 9. Specifications 

10. Specific Project Requirements 

11. Prevailing Wage Rate Schedule  

12. Contract Drawings; if any. 

13. Addenda; if any. 

 

The CONTRACTOR agrees and understands that the work on this contract shall be subject to 

the acceptance of the OWNER based upon and in accordance with the contract specifications and 

contract plans and drawings on file in the office of the OWNER. 

 

The CONTRACTOR agrees that each individual employed by the CONTRACTOR or any 

Subcontractor and engaged in work on the project under this contract shall be paid by prevailing 

wage established by the Department of Industrial Relations of the State of Ohio or the U.S. 

Department of Labor (Davis-Bacon Act) as detailed in the section titled "Wage Rates."  This shall 

occur regardless of any contractual relationship which may be said to exist between the Contractor or 

any Subcontractor and such individual.  (if a School District, delete this paragraph) 

 

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and 

shall do the several parts thereof.  Further the CONTRACTOR shall complete the whole of said 

work in accordance with the specifications and contract drawings to the satisfaction of the OWNER 

on or before the time stated, and in default of completion within the time as fixed, the 

CONTRACTOR shall pay to the OWNER as liquidated damages, an amount equal to «Liquidated», 

for each and every day (Sundays and legal holidays excepted) the completion of the work may be 

delayed beyond the date fixed in the manner and as stipulated. 
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It is hereby mutually agreed that the OWNER is to pay and the CONTRACTOR is to 

receive, as full compensation for furnishing all materials and labor in building, constructing and 

testing and in all respect completing the herein described work and appurtenances in the manner and 

under the conditions herein specified, the prices stipulated in the proposal herein contained or hereto 

annexed and the total contract sum is «ContractDollars». 

 

This Contract shall be in full force and effect from the date of execution by the OWNER and 

CONTRACTOR. 

 

IN WITNESS WHEREOF:  The OWNER and CONTRACTOR hereunto affixed their 

signature the day and year first mentioned above. 

 

 

«ContractCAPName» 

 

 

  

«ContractFirst» «ContractLast», «ContractTitle» 

 

 

 

«OwnerCaps» 

 

 

  

«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle» 

 

 

 

I hereby certify that funds in the amount of «ContractAmtwords» Dollars 

(«ContractDollars») necessary for the foregoing Contract have been appropriated and are in the 

Treasury, or are in the process of collection, or are available through grants and/or loans from other 

funding sources. 

 

 

  

«OwnerFiscalFirst» «OwnerFiscalLast», «OwnerFiscalTitle» 

 

 

 

APPROVED AS TO FORM: 

 

 

  

«OwnerLegalName», «OwnerLegalTitle» 

  



CF.4 

 

 

THE CONTRACTOR SHALL FURNISH THE FOLLOWING ITEMS 

WITHIN 10 DAYS OF NOTIFICATION OF AWARD: 

 

 

 

 

A) CERTIFICATE OF INSURANCE FOR 

 CONTRACTOR'S PUBLIC LIABILITY INSURANCE POLICY 

AND AUTOMOTIVE INSURANCE POLICY 

Owner, Verdantas, LLC & CT Consultants Named as Additional Insured 

 

 

 

 

B) CERTIFICATE OF INSURANCE FOR 

 OWNER'S AND CONTRACTOR'S PROTECTIVE POLICY 

Owner Named as Insured (No Additional Insured) 

 

 

 

 

C) CERTIFICATE OF WORKER'S COMPENSATION 

 

 

 

 

D) CONTRACT BOND THAT COMPLIES WITH ORC 153.54 AND 153.57  

 

 

 

 

* D above is not required if a bond complying with ORC 153.54 and 153.571 (rollover bond) was 

submitted at time of bid. 



CF.5 

DELINQUENT PERSONAL PROPERTY STATEMENT 

 

 
 
STATE OF 

 
 

 
) 

 
 

 
                                               

 
)  SS  

COUNTY OF 
 
                                               

 
) 

 

 

«ContractName», having been awarded a contract by the «OwnerMuni», «OwnerState», 

hereby affirms under oath, pursuant to Ohio Revised Code Section 5719.042, that at the time the bid 

was submitted, my company was / was not (CIRCLE ONE) charged with delinquent personal 

property taxes on the General Tax List of Personal Property for «OwnerCounty» County, Ohio. 

 

If such charge for delinquent personal property tax exists on the General Tax List of Personal 

Property for «OwnerCounty» County, Ohio, the amount of such due and unpaid delinquent taxes, 

including due and unpaid penalties and interest shall be set forth below. 

 

A copy of this statement shall be transmitted by the Taxing District's Fiscal Officer to the 

County Treasurer within thirty days of the date it is submitted.  A copy of this statement shall also be 

incorporated into the Contract made between «OwnerMuni», «OwnerState», and «ContractName», 

and no payment shall be made with respect to any Contract unless such statement has been so 

incorporated as a part thereof. 

 

 

Delinquent Personal Property Tax $   

Penalties $   

Interest $   

 

 

«ContractCAPName» 

 

 

  

«ContractFirst» «ContractLast», «ContractTitle» 

 

 
 

 

Subscribed and sworn to before me this                 day of                                       , 20 _____. 

 

 

Notary Public 

 

My Commission Expires:                                             
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AFFIDAVIT 
OF COMPLIANCE WITH OHIO REVISED CODE SECTION 3517.13 

 
 
STATE OF 

 
 

 
) 

 
 

 
                                               

 
)  SS  

COUNTY OF 
 
                                               

 
) 

 

_____________________________________________ being duly sworn deposes and states as 

follows: 

 

1. I am duly authorized to make the statements contained herein on behalf of  

 __________________________________ (“the Contracting Party”). 

 

2. The Contracting Party is a/an (select one): 

 

 Individual, partnership, or other unincorporated business association (including 

without limitation, a professional association organized under Ohio Revised Code 

Chapter 1787), estate, or trust 

 

 Corporation organized and existing under the laws of the State of _________ 

 

 Labor organization 

 

3. I hereby affirm that the Contracting Party and each of the individuals specified in R.C. 

3517.13(I) (with respect to non-corporate entities and labor organizations) or R.C. 3517.13(J) 

(with respect to corporations) are in full compliance with the political contribution limitations 

set forth in R.C. 3517.13(I) and (J), as applicable. 

 

4. I understand that a false representation on this certification will incur penalties pursuant to 

3517.992(R). 

 

 

Affiant further sayeth naught. 

 

     By: _______________________________________ 

 

     Title:  _____________________________________ 

 

SWORN TO BEFORE ME and subscribed in my presence this ______________ day of 

 

_______________________, 20_________. 

 

      ___________________________________ 

       Notary Public 

 

      My commission expires: ________________ 
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ESCROW AGREEMENT FOR CONTRACTOR'S RETAINAGE 

 

In accordance with a certain Contract between the «OwnerMuni», «OwnerState», (hereinafter 

referred to as "the Owner") and «ContractName», (hereinafter referred to as "the Contractor"), an 

Escrow Agent is hereby appointed to hold funds arising out of the Owner's agreement to pay 

retainage into an escrow fund, said Agent to be: 
  

   

   

   

 

All retained funds will be placed with the above Escrow Agent from the date your Contract is certified 

as being 50% complete pursuant to Sections 153.13, and 153.14 and 153.63 Ohio Revised Code. 

 

During the time the aforementioned retained funds are in the custody of the Escrow Agent, the Escrow 

Agent has authority to invest the escrow funds in the classes of securities listed below which, in the 

judgment of the Escrow Agent, allow for the least risk to capital preservation and provide for a 

reasonable income. The income from investment of the escrowed funds shall be accumulated in the 

escrow account. 
 

(a) Obligation issued or guaranteed as to interest and principal by the government of the 

United States, or obligations of the State of Ohio or any political subdivision thereof; 

(b) Obligations including certificates of deposit of any national bank located in this State 

and/or any bank as defined by Section 1101.01, O.R.C.; 

(c) Repurchase agreements fully secured by obligations of any kind specified in clauses 

(a) and (b) above; or 

(d) Interest in any money market fund or trust, the investments of which are generally 

restricted to obligations of any of the kind specified in clauses (a) through (c) above. 

 

The Escrow Agent shall hold the escrowed principal and interest until receipt of notice from the 

Owner, or until receipt of an Arbitration Order or an Order of the Court of Claims, or other appropriate 

courts, specifying the amount of the escrowed principal to be released and the person to whom it is to 

be released.  Upon receipt of such a request or order, the Escrow Agent shall, within 30 days, pay such 

amount of principal and interest earned on the retainage to the Contractor less the Escrow Agent's fee. 

 

It is understood that the Escrow Agent shall have no duties, obligations, or liabilities hereunder other 

than to hold and invest said funds and to deliver them in accordance with the provisions hereof. 

 

«ContractCAPName» 

 

 

  

«ContractFirst» «ContractLast», «ContractTitle» 

 

 

«OwnerCaps» 

 

 

  

«OwnerFiscalFirst» «OwnerFiscalLast», «OwnerFiscalTitle» 
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ESCROW WAIVER 

 

 

In accordance with a certain Contract between the «OwnerMuni», «OwnerState», 

(hereinafter referred to as "the Owner") and «ContractName», (hereinafter referred to as "the 

Contractor") it is mutually agreed by and between the parties hereto that because of the short-term 

duration of the within contract, no escrow account will be established pursuant to Sections 153.13, 

153.14 and 153.63 of the Ohio Revised Code nor shall any interest be paid on any retainage.  

 

 

 

«ContractCAPName» 

 

 

 

  

«ContractFirst» «ContractLast», «ContractTitle» 

 

 

 

«OwnerCaps» 

 

 

 

  

«OwnerFiscalFirst» «OwnerFiscalLast», «OwnerFiscalTitle» 

 

 



CF.9 

NOTICE TO PROCEED 

 

 

Project: «Title» 

 

 

Owner: «OwnerMuni» 

 «OwnerAddr» 

 «OwnerCity», «OwnerState»  «OwnerZip» 

 

 

To: «ContractName» 

 «ContractAddr» 

 «ContractCity», «ContractState»  «ContractZip» 

 

 

Date:    

 

 

You are hereby notified to commence work in accordance with the Contract.  All work shall be 

completed by «Completion_Date». 

 

 

 

 

«OwnerCaps» 

 

 

 

  

«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle» 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REV.  01/06/25 



N.1 

 

 

 

 

 

THE OWNER OR THEIR AUTHORIZED REPRESENTATIVE SHALL INSERT THE 

FOLLOWING CONTRACT DOCUMENTATION IN THE EXECUTED CONTRACT:  

 

A)  FINDINGS FOR RECOVERY – ORC 9.24 

(http://ffr.ohioauditor.gov/ ) 

 

 

 

B1)  CHECK FOR DEBARRED CONTRACTORS IN THE STATE OF OHIO 

(https://www.sos.state.oh.us/records/debarred-contractors/ ) 

 

 

 

B2)  CHECK FEDERAL SAM (System for Award Management) for 

FEDERAL FUNDING (including sub-contractors), (if applicable) 

(https://www.sam.gov/SAM/ ) 

 

 

 

C)  NOTIFICATION OF SURETY AND AGENT OF CONSTRUCTION  

CONTRACT AWARD – ORC 9.32 (if applicable) 

 

 

 

 

D)  NOTIFICATION TO UTILITY COMPANIES OF COMMENCEMENT  

OF CONTRACT EXECUTION – ORC 153.64 (if applicable) 

 

 

 

REV. 01/21 

http://ffr.ohioauditor.gov/
https://www.sos.state.oh.us/records/debarred-contractors/
https://www.sam.gov/SAM/


 

 

 

 

 SECTION 3 

 GENERAL CONDITIONS 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 
capital letters, the terms listed below will have the meanings indicated which are applicable to 
both the singular and plural thereof. In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references to identified articles and paragraphs, 
and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

2. Agreement—The written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

3. Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and which
is to be accompanied by such supporting documentation as is required by the Contract
Documents.

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

6. Bidder—The individual or entity who submits a Bid directly to Owner.

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

9. Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

11. Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

15. Contractor—The individual or entity with whom Owner has entered into the Agreement.

16. Cost of the Work—See Paragraph 11.01 for definition.

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two parties to sign and deliver.

19. Engineer—The individual or entity named as such in the Agreement.

20. Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

21. General Requirements—Sections of Division 1 of the Specifications.

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and
courts having jurisdiction.

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

26. Milestone—A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work is to be performed.

30. PCBs—Polychlorinated biphenyls.

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

33. Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

34. Project Manual—The bound documentary information prepared for bidding and constructing
the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

36. Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

37. Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which such
portion of the Work will be judged.

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.
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40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

42. Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

44. Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part of
the Work refer to Substantial Completion thereof.

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

46. Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or Subcontractor.

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

49. Unit Price Work—Work to be paid for on the basis of unit prices.

50. Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all as required by the Contract Documents.

51. Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
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addition, deletion, or revision in the Work, or responding to differing or unforeseen 
subsurface or physical conditions under which the Work is to be performed or to 
emergencies. A Work Change Directive will not change the Contract Price or the Contract 
Times but is evidence that the parties expect that the change ordered or documented by a 
Work Change Directive will be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 
Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 
the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the  Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide: 
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment complete
and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide”
is implied.

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance which either of them or 
any additional insured may reasonably request) which Contractor and Owner respectively are 
required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 
date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 
run. No Work shall be done at the Site prior to the date on which the Contract Times commence 
to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 
review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties as 
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for 
handling Shop Drawings and other submittals, processing Applications for Payment, and 
maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 
act as its authorized representative with respect to the services and responsibilities under the 
Contract.  Such individuals shall have the authority to transmit instructions, receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held to review for acceptability to 
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 
Contractor shall have an additional 10 days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 
schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 
therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 
by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the Contract Documents. Any labor, 
documentation, services, materials, or equipment that reasonably may be inferred from the 
Contract Documents or from prevailing custom or trade usage as being required to produce the 
indicated result will be provided whether or not specifically called for, at no additional cost to 
Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 
provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

2. No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of their officers, directors, members, partners,  employees,
agents, consultants, or subcontractors, any duty or authority to supervise or direct the
performance of the Work or any duty or authority to undertake responsibility inconsistent
with the provisions of the Contract Documents.

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 
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1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each
part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy
which Contractor discovers, or has actual knowledge of, and shall obtain a written
interpretation or clarification from Engineer before proceeding with any Work affected
thereby.

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall
not proceed with the Work affected thereby (except in an emergency as required by
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been
issued by one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 
the Work or to modify the terms and conditions thereof by either a Change Order or a Work 
Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or
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3. Engineer’s written interpretation or clarification.

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 
limited to the printed copies (also known as hard copies). Files in electronic media format of text, 
data, graphics, or other types are furnished only for the convenience of the receiving party. Any 
conclusion or information obtained or derived from such electronic files will be at the user’s sole 
risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies 
govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the party receiving electronic files agrees 
that it will perform acceptance tests or procedures within 60 days, after which the receiving party 
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day 
acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 
representations as to long term compatibility, usability, or readability of documents resulting 
from the use of software application packages, operating systems, or computer hardware 
differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 
not of general application but specifically related to use of the Site with which Contractor must 
comply in performing the Work. Owner will obtain in a timely manner and pay for easements for 
permanent structures or permanent changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 
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Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which the Work is to be performed and 
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 
lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site;  and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 
revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the Contract Documents; or
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3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or performing any Work in connection therewith (except in an 
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 
condition. Contractor shall not further disturb such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer 
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining 
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to 
Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
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professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 
with respect to existing Underground Facilities at or contiguous to the Site is based on 
information and data furnished to Owner or Engineer by the owners of such Underground 
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

2. the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;

b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have been
expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price
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or Contract Times, Owner or Contractor may make a Claim therefor as provided in 
Paragraph 10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 
shall be responsible for laying out the Work, shall protect and preserve the established reference 
points and property monuments, and shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to Engineer whenever any reference point or 
property monument is lost or destroyed or requires relocation because of necessary changes in 
grades or locations, and shall be responsible for the accurate replacement or relocation of such 
reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 
known to Owner relating to Hazardous Environmental Conditions that have been identified at the 
Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 
for a Hazardous Environmental Condition created with any materials brought to the Site by 
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 
immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 
such condition and in any area affected thereby (except in an emergency as required by 
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Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such 
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for 
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.  
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to 
permit Owner to timely obtain required permits and provide Contractor the written notice 
required by Paragraph 4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 
affected area until after Owner has obtained any required permits related thereto and delivered 
written notice to Contractor:  (i) specifying that such condition and any affected area is or has 
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 
which such Work may be resumed safely. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract 
Times, or both, as a result of such Work stoppage or such special conditions under which Work 
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in 
Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such Work under such special 
conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to 
or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 
result of deleting such portion of the Work, then either party may make a Claim therefor as 
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 
provided that such Hazardous Environmental Condition:  (i) was not shown or indicated in the 
Drawings or Specifications or identified in the Contract Documents to be included within the 
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 
or entity from and against the consequences of that individual’s or entity’s own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate 
Contractor to indemnify any individual or entity from and against the consequences of that 
individual’s or entity’s own negligence. 
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I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and payment of all of Contractor’s 
obligations under the Contract Documents. These bonds shall remain in effect until one year after 
the date when final payment becomes due or until completion of the correction period specified 
in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or 
by the Contract Documents. Contractor shall also furnish such other bonds as are required by the 
Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and 
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 
authority to bind the surety.  The evidence of authority shall show that it is effective on the date 
the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where any part of the Project is located or it 
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner 
and Engineer and shall, within 20 days after the event giving rise to such notification, provide 
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B 
and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 
policies for the limits and coverages so required. Such surety and insurance companies shall also 
meet such additional requirements and qualifications as may be provided in the Supplementary 
Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Owner or any other additional insured) which Contractor is required to 
purchase and maintain. 
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B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Contractor or any other additional insured) which Owner is required to 
purchase and maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 
with these insurance requirements or failure of Owner to identify a deficiency in compliance 
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 
performed and as will provide protection from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and Contractor’s other obligations under the 
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 
anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees;

4. claims for damages insured by reasonably available personal injury liability coverage which
are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

6. claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall: 
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1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby;

2. include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

3. include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

4. contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide);

5. remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

6. include completed operations coverage:

a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional insured of continuation of such insurance
at final payment and one year thereafter.

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 
insurance as will protect Owner against claims which may arise from operations under the 
Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the amount of the full replacement cost thereof 
(subject to such deductible amounts as may be provided in the Supplementary Conditions or 
required by Laws and Regulations). This insurance shall: 
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1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest and shall be listed as a loss
payee;

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as
may be specifically required by the Supplementary Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;

6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 
insurance as may be required by the Supplementary Conditions or Laws and Regulations which 
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 
endorsement that the coverage afforded will not be canceled or materially changed or renewal 
refused until at least 30 days prior written notice has been given to Owner and Contractor and to 
each other loss payee to whom a certificate of insurance has been issued and will contain waiver 
provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the 
Work to the extent of any deductible amounts that are identified in the Supplementary 
Conditions. The risk of loss within such identified deductible amount will be borne by 
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property 
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insurance coverage within the limits of such amounts, each may purchase and maintain it at the 
purchaser’s own expense. 

E. If Contractor requests in writing that other special insurance be included in the property 
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such 
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior 
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or 
not such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them) in such 
policies and will provide primary coverage for all losses and damages caused by the perils or 
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 
event of payment of any loss or damage the insurers will have no rights of recovery against any 
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each 
other and their respective officers, directors, members, partners, employees, agents, consultants 
and subcontractors of each and any of them for all losses and damages caused by, arising out of 
or resulting from any of the perils or causes of loss covered by such policies and any other 
property insurance applicable to the Work; and, in addition, waive all such rights against 
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary 
Conditions as loss payees (and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them) under such policies for losses and 
damages so caused. None of the above waivers shall extend to the rights that any party making 
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise 
payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each and any 
of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance maintained
on the completed Project or part thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final
payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 
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against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with 
Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, 
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner 
shall deposit in a separate account any money so received and shall distribute it in accordance 
with such agreement as the parties in interest may reach. If no other special agreement is 
reached, the damaged Work shall be repaired or replaced, the moneys so received applied on 
account thereof, and the Work and the cost thereof covered by an appropriate Change Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 
the parties in interest shall object in writing within 15 days after the occurrence of loss to 
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make 
settlement with the insurers in accordance with such agreement as the parties in interest may 
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall 
adjust and settle the loss with the insurers and, if required in writing by any party in interest, 
Owner as fiduciary shall give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and maintained by the other party in 
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the 
objecting party shall so notify the other party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor 
shall each provide to the other such additional information in respect of insurance provided as the 
other may reasonably request. If either party does not purchase or maintain all of the bonds and 
insurance required of such party by the Contract Documents, such party shall notify the other 
party in writing of such failure to purchase prior to the start of the Work, or of such failure to 
maintain prior to any change in the required coverage. Without prejudice to any other right or 
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other 
party’s interests at the expense of the party who was required to provide such coverage, and a 
Change Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to 
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or 
occupancy shall commence before the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in 
coverage necessitated thereby. The insurers providing the property insurance shall consent by 
endorsement on the policy or policies, but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or occupancy. 
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ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 
responsible for the negligence of Owner or Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of construction which is shown or indicated in 
and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer except 
under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 
and perform construction as required by the Contract Documents. Contractor shall at all times 
maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at 
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 
at the Site shall be performed during regular working hours. Contractor will not permit the 
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction equipment 
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 
temporary facilities, and all other facilities and incidentals necessary for the performance, testing, 
start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 
shall be of good quality and new, except as otherwise provided in the Contract Documents. All 
special warranties and guarantees required by the Specifications shall expressly run to the benefit 
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 
as otherwise may be provided in the Contract Documents. 
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6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract
Times. Such adjustments will comply with any provisions of the General Requirements
applicable thereto.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times
may only be made by a Change Order.

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the specification or 
description is intended to establish the type, function, appearance, and quality required. Unless 
the specification or description contains or is followed by words reading that no like, equivalent, 
or “or-equal” item or no substitution is permitted, other items of material or equipment or 
material or equipment of other Suppliers may be submitted to Engineer for review under the 
circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that no
change in related Work will be required, it may be considered by Engineer as an “or-equal”
item, in which case review and approval of the proposed item may, in Engineer’s sole
discretion, be accomplished without compliance with some or all of the requirements for
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a
proposed item of material or equipment will be considered functionally equal to an item so
named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it has a proven record of performance and availability of responsive service.

b. Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.
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2. Substitute Items:

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

b. Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

d. Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general
design,

b) be similar in substance to that specified, and

c) be suited to the same use as that specified;

2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice
Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and

c) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed substitute item from that specified, and

b) available engineering, sales, maintenance, repair, and replacement services; and
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4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 
sequence, or procedure of construction is expressly required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 
of construction approved by Engineer. Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 
that expressly called for by the Contract Documents. The requirements for review by Engineer 
will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate 
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may 
require Contractor to furnish additional data about the proposed substitute item. Engineer will be 
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 
writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or 
not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall 
reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed 
substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for 
making changes in the Contract Documents (or in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 
replacement, against whom Owner may have reasonable objection. Contractor shall not be 
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or 
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 
or by failing to make written objection thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or 
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other individual or entity so identified may be revoked on the basis of reasonable objection after 
due investigation. Contractor shall submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by 
the difference in the cost occasioned by such replacement, and an appropriate Change Order will 
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or 
entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or 
Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 
Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 
Contractor, Engineer, and all other individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them) for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss 
covered by such policies and any other property insurance applicable to the Work. If the insurers 
on any such policies require separate waiver forms to be signed by any Subcontractor or 
Supplier, Contractor will obtain the same. 
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6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, 
product, or device which is the subject of patent rights or copyrights held by others. If a 
particular invention, design, process, product, or device is specified in the Contract Documents 
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 
use is subject to patent rights or copyrights calling for the payment of any license fee or royalty 
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the performance 
of the Work or resulting from the incorporation in the Work of any invention, design, process, 
product, or device specified in the Contract Documents, but not identified as being subject to 
payment of any license fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, 
design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining 
such permits and licenses. Contractor shall pay all governmental charges and inspection fees 
necessary for the prosecution of the Work which are applicable at the time of opening of Bids, 
or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of 
utility owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
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court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 
Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused by or based upon Contractor’s performance of the
Work.

B. Removal of Debris During Performance of the Work:  During the progress of the Work 
Contractor shall keep the Site and other areas free from accumulations of waste materials, 
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 
debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor 
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shall remove from the Site all tools, appliances, construction equipment and machinery, and 
surplus materials and shall restore to original condition all property not designated for alteration 
by the Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded 
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work 
or adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 
interpretations and clarifications in good order and annotated to show changes made during 
construction. These record documents together with all approved Samples and a counterpart of 
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 
Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance of 
their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or loss; and 
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 
notify owners of adjacent property and of Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 
Work. 
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D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 
program with which Owner’s and Engineer’s employees and representatives must comply while 
at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 
other individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or 
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts 
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the 
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 
until such time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made available to or exchanged between 
or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a change in the Contract Documents is 
required because of the action taken by Contractor in response to such an emergency, a Work 
Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 
submittal will be identified as Engineer may require. 
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1. Shop Drawings:

a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to provide and
to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples:

a. Submit number of Samples specified in the Specifications.

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 
submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

b. determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

c. determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents with respect to Contractor’s review
and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any variations
that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
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Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 
Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only
to determine if the items covered by the submittals will, after installation or incorporation in
the Work, conform to the information given in the Contract Documents and be compatible
with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence,
or procedure of construction is specifically and expressly called for by the Contract
Documents) or to safety precautions or programs incident thereto. The review and approval
of a separate item as such will not indicate approval of the assembly in which the item
functions.

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the Shop
Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from
responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 
may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, members, 
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 
representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 
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1. abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is
responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents or a release of Contractor’s obligation to perform 
the Work in accordance with the Contract Documents: 

1. observations by Engineer;

2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is 
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 
property (other than the Work itself), including the loss of use resulting therefrom but only to the 
extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of the 
Work or anyone for whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any 
individual or entity directly or indirectly employed by any of them to perform any of the Work, 
or anyone for whose acts any of them may be liable, the indemnification obligation under 
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, 
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Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 
consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such 
services are required to carry out Contractor’s responsibilities for construction means, methods, 
techniques, sequences and procedures. Contractor shall not be required to provide professional 
services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 
materials or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other submittals prepared by such professional. 
Shop Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 
the services, certifications or approvals performed by such design professionals, provided Owner 
and Engineer have specified to Contractor all performance and design criteria that such services 
must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and 
design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only for the purpose stated in Paragraph 
6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
required by the Contract Documents. 
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ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 
through other direct contracts therefor, or have other work performed by utility owners. If such 
other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 
access to the Site, provide a reasonable opportunity for the introduction and storage of materials 
and equipment and the execution of such other work, and properly coordinate the Work with 
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate with 
such other work. Contractor shall not endanger any work of others by cutting, excavating, or 
otherwise altering such work; provided, however, that Contractor may cut or alter others' work 
with the written consent of Engineer and the others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 
other contractors to the extent that there are comparable provisions for the benefit of Contractor 
in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed 
by others under this Article 7, Contractor shall inspect such other work and promptly report to 
Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such other work as fit and proper for 
integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 
Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and

3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 
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7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 
the reasonable direct delay and disruption costs incurred by such other contractor as a result of 
Contractor’s wrongful action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications 
to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status under the Contract Documents shall be 
that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 
and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 
Owner’s identifying and making available to Contractor copies of reports of explorations and 
tests of subsurface conditions and drawings of physical conditions relating to existing surface or 
subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property 
insurance are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 
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8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Owner will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed 
pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 
as Engineer deems necessary in order to observe as an experienced and qualified design 
professional the progress that has been made and the quality of the various aspects of 
Contractor’s executed Work. Based on information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a greater degree of confidence that the 
completed Work will conform generally to the Contract Documents. On the basis of such visits 
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and observations, Engineer will keep Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable 
to the performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the Work. The authority and 
responsibilities of any such Resident Project Representative and assistants will be as provided in 
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided 
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the Supplementary 
Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the Contract Price or the Contract Times and 
are compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. These may be accomplished by a Field Order and will be 
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 
extent, if any, of any such adjustment, a Claim may be made therefor as provided in 
Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 
Engineer believes will not produce a completed Project that conforms to the Contract Documents 
or that will prejudice the integrity of the design concept of the completed Project as a functioning 
whole as indicated by the Contract Documents. Engineer will also have authority to require 
special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the 
Work is fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 
Samples, see Paragraph 6.17. 
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B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 
design drawings submitted in response to a delegation of professional design services, if any, see 
Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations 
on such matters before rendering a written decision thereon (by recommendation of an 
Application for Payment or otherwise). Engineer’s written decision thereon will be final and 
binding (except as modified by Engineer to reflect changed factual conditions or more accurate 
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 
of the acceptability of the Work thereunder. All matters in question and other matters between 
Owner and Contractor arising prior to the date final payment is due relating to the acceptability 
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to 
the performance of the Work, will be referred initially to Engineer in writing within 30 days of 
the event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 
Owner or Contractor believes that any such decision entitles them to an adjustment in the 
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date 
of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the 
purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 
partiality to Owner or Contractor and will not be liable in connection with any interpretation or 
decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of 
the Contract Documents nor any decision made by Engineer in good faith either to exercise or 
not exercise such authority or responsibility or the undertaking, exercise, or performance of any 
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, 
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or agent of any of them. 
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B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Engineer will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 
any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, 
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will 
only be to determine generally that their content complies with the requirements of, and in the 
case of certificates of inspections, tests, and approvals that the results certified indicate 
compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 
to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Engineer has been informed 
pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 
10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.D. 
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10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 
covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 
such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 
otherwise have under the Contract Documents or by Laws and Regulations in respect of such 
Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to the Contract within 60 days after the 
start of such event (unless Engineer allows additional time for claimant to submit additional or 
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment 
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. 
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is 
the entire adjustment to which the claimant believes it is entitled as a result of said event. The 
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opposing party shall submit any response to Engineer and the claimant within 30 days after 
receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the opposing party, if any, take one of the 
following actions in writing: 

1. deny the Claim in whole or in part;

2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be 
deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 
denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 
Work. When the value of any Work covered by a Change Order or when a Claim for an 
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 
reimbursed to Contractor will be only those additional or incremental costs required because of 
the change in the Work or because of the event giving rise to the Claim. Except as otherwise may 
be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing 
in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B, 
and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on
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Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized 
by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may
be obtained.

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

4. Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically related
to the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, and royalty payments and fees for permits and licenses.
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f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with
the written consent and approval of Owner. No such losses, damages, and expenses shall
be included in the Cost of the Work for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principal or branch office for general administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.

5. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 
shall be determined as set forth in the Agreement. When the value of any Work covered by a 
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 
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D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable to 
Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by 
such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 
to reflect actual amounts due Contractor on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 
actual quantities and classifications of Unit Price Work performed by Contractor will be made by 
Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 
cover Contractor’s overhead and profit for each separately identified item. 
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D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 
with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

2. there is no corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted by the party making the Claim to the 
Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 
Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

2. where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
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c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A.5, and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal to five percent of such net decrease;
and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in 
the Contract Times shall be based on written notice submitted by the party making the Claim to 
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in accordance with the provisions of this 
Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 
essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 
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control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 
Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or 
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and within the control of a Subcontractor 
or Supplier shall be deemed to be delays within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and governmental agencies with jurisdictional interests will 
have access to the Site and the Work at reasonable times for their observation, inspection, and 
testing. Contractor shall provide them proper and safe conditions for such access and advise them 
of Contractor’s safety procedures and programs so that they may comply therewith as applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required 
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.
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C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such 
public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 
Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 
uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 
Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as Engineer may require, that 
portion of the Work in question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory 
replacement or reconstruction (including but not limited to all costs of repair or replacement of 
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If 
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 
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13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work will 
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any 
portion thereof, until the cause for such order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 
surety for, or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 
from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or removal (including but not 
limited to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or otherwise impair Owner’s special warranty 
and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 
be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents) or by any specific provision of the Contract Documents, any Work is found to be 
defective, or if the repair of any damages to the land or areas made available for Contractor’s use 
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found 
to be defective, Contractor shall promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

1. repair such defective land or areas; or

2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. All 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
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resolution costs) arising out of or relating to such correction or repair or such removal and 
replacement (including but not limited to all costs of repair or replacement of work of others) 
will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start to 
run from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect 
to such Work will be extended for an additional period of one year after such correction or 
removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate 
amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace rejected Work as required by Engineer in accordance 
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the 
Contract Documents, or if Contractor fails to comply with any other provision of the Contract 
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any 
such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 
construction equipment and machinery at the Site, and incorporate in the Work all materials and 
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equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 
Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies 
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties 
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of others destroyed or damaged by 
correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 
under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to 
Engineer. Progress payments on account of Unit Price Work will be based on the number of units 
completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of all Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of the
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Work have been applied on account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend
payment. In the latter case, Contractor may make the necessary corrections and resubmit the
Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or
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b. for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previously made, to such extent as may be
necessary in Engineer’s opinion to protect Owner from loss because:

a. the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a. claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

b. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens;

c. there are other items entitling Owner to a set-off against the amount recommended; or
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d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will
give Contractor immediate written notice (with a copy to Engineer) stating the reasons for
such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 
later than the time of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete (except for items 
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 
Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider the 
Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. 
There shall be attached to the certificate a tentative list of items to be completed or corrected 
before final payment. Owner shall have seven days after receipt of the tentative certificate during 
which to make written objection to Engineer as to any provisions of the certificate or attached 
list. If, after considering such objections, Engineer concludes that the Work is not substantially 
complete, Engineer will, within 14 days after submission of the tentative certificate to Owner, 
notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s 
objections, Engineer considers the Work substantially complete, Engineer will, within said 14 
days, execute and deliver to Owner and Contractor a definitive certificate of Substantial 
Completion (with a revised tentative list of items to be completed or corrected) reflecting such 
changes from the tentative certificate as Engineer believes justified after consideration of any 
objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommendation as to division of responsibilities 
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pending final payment between Owner and Contractor with respect to security, operation, safety, 
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in 
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, 
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final 
payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, or 
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable 
part of the Work that can be used by Owner for its intended purpose without significant 
interference with Contractor’s performance of the remainder of the Work, subject to the 
following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If Engineer
does not consider that part of the Work to be substantially complete, Engineer will notify
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work is 
incomplete or defective. Contractor shall immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 
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14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

2. The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;

c. a list of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that:  (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owner's property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Payment Becomes Due: 
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1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 
(for Work fully completed and accepted) and recommendation of Engineer, and without 
terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed and accepted. If the remaining balance to be held by Owner for Work not fully 
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such payment. Such payment shall be made 
under the terms and conditions governing final payment, except that it shall not constitute a 
waiver of Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing obligations under the Contract Documents;
and

2. a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing as
still unsettled.

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 
Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim 
therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 
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1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;

3. Contractor’s repeated disregard of the authority of Engineer; or

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety) seven days written notice of its intent to terminate the services of 
Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass or
conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. If the unpaid balance of the Contract Price 
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when 
so approved by Engineer, incorporated in a Change Order. When exercising any rights or 
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the 
Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice of intent to terminate to correct its 
failure to perform and proceeds diligently to cure such failure within no more than 30 days of 
receipt of said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. 
Any retention or payment of moneys due Contractor by Owner will not release Contractor from 
liability. 
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F. If and to the extent that Contractor has provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 
Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 
Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on
such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 
economic loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 
suspension or failure within that time, terminate the Contract and recover from Owner payment 
on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or 
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor 
may, seven days after written notice to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including interest thereon. The provisions of this 
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage 
directly attributable to Contractor’s stopping the Work as permitted by this Paragraph. 
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ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 
will be governed by the Construction Industry Mediation Rules of the American Arbitration 
Association in effect as of the Effective Date of the Agreement. The request for mediation shall 
be submitted in writing to the American Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 
be concluded within 60 days of filing of the request. The date of termination of the mediation 
shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 
termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agrees with the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 
be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period falls on 
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 
such day will be omitted from the computation. 
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17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in any way 
as a limitation of, any rights and remedies available to any or all of them which are otherwise 
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other 
provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if 
repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 
in accordance with the Contract Documents, as well as all continuing obligations indicated in the 
Contract Documents, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 
these General Conditions.
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 SECTION 4 

 SUPPLEMENTARY CONDITIONS 

 



SC.1 

 SUPPLEMENTARY CONDITIONS 

 

 

These Supplementary Conditions amend or supplement the Standard General Conditions of the 

Construction Contract (EJCDC C-700, 2007 ed.) and other provisions of the Contract Documents as 

indicated below.  All provisions which are not so amended or supplemented herein or in the Specific 

Project Requirements remain in full force and effect. 

 

SC-1.01 The terms used in these Supplementary Conditions which are defined in the 

General Conditions have the meaning assigned to them in the General Conditions. 

 

SC-2.02 Delete paragraph 2.02(A) in its entirety and insert the following in its place: 

 

 Owner shall furnish one (1) printed/hard copy of the drawings and Project Manual 

which shall be an executed contract set and one set in electronic format (.pdf), if 

requested. 

 

SC-2.03(A) In the last sentence of 2.03A, change "sixtieth day" to "ninetieth day." 

 

SC-4.02(A) Change "Supplementary Conditions" to read "Specific Project Requirements." 

 

SC-4.06(G) Delete paragraph 4.06(G) in its entirety. 

 

SC-5.03(A)(1) The required Certificate of Insurance shall be in a form satisfactory to the Owner 

(most current version of ACORD 25 or approved equal).  If the Contractor fails to 

procure and maintain any specified and/or required insurance, the Owner shall 

have the right to procure and maintain the said insurance for and in the name of the 

Contractor and the Contractor shall pay the cost thereof and shall furnish all 

necessary information to make effective and maintain such insurance. 

 

SC-5.04(B)(1) Change "Supplementary Conditions" to read "Specific Project Requirements." 

 

SC-5.04(B)(2) The limits of liability for the insurance required by paragraph 5.04(A) of the 

General Conditions shall provide coverage for not less than the following amounts 

or greater where required by Laws and Regulations: 

 

 All of the limits below may be satisfied with an Umbrella/Excess Liability as 

needed to increase the Primary Policy to required limits. 

 

5.04(A)(1) and (2) Workers' Compensation, etc., under paragraphs 5.04(A)(1) and 

5.04(A)(2) of the General Conditions:  

 

(a) State        Statutory 

(b) Applicable Federal (e.g., Longshoreman's):  Statutory 

(c) Employer's Liability:     $1,000,000 
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5.04(A)(3), (4) and (5).  Contractor's Liability Insurance under paragraphs 

5.04(A)(3) through 5.04(A)(5) of the General Conditions which shall also include 

completed operations and product liability coverage. 

 

 (a) Bodily Injury and Property Damage, Combined Single Limit (CSL) 

(Except Products and Completed Operations) Property Damage liability 

insurance will provide Explosion, Collapse, and Underground coverage 

where applicable.  

 

Each Occurrence      $2,000,000 

 

General Aggregate     $4,000,000 

 

(b) Products and Completed Operations 

Aggregate      $1,000,000 

 

Products and Completed Operations to be maintained for two (2) years 

after final payment and Contractor shall continue to provide evidence of 

such coverage to the Owner on an annual basis during the 

aforementioned period. 

 

(c) Personal and Advertising Injury (Per Person/Organization and per 

occurrence).      $1,000,000 

 

(d) Fire Damage   $100,000 

 

(e) If the General Liability Policy includes a General Aggregate, such 

policy shall be endorsed to have the General Aggregate Per Project 

Aggregate Limit. 

 

5.04(A)(6)  Automobile Liability - (Owned, Non-Owned, Hired) 

Contractor may provide split limits or combined single limit. 

 

(a) Split Limits:  

 

Bodily Injury,  Each Person:   $2,000,000 

Each Occurrence  $2,000,000 

 

Property Damage, Each Occurrence $1,000,000 

 

or 

 

(b) Combined Single Limit  

 

Bodily Injury and Property Damage,  

Each Occurrence  $2,000,000 
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SC-5.04(B)(3) Add the following to the end of the paragraph: “to the extent available in the 

insurance industry with industry standard exclusions and as allowed under the laws 

and regulations in the State of Ohio;” 

 

SC-5.04(B)(4) Add the following: 

 

Written notice of cancellation for non-payment of premium shall be at least 10 

days. 

 

Add the following section: 

 

SC-5.04(C) Unless otherwise stated in Specific Project Requirements, the Contractor shall 

purchase and provide an "Owner's and Contractor's Protective Policy" with an 

immediate Effective Date and the Owner listed as the insured (No additional 

insureds) for the following limits: 

 

 Each Occurrence      $1,000,000 

 General Aggregate      $2,000,000 

 

Add the following section: 

 

SC-5.04(D) Unless otherwise stated in Specific Project Requirements the Contractor shall 

purchase and maintain during the Contract Time "All Risk Builders' Risk 

Insurance," and/or "Installation Floater Insurance," and/or "Boiler and Machinery 

Insurance,"  and any and all insurance requirements of section GC-5.06 of the 

General Conditions as applicable for the type of work to be performed upon the 

Project to the full insurable value thereof for the benefit of the Owner, the 

Contractor,  Subcontractors and Suppliers as their interest may appear.  This 

insurance shall cover the work until final acceptance and final payment by the 

Owner.  This provision shall in no way release the Contractor or Contractor's 

Surety from obligations under the Contract Documents to fully complete the 

Project.  The original policy(s) shall be filed with the Owner or his designated 

representative. 

 

SC-5.05 Owner’s Liability Insurance 

 

 See SC-5.04(C) above. 

 

SC-5.06 Property Insurance 

 

 Unless otherwise stated in Specific Project Requirements, the Contractor, not the 

Owner, shall purchase and maintain during the Contract Time all property 

insurance required in section GC-5.06 of the General Conditions and as outlined in 

SC-5.04(D) above. 

 

Add the following section: 

 

SC-6.02(C) The Contractor shall be responsible for the Owner and/or Engineer's additional 

inspection and administrative costs for work performed beyond regular working 

hours as defined in this Section. 
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SC-6.07(B) Delete paragraph 6.07(B) in its entirety. 

 

SC-6.09 (D) Add the following: 

 D. The contractor agrees to the requirements of RC 153.59, RC 153.591, and RC 

153.60. 

 

Add the following section: 

 

SC-6.10(B) Add the following: 

 

 Should the Owner be exempt from Ohio State Sales and Use Taxes on materials 

and equipment to be incorporated in the Project, the Contractor may obtain a 

waiver and said taxes shall not be included in the Contract Price. 

 

1. Owner will furnish the required certificates of tax exemption to Contractor 

for use in the purchase of supplies and materials to be incorporated into the 

work 

2. Owner’s exemption to Contractor does not apply to construction tools, 

machinery, equipment, or other property by or leased by Contractor, or to 

supplies or materials not incorporated into the work. 

 

 The Contractor shall withhold and/or pay all consumer, use, property, employment, 

income and other taxes in accordance with the laws and regulations of the United 

States, State of Ohio, Owner and other applicable agencies which are applicable 

during the performance of the work. 

 

SC-6.17 Shop Drawings and Samples 

 

 Add the following new paragraphs immediately after paragraph 6.17(E): 

 

F. Contractor shall furnish required submittals with sufficient information and 

accuracy in order to obtain required approval of an item with no more than three 

(3) submittals. Engineer will record Engineer’s time for reviewing subsequent 

materials of shop drawings, samples, or other items requiring approval and 

Contractor shall reimburse Owner for Engineer’s charges for such time. 

 

G. In the event that Contractor requests a substitution for a previously approved item, 

Contractor shall reimburse Owner for Engineer’s charges for such time unless the 

need for such substitution is beyond the control of the Contractor. 

 

SC-7.02 Delete Section 7.02 of the General Conditions in its entirety and insert the 

following: 

 

SC-7.02(A) The General Construction Contractor shall be referred to and 

defined as the Construction Coordinator. 
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SC-7.02(B) Duties of the Construction Coordinator include the following: 

 

1. Scheduling and coordinating the work of the Prime Contractors 

including submission and periodic updating of project schedule. 

 

2. Establishing and administrating the site safety program and procedures 

for the project. 
 

3. See that permits are applied for and obtained on a timely basis.  Advise 

the Engineer of any problems related to permit approval. 
 
4. Monitoring compliance with Laws and Regulations. 

 
5. Maintain project site for dust, sedimentation, debris, waste, and general 

site cleanliness.  
 

6. Coordinate location and use of temporary construction facilities 

including but not limited to sanitary, water, power, telephone, and 

parking. 
 

7. Coordinate Owner interface for utility tie-ins/shut downs.  
 

8. Monitor shop drawing submittal and coordination of submittal 

information between Prime Contractors.  

 

SC-10.01 (A)  Add the following: 

 The Owner may request from the Contractor and the Contractor shall provide 

within ten days of the request, a quote for all ordered changes in the work or work 

the Owner may be considering to be ordered.  The quote shall be a line item, 

detailed, itemized breakdown of the work. 

 

SC-11.01(A) For purposes of "Cost of the Work" delete Section 11.01(A), (B), and (C) of the 

General Conditions in their entirety and insert ODOT 109.05, in its place. 

 

SC-13.07(A) In the First sentence of Section 13.07(A) remove "Substantial Completion" and 

insert "Final Acceptance of the entire project and final payment by the Owner." 

 

SC-13.07(C) Remove 13.07(C) and replace with the following: 

 

 All materials and equipment shall be warranted by the respective material supplier 

or equipment manufacturer until the end of the Contractor's "correction period" (or 

longer if specified elsewhere in the contract) regardless of date of initial 

installation or operation of the material or equipment.  The cost of such extended 

warranties as needed from material suppliers or equipment manufacturers to 

provide warranty coverage until the end of the "correction period" or other period 

as specified in the contract shall be the responsibility of the prime contractor and 

shall be assumed to have been included in his bid. 
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SC-14.02(A) (3) Delete Section 14.02(A) (3) of the General Conditions in its entirety and insert the 

following: 
 

Until the job is 50% complete, the Contractor will be paid 92% of the estimated 

value of labor and material completed in acceptable form.  After the work is 50% 

complete, no further funds shall be retained and the Contractor shall be paid 100% 

of the estimated value of the remaining labor and material completed in acceptable 

form, provided that the Contractor is making satisfactory progress and there is no 

specific cause for greater withholding.  Upon the Owner’s agreement that the 

project is substantially complete, the Retainage may be reduced to twice the value 

of the remaining punch list work subject to the recommendation of the Engineer 

and the approval by the Owner. 

 

Add the following section: 

 

SC-14.02(A) (4) 

 

 Payment for stored materials at invoice prices or at the unit price bid for materials, 

or the lesser value of the two, will be made for accepted nonperishable equipment 

and materials which are to be incorporated into the work, when accepted, 

delivered, properly stored, and protected upon the site and verified to the Engineer 

by a copy of the invoice.  For materials and equipment meeting the foregoing 

conditions, the Owner will pay, when properly included in an approved estimate, 

92% of the invoice value of the same.  Subsequent to the inclusion of a payment 

for delivered materials in a progress payment, Contractor shall submit no later than 

the next payment submission, a partial waiver of lien from each and every supplier 

for whom delivered materials were paid.  If no such waiver is submitted prior to or 

along with the next payment, the amount of delivered materials paid commensurate 

with that particular item will be deducted from future payments.  No payment for 

delivered materials shall be made for any items that are scheduled to be 

incorporated in the work within 30 days of submission of the pay estimate.  

Delivered materials will not be paid in any given month for a total amount less 

than $5,000.00.  Payment for delivered materials for such items as pipe backfill 

and roadway subbase will not be routinely considered. 

 

SC-16.01 Delete Article 16 in its entirety and replace with the following: 

 

 

 

 

10/17 



SC.7 

ARTICLE 16 - DISPUTE RESOLUTION AGREEMENT - MEDIATION/ARBITRATION 

 

 

OWNER and CONTRACTOR hereby agree that Article 16 of the General Conditions to the 

Agreement between OWNER and CONTRACTOR is amended to include the following agreement 

of the parties: 

 

16.01 All claims, disputes, and other matters in question between OWNER and 

CONTRACTOR arising out of or relating to the Contract Documents or the breach 

thereof (except for claims which have been waived by the making or acceptance of final 

payment as provided by paragraph 14.09) will be decided by arbitration in accordance 

with the Construction Industry Arbitration Rules of the American Arbitration 

Association then obtaining, subject to the limitations of this Article 16. This agreement 

so to arbitrate and any other agreement or consent to arbitrate entered into in accordance 

herewith as provided in this Article 16 will be specifically enforceable under the 

prevailing law of any court having jurisdiction. 

 

16.02 No demand for arbitration of any claim, dispute, or other matter that is required to be 

referred to Engineer initially for decision in accordance with paragraph 9.09 will be 

made until the earlier of (a) the date on which ENGINEER has rendered a written 

decision or (b) the thirty-first day after the parties have presented their evidence to 

ENGINEER if a written decision has not been rendered by ENGINEER before that date. 

No demand for arbitration of any such claim, dispute or other matter will be made later 

than thirty days after the date on which ENGINEER has rendered a written decision in 

respect thereof in accordance with paragraph 9.08 and the failure to demand arbitration 

within said thirty days' period will result in Engineer’s decision being final and binding 

upon OWNER and CONTRACTOR.  If ENGINEER renders a decision after arbitration 

proceedings have been initiated, such decision may be entered as evidence but will not 

supersede the arbitration proceedings, except where the decision is acceptable to the 

parties concerned.  No demand for arbitration of any written decision of ENGINEER 

rendered in accordance with paragraph 9.08 will be made later than ten days after the 

part making such demand has delivered written notice of intention to appeal as provided 

in paragraph 10.05. 

 

16.03 Notice of the demand for arbitration will be filed in writing with the other party to the 

Agreement and with the American Arbitration Association, and a copy will be sent to 

ENGINEER for information.  The demand for arbitration will be made within the thirty-

day or ten-day period specified in paragraph 16.02 as applicable, and in all other cases 

within a reasonable time after the claim, dispute or other matter in question has arisen, 

and in no event shall any such demand be made after the date when institution of legal 

or equitable proceedings based on such claim, dispute or other matter in question would 

be barred by the applicable statute of limitations. 

 

16.04 Except as provided in paragraph 16.05 below, no arbitration arising out of or relating to 

the Contract Documents shall include by consolidation, joiner or in any other manner 

any other person or entity (including ENGINEER, ENGINEER's Consultant, and the 

officers, directors, agents, employees, or consultants of any of them) who is not a party 

to this contract unless: 
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(A) the inclusion of such other person or entity is necessary if complete relief is to be 

afforded among those who are already parties to the arbitration, and 

 

(B) such other person or entity is substantially involved in a question or law or fact 

which is common to those who are already parties to the arbitration and which will 

arise in such proceedings, and 

 

(C) the written consent of the other person or entity sought to be included and of 

OWNER and CONTRACTOR has been obtained for such inclusion, which 

consent shall make specific references to this paragraph; but no such consent shall 

constitute consent to arbitration of any dispute not specifically described in such 

consent or to arbitration with any party not specifically identified in such consent. 

 

16.05 Notwithstanding paragraph 16.04 if a claim, dispute or other matter in question between 

OWNER and CONTRACTOR involves the Work of a Subcontractor, either OWNER or 

CONTRACTOR may join such Subcontractor as a party to the arbitration between 

OWNER and CONTRACTOR herein under.  CONTRACTOR shall include in all 

subcontracts required by paragraph 6.06(G) a specific provision whereby the 

Subcontractor consents to being joined in an arbitration between OWNER and 

CONTRACTOR involving the Work and such Subcontractor.  Nothing in this paragraph 

16.05 nor in the provision of such subcontract consenting to joinder shall create any 

claim, right or cause of action in favor of Subcontractor and against OWNER, 

ENGINEER, or ENGINEER's Consultants that does not otherwise exist. 

 

16.06 The award rendered by the arbitration will be final, judgment may be entered upon it in 

any court having jurisdiction thereof, and it will not be subject to modification or appeal. 

 

16.07 OWNER and CONTRACTOR agree that they shall first submit any and all unsettled 

claim, counterclaims, disputes and other matters in questions between them arising out 

of or relating to the Contract Documents or the breach thereof ("disputes"), to mediation 

by the American Arbitration Association under the Construction Industry Mediation 

Rules of the American Arbitration Association prior to either of them initiating against 

the other a demand for arbitration pursuant to paragraphs 16.01 through 16.06, unless 

delay in initiating arbitration would irrevocably prejudice one of the parties.  The 

respective thirty and ten-day time limits within which to file a demand for arbitration as 

provided in paragraphs 16.02 and 16.03 above shall be suspended with respect to a 

dispute submitted to mediation within those same applicable time limits and shall remain 

suspended until ten days after the termination of the mediation.  The mediator of any 

dispute submitted to mediation under this Agreement shall not serve as arbitrator of such 

dispute unless otherwise agreed. 
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SECTION 011100 - SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 LOCATION OF THE PROJECT 

A. The project is located at 63 and 75 South Columbus Street at the Southeast corner of West 
Granville Street and South Columbus Street in Sunbury, Ohio 43074. 

1.2 PROJECT DESCRIPTION 

A. This project consists primarily of the construction of a permeable paver parking lot and 
streetscape improvements to the site.   Improvements include the installation of a precast 
concrete permeable paver parking lot and related drainage, biodetention basins, 
landscaping, walks, curbing, a brick seating area with a brick entry wall and brick columns, 
site furnishings and area lighting.  

1.3 SPECIFICATIONS 

A. In general, these Specifications describe the work to be performed by the various trades, 
other than work specifically excluded.  It shall be the responsibility of the Contractor and 
Subcontractors to perform all work incidental to their trade, whether or not specific 
mention is made of each item, unless such incidentals are included under another Item. 

B. It is advised that the Contractor and all Subcontractors familiarize themselves with the 
contents of the complete Specifications, particularly for the trades preceding, following, 
related or adjacent to their work. 

1.4 DRAWING SCHEDULE 

A. The work to be done under this Contract is shown per the Sheet List Table on the drawings 
Cover Sheet. 

 
END OF SECTION 011100 



241205  REV.  12/23/24 011419 - 1 

SECTION 011419 – USE OF SITE 

PART 1 - GENERAL 

1.1 GENERAL 

A. The Contractor will be allowed the use of as much of the site designated for the 
improvements as is necessary for his operation. 

1.2 USE OF STREETS 

A. During the progress of the work, the Contractor shall make ample provisions for both 
vehicle and pedestrian traffic on any public street and shall indemnify and save 
harmless the Owner from any expense whatsoever due to their operations over said 
streets.  The Contractor shall also provide free access to all the fire hydrants, water, and 
gas valves located along the line of his work.  Gutters and waterways must be kept open 
or other provisions made for the removal of storm water.  Street intersections may be 
blocked only one-half at a time, and the Contractor shall lay and maintain temporary 
driveways, bridges and crossings, such as in the opinion of the Engineer are necessary 
to reasonably accommodate the public. 

B. In the event of the Contractor's failure to comply with these provisions, the Owner may 
cause the same to be done, and may deduct the cost of such work from any monies due 
the Contractor under this Agreement, but the performance of such work by the Owner 
at its instance shall serve in no way to release the Contractor from his general or 
particular liability for the safety of the public or the work. 

C. The Contractor shall repair at no cost to the Owner, all existing roads, parking areas, 
grassed areas that are damaged due to the execution of his work.  The Contractor shall 
remove daily all mud, soil and debris that may be tracked onto existing streets, drives, 
or walks by his equipment or that of subcontractors or suppliers. 

1.3 CLOSING STREETS TO TRAFFIC 

The Contractor may with the approval of the Engineer, close streets, or parts of streets, 
to vehicular traffic.  The streets are to remain closed as long as the construction work or 
the condition of the finished work requires or as determined by the Engineer.  The 
Engineer shall be the judge of how many streets or parts of streets it is necessary for the 
Contractor to close at any time, and may refuse to permit the closing of additional 
streets to traffic until the majority of the work on the closed streets is completed and 
they are opened to traffic. 

1.4 RIGHTS-OF-WAY 

A. Whenever it is required to perform work within the limits of public or private property 
or in rights-of-way, such work shall be done in conformity with all agreements between 
the Owner and the owners of such.  Care shall be taken to avoid injury to the premises 
entered, which premises shall be left in a neat and orderly condition by the removal of 
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rubbish and the grading of surplus materials, and the restoration of said public or 
private property to the same general conditions as pertained at the time of entry for 
work to be performed under this contract. 

B. The Contractor shall not (except after consent from the proper parties) enter or occupy 
with men, tools or equipment, any land outside the rights-of-way or property of the 
Owner. 

C. When the Contractor performs construction within 10 ft. of a right-of-way or easement 
line, he shall place tall stakes properly identified at points of change in width or 
direction of the right-of-way or easement line and at points along the line so that at least 
two stakes can be seen distinctly from any point on the line. 

1.5 EASEMENTS 

A. Where the work is to be constructed upon easements, such easements will be secured by 
the Owner without cost to the Contractor.  The Contractor shall not enter upon or 
occupy any private property outside of the limits of the easements furnished. 

B. Care shall be taken to avoid injury to the premises entered, which premises shall be left 
in a neat and orderly condition by the removal of rubbish and the grading of surplus 
materials, and the restoration of said public or private property to the same general 
conditions as pertained at the time of entry for work to be performed under this contract. 

1.6 PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS 

A. The Contractor shall, at his own expense, shore up and protect any buildings, roadways, 
utilities or other public or private structures which may be encountered or endangered in 
the prosecution of the work, and that may not be otherwise provided for, and he shall 
repair and make good any damages caused to any such property by reason of his 
operations.  All existing fences removed due to the prosecution of the work shall be 
replaced by the Contractor.  No extra payment will be made for said work or material, 
but the cost of this work must be included in the price stipulated for the work to be done 
under this contract. 

1.7 SITE FACILITIES 
 

A. The Contractor shall furnish and place sufficient quantities of portable toilet facilities at 
locations convenient for use by the Contractor's personnel, Subcontractors, the 
Engineer, and the Owner. 

1.8 RESTORATION 

A. The contractor shall restore all areas per the plans and specifications and if not 
specified, at least to the condition existing prior to the start of work.  

END OF SECTION 011419 
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SECTION 011423 - ADDITIONAL WORK, OVERTIME 

PART 1 - GENERAL 

1.1 NIGHT, SUNDAY AND HOLIDAY WORK 

A. No work will be permitted at night, Sunday or legal holidays except as noted on the plans 
or in the case of emergency and then only upon written authorization of the Engineer. 
Where no emergency exists, but the Contractor feels it advantageous to work at night, 
Sunday or legal holidays, the Contractor shall notify the Engineer at least two (2) days in 
advance, requesting written permission.  Any work performed during the absence of the 
Engineer will be done at the Contractor's risk and responsibility and may be subject to 
rejection upon later inspection. 

END OF SECTION 011423 
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SECTION 012513 – PRODUCT SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 MATERIALS AND EQUIPMENT 

A. In the specifications and on the Engineer's drawings, are specified and shown certain pieces 
of equipment and materials deemed most suitable for the service anticipated.  This is not 
done to eliminate other equipment and materials equally as good and efficient.  The 
Contractor shall prepare his bid on the particular materials and equipment specified.  
Following the award of the contract, should the Contractor desire to use other equipment 
and materials, he shall submit to the Owner a written request for such change and state the 
advantage to the Owner and the savings or additional cost involved by the proposed 
substitution.  The determination as to whether or not such change will be permitted rests 
with the Owner and the Engineer. 

B. Each major item of equipment shall be inspected by a manufacturer's representative during 
installation and upon completion of the work.  The Contractor shall supply the Engineer 
with a certificate of such inspection. 

END OF SECTION 012513 
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SECTION 013119 - PROJECT MEETINGS 

PART 1 - GENERAL 

1.1 PRECONSTRUCTION MEETING 

A. Prior to the Contractor beginning any work on the project, the Owner will schedule and 
hold a preconstruction meeting to discuss all aspects of the contract work. 

B. The Contractor shall be present and be prepared to comment in detail on all aspects of 
his work. 

C. The Contractor shall bring to the preconstruction meeting a proposed construction progress 
schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix 
designs (JMF), etc.  Approval of each by the Engineer is required prior to the start of 
any work. 

D. Included in the construction progress schedule shall be an implementation sequence of the 
proposed erosion control efforts required by the contract. 

1.2 PROGRESS MEETINGS 

A. Monthly progress meetings will be held at a location to be determined by the Owner on a 
regularly scheduled day mutually convenient to the Owner, Contractor, and Engineer. 

B. The Contractor shall provide an updated construction progress schedule and be prepared to 
comment in detail on all aspects of his work. 

 

END OF SECTION 013119 
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SECTION 013216 – CONSTRUCTION PROGRESS SCHEDULE 

PART 1 - GENERAL 

1.1 PROGRESS SCHEDULE 

A. Immediately after signing the Contract, the General Construction Contractor shall prepare 
a graphic progress schedule, indicating the work to be executed during each month and the 
rate of expected progress to secure completion on the agreed-upon completion date. The 
progress schedule shall be approved by the Engineer and Owner prior to starting work on 
the site.  Copies of such graphic progress charts, upon which has been indicated the actual 
progress, shall be furnished to the Engineer with each requisition for payment. 
  

  This progress schedule must follow these general time frames (may vary with project): 
 
 1. Chip seal, paving fabric and/or the leveling course must start within 7 calendar days 

from the date of milling. 
 
 2. Casting adjustments and/or curb replacements must start within 7 calendar days from 

the completion of the chip seal, intermediate course and/or fabric. 
 
 3. Surface course asphalt concrete must begin installation within 7 calendar days from 

the completion of the casting adjustments and/or curb replacement. 
 
 4. Traffic paint, temporary or permanent must be installed within a time period as 

deemed adequate and desirable for each location. 

B. Should the rate of progress fall materially behind the scheduled rate of progress, and unless 
the delay is authorized by the Engineer, each offending Contractor shall furnish additional 
labor, work overtime, or take other necessary means required for completion of the work 
on the scheduled date. No additional compensation beyond the set Contract price shall be 
paid for action taken or overtime expense incurred in maintaining scheduled progress. 

END OF SECTION 013216 
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SECTION 013223 – SURVEY AND LAYOUT DATA 

PART 1 - GENERAL 

1.1 STAKING 

A. The Contractor shall hire a surveyor licensed in the state the work is to be installed to 
provide all reference points not already established and staking.  The Contractor shall 
protect and preserve the established staking and reference points as long as required for 
installation of the work and field verifications by any party.  The Contractor’s surveyor 
shall replace and accurately relocate all staking and reference points so lost, destroyed or 
moved. 

1.2 LAYOUT OF WORK 

A. The Contractor shall lay out his work and be responsible for correct locations, elevations 
and dimensions of all work executed by him under this Contract.  The Contractor must 
exercise proper precautions to verify the figures shown on the Drawings before laying out 
the work and will be held responsible for any error resulting from his failure to exercise 
such precaution.  The Contractor shall insure the new construction aligns with any existing 
work.   

END OF SECTION 013223 
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SECTION 013236 – VIDEO MONITORING AND DOCUMENTATION 

PART 1 - GENERAL 

1.1 SCOPE 

A. Provide all labor, materials, equipment, and services, and perform all operations necessary 
to furnish to the Owner a complete color audio-video DVD record of the surface features 
within the proposed construction zone of influence.  This record shall include, but not be 
limited to, all audio-video DVDs, storage cases, video logs, and indexes.  The purpose of 
this coverage shall be to accurately document the pre-construction condition of these 
surface features. 

1.2 QUALIFICATIONS 

A. The video DVD documentation shall be done by a responsible commercial firm known to 
be skilled and regularly engaged in the business of pre-construction color audio-video DVD 
documentation. The firm shall furnish such information as the Owner deems necessary to 
determine the ability of that firm to perform the work in accordance with the Contract 
specifications. 

1.3 PRODUCTS 

A. The color audio-video recording delivered to the Owner shall be on a high quality DVD 
format. 

END OF SECTION 013236 
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SECTION 013323 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

PART 1 - GENERAL 

1.1 GENERAL 

A. The Contractor shall submit detailed drawings, acceptable catalog data, specifications and 
material certifications for all equipment and materials specified or required for the proper 
completion of the work. 

B. The intent of these items is to demonstrate compliance with the design concept of the work 
and to provide the detailed information necessary for the fabrication, assembly and 
installation of the work specified.  It is not intended that every detail of all parts of 
manufactured equipment be submitted, however sufficient detail will be required to 
ascertain compliance with the specifications and establish the quality of the equipment 
proposed. 

 
Shop Drawings shall be sufficiently clear and complete to enable the Engineer/Architect 
and Owner to determine that items proposed to be furnished conform to the specifications 
and that items delivered to the site are actually those that have been reviewed. 

C. It is emphasized that the Engineer/Architect's review of Contractor's submitted data is for 
general conformance to the contract drawings and specifications but subject to the detailed 
requirements of drawings and specifications.  Although the Engineer/Architect may review 
submitted data in detail, such review is an effort to discover errors and omissions in 
Contractor's drawings.  The Engineer/Architect's review shall in no way relieve the 
Contractor of his obligation to properly coordinate the work and to Engineer/Architect the 
details of the work in such manner that the purposes and intent of the contract will be 
achieved.  Such review by the Engineer/Architect shall not be construed as placing on him 
or on the Owner any responsibility for the accuracy and for proper fit, functioning or 
performance of any phase of the work included in the contract. 

D. Shop Drawings shall be submitted in proper sequence and with due regard to the time 
required for checking, transmittal and review so as to cause no delay in the work.  The 
Contractor's failure to transmit appropriate submittals to the Engineer/Architect sufficiently 
in advance of the work shall not be grounds for time extension. 

E. The Contractor shall submit Shop Drawings for all fabricated work and for all 
manufactured items required to be furnished in the Contract in accordance with the General 
Provisions and as specified herein.  Shop Drawings shall be submitted in sufficient time to 
allow at least twenty-one (21) calendar days after receipt of the Shop Drawings from the 
Contractor for checking and processing by the Engineer/Architect. 

F. It is the responsibility of each Prime Contractor to furnish to all other Prime Contractors 
and especially the General Construction Contractor reviewed Shop Drawings for guidance 
in interfacing the various trades; i.e.,  sleeves, inserts, anchor bolts, terminations, and space 
requirements. 
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G. No work shall be performed requiring Shop Drawings until same have been reviewed by 
Engineer/Architect. 

H. Accepted and reviewed Shop Drawings shall not be construed as approval of changes from 
Contract plan and specification requirements. 

I. The Engineer/Architect will review the first and second Shop Drawing item submittals at 
no cost to the Contractor.  Review of the third submittal and any subsequent submittal will 
be at the Contractor's expense.  Payment will be deducted from the Contract amount at a 
rate of 2.8 times direct labor cost plus expenses. 

1.2 SUBMITTAL PROCEDURE 

A. All required submissions shall be made to the Engineer/Architect by the Prime 
Contractor(s) only. Any data prepared by subcontractors and suppliers and all 
correspondence originating with subcontractors, suppliers, etc., shall be submitted through 
the Contractor. 

B. Contractor shall review and approve all Shop Drawings prior to submission.  Contractor's 
approval shall constitute a representation to Owner and Engineer/Architect that Contractor 
has either determined and verified all quantities, dimensions, field construction criteria, 
materials, catalog numbers, and similar data or assumes full responsibility for doing so, and 
that Contractor has reviewed or coordinated each Shop Drawing or sample with the 
requirements of the work and the Contract Documents. 

C. Submittal Preparation:  Mark each submittal with a permanent label or page for 
identification.  Provide the following information on the label for proper processing and 
recording of action taken: 

 
1. Location 
2. Project Name 
3. Contract 
4. Name and Address of Engineer/Architect 
5. Name and Address of Contractor 
6. Name and Address of Subcontractor 
7. Name and Address of Supplier 
8. Name of Manufacturer 
9. Number and Title of appropriate Specification Section 
10. Drawing Number and Detail References, as appropriate. 
11. Submittal Sequence or Log Reference Number. 
 

a. Provide a space on the label for the Contractor's review and approval markings 
and a space for the Engineer/Architect's "Action Stamp". 

D. Each Shop Drawing, sample and product data submitted by the Contractor shall have 
affixed to it the following Certification Statement including the Contractor's Company 
name and signed by the Contractor: 
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Certification Statement:  By this submittal, I hereby represent that I have determined and 
verified all field measurements, field construction criteria, materials, dimensions, catalog 
numbers and similar data and I have checked and coordinated each item with other 
applicable approved shop drawings and all Contract requirements. 

 
 

                                                     
Signature     Date 

 
                                                                  
Company 

E. Shop Drawings shall be submitted in not less than six (6) copies to the Engineer/Architect 
at the address specified at the Preconstruction Conference.  Single mylar or sepia 
reproducible copies of simple Shop Drawings may be submitted with prior approval of the 
Engineer/Architect. 

F. At the time of each submission, Contractor shall in writing identify any deviations that the 
Shop Drawings or samples may have from the requirements of the Contract Documents. 

G. Drawings shall be clean, legible and shall show necessary working dimensions, 
arrangement, material finish, erection data, and like information needed to define what is to 
be furnished and to establish its suitability for the intended use.  Specifications may be 
required for equipment or materials to establish any characteristics of performance where 
such are pertinent.  Suitable catalog data sheets showing all options and marked with 
complete model numbers may, in certain instances, be sufficient to define the articles 
which it is proposed to furnish. 

H. For product which require submittal of samples, furnish samples so as not to delay 
fabrication, allowing the Engineer reasonable time for the consideration of the samples 
submitted.  Properly label samples, indicating the material or product represented, its place 
of origin, the names of the vendor and Contractor and the name of the project for which it 
is intended.  Ship samples prepaid. Accompany samples with pertinent data required to 
judge the quality and acceptability of the sample, such as certified test records and, where 
required for proper evaluation, certified chemical analyses. 

1.3 REVIEW PROCEDURE 

A. Engineer/Architect will review with reasonable promptness all properly submitted Shop 
Drawings.  Such review shall be only for conformance with the design concept of the 
Project and for compliance with the information given in the plans and specifications and 
shall not extend to means, methods, sequences, techniques or procedures of construction or 
to safety precautions or programs incident thereto. 

B. The review of a separate item as such will not constitute the review of the assembly in 
which the item functions.  The Contractor shall submit entire systems as a package. 

C. All Shop Drawings submitted for review shall be stamped with the Engineer/Architect's 
action and associated comments. 
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D. Except for submittals for record, information or similar purposes, where action and return 
is required or requested, the Engineer/Architect will review each submittal, mark to 
indicate action taken, and return accordingly.  Compliance with specified characteristics is 
the Contractor's responsibility. 
 
Action Stamp:  The Engineer/Architect will stamp each submittal with a uniform, self-
explanatory action stamp.  The stamp will be appropriately marked, as follows, to indicate 
the action taken: 

 
1. If Shop Drawings are found to be in general compliance, such review will be 

indicated by marking the first statement. 
2. If only minor notes in reasonable number are needed, the Engineer/Architect will 

make same on all copies and mark the second statement.  Shop Drawings so marked 
need not be resubmitted. 

3. If the submitted Shop Drawings are incomplete or inadequate, the Engineer/Architect 
will mark the third statement, request such additional information as required, and 
explain the reasons for revision.  The Contractor shall be responsible for revisions, 
and/or providing needed information, without undue delay, until such Shop Drawings 
are acceptable.  Shop Drawings marked with No. 3 shall be completed resubmitted. 

4. If the submitted Shop Drawings are not in compliance with the Contract Documents, 
the Engineer/Architect will mark the fourth statement.  The Contractor will be 
responsible to submit a new offering conforming to specific products specified herein 
and/or as directed per review citations. 

E. No submittal requiring a Change Order for either value or substitution or both, will be 
returned until the Change Order is approved or otherwise directed by the Owner. 
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APPLICATION FOR USE OF SUBSTITUTE ITEM 
 

TO:         

PROJECT:           

SPECIFIED ITEM: 

                                                                                                                   

  Page             Paragraph     Description 

 

A. The undersigned requests consideration of the following as a substitute item in accordance with 
Article 6.05 of the General Conditions. 

 
                                                                                                                                                              
 
B. Change in Contract Price (indicate + or -)  $                                                                                  
 
C. Attached data includes product description, specifications, drawings, photographs, references, past 

problems and remedies, and performance and test data adequate for evaluation of the request; 
applicable portions of the data are clearly identified.  For consideration of the attached data as SHOP 
DRAWINGS, submittal shall be in accordance with requirements of Section 013323.  

 
D. Attached data also includes a description of changes to the Contract Documents that the proposed 

substitution will require for its proper installation. 
 
 The undersigned certifies that the following paragraphs, unless modified by attachments are 

correct: 
 
 1. The proposed substitute does not affect dimensions shown on Drawings. 
 
 2. The undersigned will pay for changes to the building design, including engineering 

design, detailing, and construction costs caused by the requested  substitution. 
 
 3. The proposed substitution will have no adverse affect on other contractors, the construction 

schedule, or specified warranty requirements.  (If proposed substitution affects construction 
schedule, indicate below using + or -) 

 
                     CONSECUTIVE CALENDAR DAYS 
 
 4. Maintenance and service parts will be locally available for the proposed substitution. 
 
  The undersigned further states that the function, appearance, and quality of the proposed 

substitution are equivalent or superior to the specified item, and agrees to reimburse the 
OWNER for the charges of the ENGINEER for evaluating this proposed substitute item. 
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E. Signature:                                                                                                                                             
          

 
 Firm:                                                                                                                                                 

        
 
 Address:                                                                                                                                               

           
                                    
                            
 
Telephone:                                                           Date:           
 
Attachments:        
 
   
 
 
 
  
 
For use by ENGINEER: 
 
               Accepted as evidenced by affixed SHOP DRAWING REVIEW stamp. 
               Accepted as evidenced by included CHANGE ORDER. 
               Not accepted as submitted.  See Remarks. 
               Acceptance requires completion of submittal as required for SHOP DRAWINGS. 
               Not accepted.  Do not resubmit. 
 
By:              Date:         
 
 
Remarks:           
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APPLICATION FOR USE OF “OR-EQUAL” ITEM 
 

TO:         

PROJECT:           

SPECIFIED ITEM: 

                                                                                                                   

  Page             Paragraph     Description 

 

A. The undersigned requests consideration of the following as an “or-equal” item in accordance with 
Article 6.05 of the General Conditions. 

 
                                                                                                                                                              
 
B. Change in Contract Price (indicate + or -)  $                                                                                  
 
C. Attached data includes product description, specifications, drawings, photographs, references, past 

problems and remedies, and performance and test data adequate for evaluation of the request; 
applicable portions of the data are clearly identified.  For consideration of the attached data as SHOP 
DRAWINGS, submittal shall be in accordance with requirements of Section 013323.  

 
D. Signature:                                                                                                                                             

          
 
 Firm:                                                                                                                                                 

        
 
 Address:                                                                                                                                               

           
                                    
                            
 
Telephone:                                                           Date:           
 
Attachments:        
 
   
 
 
 
  
 
For use by ENGINEER: 
 
               Accepted as evidenced by affixed SHOP DRAWING REVIEW stamp. 
               Accepted as evidenced by included CHANGE ORDER. 
               Not accepted as submitted.  See Remarks. 
               Acceptance requires completion of submittal as required for SHOP DRAWINGS. 
               Not accepted.  Do not resubmit. 
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By:              Date:         
 
 
 
 
Remarks:           
                                                                                                                                                                              
    
    
    
    
    
    
    
    
    
    
  
  
  
 
    
      

 

END OF SECTION 013323 
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SECTION 013326 – PRODUCT TESTING AND CERTIFYING  

PART 1 - GENERAL 

1.1 QUALITY OF MATERIALS 

A. Where the specifications call for mill or shop tests, the Contractor shall furnish duplicate 
copies of attested manufacturer's certificates showing details of quality or performance 
sufficient to demonstrate conformity to contract requirements.  Mill, shop or witness tests 
shall be subject to view by the Engineer's representative, but the Engineer's representation 
shall not relieve the Contractor from the necessity of furnishing certificates specified.  The 
Engineer shall be notified by the Contractor in writing, sufficiently in advance of the time 
of making tests, so that proper arrangements may be made.  Waiving of witness of tests by 
the Engineer may be in writing only by the Engineer.  All costs for travel, lodging, food 
and transportation that are necessary for the Engineer's representative and the Owner's 
representative to attend witness tests shall be included in the Contractor's bid for those 
item(s) specifically designated as being subject to witness testing. 

B. Unless otherwise specified, all materials, equipment and articles shall be erected, installed, 
applied, or connected, used, cleaned and conditioned in accordance with the printed 
instructions and directions of the manufacturer. 

C. The installation shall be so made that its several component parts will function together as a 
workable system.  It shall be complete with all accessories necessary for its operation and 
shall be left with all equipment properly adjusted and in working order. 

D. The work shall be executed in conformity with the best practice and so as to contribute to 
efficiency of operation, minimum maintenance, accessibility and sightliness.  It shall also 
be executed so that the installation will conform and accommodate itself to the building 
structure, its equipment and usage. 

E. Whenever in the contract documents a particular brand, make of material, device or 
equipment is shown or specified, such brand, make of material, device or equipment is to 
be regarded merely as a standard and such trade name shall be followed by "or equal". 

1.2 QUALITY ASSURANCE 

A. The equipment and materials to be furnished under this Contract shall be the products of 
well established and reliable firms which have had ample experience for at least five (5) 
years in the manufacture of equipment or materials similar in design and of equal quality to 
that specified.  If required, the manufacturer shall submit a list of installations of similar 
equipment which have been in successful operation for at least five (5) years. 
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1.3 EXPERIENCE CLAUSE REQUIREMENT AND PERFORMANCE BONDS FOR 
MANUFACTURER 

A. For every piece of equipment furnished under this Contract, the manufacturer will be 
required to have a minimum of five (5) years of experience in providing this specific type 
of equipment.  In lieu of this experience requirement, the manufacturer will be required to 
provide performance bond(s) for the faithful performance of the equipment and guarantee 
payment in a sum of not less than one hundred and fifty percent (150%) of the total 
equipment price for the completed work for that item.  In the absence of verifiable 
experience, the manufacturer will be required to provide the performance bond(s) for the 
same number of years that the manufacturer was found lacking in experience from the 
specified five (5) year period.  The performance bond(s) shall be from an approved surety 
company, to the satisfaction of the Owner's Law Director. 

B. Agents of bonding companies which write bonds for the performance and payment of the 
contract shall furnish power of attorney bearing the seal of the company, evidencing such 
agent's authority to execute the particular type of bond to be furnished, and evidencing also 
the right of the surety company to do business in the State of Ohio.  Copy of this proof shall 
be attached to each copy of the contract. 

C. The bond shall be purchased through a surety company with a local agent upon whom 
service of process can be made. 

D. In event of failure of surety or co-surety, the manufacturer shall immediately furnish a new 
bond, as required herein.  The manufacturer's bond will not be released until all provisions 
of the contract have been fulfilled. 

E. The surety used for the bid bond and performance bond shall be listed in the latest U.S. 
Treasury Circular 570 and the Penal Sums shall be within the maximum specified for such 
company in said Circular 570. 

END OF SECTION 013326 
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SECTION 013543 - ENVIRONMENTAL PROTECTION 

PART 1 - GENERAL 

1.1 UNNECESSARY NOISE, DUST AND ODORS 

A. The Contractor's performance of this contract shall be conducted so as to eliminate all 
unnecessary noise, dust and odors. 

1.2 SEWAGE, SURFACE AND FLOOD FLOWS 

A. The Contractor shall take whatever action is necessary to provide all necessary tools, 
equipment and machinery to adequately handle all sewage, surface flows and flood flows 
which may be encountered during the performance of the work.  The entire cost of and 
liability for handling such flows is the responsibility of the Contractor and shall be included 
in the price for the appropriate item. 

1.3 WORK IN FREEZING WEATHER 

A. Written permission from the Engineer shall be obtained before any work is performed 
which, in the judgment of the Engineer, may be affected by frost, cold, or snow.  When 
work is performed under such conditions, the Contractor shall provide facilities for heating 
the materials and for protecting the finished work. 

1.4 POLLUTION CONTROL 

A. It shall be the responsibility of the Contractor to prevent or limit pollution of air and water 
resulting from his operations. 

B. The Contractor shall perform work required to prevent soil from eroding or otherwise 
entering onto all paved areas and into natural watercourses, ditches, and public sewer 
systems.  This work shall conform to all local ordinances and/or regulations, if any, and if 
not otherwise regulated by local ordinances or regulations shall at a minimum conform to 
the Ohio EPA General Storm Water NPDES Permit for Construction Activities and the 
Ohio Department of Natural Resources Rainwater and Land Development manual.  This 
work may consist of but not be limited to construction and continual maintenance of silt 
fence, bio bag filters, sedimentation traps, stilling basins, check dams, temporary seeding, 
temporary mulching, erosion mats and other means to clarify waters containing suspended 
materials from excavations, embankments, cleared and grubbed or stripped areas, 
stockpiles, well points, and disposal sites and shall be commensurate with the contractor’s 
schedule, sequence of work, means and methods.  If a SWPPP plan is not required for the 
project, the contractor shall at a minimum submit a plan of his proposed erosion control 
prevention methods for approval by the Owner and/or other regulatory authorities having 
jurisdiction prior to starting any construction activities which may cause erosion. 
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C. The Contractor shall perform work required to prevent dust attributable to his operations 
from entering the atmosphere.  Dust on unsurfaced streets or parking areas and any 
remaining dust on surfaced streets shall be controlled with water and/or calcium chloride 
dust palliative as needed. 

D. Any material removed from sanitary or storm sewers shall be disposed of in accordance 
with all applicable regulations. 

END OF SECTION 013543 
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SECTION 014126 - GENERAL REGULATIONS AND PERMITS 

PART 1 - GENERAL 

1.1 ARCHAEOLOGICAL DISCOVERIES 
 
Contractors and subcontractors are required under O.R.C. Section 149.53, to notify the Ohio 
Historical Society and the Ohio Historic Site Preservation Board of Archaeological Discoveries 
located in the project area, and to cooperate with those entities in archaeological and historic surveys 
and salvage efforts if such discoveries are uncovered within the project area. 
 
Contact: Ohio's State Historic Preservation Office  
Diana Welling, Resource Protection & Review Department Manager  
Phone: 1-614-298-2000  
Email: dwelling@ohiohistory.org   
 
Should archaeological discoveries or other activities delay progress of the work, an adjustment in 
contract time will be made. 

END OF SECTION 014126 

mailto:dwelling@ohiohistory.org
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SECTION 014223 - INDUSTRY STANDARDS 

PART 1 - GENERAL 

1.1 ABBREVIATIONS 

A. Abbreviations, as used, designate the following: 
 

AASHTO  - American Association of State Highway and Transportation   
    Officials 
ACI   - American Concrete Institute 
AIEE   - American Institute of Electrical Engineers 
AISC   - American Institute of Steel Construction 
ANSI   - American National Standards Institute 
ASTM   - American Society of Testing and Materials 
AWWA  - American Water Works Association 
CMS   - Construction and Material Specifications 
NEMA  - National Electrical Manufacturers Association 
ODOT  - Ohio Department of Transportation 
ORC   - Ohio Revised Code 
UL   - Underwriters Laboratories, Inc. 

1.2 REFERENCE TO OTHER SPECIFICATIONS 

A. Where reference is made to specifications such as ASTM, AWWA or AASHTO, the latest 
edition shall be used, unless otherwise noted on the plans or in the specifications. 

1.3 CODES AND STANDARDS 

A. All work provided for by these specifications must be installed according to the provisions 
of the State and local building codes, subject to inspection and acceptance by the State and 
local inspectors. 

END OF SECTION 014223 
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SECTION 014323 – QUALIFICATIONS OF TRADESMEN 

PART 1 - GENERAL 

1.1 CHARACTER OF WORKMEN AND EQUIPMENT 

A. The Contractor shall employ competent and efficient workmen for every kind of work. Any 
person employed on the work who shall refuse or neglect to obey directions of the Engineer 
or his representative, or who shall be deemed incompetent or disorderly, or who shall 
commit trespass upon public or private property in the vicinity of the work, shall be 
dismissed when the Engineer so orders, and shall not be re-employed unless express 
permission be given by the Engineer.  The methods, equipment and appliances used on the 
work and the labor employed shall be such as will produce a satisfactory quality of work, 
and shall be adequate to complete the contract within the specified time limit. 

B. In hiring of employees for the performance of work under this Contract, or any Subcontract 
hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such 
Contractor or Subcontractor, shall, by reason of race, sex, creed or color, discriminate 
against any citizen of the State of Ohio in the work to which the employment relates.  No 
Contractor, Subcontractor, nor any person on his behalf shall, in any manner, discriminate 
against or intimidate any employee hired for the performance of work under this contract 
on account of race, creed, sex or color. 

END OF SECTION 014323 
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SECTION 015100 - TEMPORARY POWER SERVICE 

PART 1 - GENERAL 

1.1 ELECTRICAL POWER 

A. The Contractor shall furnish at his own expense all electrical power which may be required 
for the project.  All temporary lines shall be furnished and installed by the Contractor at his 
own expense in a manner which meets the approval of the Engineer, and shall be removed 
by the Contractor at the completion of the construction. 

END OF SECTION 015100 
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SECTION 015136 - TEMPORARY WATER AND DISTRIBUTION 

PART 1 - GENERAL 

1.1 WATER 

A. The Contractor shall be responsible for an adequate supply of water suitable for his use 
for construction and drinking.  At his own expense, he shall provide and maintain 
adequate supplies and supply lines in such locations and be installed in such a manner 
as may be satisfactory to the Engineer. 

END OF SECTION 015136 
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SECTION 015213 - FIRST AID 

PART 1 - GENERAL 

1.1 AID TO THE INJURED 
 

The Contractor shall keep in his office and on the work site, all articles necessary for giving "First 
Aid to the Injured."  He shall also have standing arrangements for the immediate removal and 
hospital treatment of any employee or other person who may be injured on the work site. 

END OF SECTION 015213 
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SECTION 015526 - TEMPORARY TRAFFIC CONTROL DEVICES 

PART 1 - GENERAL 

1.1 BARRICADES, SIGNS AND LIGHTS 

A. The Contractor shall employ watchmen on the work when and as necessary.  The 
Contractor shall erect and maintain such strong and suitable barriers and such lights as will 
effectively prevent the occurrence of any accident to health, limb or property.  Lights shall 
be maintained between the hours of one-half (1/2) hour after sunset and one-half (1/2) hour 
before sunrise. 

B. No manhole, trench, excavation will be left open awaiting connection or removal at a later 
date by the Contractor's forces or others but shall be temporarily backfilled and resurfaced 
if applicable with a temporary pavement passable to traffic at no additional cost to the 
Owner. 

C. In addition to other safety requirements, a minimum of four (4) foot high fence will be 
incorporated around any shaft or manhole or other excavation left open at the end of a day's 
work. 

1.2 MAINTENANCE OF TRAFFIC 

A. The Contractor is required to provide maintenance of traffic in conformance with the Ohio 
Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and 
Material Specifications of the Ohio Department of Transportation. 

B. This work shall include providing suitable and satisfactorily trained and properly attired 
flagmen for use at any location where existing roadway is narrowed to a width of less than 
2 full lanes (18 feet). 

C. The Contractor is also responsible for maintaining local access to all residences and 
businesses along the route of the construction and to provide whatever temporary materials 
are necessary to provide a safe, adequate drive surface. 

D. At all boring locations, Contractor shall provide suitable flashers, barricades, and traffic 
control devices as may be deemed necessary by the Engineer or the responsible authority in 
the case of the Department of Transportation, Turnpike Commission, or affected railroad.  
This may extend to maintain facilities on a 24-hour basis until such time as the areas are 
completely backfilled. 

END OF SECTION 015526  
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SECTION 016600 - PRODUCT HANDLING AND PROTECTION 

PART 1 - GENERAL 

1.1 DELIVERY AND STORAGE OF MATERIALS 

A. The Contractor shall be responsible for delivery and storage of all materials. 

B. The Contractor shall coordinate with the Engineer on the arrangement for storing 
construction materials and equipment.  Deliveries of all construction materials and 
equipment should be made at suitable times. 

C. The Contractor shall store all materials required for the performance of this contract at sites 
designated by the Engineer. 

D. All stockpiles shall be neat, compact, completely safe, and barricaded with warning lights if 
necessary. 

E. Precautions shall be taken so that no shade trees, shrubs, flowers, sidewalks, driveways or 
other facilities will be damaged by the storage of materials.  The Contractor shall be 
responsible for the restoration of all stockpile sites to their original condition. 

F. Materials, tools and machinery shall not be piled or placed against shade trees, unless they 
shall be amply protected against injury therefrom.  All materials, tools, machinery, etc. 
stored upon public thoroughfares must be provided with red lights at night time so as to 
warn the traffic of such obstruction. 

G. Materials shall be so stored as to assure the preservation of their quality and fitness for the 
work.  Stored materials, even though approved before storage, shall again be inspected 
prior to their use in the work.  Stored materials shall be located so as to facilitate their 
prompt inspection.  Approved portions of the construction site may be used for storage 
purposes and for the placing of the Contractor's plant and equipment, but any additional 
space required therefore must be provided by the Contractor at his expense. Private 
property shall not be used for storage purposes without written permission of the property 
owner or lessee, and copies of such written permission shall be furnished the Engineer.  All 
storage sites shall be restored to their original condition by the Contractor at his expense. 

END OF SECTION 016600 
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SECTION 016617 - MAINTENANCE 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This Section provides general requirements for the maintenance of equipment in the field.  
Storage maintenance requirements are provided by Section 016600, Product Handling and 
Protection.  Specific maintenance requirements are provided by manufacturers per 
individual Sections in the Project Manual. 

B. Maintenance is performed to ensure delivery to the Owner of equipment in an 
undeteriorated and fully serviceable condition. 

C. This Section also includes requirements for preventive and corrective maintenance during 
operation of the equipment prior to the commencement of the Warranty period. 

1.2 RELATED SECTIONS 

A. Section 016600, Product Handling and Protection. 

1.3 DEFINITIONS 

A. Storage maintenance consists of establishing and maintaining the environment required by 
the stored materials and performing periodic servicing. 

B. Preventive maintenance consists of activities performed on a periodic basis to maintain 
operating or operational items or equipment. 

C. Corrective maintenance consists of correcting faults or failures in an item or equipment.  
This may include adjustments or replacement of defective parts. 

1.4 SUBMITTALS 

A. The Maintenance Log shall be submitted to the Owner upon completion of the Operational 
Demonstration and before the start of the Warranty period. 

No submittals are required by this Section, except as noted above.  Maintenance schedules 
and practices shall conform to approved submittals required by individual Sections in the 
Project Manual. 

PART 2 – PRODUCTS  

2.1 COMPONENTS, ACCESSORIES AND REPAIR PARTS 
 

A. All components, accessories and repair parts used in maintenance shall be supplied by or 
approved by the equipment manufacturer for use on the equipment.  
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2.2 SOURCE QUALITY CONTROL 
 

A. All parts and materials used in maintenance shall meet the quality control requirements 
provided for the item or equipment.  These are specified in individual Sections of the 
Project Manual. 

PART 3 – EXECUTION 

3.1  EXAMINATION AND VERIFICATION OF CONDITION 
 

A. The Contractor shall prepare a Maintenance Log for all equipment. 
 

1. This log shall include a list of required maintenance services and inspections, as 
provided by the manufacturer and submitted under individual Sections of the Project 
Manual. 

 
2. The Maintenance Log shall include checklists for the periodic services and 

inspections required. 
 

3. The Contractor shall initial and date the requisite log entries upon completion of the 
individual servicing or inspection. 

 
4. The Maintenance Log shall be located in the Contractor’s Field Office and shall be 

available for review by the Owner until it is submitted for record purposes upon 
completion of the Operational Demonstration and the start of the Warranty period. 

3.2 PREPARATION 
 

A. Before removing an item from storage per Section 016600, the Contractor all review the 
installed location.  Protection and services at the installed location must meet the 
equipment storage requirements. 

 
B. Before moving equipment to the installed location, the Contractor shall have available 

materials for temporary shelter or services required to establish the proper storage 
environment after the equipment is installed until it is placed in service in its final 
operating environment. 

3.3 PERFORMANCE OF MAINTENANCE 
 

A. The Contractor shall perform all storage and preventive maintenance and inspections 
required by the manufacturer at the specified intervals. 

 
B. When notified by the Owner, the Contractor will perform corrective maintenance.  This 

will be performed at no cost to the Owner.  Corrective maintenance will be performed per 
manufacturer’s written instructions or by direction of the approved representative of the 
manufacturer. 

 



241205  REV.  12/23/24 016617 - 3 

C. The Contractor shall restore equipment to its operating condition before start-up. 
 

D. The Contractor shall re-establish storage maintenance in the event an item or equipment is 
removed from service. 

 
E. When the equipment warranty becomes effective, the Owner will assume responsibility for 

its maintenance. 
 

END OF SECTION 016617 
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SECTION 017800 - FINAL COMPLIANCE AND SUBMITTALS 

PART 1 - GENERAL 

1.1 The following forms and related sign-offs shall be documented in accordance with 
provisions of the contract.  These forms shall be completed by the Contractor and approved 
by the Owner before final retainer is approved for release.  Forms for Items A to E will be 
attached to the Contractor's executed copy of the contract. 

A. Certificate of Substantial Completion (To be submitted at time of Substantial Completion). 

B. Contractor's Certification of Completion. 

C. Contractor's Affidavit of Prevailing Wage. 

D. Consent of Surety Company for Final Payment. 

E. Affidavit of Final Acceptance Date and Correction Period. 

F. Before the OWNER will approve and accept the work and release the retainer, the 
CONTRACTOR will furnish the OWNER a written report indicating the resolution of any 
and all property damage claims filed with the CONTRACTOR by any party during the 
construction period.  The information to be supplied shall include, but not be limited to, 
name of claimant, date filed with CONTRACTOR, name of insurance company and/or 
adjuster handling claim, how claim was resolved and if claim was not resolved for the full 
amount, a statement indicating the reason for such action. 

END OF SECTION 017800 
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SECTION 017821 - CLEANING AND PROTECTION 

PART 1 - GENERAL 

1.1 GENERAL 

A. On or before the completion date for the work, the Contractor shall tear down and remove 
all temporary structures built by him, all construction plant used by him, and shall repair 
and replace all parts of existing embankments, fences or other structures which were 
removed or injured by his operations or by the employees of the Contractor. The Contractor 
shall thoroughly clean out all buildings, sewers, drains, pipes, manholes, inlets and 
miscellaneous and appurtenant structures, and shall remove all rubbish leaving the grounds 
in a neat and satisfactory condition. 

B. As circumstances require and when ordered by the Engineer, the Contractor shall clean the 
road, driveway, and/or sidewalk on which construction activity under this contract has 
resulted in dirt or any other foreign material being deposited with an automatic self-
contained mechanical sweeper with integral water spray, vacuum and on-board or 
supplementary containment. 

C. Failure to comply with this requirement when ordered by the Engineer or his 
representative, may serve as cause for the Engineer to stop the work and to withhold any 
monies due the Contractor until such order has been complied with to the satisfaction of the 
Engineer. 

D. As the work progresses, and as may be directed, the Contractor shall remove from the site 
and dispose of debris and waste material resulting from his work.  Particular attention shall 
be given to minimizing any fire and safety hazard from form materials or from other 
combustibles as may be used in connection with the work, which should be removed daily. 

E. The Contractor shall wash all windows and other glass surfaces, leaving all areas free from 
putty marks, paint, etc. 

F. During and after installation, the Contractor shall furnish and maintain satisfactory 
protection to all equipment against injury by weather, flooding or breakage thereby 
permitting all work to be left in a new condition at the completion of the contract. 

END OF SECTION 017821 
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SECTION 017839 - PROJECT RECORDS, DRAWINGS 

PART 1 - GENERAL 

1.1 RECORD DRAWINGS 

A. The Contractor shall furnish an authentic set of marked-up drawings showing the 
installation insofar as the installation shall have differed from the Engineer's drawings. The 
drawings shall be delivered to the Engineer for making revisions to the original drawings 
immediately after final acceptance by the Owner. 

B. The Contractor shall furnish dimensioned drawings indicating locations of all underground 
mechanical and electrical facilities. 

1.2 SERVICE CONNECTION RECORDS 

A. The Contractor shall record the location of all service and property connections, new or 
existing, made to utilities constructed under this contract.  Such records shall be turned over 
to the Owner upon completion of the work.  The cost of making such records shall be 
included in the various unit or lump sum prices stipulated for the various items of the work. 

B. The location of each sewer connection as measured along the sewer from the nearest 
downstream manhole and its description with respect to the sewer shall be recorded.  The 
record shall include the depth of new stubs for future connections and the depth of existing 
connections as measured from the surface grade.  Also, the use of any vertical riser pipe 
shall be noted. 

C. The location of each water connection as measured along the water line from the nearest 
fire hydrant. 

END OF SECTION 017839 
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SECTION 030000 - CONCRETE WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

1. Section 013319 – Field Testing Requirements 

1.2 SUMMARY 

A. This Section specifies cast-in place concrete, including form work, reinforcing, mix design, 
placement procedures and finishes. 

 
1. Extent of concrete work is shown on drawings. 
2. Concrete paving and walks are specified in Division 2. 
3. Precast concrete is specified in other Division-3 sections. 
4. Mechanical finishes and concrete floor toppings are specified in other Division-3 

sections. 

1.3 SUBMITTALS 

A. Product Data:  Submit data for proprietary materials and items, including reinforcement 
and forming accessories, admixtures, patching compounds, waterstops, joint systems, 
curing compounds, dry-shake finish materials, and others as requested by Engineer. 

B. Shop Drawings; Reinforcement:  Submit original shop drawings prepared for fabrication, 
bending, and placement of concrete reinforcement. Comply with ACI Detailing Manual 
showing bar schedules, stirrup spacing, diagrams of bent bars, arrangement of concrete 
reinforcement.  Include special reinforcement required for openings through concrete 
structures. 

C. Shop Drawings; Form work:  Submit shop drawings prepared by a registered Professional 
Engineer for fabrication and erection of forms for specific finished concrete surfaces.  
Show form construction including jointing, special form joint or reveals, location and 
pattern of form tie placement, and other items which affect exposed concrete visually. 

 
1. Engineer's review is for general architectural applications and features only.  Design 

of form work for structural stability and efficiency is Contractor's responsibility. 

D. Samples: Submit samples of materials as requested by Engineer, including names, sources, 
and descriptions. 
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E. Laboratory Test Reports: Submit laboratory test reports for concrete materials and mix 
design tests. 

 
1. The proposed mix design submittal(s) shall follow the procedures of Chapter 5, 

Sections 5.2 to 5.3 of ACI-318. 
2. Reference should be made to ACI-211.5R "Guide for Submittal of Concrete 

Proportions" for the required submittal information.  Sample forms for presenting the 
necessary information can be found in the addendum at the end of this section. 
Example Form B should follow a completed Example A in the submittal when 
laboratory trial batches are used to document a water-cementious materials ratio 
curve. 

3. Additional data summarizing the past performance records should be an integral part 
of the submittal if the submittal is based on past performance with the proposed 
materials and proportions. 

F. Materials Certificates: Provide materials certificates in lieu of materials laboratory test 
reports when permitted by Engineer. Materials certificates shall be signed by manufacturer 
and Contractor, certifying that each material item complies with, or exceeds, specified 
requirements.  Provide certification from admixture manufacturers that chloride content 
complies with specification requirements. 

1.4 QUALITY ASSURANCE 

A. Codes and Standards: Comply with provisions of following codes, specifications, and 
standards, latest revisions, except where more stringent requirements are shown or 
specified: 

 
1. ACI 301 "Specifications for Structural Concrete for Buildings." 
2. ACI 318 "Building Code Requirements for Reinforced Concrete.” 
3. Concrete Reinforcing Steel Institute (CRSI), "Manual of Standard Practice.” 
4. ACI 347 "Guide to Form work for Concrete." 
5. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials.” 

B. Materials and installed work may require testing and retesting at anytime during progress 
of work.  Tests, including retesting of rejected materials for installed work, shall be done at 
Contractor's expense. 

C. Engage a testing agency acceptable to Engineer to perform initial material evaluation and 
certification tests for mix designs and to design concrete mixes. 

D. Mockup: Cast mockup of size indicated or as required to demonstrate typical joints, form 
tie spacing, and proposed surface finish, texture, and color.  Maintain sample panel exposed 
to view for duration of project, after Engineer's acceptance of visual qualities. 
1. Demolish mockup and remove from site when directed by Engineer. 
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E. Pre-installation Conference:  Conduct conference at project site to comply with 
requirements of Division 1 Section "Project Meetings" and the following: 

 
1. At least 35 days prior to submitting design mixes, conduct a meeting to review 

detailed requirements for preparing concrete design mixes and to determine 
procedures for satisfactory concrete operations.  Review requirements for submittals, 
status of coordinating work, and availability of materials.  Establish preliminary 
work progress schedule and procedures for materials, inspection, testing and 
certifications.  Require representatives of each entity directly concerned with cast-in-
place concrete to attend conference, including, but not limited to, the following: 

 
a. Contractor's Superintendent 
b. Agency responsible for concrete design mixes. 
c. Agency responsible for field quality control. 
d. Ready-mix concrete producer. 
e. Concrete Subcontractor 
f. Primary admixture manufactures. 

1.5 PROJECT CONDITIONS 

A. Protection of Footings Against Freezing:  Cover completed work at footing level with 
sufficient temporary or permanent cover as required to protect footings and adjacent 
subgrade against possibility of freezing; maintain cover for time period as necessary. 

B. Protect adjacent finish materials against spatter during concrete placement. 

PART 2 - PRODUCTS 

2.1 FORM MATERIALS 

A. Forms for Exposed Finish Concrete:  Plywood, metal, metal-framed plywood faced, or 
other acceptable panel-type materials, to provide continuous, straight, smooth, exposed 
surfaces.  Furnish in largest practicable sizes to minimize number of joints and to conform 
to joint system shown on drawings. 

 
1. Use plywood complying with U.S. Product Standard PS-1 "B-B (Concrete Form) 

Plywood,” Class I, Exterior Grade or better, mill-oiled and edge-sealed, with each 
piece bearing legible inspection trademark. 

B. Forms for Unexposed Finish Concrete:  Plywood, lumber, metal, or other acceptable 
material.  Provide lumber dressed on at least two (2) edges and one side for tight fit. 

C. Forms for Textured Finish Concrete:  Units of face design, size, arrangement, and 
configuration to match Engineer's control sample.  Provide solid backing and form supports 
to ensure stability of textured form liners. 
1. Concrete Formliner 

a. Model: Sika Architectural Concrete Formliners #335, 4’X10’ Random Striated 
wave 
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b. Manufacturer: Sika USA 
c. Supplier: Sika Corporation 1-800-325-9504 

D. Forms for Cylindrical Columns and Supports:  Metal, fiberglass reinforced plastic, or paper 
or fiber tubes. Construct paper or fiber tubes of laminated plies using water-resistant 
adhesive with wax-impregnated exterior for weather and moisture protection.  Provide units 
with sufficient wall thickness to resist loads imposed by wet concrete without deformation. 

E. Form Coatings:  Provide commercial formulation form-coating compounds that will not 
bond with, stain, nor adversely affect concrete surfaces, and will not impair subsequent 
treatments of concrete surfaces. 

F. Form Ties:  Factory-fabricated, adjustable-length, snapoff metal or glass fiber-reinforced 
plastic form ties, designed to prevent form deflection and to prevent spalling concrete upon 
removal.  Provide units which will leave no metal closer than 1-1/2" to the exposed surface. 

 
1. Provide ties which, when removed, will leave holes not larger than 1" diameter in 

concrete surface. 
2. All form ties shall have a factor of safety of two (2) to determine the recommended 

safe working load. 

2.2 REINFORCING MATERIALS 

A. Reinforcing Bars:  ASTM A 615, Grade 60, deformed. 

B. Galvanized Reinforcing Bars:  ASTM A 767, Class II (2.0 oz. zinc psf) hot-dip galvanized, 
after fabrication and bending. 

C. Epoxy-Coated Reinforcing Bars:  ASTM A 775. 
 

1. Repair of damaged epoxy-coating - When required, damaged epoxy-coating shall be 
repaired with patching material conforming to ASTM A 775.  Repair shall be done in 
accordance with the patching material manufacturer's recommendations. 

D. Steel Wire:  ASTM A 82, plain, cold-drawn steel. 

E. Welded Wire Fabric:  ASTM A 185, welded steel wire fabric. (Flat sheets only) 

F. Welded Deformed Steel Wire Fabric:  ASTM A 497. 

G. Epoxy - Coated Welded Wire Fabric:  ASTM A884, Class A. 

H. Supports for Reinforcement:  Bolsters, chairs, spacers, and other devices for spacing, 
supporting, and fastening reinforcing bars and welded wire fabric in place.  Use wire bar 
type supports complying with CRSI specifications. 

 
1. For slabs-on-grade, use supports with sand plates or horizontal runners where base 

material will not support chair legs. 
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2. For exposed-to-view concrete surfaces, where legs of supports are in contact with 
forms, provide supports with legs which are plastic protected (CRSI, Class 1) or 
stainless steel protected (CRSI, Class 2). 
 

2.1 CONCRETE MATERIALS 

A. Portland Cement: ASTM C 150, Type I, II or I/II and ASTM C595M, Type IP, unless 
otherwise specified.  (See Table I, Concrete Requirements). 

 
1. Use one brand of cement throughout project, unless otherwise acceptable to 

Engineer. 
 

B. Fly Ash: ASTM C 618, Class F. 
 

1. Limit use of fly ash to not exceed 25% of cement content by weight. 

C. Ground Granulated Blast-Furnace Slag:  ASTM C989, Grade 100 or 120. 
 

1. Limit use of granulated blast-furnace slag to not exceed 30% of cement content by 
weight. 

D. Normal Weight Aggregates:  ASTM C 33, and as herein specified.  Provide aggregates 
from a single source for exposed concrete, with nominal maximum aggregate size of 1 
inch. 

 
1. For exterior exposed surfaces, do not use fine or coarse aggregates containing 

spalling-causing deleterious substances. 
2. Local aggregates not complying with ASTM C 33 but which have shown by special 

test or actual service to produce concrete of adequate strength and durability may be 
used when acceptable to Engineer. 

3. Combined Aggregate Gradation:  Well graded from coarsest to finest with not more 
than 18 percent and not less than 8 percent retained on an individual sieve, except 
that less than 8 percent may be retained on coarsest sieve and on No. 50 (0.3-mm) 
sieve, and less than 8 percent may be retained on sieves finer than No. 50 (0.3 mm). 

E. Lightweight Aggregates:  ASTM C 330. 
 
Maximum nominal aggregate size of 1 inch. 

F. Water:  Drinkable and complying with ASTM C94. 

G. Air-Entraining Admixture:  ASTM C 260, certified by manufacturer to be compatible with 
other required admixtures. 

 
1. Products:  Subject to compliance with requirements, provide one of the following: 

 
a. "Air-Mix"; Euclid Chemical Co. 
b. "Sika Aer"; Sika Corp. 
c. "MB-VR or MB-AE"; Master Builders. 
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H. Water-Reducing Admixture:  ASTM C 494, Type A, and containing not more than 0.1 
percent chloride ions. 

 
1. Products:  Subject to compliance with requirements, provide one of the following: 

 
a. "WRDA"; W.R. Grace. 
b. "Eucon WR-75"; Euclid Chemical Co. 
c. "Pozzolith Normal"; Master Builders. 

I. High-Range Water-Reducing Admixture (Super Plasticizer):  ASTM C 494, Type F and 
containing not more than 0.1 percent chloride ions. 

 
1. Products:  Subject to compliance with requirements, provide one of the following: 

 
a. "Sikament 300"; Sika Chemical Corp. 
b. "Eucon 37"; Euclid Chemical Co. 
c. "Rheobuild or Polyheed"; Master Builders. 

J. Water-Reducing, Non-Chloride Accelerator Admixture:  ASTM C 494, Type E, and 
containing not more than 0.1 percent chloride ions. 

 
1. Products:  Subject to compliance with requirements, provide one of the following: 

 
a. "Accelguard 80"; Euclid Chemical Co. 
b. "Pozzutec 20"; Master Builders. 
c. "Daraset"; W.R. Grace & Co. 

K. Water-Reducing, Retarding Admixture:  ASTM C 494, Type D, and containing not more 
than 0.1 percent chloride ions. 

 
1. Products:  Subject to compliance with requirements, provide one of the following: 

 
a. "Pozzolith"; Master Builders. 
b. "Eucon Retarder 75"; Euclid Chemical Co. 
c. "Plastiment"; Sika Chemical Co. 

L. Corrosion-Inhibiting Admixture: Commercially formulated, anodic inhibitor or mixed 
cathodic and anodic inhibitor; capable of forming a protective barrier and minimizing 
chloride reactions with steel reinforcement in concrete. 

 
1. Available Products:  Subject to compliance with requirements, products that may be 

incorporated into the Work include, but are not limited to, the following: 
2. Products:  Subject to compliance with requirements, provide one of the following: 

 
a. Catexol 1000CL; Axim Concrete Technologies. 
b. MCI 2000 or MCI 2005; Cortec Corporation. 
c. DCI or DCI-S; W.R. Grace & Co., Construction Products Div. 
d. Rheocrete 222+; Master Builders, Inc. 
e. FerroGard-901; Sika Corporation. 
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M. Prohibited Admixtures:  Calcium chloride thyocyanates or admixtures containing more 
than 0.1 percent chloride ions are not permitted. 

N. Fiber Reinforcement: 
 

1. Synthetic fiber reinforcing shall be added to the concrete for the areas so indicated in 
the drawings.  Only fibers designed and manufactured specifically for use in concrete 
shall be acceptable as secondary reinforcement, complying with ASTM C1116, not 
less than 3/4 inch long. 

2. The fibers may be added at the batch plant.  The incorporation of said fibers shall be 
documented on the delivery ticket from the ready mix producer.  Fibers shall be 
added to the concrete in strict accordance with manufacturer's printed instructions. 
The minimum dosage rate shall be 1.5 lbs/cubic yard. 

3. Nylon fibers containing 100% virgin nylon monofilaments shall be utilized to impart 
a "non-hairy" surface to the finished concrete. 

4. Products:  Subject to compliance with requirements, provide the following fibrous 
reinforcement or approved equal: 

 
a. Nycon Fiber; Nycon, Inc. 
b. Nylo-Mono; Forta Corp. 
c. Fibrasol N; Axim Concrete Technologies 

2.2 RELATED MATERIALS 

A. Reglet’s: Where resilient or elastomeric sheet flashing or bituminous membranes are 
terminated in reglets, provide reglets of not less than 26 gage galvanized sheet steel.  Fill 
reglet or cover face opening to prevent intrusion of concrete or debris. 

B. Water stops: Provide water stops at construction joints and other joints as indicated and 
specified in Section 030000.02. 

C. Granular Base:  Evenly graded mixture of fine and coarse aggregates to provide, when 
compacted, a smooth and even surface below slabs on grade. 

D. Vapor Retarder:  Provide vapor retarder cover, ASTM E1745 Class C, over prepared base 
material where indicated below slabs on grade.  Use only materials which are resistant to 
deterioration when tested in accordance with ASTM E 154, as follows: 

 
1. Polyethylene sheet not less than 10 mils thick. 
2. Water resistant barrier paper consisting of heavy Kraft papers laminated together 

with glass fiber reinforcement and over-coated with black polyethylene on each side. 
 

a. Product:  Subject to compliance with requirements, provide Moistop Ultra 10 
by Fortifiber Corporation, Stego Wrap 10-mil by Stego Industries or equal. 
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E. Non-Shrink Grout:  CRD-C 621 and ASTM C-1107, factory pre-mixed grout. 
 

1. Products:  Subject to compliance with requirements, provide one of the following: 
a. Non-metallic 

1) "Set Grout"; Master Builders. 
2) "Euco-NS"; Euclid Chemical Co. 
3) "Five Star Grout"; U.S. Grout Corp. 

F. Non-slip Aggregate Finish:  Provide fused aluminum oxide grits, or crushed emery, as 
abrasive aggregate for non-slip finish with emery aggregate containing not less than 50 
percent aluminum oxide and not less than 25 percent ferric oxide.  Use material that is 
factory-graded, packaged, rust-proof, and non-glazing, and is unaffected by freezing, 
moisture, and cleaning materials. 

G. Colored Wear-Resistant Finish:  Packaged, dry, combination of materials, consisting of 
Portland cement, graded quartz aggregate, coloring pigments, and plasticizing admixture. 
Use coloring pigments that are finely ground, non-fading mineral oxides, interground with 
cement.  Color as selected by Engineer, unless otherwise indicated. 

 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. "Colorcron"; Master Builders. 
b. "Surflex"; Euclid Chemical Co. 
c. "Lithochrome"; L.M. Scofield Co. 

H. Absorptive Cover:  Burlap cloth made from jute or kenaf, weighing approximately 9 oz. per 
sq. yd., complying with AASHTO M 182, Class 2. 

I. Moisture-Retaining Cover:  One of the following, complying with ASTM C 171. 
 

1. Waterproof paper. 
2. Polyethylene film. 
3. Polyethylene-coated burlap. 

J. Liquid Membrane-Forming Curing Compound:  Liquid type membrane- forming curing 
compound complying with ASTM C 309, Type I, Class A.  Moisture loss not more than 
0.55 kg./sq. m. when applied at 200 sq ft./gal. 

 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. "Masterkure"; Master Builders. 
b. "Ecocure"; Euclid Chemical Co. 
c. "Horn Clear Seal"; A.C. Horn, Inc. 

K. Underlayment Compound:  Freeflowing, self-leveling, pumpable cementitious base 
compound for applications from 1 inch thick to feathered edges. 

 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. "Flo-Top"; Euclid Chemical Co. 
b. "Underlayment 110,” Master Builders, Inc. 
c. "Thoro Underlayment Self-Leveling"; Thoro System Products. 
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L. Bonding Compound:  Polyvinyl acetate or acrylic base. 

1. Products:  Subject to compliance with requirements, provide one of the following: 
a. Polyvinyl Acetate (Interior Only): 

1) "Euco Weld"; Euclid Chemical Co. 
2) "Weldcrete"; Larsen Products Corp. 
3) "Everweld"; L&M Construction Chemicals, Inc. 

b. Acrylic or Styrene Butadiene: 
1) "Day-Chem AD Bond"; Dayton Superior Corp. 
2) "Everbond"; L & M Construction Chemicals. 
3) "SBR Latex"; Euclid Chemical Co. 

M. Epoxy Adhesive:  ASTM C 881, two component material suitable for use on dry or damp 
surfaces.  Provide material "Type,” "Grade,” and "Class" to suit project requirements. 

 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. "Epoxtite Binder 2390"; A.C. Horn, Inc. 
b. "Sikadur 32 Hi-Mod"; Sika Chemical Corp. 
c. "Euco Epoxy 452 or 620"; Euclid Chemical Co. 

2.3 PROPORTIONING AND DESIGN OF MIXES 

A. Prepare design mixes for each type and strength of concrete by either laboratory trial batch 
or field experience methods as specified in ACI 301 and ACI 211.  If the trial batch method 
is used, use an independent testing facility acceptable to Engineer for preparing and 
reporting proposed mix designs.  The testing facility shall not be the same as used for field 
quality control testing unless otherwise acceptable to Engineer. 

 
1. Limit use of fly ash to not exceed 25 percent of cement content by weight. 

B. Submit written reports to Engineer and Structural Engineer of each proposed mix for each 
class of concrete at least 15 days prior to start of work.  Do not begin concrete production 
until mixes have been reviewed by Engineer. 

C. Design mixes to provide normal weight concrete with the following properties, as indicated 
in Table I.: 

TABLE 1 

CONCRETE REQUIREMENTS 

Concrete 
Class 

Cement 
Type 

Min. 28-Day 
Compressive 

Strength  
PSI 

*Max. 
Water-
Cement 
Ratio 

Min. 
Cement 
Content 
Sacks 

Slump 
Min. 

Inch 
Max. 

Entrained 
Air % 

 

A I 4000 0.45 6 - - 6±1 
B I 2000 0.74 4-1/2 2 6 5±1-1/2 
C I 4000 0.50 6.38 1 4 6±2 
D II or IP 4000 0.45 6 - - 6±1 

 
*Maximum Water - Cementitious Materials Ratio 
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1. All reinforced concrete shall be Class A, except as otherwise specified or shown on 

the drawings. 
2. Concrete used for mud mats, fill and channeling in manholes and chambers shall be 

Class B unless otherwise noted on the drawings. 
3. Class C concrete conforming to ODOT 499 (Class C) shall be used for all concrete 

pavement, curbing, driveways, and sidewalks, unless noted otherwise on the 
drawings. 

4. Class B concrete may be used for encasing pipelines, fill, and pipe bedding. 
5. Class B concrete shall be used as concrete fill in concrete tanks for shaping or 

sloping bottoms. 
 

a. The following steps shall be taken for installation of the Class B concrete: 
1) Scrub concrete slabs and/or walls with a stiff wire brush and streams of 

clean water as a minimum, to remove laitenance. 
2) Apply a bonding agent in accordance with the manufacturer's surface 

preparation and application recommendations. 
3) The Class B concrete shall then be placed and screeded to bring the 

surface to final grade. 
 
6. Class D concrete shall be used for sewerage treatment plants and sewerage pump 

stations, as noted on the drawings. 

D. Lightweight Concrete:  Lightweight aggregate and concrete shall conform to ASTM C 330. 
 Proportion mix to produce concrete with a minimum compressive strength of 3000 psi at 
28 days and a calculated equilibrium unit weight of 110 pcf plus or minus 3 pcf as 
determined by ASTM C 567.  Concrete slump at the point of placement shall be the 
minimum necessary for efficient mixing, placing, and finishing.  Maximum slump shall be 
6 inches for pumped concrete and 5 inches elsewhere.  Air entrain concrete exposed to 
weather according to ACI 301 requirements. 

E. Adjustment to Concrete Mixes:  Mix design adjustments may be requested by Contractor 
when characteristics of materials, job conditions, weather, test results, or other 
circumstances warrant; at no additional cost to Owner and as accepted by Engineer.  
Laboratory test data for revised mix design and strength results must be submitted to and 
accepted by Engineer before using in work. 

F. Admixtures: 
 

1. Use high range water-reducing admixture (super plasticizer) in Classes A and D 
concrete unless noted otherwise. 

2. Use non-chloride accelerating admixture in concrete slabs placed at ambient 
temperatures below 50 deg F (10 deg C). 

3. Use air-entraining admixture in all concrete, unless otherwise indicated.  Add 
air-entraining admixture at manufacturer's prescribed rate to result in concrete at 
point of placement having total air content within limits shown in Table I.  

4. Use admixtures for water-reducing and set-control in strict compliance with 
manufacturer's directions. 
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5. Slump Limits:  Proportion and design mixes to result in concrete slump at point of 

placement as shown in Table I: 
a. Concrete containing HRWR admixture (super-plasticizer):  Not more than 8" 

after addition of HRWR to site-verified 2"-3" slump concrete. 

2.4 CONCRETE MIXING 

A. Job-Site Mixing:  Mix materials for concrete in appropriate drum type batch machine 
mixer.  For mixers of one cu. yd., or smaller capacity, continue mixing at least 1-1/2 
minutes, but not more than 5 minutes after ingredients are in mixer, before any part of 
batch is released.  For mixers of capacity larger than one cu. yd., increase minimum 1-1/2 
minutes of mixing time by 15 seconds for each additional cu. yd., or fraction thereof. 

 
1. Provide batch ticket for each batch discharged and used in work, indicating project 

identification name and number, date, mix type, mix time, quantity, and amount of 
water introduced. 

B. Ready-Mix Concrete:  Comply with requirements of ASTM C 94, and as herein specified. 
 

1. During hot weather, or under conditions contributing to rapid setting of concrete, a 
shorter mixing time than specified in ASTM C 94 may be required. 
a. When air temperature is between 85 deg F (30 deg C) and 90 deg F (32 deg C), 

reduce mixing and delivery time from 1-1/2 hours to 75 minutes, and when air 
temperature is above 90 deg F (32 deg C), reduce mixing and delivery time to 
60 minutes. 

PART 3 - EXECUTION 

3.1 GENERAL 

A. Coordinate the installation of joint materials and vapor retarders with placement of forms 
and reinforcing steel. 

3.2 FORMS 

A. Design, erect, support, brace, and maintain form work to support vertical and lateral, static, 
and dynamic loads that might be applied until such loads can be supported by concrete 
structure.  Construct form work so concrete members and structures are of correct size, 
shape, alignment, elevation, and position.  Maintain form work construction tolerances 
complying with ACI 347. 

B. Design form work to be readily removable without impact, shock, or damage to 
cast-in-place concrete surfaces and adjacent materials. 
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C. Construct forms to sizes, shapes, lines, and dimensions shown, and to obtain accurate 
alignment, location, grades, level and plumb work in finished structures.  Provide for 
openings, offsets, sinkages, keyways, recesses, moldings, rustications, reglets, chamfers, 
blocking, screeds, bulkheads, anchorages and inserts, and other features required in work.  
Use selected materials to obtain required finishes.  Solidly butt joints and provide back-up 
at joints to prevent leakage of cement paste. 

D. Fabricate forms for easy removal without hammering or prying against concrete surfaces. 
Provide crush plates or wrecking plates where striping may damage concrete surfaces.  
Provide top forms for inclined surfaces where slope is too steep to place concrete with 
bottom forms only.  Kerf wood inserts for forming keyways, reglets, recesses, and the like, 
to prevent swelling and for easy removal. 

E. Provide temporary openings where interior area of form work is inaccessible for cleanout, 
for inspection before concrete placement, and for placement of concrete.  Securely brace 
temporary openings and set tightly to forms to prevent loss of concrete mortar.  Locate 
temporary openings on forms at inconspicuous locations. 

F. Chamfer exposed corners and edges as indicated, using wood, metal, PVC, or rubber 
chamfer strips fabricated to produce uniform smooth lines and tight edge joints. 

G. Provisions for Other Trades:  Provide openings in concrete form work to accommodate 
work of other trades.  Determine size and location of openings, recesses, and chases from 
trades providing such items.  Accurately place and securely support items built into forms. 

H. Cleaning and Tightening: Thoroughly clean forms and adjacent surfaces to receive 
concrete.  Remove chips, wood, sawdust, dirt, or other debris just before concrete is placed. 
 Retightening forms and bracing after concrete placement if required to eliminate mortar 
leaks and maintain proper alignment. 

3.3 VAPOR RETARDER INSTALLATION 

A. Following leveling and tamping of granular base for slabs on grade, place vapor retarder 
sheeting with longest dimension parallel with direction of pour. 

B. Lap joints 6" and seal with manufacturer's recommended mastic or pressure-sensitive tape. 

3.4 PLACING REINFORCEMENT 

A. Comply with Concrete Reinforcing Steel Institute's recommended practice for "Placing 
Reinforcing Bars,” for details and methods of reinforcement placement and supports, and 
as herein specified. 

 
1. Avoiding cutting or puncturing vapor retarder during reinforcement placement and 

concreting operations.  Repair damages before placing concrete. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other materials which 
reduce or destroy bond with concrete. 
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C. Accurately position, support, and secure reinforcement against displacement by form work, 
construction, or concrete placement operations.  Locate and support reinforcing by metal 
chairs, runners, bolsters, spacers, and hangers, as required. 

D. Place reinforcement to obtain at least minimum coverages for concrete protection.  
Arrange, space, and securely tie bars and bar supports to hold reinforcement in position 
during concrete placement operations.  Set wire ties so ends are directed into concrete, not 
toward exposed concrete surfaces. 

E. Install welded wire fabric in longest lengths as practicable.  Lap adjoining pieces at least 
one full mesh and lace splices with wire.  Offset end laps in adjacent widths to prevent 
continuous laps in either direction. 

F. Epoxy - Coated Reinforcing Steel: 
 

1. Epoxy-coated reinforcing bars supported from form work shall rest on coated wire 
bar supports, or on bar supports made of dielectric material or other acceptable 
materials.  Wire bar supports shall be coated with dielectric material for a minimum 
distance of 2 inches from the point of contact with the epoxy-coated reinforcing bars. 
 Reinforcing bars used as support bars shall be epoxy-coated. 
In walls having epoxy-coated reinforcing bars, spreader bars where specified by the 
Engineer, shall be epoxy-coated.  Proprietary combination bar clips and spreaders 
used in walls with epoxy-coated reinforcing bars shall be made of corrosion-resistant 
material. 

2. Epoxy-coated reinforcing bars - Equipment for handling epoxy-coated bars shall 
have protected contact areas.  Bundles of coated bars shall be lifted at multiple 
pick-up points to minimize bar-to-bar abrasion from sags in the bundles.  Coated bars 
or bundles of coated bars shall not be dropped or dragged.  Coated bars shall be 
stored on protective cribbing.  Fading of the color of the coating shall not be cause 
for rejection of epoxy-coated reinforcing bars.  Coating damage due to handling, 
shipment and placing need not be repaired in cases where the damaged area is 0.1 
square inches or smaller.  Damaged areas larger than 0.1 square inches shall be 
repaired in accordance with the epoxy material manufacturer's recommendations.  
The maximum amount of damage including repaired and unrepaired areas shall not 
exceed 2 percent of the surface area in each linear foot of each bar. 

3.5 JOINTS 

A. Construction Joints:  Locate and install construction joints as indicated or, if not indicated, 
locate so as not to impair strength and appearance of the structure, as acceptable to 
Engineer. 

 
1. Provide keyways at least 1-1/2" deep in construction joints in walls, slabs, and 

between walls and footings; accepted bulkheads designed for this purpose may be 
used for slabs. 

2. Place construction joints perpendicular to main reinforcement.  Continue 
reinforcement across construction joints, except as otherwise indicated. 
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B. Waterstops:  Provide waterstops in construction joints as indicated.  Install waterstops to 
form continuous diaphragm in each joint.  Make provisions to support and protect exposed 
waterstops during progress of work.  Fabricate field joints in waterstops in accordance with 
manufacturer's printed instructions. 

C. Isolation Joints in Slabs-on-Ground:  Construct isolation joints in slabs-on-ground at points 
of contact between slabs-on-ground and vertical surfaces, such as column pedestals, 
foundation walls, grade beams, and elsewhere as indicated. 

 
1. Joint filler and sealant materials are specified in Section 030000.02 of these 

specifications. 

D. Contraction (Control) Joints in Slabs-on-Ground:  Construct contraction joints in 
slabs-on-ground to form panels of patterns as shown.  Use inserts 1/4 of slab depth, unless 
otherwise indicated. 

 
1. Form contraction joints by inserting premolded plastic strips into fresh concrete until 

top surface of strip is flush with slab surface.  
2. Follow the directions of Insert Manufacturer for finishing the slab and joints. 

E. If joint pattern not shown, provide joints not exceeding 15' in either direction and located to 
conform to bay spacing wherever possible (at column centerlines, half bays, third-bays). 

 
1. Joint sealant material is specified in Section 030000.02 of these specifications. 

3.6 INSTALLATION OF EMBEDDED ITEMS 

A. General:  Set and build into work anchorage devices and other embedded items required for 
other work that is attached to, or supported by, cast-in-place concrete.  Use setting 
drawings, diagrams, instructions, and directions provided by suppliers of items to be 
attached thereto.  Electrical conduit shall not be embedded in concrete. 

B. Install reglets to receive top edge of foundation sheet waterproofing, and to receive 
thru-wall flashings in outer face of concrete frame at exterior walls, where flashing is 
shown at lintels, relieving angles, and other conditions. 

C. Edge Forms and Screed Strips for Slabs:  Set edge forms or bulkheads and intermediate 
screed strips for slabs to obtain required elevations and contours in finished slab surface.  
Provide and secure units to support screed strips using strike-off templates or compacting 
type screeds. 

3.7 PREPARATION OF FORM SURFACES 

A. Clean re-used forms of concrete matrix residue, repair and patch as required to return forms 
to acceptable surface condition. 

B. Coat contact surfaces of forms with an approved, nonresidual, low-VOC, from-coating 
compound before placing reinforcement. 
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C. Thin form-coating compounds only with thinning agent of type, amount, and under 
conditions of form-coating compound manufacturer's directions.  Do not allow excess 
form-coating material to accumulate in forms or to come into contact with in-place 
concrete surfaces against which fresh concrete will be placed. Apply in compliance with 
the manufacturer’s instructions. 

D. Coat steel forms with a non-staining, rust-preventative form oil or otherwise protect against 
rusting.  Rust-stained steel form work is not acceptable. 

3.8 CONCRETE PLACEMENT 

A. Preplacement Inspection: Before placing concrete, inspect and complete form work 
installation, reinforcing steel, and items to be embedded or cast-in.  Notify other crafts to 
permit installation of their work; cooperate with other trades in setting up such work. 
Moisten wood forms immediately before placing concrete where form coatings are not 
used. 

 
1. Apply temporary protective covering to lower 2' of finished walls adjacent to poured 

floor slabs and similar conditions, and guard against spattering during placement. 

B. General:  Comply with ACI 304 "Recommended Practice for Measuring, Mixing, 
Transporting, and Placing Concrete,” and as herein specified. 

 
1. Deposit concrete continuously or in layers of such thickness that no concrete will be 

placed on concrete which has hardened sufficiently to cause the formation of seams 
or planes of weakness.  If a section cannot be placed continuously, provide 
construction joints as herein specified.  Deposit concrete as nearly as practicable to 
its final location to avoid segregation. 

C. Placing Concrete in Forms: Deposit concrete in forms in horizontal layers not deeper than 
24" and in a manner to avoid inclined construction joints.  Where placement consists of 
several layers, place each layer while preceding layer is still plastic to avoid cold joints. 

 
1. Consolidate placed concrete by mechanical vibrating equipment supplemented by 

hand-spading, rodding, or tamping.  Use equipment and procedures for consolidation 
of concrete in accordance with ACI 309. 

2. Do not use vibrators to transport concrete inside forms.  Insert and withdraw 
vibrators vertically at uniformly spaced locations not farther than visible 
effectiveness of machine.  Place vibrators to rapidly penetrate placed layer and at 
least 6" into preceding layer.  Do not insert vibrators into lower layers of concrete 
that have begun to set.  At each insertion limit duration of vibration to time necessary 
to consolidate concrete and complete embedment of reinforcement and other 
embedded items without causing segregation of mix. 

D. Placing Concrete Slabs: Deposit and consolidate concrete slabs in a continuous operation, 
within limits of construction joints, until the placing of a panel or section is completed. 

 
1. Consolidate concrete during placing operations so that concrete is thoroughly worked 

around reinforcement and other embedded items and into corners. 
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2. Bring slab surfaces to correct level with straightedge and strikeoff.  Use bull floats or 
darbies to smooth surface, free of humps or hollows.  Do not disturb slab surfaces 
prior to beginning finishing operations. 

3. Maintain reinforcing in proper position on chairs during concrete placement 
operations. 

E. Cold Weather Placing: Protect concrete work from physical damage or reduced strength 
which could be caused by frost, freezing actions, or low temperatures, in compliance with 
ACI 306 and as herein specified. 

 
1. When air temperature has fallen to or is expected to fall below 40 deg F (4 deg C), 

uniformly heat water and aggregates before mixing to obtain a concrete mixture 
temperature of not less than 50 deg F (10 deg C), and not more than 80 deg F 
(27 deg C) at point of placement. 
a. The concrete shall be maintained within this temperature range for not less 

than seven (7) days. 
 

2. Do not use frozen materials or materials containing ice or snow. Do not place 
concrete on frozen subgrade or on subgrade containing frozen materials or against 
cold reinforcing steel. 

3. Do not use calcium chloride, salt, and other materials containing antifreeze agents or 
chemical accelerators, unless otherwise accepted in mix designs. 

F. Hot Weather Placing: When hot weather conditions exist that would seriously impair 
quality and strength of concrete, place concrete in compliance with ACI 305 and as herein 
specified. 

 
1. Cool ingredients before mixing to maintain concrete temperature at time of 

placement below 90 deg F (32 deg C).  Mixing water may be chilled, or chopped ice 
may be used to control temperature provided water equivalent of ice is calculated to 
total amount of mixing water.  Use of liquid nitrogen to cool concrete is Contractor's 
option. 

2. Cover reinforcing steel with water-soaked burlap if it becomes too hot, so that steel 
temperature will not exceed the ambient air temperature immediately before 
embedment in concrete. 

3. Fog spray forms, reinforcing steel, and subgrade just before concrete is placed. 
4. Use water-reducing retarding admixture when required by high temperatures, low 

humidity, or other adverse placing conditions, as acceptable to Engineers. 

3.9 FINISH OF FORMED SURFACES 

A. Rough Form Finish: For formed concrete surfaces not exposed-to- view in the finish work 
or by other construction, unless otherwise indicated.  This is the concrete surface having 
texture imparted by form facing material used, with tie holes and defective areas repaired 
and patched and fins and other projections exceeding 1/4" in height rubbed down or 
chipped off. 
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B. Smooth Form Finish: For formed concrete surfaces exposed-to-view, or that are to be 
covered with a coating material applied directly to concrete, or a covering material applied 
directly to concrete, such as waterproofing, dampproofing, veneer plaster, painting, or other 
similar system.  This is an as-cast concrete surface obtained with selected form facing 
material, arranged orderly and symmetrically with a minimum of seams.  Repair and patch 
defective areas with fins or other projections completely removed and smoothed; provide 
smooth rubbed finish to smooth form finish.  Refer to "Concrete Surface Repairs.” 

C. Smooth Rubbed Finish: Provide smooth rubbed finish to scheduled concrete surfaces, 
which have received smooth form finish treatment. 

 
1. Scarify or roughen the entire surface by grinding or similar effective means. 
2. Combine one part Portland cement to 1-1/2 parts fine sand by volume and a 50:50 

mixture of acrylic or styrene butadiene-based bonding admixture and water to form 
the consistency of thick paint.  Blend standard Portland cement and white Portland 
cement, amounts determined by trial patches, so that the final color of dry grout will 
match adjacent surfaces. 

3. Thoroughly wet concrete surfaces and apply grout to coat surfaces and fill small 
holes.  Remove excess grout by scraping and rubbing with clean burlap.  Keep damp 
by fog spray for at least 36 hours after rubbing. 

4. Repeat the above process if necessary to fill voids or bug holes and obtain a 
consistent match to adjacent surfaces, subject to acceptance of the Engineer. 

D. Grout Cleaned Finish: Provide grout cleaned finish on scheduled concrete surfaces which 
have received smooth form finish treatment. 

 
1. Scarify or roughen the entire surface by grinding or similar effective means. 
2. Apply Thoroseal plaster mix coating by Thoro System Products or approved 

equivalent with an approximate thickness of 1/8-inch to ¼-inch. 
3. Follow the manufacturer’s recommendations and guidelines regarding surface 

preparation, application methods and curing. 
4. Repeat the above process if necessary to fill voids or bug holes and obtain a 

consistent match to adjacent surfaces, subject to acceptance of the Engineer. 

E. Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed 
surfaces occurring adjacent to formed surfaces, strike-off smooth and finish with a texture 
matching adjacent formed surfaces.  Continue final surface treatment of formed surfaces 
uniformly across adjacent unformed surfaces, unless otherwise indicated. 

3.10 MONOLITHIC SLAB FINISHES 

A. Scratch Finish: Apply scratch finish to monolithic slab surfaces that are to receive concrete 
floor topping or mortar setting beds for tile, Portland cement terrazzo, and other bonded 
applied cementitious finish flooring material, and as otherwise indicated. 

 
1. After placing slabs, plane surface to tolerances for floor flatness F(F) 15 and floor 

levelness F(L) 13, measured according to ASTM E 1155.  Slope surfaces uniformly 
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to drains where required.  After leveling, roughen surface before final set, with stiff 
brushes, brooms, or rakes. 

B. Float Finish:  Apply float finish to monolithic slab surfaces to receive trowel finish and 
other finishes as hereinafter specified, and slab surfaces which are to be covered with 
membrane or elastic waterproofing, membrane or elastic roofing, or sand-bed terrazzo, and 
as otherwise indicated. 

 
1. After screeding, consolidating, and leveling concrete slabs, do not work surface until 

ready for floating.  Begin floating when surface water has disappeared or when 
concrete has stiffened sufficiently to permit operation of power-driven floats, or both, 
consolidate surface with power-driven floats, or by hand-floating if area is small or 
inaccessible to power units.  Check and level surface plane to tolerances of F(F) 18 
F(L) 15.  Cut down high spots and fill low spots.  Uniformly slope surfaces to drains. 
 Immediately after leveling, refloat the surface to a uniform, smooth, granular 
texture. 

C. Trowel Finish: Apply trowel finish to monolithic slab surfaces to be exposed-to-view, and 
slab surfaces to be covered with resilient flooring, carpet, ceramic or quarry tile, paint, or 
other thin film finish coating system. 

 
1. After floating, begin first trowel finish operation using a power-driven trowel.  Begin 

final troweling when surface produces a ringing sound as trowel is moved over 
surface.  Consolidate concrete surface by final hand-troweling operation, free of 
trowel marks, uniform in texture and appearance, and with surface leveled to 
tolerances of F(F), 20 and F(L) 17, measured according to ASTM E1155.  Grind 
smooth surface defects which would telegraph through applied floor covering 
system. 

D. Trowel and Fine Broom Finish:  Where ceramic or quarry tile is to be installed with thin-set 
mortar, apply trowel finish as specified, then immediately follow with slightly scarifying 
surface by fine brooming. 

E. Non-Slip Broom Finish:  Apply non-slip broom finish to exterior concrete platforms, steps, 
and ramps, and elsewhere as indicated. 

 
1. Immediately after floating finishing, slightly roughen concrete surface by brooming 

with fiber bristle broom perpendicular to main traffic route.  The coordinate required 
final finish with Engineer before application. 

F. Non-slip Aggregate Finish: Apply non-slip aggregate finish to concrete stair treads, 
platforms, ramps, sloped walks, and elsewhere as indicated. 

 
1. After completion of float finishing, and before starting trowel finish, uniformly 

spread 25 lbs. of dampened non-slip aggregate per 100 sq. ft. of surface.  Tamp 
aggregate flush with surface using a steel trowel, but do not force below surface. 
After broadcasting and tamping, apply trowel finishing as herein specified. 

2. After curing, lightly work surface with a steel wire brush, or an abrasive stone, and 
water to expose non-slip aggregate. 
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G. Colored Wear-Resistant Finish:  Provide colored wear-resistant finish to monolithic slab 
surface indicated. 

 
1. Apply dry shake materials for colored wear-resistant finish at rate of not less than 

100 lbs. per 100 sq. ft., unless a greater amount is recommended by material 
manufacturer. 

2. Immediately following the first floating operation, uniformly distribute 
approximately 2/3 of required weight of dry shake material over concrete surface, 
and embed by means of power floating.  Follow floating operation with second shake 
application, uniformly distributing remainder of dry shake material with overlapping 
applications and embed by power floating. 

3. After completion of broadcasting and floating, apply trowel finish as herein 
specified.  Cure slab surface with curing compound recommended by dry shake 
hardener manufacturer.  Apply curing compound immediately after final finishing. 

3.11 CONCRETE CURING AND PROTECTION 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures.  Protect concrete from rapid moisture loss before and during finishing 
operations.  
1. The evaporation graph, Figure 1, of ACI 308 - Curing Concrete, shall be used to 

determine the evaporation rate during concrete placement.  If the rate of evaporation 
equals or exceeds 0.2 lbs/sq.ft./hr., steps shall be taken to prevent excessive 
evaporation from the surface. 

2. Start initial curing as soon as free water has disappeared from concrete surface after 
placing and finishing. 

 
a. Initial curing may be any of the methods listed herein that maintain a 

satisfactory moisture content and temperature. 
 
3. Begin final curing procedures, if they differ from initial curing, immediately 

following initial curing and before concrete has dried.  Continue curing for at least 
seven (7) days in accordance with ACI 301 procedures.  Avoid rapid drying at end of 
final curing period. 

B. Curing Methods: Perform curing of all structural concrete as herein specified. 
 

1. Provide moisture curing by following methods. 
 

a. Keep concrete surface continuously wet by covering with water. 
b. Continuous water-fog spray. 
c. Cover concrete surface with specified absorptive cover, thoroughly saturating 

cover with water and keeping continuously wet.  Place absorptive cover to 
provide coverage of concrete surfaces and edges, with 4" lap over adjacent 
absorptive covers. 
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2. Provide moisture-cover curing as follows: 
 

a. Cover concrete surfaces with moisture-retaining cover for curing concrete, 
placed in widest practicable width with sides and ends lapped at least 3" and 
sealed by waterproof tape or adhesive.  Immediately repair any holes or tears 
during the curing period using cover material and waterproof tape. 

C. Provide curing and sealing compound to pavement, walks, and curbs only, as follows: 
 

1. Apply specified curing and sealing compound to concrete slabs as soon as final 
finishing operations are complete (within 2 hours) and after surface water sheen has 
disappeared.  Apply uniformly in continuous operation by power-spray or roller in 
accordance with manufacturer's directions.  Recoat areas subjected to heavy rainfall 
within three (3) hours after initial application.  Maintain continuity of coating and 
repair damage during the curing period. 

D. Curing Formed Surfaces: Cure formed concrete surfaces, including undersides of beams, 
supported slabs, and other similar surfaces by moist curing with forms in place for full 
curing period or until forms are removed.  If forms are removed, continue curing by 
methods specified above, as applicable. 

E. Curing Unformed Surfaces: Cure unformed surfaces, such as slabs, floor topping, and other 
flat surfaces by moist curing methods. 

 
1. Final cure concrete surfaces to receive liquid floor hardener or finish flooring by use 

of moisture-retaining cover, unless otherwise directed. 

3.12 SHORES AND SUPPORTS 

A. Comply with ACI 347 for shoring and reshoring in multistory construction, and as herein 
specified. 

B. Extend sharing from ground to roof for structures four (4) stories or less, unless otherwise 
permitted. 

C. Extend shoring at least three (3) floors under floor or roof being placed for structures over 
four (4) stories.  Shore floors directly under floor or roof being placed, so that loads from 
construction above will transfer directly to these shores.  Space shoring in stories below 
this level in such a manner that no floor or member will be excessively loaded or will 
induce tensile stress in concrete members where no reinforcing steel is provided. Extend 
shores beyond minimums to ensure proper distribution of loads throughout structure. 

D. Remove shores and reshore in a planned sequence to avoid damage to partially cured 
concrete.  Locate and provide adequate reshoring to safely support work without excessive 
stress or deflection. 

 
1. Keep reshores in place a minimum of 15 days after placing the upper tier, and longer 

if required, until concrete has attained its required 28-day strength and heavy loads 
due to construction operations have been removed. 
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3.13 REMOVAL OF FORMS 

A. Formwork not supporting weight of concrete, such as sides of beams, walls, columns, and 
similar parts of the work, may be removed after cumulatively curing at not less than 50 deg 
F (10 deg C) for five (5) days after placing concrete, provided concrete is sufficiently hard 
to not be damaged by form removal operations, and provided curing and protection 
operations are maintained. 

B. Formwork supporting weight of concrete, such as beam soffits, joists, slabs, and other 
structural elements, may not be removed in less than 14 days or until concrete has attained 
at least 75 percent of design minimum compressive strength at 28 days.  Determine 
potential compressive strength of in-place concrete by testing field-cured specimens’ 
representative of concrete location or members.  Lab cured cylinders will not be 
considered. 

C. Form facing material may be removed five (5) days after placement, only if shores and 
other vertical supports have been arranged to permit removal of form facing material 
without loosening or disturbing shores and supports. 

 

3.14 RE-USE OF FORMS 

A. Clean and repair surfaces of forms to be re-used in work.  Split, frayed, delaminated, or 
otherwise damaged form facing material will not be acceptable for exposed surfaces.  
Apply new form coating compound as specified for new form work. 

B. When forms are extended for successive concrete placement, thoroughly clean surfaces, 
remove fins and laitance, and tighten forms to close joints.  Align and secure joints to avoid 
offsets. Do not use "patched" forms for exposed concrete surfaces, except as acceptable to 
Engineer. 

3.15 MISCELLANEOUS CONCRETE ITEMS 

A. Filling-In:  Fill-in holes and openings left in concrete structures for passage of work by 
other trades, unless otherwise shown or directed, after work of other trades is in place. Mix, 
place, and cure concrete as herein specified, to blend with in-place construction. Provide 
other miscellaneous concrete filling shown or required to complete work. 

B. Curbs:  Provide monolithic finish to interior curbs by stripping forms while concrete is still 
green and steel-troweling surfaces to a hard, dense finish with corners, intersections, and 
terminations slightly rounded. 

C. Equipment Bases and Foundations: Provide machine and equipment bases and foundations, 
as shown on drawings.  Set anchor bolts for machines and equipment with template at 
correct elevations, complying with certified diagrams or templates of manufacturer 
furnishing machines and equipment. 

 
1. Grout base plates and foundations as indicated, using specified non-shrink grout. Use 

non-metallic grout for exposed conditions, unless otherwise indicated. 
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D. Steel Pan Stairs: Provide concrete filling for steel pan stair treads and landings and 
associated items.  Cast-in safety inserts and accessories as shown on drawings.  Screed, 
tamp, and finish concrete surfaces as scheduled.  Cure concrete as herein specified.  

E. Reinforced Masonry: Provide concrete grout conforming to ASTM C476 for reinforced 
masonry lintels and bond beams were indicated on drawings and as scheduled.  Maintain 
accurate location of reinforcing steel during concrete placement. 

3.16 CONCRETE SURFACE REPAIRS 

A. Patching Defective Areas: Repair and patch defective areas with cement mortar 
immediately after removal of forms, when acceptable to Engineer. 

 
1. Saw-cut out honeycomb, rock pockets, voids over 1/4" in any dimension, down to 

solid concrete but, in no case to a depth of less than 1.”  Make edges of cuts slightly 
undercut to the concrete surface.  Thoroughly clean, dampen with water, and 
brush-coat the area to be patched with specified bonding agent.  Place patching 
mortar after bonding compound has dried. 

2. For exposed-to-view surfaces, blend white Portland cement and standard Portland 
cement so that, when dry, patching mortar will match surrounding color.  Provide test 
areas at inconspicuous location to verify mixture and color match before proceeding 
with patching.  Compact mortar in place and strike-off slightly higher than 
surrounding surface. 

B. Repair of Formed Surfaces:  Remove and replace concrete having defective surfaces if 
defects cannot be repaired to satisfaction of Engineer.  Surface defects, as such, include 
color and texture irregularities, cracks, spalls, air bubbles, honeycomb, rock pockets; fins 
and other projections on surface; and stains and other discolorations that cannot be 
removed by cleaning.  Flush out form tie holes, fill with Portland Cement patching mortar, 
or precast cement cone plugs secured in place with bonding agent.  When other materials 
are used, apply them in accordance with manufacturer's recommendations. 

 
1. Repair concealed formed surfaces, where possible, that contain defects that affect the 

durability of concrete.  If defects cannot be repaired, remove and replace concrete. 
2. Repair of Unformed Surfaces:  Test unformed surfaces, such as monolithic slabs, for 

smoothness and verify surface plane to tolerances specified for each surface and 
finish.  Correct low and high areas as herein specified.  Test unformed surfaces 
sloped to drain for trueness of slope, in addition to smoothness using a template 
having required slope. 

3. Repair finished unformed surfaces that contain defects which affect durability of 
concrete.  Surface defects, as such, include crazing, cracks in excess of 0.01" wide or 
which penetrate to reinforcement or completely through non-reinforced sections 
regardless of width, spalling, pop-outs, honeycomb, rock pockets, and other 
objectionable conditions. 

4. Correct high areas in unformed surfaces by grinding, after concrete has cured at least 
14 days. 
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5. Correct low areas in unformed surfaces during or immediately after completion of 
surface finishing operations by cutting out low areas and replacing with fresh 
concrete.  Finish repaired areas to blend into adjacent concrete.  Proprietary patching 
compounds may be used when acceptable to Engineer. 

6. Repair defective areas, except random cracks and single holes not exceeding 1" 
diameter, by cutting out and replacing with fresh concrete.  Remove defective areas 
to sound concrete with clean, square cuts and expose reinforcing steel with at least 
3/4" clearance all around.  Dampen concrete surfaces in contact with patching 
concrete and apply bonding compound.  Mix patching concrete of same materials to 
provide concrete of same type or class as original concrete.  Place, compact, and 
finish to blend with adjacent finished concrete.  Cure in same manner as adjacent 
concrete. 

7. Repair isolated random cracks and single holes not over 1" in diameter by dry-pack 
method.  Groove top of cracks and cut-out holes to sound concrete and clean of dust, 
dirt, and loose particles.  Dampen cleaned concrete surfaces and apply bonding 
compound.  Mix dry-pack, consisting of one part Portland cement to 2-1/2 parts fine 
aggregate passing a No. 16 mesh sieve, using only enough water as required for 
handling and placing.  Place dry pack after bonding compound has dried.  Compact 
dry-pack mixture in place and finish to match adjacent concrete. Keep patched area 
continuously moist for not less than 72 hours. 

8. Perform structural repairs with prior approval of Engineer or Structural Engineer for 
method and procedure, using specified epoxy adhesive and mortar. 

9. Repair methods not specified above may be used, subject to acceptance of Engineer. 
10. Underlayment Application:  Leveling of floors for subsequent finishes may be 

achieved by use of specified underlayment material. 

3.17 THROUGH SECTION CONCRETE CRACK REPAIRS 

A. Sealing through wall or slab cracks. 
 

1. Seal cracks for a water-tight or structurally bonded repair with epoxy or chemical 
grouting procedures. 
a. The Contractor shall make proper repairs with epoxy injection or chemical 

injection with a moisture reactive hydrophilic polyurethane foam grout, as 
directed by the Engineer. 

3.18 MUD MATS 

A. Where called for on the plans or as directed by the Engineer, the Contractor shall construct 
concrete mud mats immediately after cleaning the excavation bottom, to preserve the 
bearing surface condition.  The concrete for mud mats shall be not less than 3 in. thick.  
The bottom of excavation shall be free of water, mud and loose material prior to mud mat 
placement.  See Section 310000. 

 
1. Mud mat concrete shall be cast against the side walls of all excavations to completely 

seal the bottom. 
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ADDENDUM 
EXAMPLE FORM A 

 
CONCRETE SUPPLIER: ________________________________________________________ 
 
PROJECT: _______________________________ CONTRACTOR: _____________________ 
 
MIXTURE ID: ___________________ SPECIFIED f'c:___________________PSI 
 
MATERIAL     MIXTURE PROPORTIONS lbs-mass/cu.yd. (pcy) 
 
1.0 Cement Type___________  Source: ___________________________________ 
 
  Sp. Gr._____________ _______________pcy  ___________cu. ft. 
 
1.1 Other Cementitious Materials: _________________ Class:__________  Source:________ 
 
  Sp. Gr.____________ _______________pcy  ___________cu. ft. 
 
2.0 Aggregate (No. 1)  Type: ___________________  Size:__________  
Source:________ 
 
  SSD Sp. Gr.____________ _______________pcy  ___________ cu. ft. 
 
  Dry Rodded Unit Wt.: __________pcf 
  
 Alternate (No. 1) Lightweight Aggregate   Type: _________ Size:_______Source:_____ 
 
  Sp. Gr. Factor ________ over dry pcy  ____________ cu. ft. 
 
  Loose Unit Wt.__________pcf Estimated Wet ______________pcf 
 
2.1 Aggregate (No. 2)  Type:_____________   Size:___________  Source:_____________  
 
  SSD Sp. Gr._________ ______________pcy  _____________cu. ft. 
 
  Dry Rodded Unit Wt.: _____________pcf   (If Fine Sized - FM ___________) 
 
2.2 Aggregate (Nos. 3, 4, n)  Type:_________  Size:____________   Source:___________ 
 
  SSD Sp. Gr._____________  __________pcy _____________cu. ft. 
 
  Dry Rodded Unit Wt.: ____________pcf    
 
3.0 Water:  ______________gal.  ____________pcy _____________cu. ft. 
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EXAMPLE FORM A (CONTINUED) 
 
4.0 Admixtures expressed as fluid ounces/cubic yard, and estimated range 
 
 Source: ______________ Name: _________________________ Type______     _______oz 
 
 Source: ______________ Name: _________________________ Type______     _______oz 
 
 Source: ______________ Name: _________________________ Type______     _______oz 
 
       Total Admixture Liquid Vol. _______ cu. ft. 

 
(*) Note: Show volume in 4.0 if not included in cubic feet of air or water. 

 
5.0 Other Materials - fibers, color pigment or other additions 
 
  Sp. Gr.____________ _____________pcy  _____________cu. ft. 
_____________________________________________________________________________ 
 
Total Mixture Mass and Volume:  _____________pcy  _____________cu. ft. 
 
Fresh Concrete Properties    Coarse & Fine Aggregate Gradation 
 
        Percent Passing 
 
Slump _______ +/-_______ in.  Sieve Size  Aggregate No. 
 
           1       2       3       4     Combined 
Unit Weight _______ pcf   2 in.  ____  ____  ____  ____  _________ 

Air Content ______+/-_____%  1-1/2 in. ____  ____  ____  ____  _________ 

      1 in.  ____  ____  ____  ____  _________ 

      3/4 in.  ____  ____  ____  ____  _________ 

      1/2 in.  ____  ____  ____  ____  _________ 

If Trail Batch Data -    3/8 in.  ____  ____  ____  ____  _________ 

Identify Batch No. ______   No. 4  ____  ____  ____  ____  _________ 

Batch Date _______    No. 8  ____  ____  ____  ____  _________ 

Concrete Temp._________°F  No. 16  ____  ____  ____  ____  _________ 

Comp. Strength-Average ______°F  No. 30  ____  ____  ____  ____  _________ 
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EXAMPLE FORM A (CONTINUED) 
 

7 day avg. ______psi    No. 50  ____  ____  ____  ____  _________ 

28 day avg. ______psi   No. 100 ____  ____  ____  ____  _________ 

      No. 200 ____  ____  ____  ____  _________ 

 
 
 
Comments:_____________________________________________________________________ 
 
______________________________________________________________________________ 
 
 
 
 
Signature: ____________________________________ Date:__________________________ 
 
Title:  _______________________________________ 
 
Organization: ________________________________________________ 
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EXAMPLE FORM B 
 

CONCRETE SUPPLIER:________________________________________________________ 
 
MATERIAL  TRAIL BATCH NUMBER - proportions per cubic yard 
 
         1      2     3     4 
 
1.0 Cement Source: __________________________________________ 
 
 Type ____ ______lb ______lb ______lb ______lb 
 
1.1 Other Cementitious Material Sources:_________________________________________ 
 
 Type ____ ______lb ______lb ______lb ______lb 
 
2.0 Aggregate No. 1   Size_______________ Source:_____________________________ 
 
 SSD ____ ______lb ______lb ______lb ______lb 
 
 Alternate No. 1 Lightweight Aggregates Type _______ Source: _________ 
 
 Sp. Gr. Factor _______________ 
 
 Oven Dry ______lb ______lb ______lb ______lb 
 
 Wet  ______lb ______lb ______lb ______lb 
 
2.1 Aggregate No. 2   Size_______________ Source:_____________________________ 
 
 SSD ____ ______lb ______lb ______lb ______lb 
 
2.2 Aggregate Nos. 3, 4, n)    Size______________Source:_________________________ 
 
 SSD ____ ______lb ______lb ______lb ______lb 
 
3.0 Water  ______lb ______lb ______lb ______lb 
 
4.0 Admixtures Source: ______________________ 
 
_________ Type _____________   ______oz     ______oz     ______oz      _______oz 
 
_________ Type _____________   ______oz     ______oz     ______oz      _______oz 
 
_________ Type _____________   ______oz     ______oz     ______oz      _______oz 
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EXAMPLE FORM B (CONTINUED) 
 
 
5.0 Other Materials 
 
_________ Type _____________   ______lb     ______lb     ______lb      _______lb 
 
_______________________________________________________________________ 
 
Total Mass:            ______lb     ______lb     ______lb      _______lb 
 
Total Mass/cy:           ______pcy  ______pcy   ______pcy    _______pcy 
 
Relative Cubic Yard Volume: 
            ______cy    ______cy    ______cy      _______cy 
 
Water-Cementitious Material Ratio: 
 

Fresh Concrete Properties 
______________________________________________________________________ 

 
TRAIL BATCH NUMBER 

 
     ## -1  ## -2  ## -3    ## -4 
 
Slump-inches    _____  _____  _____  _____ 
 
Air-Content %   _____  _____  _____  _____ 
 
Unit Wt. pcf    _____  _____  _____  _____ 
 
Concrete Temp. °F   _____  _____  _____  _____ 
 
Compressive Strength Results (ASTM C192, C39) or Other Specified Test Requirements 
 
7 days     _____  _____  _____  _____ 
 
     _____  _____  _____  _____ 
 

      _____  _____  _____  _____ 
 
Average (7 day)   _____  _____  _____  _____ 
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EXAMPLE FORM B (CONTINUED) 
 
 
28 days    _____  _____  _____  _____ 

 
     _____  _____  _____  _____  

 
 _____  _____  _____  _____ 

 
Average (28 day)   _____  _____  _____  _____ 
 
Water-Cementitious Material Ratio: 

    _____  _____  _____  _____ 
 
 
 
Signature: _____________________________________ Date:_________________________ 
 
Title:___________________________________________ 
 
Organization: ___________________________________________________ 
 

END OF SECTION 030000 
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SECTION 129300 - SITE FURNISHINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division 1 Specifications sections, apply to work of this section. 

1.2 SUMMARY 

A. Extent and location of the site furnishings are shown on the drawings. 

B.  
1. Benches 
2. Bike Rack 

1.3 QUALITY ASSURANCE 

A. In addition to requirements of these specifications, comply with manufacturer's instructions 
and recommendations for work. 
 
Manufacturing Standards:  Provide site furnishings as complete units produced by a single 
manufacturer, including any appurtenances. 
ODOT Item 499 Concrete, General 
ODOT Item 511 Concrete for Structures 

1.4 JOB CONDITIONS 

A. Delivery, storage, and handling. 
 

1. Handle and store to prevent damage, or soiling, or breakage. 

PART 2 - PRODUCTS 

2.1 MANUFACTURER 

A. Subject to compliance with requirements, provide products of the following or Owner 
approved equal: 

 
1. Bench: 

a. Model: Plaza Bench H-4337C, 6’ Metal Frame backed bench 70.50 in., cast 
aluminum ends and legs and side arms with recycled plastic planks. 

b. Color: Frame to be powder coated black with Cedar resinwood seat and back. 
c. Manufacturer: Uline 800-295-5510. 
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2. Bike Rack: 
a. Model: 5 Loop Wave Bike Rack, model H-2544, 2-3/8” diameter, 10 gauge 

galvanized steel 
b. Color: Powdered coated black finish  
c. Manufacturer: Uline 800-295-5510. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install as per manufacturer specifications and Contract Documents. 
1. Installation is to include any saw-cutting of existing pavements, footers, excavating 

for footers, and all appurtenances required to install site furnishings as per 
manufacturer's specifications and Contract Documents. 
 

2. Locate and layout all site furnishings and obtain Architect's or Owner's acceptance 
prior to installation. 

 
3. Submit product shop drawings and color choices to Owner for approval prior to 

ordering furnishings. 
 

4. Furnishing Installation 
 
a. Bench and bike rack:  

1) assemble and surface mount to concrete pad with anchor bolts as provided 
by the manufacturer. 
 

3.2 PROTECTION: 
 Protect furnishings from other construction related activity. Wrap with plastic to protect 

finish. 

3.3 CLEAN-UP: 
 

A. Upon completion of the work all excess materials and debris which has not previously been 
cleaned up shall be removed from the site or disposed of as directed by the Architect. 

 
B. Protect work and materials from damage due to operations by other contractors, trades and 

trespassers.  Maintain protection during installation and maintenance periods. Treat, repair 
or replace damaged work as directed. 

 
 
END SECTION 129300 
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SECTION 310000 - EARTHWORK 

PART 1 - GENERAL 

1.1 SUMMARY 
  

A. The Work covered by this Section shall include all excavation, trenching and related 
work for the construction of the designated structures and pipelines, backfill and 
other incidental work. 

 
B. The Work covered by this Section consists of: 

1. making all necessary excavations for the construction of all Work; 
2. preparing subgrade for foundations, slabs, walks, and pavements; 
3. doing all pumping, fluming, and dewatering necessary to keep the trenches 

and other excavation free from water;  
4. providing for uninterrupted flow of existing drains and sewers, and the 

disposal of water from any sources during the progress of the Work; 
5. supporting and protecting all trench walls, structures, pipes, conduits, 

culverts, posts, poles, wires, fences, buildings and other public and private 
property adjacent to the Work; 

6. removing and replacing existing sewers, culverts, pipelines and bulkheads 
where necessary; 

7. removing after completion of the Work all sheeting and shoring or other soil 
support materials not necessary to support the sides of trenches; 

8. removing and disposing all surplus excavated material; 
9. doing all backfilling and grading, of compacting backfill to limits specified 

or ordered by the Engineer; 
10. restoring all property damaged as a result of the Work involved in this 

Contract. 
 

C. The Work includes transporting surplus excavated materials not needed for backfill 
at the location where the excavation is made, to other parts of the Work where filling 
is required, and disposal of all types of surplus material off the site. 

  
D. The Work includes: 

1. constructing a structure of soil or granular material in layers to a 
predetermined elevation and cross section;  

2. supporting and protecting all structures, pipes, conduits, culverts, posts, 
poles, wires, fences, buildings and other public and private property adjacent 
to the Work; 

3. placing all fill and performing rough grading; 
4. compacting fill to limits specified or ordered by the Engineer; 
5. restoring all property damaged as a result of the Work involved in this 

Contract. 
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1.2 DEFINITIONS 
 

A. Backfill:  Soil or granular materials used to fill an excavation. 
1. Initial Backfill:  Backfill placed beside and over pipe in a trench, not 

including haunches to support sides of pipe. 
2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

 
B. Bedding:  Layer placed over the excavated subgrade in a trench before laying pipe. 

 
C. Borrow:  Satisfactory soil imported for use as fill or backfill. 

 
D. Excavation:  Removal and disposal of material encountered above subgrade or 

foundation elevations. 
1. Additional Excavation:  Excavation below subgrade or foundation elevations 

as directed by Engineer. 
2. Trench:  Narrow linear excavation 
3. Unauthorized Excavation:  Excavation below subgrade or foundation 

elevations or beyond indicated dimensions without direction by Engineer.  
Unauthorized excavation, as well as remedial work directed by Engineer, 
shall be without additional compensation. 

4. Unclassified Excavation:  Excavation to subgrade elevations regardless of the 
character of surface or subsurface conditions encountered, including rock, 
soil materials and obstructions. 

 
E. Embankment:  A structure consisting of soil, granular material, shale, rock, or other 

approved material, constructed in layers to a predetermined elevation and cross-
section. 

 
F. Granular materials:  Natural aggregate, such as broken or crushed rock, gravel, or 

sand that can be readily incorporated into an 8-inch layer, and in which at least 65% 
by weight of the grains or particles are retained in a No. 200 sieve. 

 
G. Laboratory Dry Weight: The maximum laboratory dry weight shall be the weight 

provided by the laboratory when the sample is tested in accordance with ASTM D-
698 Method A, C, or D. 

 
H. Optimum Moisture:  The water content at which the maximum density is produced 

in a soil by a given compaction effort (ASTM D-698). 
 

I. Pavement Prism:  Also referred to as the zone of influence.  The area below a line 
drawn 45 degrees to the horizontal from the surface at the edge of pavement, 
sidewalk or curb.  

 
J. Pipe Embedment:  The material placed in a trench surrounding a pipe or conduit 

consisting of the foundation, bedding, haunching, and initial backfill. 
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K. Rock:  Rock material in beds, ledges, unstratified masses, and conglomerate deposits 
and boulders of rock material one (1) cu. yd. or more in volume that when tested by 
an independent geotechnical testing agency, according to ASTM D 1586, exceeds a 
standard penetration resistance of 100 blows/2 inches. 

 
L. Shale:  Laminated material, formed by the consolidation in nature of soil, having a 

finely stratified structure.  For the purpose of these specifications, the following 
bedrock types shall also be considered shale: mudstone, claystone, siltstone and hard 
clay. 

 
M. Soil:  All earth materials, organic or inorganic, which have resulted from natural 

processes such as weathering, decay, and chemical reaction. 
 

N. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, 
pavement, mechanical and electrical appurtenances, or other man-made stationary 
features constructed above or below the ground surface. 

 
O. Subgrade:  Surface or elevation remaining after completing excavation, or top 

surface of a fill or backfill immediately below subbase, drainage course, or topsoil 
materials. 

 
P. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as 

underground services within buildings. 

1.3 SUBMITTALS 
 

A. Comply with all provisions of Section 013323, Shop Drawings and Submittals. 
 

B. Product Data:  For the following: 
1. Source-locations of all materials shall be identified to the Engineer. 
2. Source quality laboratory test of all fill materials as required to show 

compliance with material specifications. 

1.4 REFERENCES 
  

A. AASHTO M 43  Standard Specification for Size of Aggregate for Road and Bridge 
Construction 

 
B. ASTM C-150  Standard Specification for Portland Cement 
 
C. ASTM C-618  Standard Specification for Fly Ash and Raw or Calcined Natural 

Pozzolan for Use as a Mineral Admixture in Portland Cement Concrete 
 
D. ASTM D-698  Standard Test Methods for Moisture-Density Relations of Soils and 

Soil-Aggregate Mixtures Using 5.5-lb (2.49-kg) Rammer and 12-in. (305-mm) Drop 
 
E. ASTM D-1586  Standard Method for Penetration Test and Split-Barrel Sampling of 

Soils 
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F. ASTM D-2487  Standard Test Method for Classification of Soils for Engineering 
Purposes 

 
G. ASTM D-2940  Standard Specification for Graded Aggregate Material for Bases or 

Subbases for Highways or Airports 
 
H. ASTM D-4253  Standard Test Method for Maximum Index Density and Unit Weight 

of Soils Using a Vibratory Table 
 
I. ASTM D-4254  Standard Test Method for Minimum Index Density and Unit Weight 

of Soils and Calculation of Relative Density 
 
J. State of Ohio - Department of Transportation - Construction and Material 

Specifications, Item 304, Aggregate Base. 
 
K. State of Ohio - Department of Transportation - Construction and Material 

Specifications, Material Detail 703.16, Suitable Materials for Embankment 
Construction. 

 
L. State of Ohio - Department of Transportation - Construction and Material 

Specifications, Material Detail 703.02.A.2, Fine Aggregate for Portland Cement 
Concrete 

1.5 QUALITY ASSURANCE 
 

A. Qualifications 
 
B. Regulatory Requirements 
 
C. Certifications 
 
D. Pre-Construction Conference 

1.6 PROJECT CONDITIONS 
 

A. Existing Conditions 
1. Existing ground elevations of the site are shown by figures and/or by contours on 

the Drawings.  The contours and elevations of the present ground are believed to 
be reasonably correct, but do not purport to be absolutely so, and, together with 
any schedule of quantities, are presented only as an approximation.  The 
Contractor shall satisfy himself, however, by actual examination on the site of 
the Work, as to the existing elevations and contours, and the amount of work 
required. 

 
B. Existing Utilities 

 
1. Do not interrupt utilities serving facilities occupied by Owner or others unless 

permitted in writing by Engineer and then only after arranging to provide 
temporary utility services according to requirements indicated. 
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2. Notify Engineer not less than two days in advance of proposed utility interruptions. 
3. Do not proceed with utility interruptions without Engineer's written permission. 
4. Contact utility-locator service for area where Project is located before excavating. 

1.7 DELIVERY, STORAGE AND HANDLING 
 

A. Deliver products to the site, store and protect under provisions of Section 016600, 
Product Handling and Protection. 

 
B. Comply with all provisions of  Section 013543, Environmental Protection. 

1.8 PROHIBITION OF EXPLOSIVES 
 

A. The use of explosives is not permitted. 

1.9 FIELD MEASUREMENTS 
 

A. The Contract Drawings may indicate locations where certain utilities, structures or 
facilities might possibly interfere with the installation of new improvements.  The 
Contractor shall dig such exploratory test pits as may be necessary to determine the 
exact location and elevation of the indicated subsurface structure and shall make 
acceptable provision for their protection, support and maintenance in operation.  The 
Engineer shall be provided advance notification when and where excavation for test pits 
will take place.  The Contractor shall provide the Engineer a record of field locations of 
all listed utilities, structures or facilities a minimum of five (5) days prior to initiating 
construction of the project.  Locations and elevations are to be provided by a Surveyor 
registered in the State of Ohio. 

PART 2 - PRODUCTS 

2.1 ONSITE BACKFILL 
 

A. Excavated soil material, capable of meeting specified compaction, and approved by the 
Engineer for use as backfill in designated locations. 

 
B. Based upon subsurface investigation, the Owner does not guarantee the onsite soils in its 

present state consists of the proper moisture content to achieve the specified compaction 
without drying or adding water. 

 
C. Unsuitable Backfill Material 

1. Onsite materials that are unsuitable for backfill, unless otherwise specifically 
shown in the Drawings, include rock or other materials greater than six (6) 
inches in their largest dimension, pavement, rubbish, debris, wood, metal, 
plastic, frozen earth, and the following soils classified per ASTM D-2487: 
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Symbol Description 
OL Organic silts and organic silty clays of low 

plasticity 
MH Inorganic silts, micaceous or diatomaceous 

fine sands or silts, elastic silts 
CH Inorganic clays of high plasticity, fat clays 
OH Organic clays of medium to high plasticity 
PT Peat, muck, and other highly organic soils 

2.2 SPECIAL BACKFILL MATERIAL (ODOT Item 304) 
 

A. Special backfill material shall meet the gradation requirements of ODOT Item 304 and 
shall consist of crushed gravel or crushed limestone in combination with natural sand or 
stone.  The aggregate shall meet the following gradation requirements: 

 
Sieve     Total Percent Passing 
2 inch       100 
1 inch      70-100 
¾ inch      50-90 
No. 4      30-60 
No. 30      9-33 
No. 200      0-15 

2.3 EMBANKMENTS 
 

A. Soils suitable for use in an embankment must conform to ODOT 703.16 and are 
restricted as follows: 
1. Maximum laboratory dry weight shall not be less than 90 pounds per cubic foot, 

except that soils having maximum dry weights of less than 100 pounds per cubic 
foot shall not be used in the top 12 inches of embankment. 

2. Soil having a liquid limit in excess of 49 are considered as unsuitable for use in an 
embankment. 

3. Silt from excavation or borrow identified as Ohio Classification A-4b shall be 
considered suitable for use in an embankment only when placed at least 3 feet 
below the surface of the subgrade. 

4. No slag, recycled Portland cement concrete or recycled asphaltic concrete products 
are suitable for use in an embankment. 

5. Do not use any suitable material that cannot be incorporated in an 8-inch lift in the 
top 2 feet of the embankment. 

6. Do not use shale, hard shale, or siltstone in the top 2 feet of embankment. 
7. Do not use materials that cannot be satisfactorily placed and compacted to a stable 

and durable condition. 
8. Material excavated in the work that contains excessive moisture is unsuitable for 

embankment construction unless dried.  Dry or aerate such material before 
incorporating in the work.  The Contractor may elect to waste this material, instead 
of drying it. 

9. Granular material Type E as specified in ODOT 703.16.C, is not allowed. 
10. No petroleum contaminated soils are suitable for use in an embankment. 
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2.4 ENGINEERED FILL 

A. Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and 
natural or crushed sand; ASTM D 2940.  The aggregate shall meet the following 
gradation requirements: 

 
Sieve     Total Percent Passing 
2 inch       100 
1½ inch      95-100 
¾ inch      70-92 
3/8 inch      50-70 
No. 4      35-55 
No. 30      12-25 
No. 200      0-8 

PART 3 - EXECUTION 

3.1 PROTECTION 
 

A. Excavation; Temporary Sheeting, Shoring, and Bracing 
1. All excavation shall be in accordance with the Occupation Safety and Health 

Administration (OSHA) regulations. 
2. The Contractor shall furnish and install adequate sheeting, shoring, and bracing to 

maintain safe working conditions, and to protect newly built work and all adjacent 
neighboring structures from damage by settlement. 

3. Bracing shall be arranged so as not to place a strain on portions of completed work 
until construction has proceeded enough to provide ample strength.  Sheeting and 
bracing may be withdrawn and removed at the time of backfilling, but the 
Contractor shall be responsible for all damage to newly built work and adjacent 
and neighboring structures. 

4. All sheeting shall be removed unless specifically authorized in writing by the 
Engineer to be left in place. 

 
B. Construction Sheeting Left in Place 

1. The Contractor shall furnish, install, and leave in place construction sheeting and 
bracing when specified or when indicated or shown on the Drawings. 

 
2. Any construction sheeting and bracing which the Contractor has placed to facilitate 

his work may be ordered in writing by the Engineer to be left in place.  The right 
of the Engineer to order sheeting and bracing left in place shall not be construed as 
creating an obligation on his part to issue such orders.  Failure of the Engineer to 
order sheeting and bracing left in place shall not relieve the Contractor of his 
responsibility under this Contract. 



 

241205  REV.  12/23/24 310000 - 8 

3.2 REPLACING, MOVING AND REPAIRING OF EXISTING UTILITIES 
 

A. The Contractor shall: 
1. replace, move, repair and maintain all utilities and all other structures encountered 

in the work 
2. coordinate and communicate with applicable utility companies 
3. repair all damage done to any of the said structures and appurtenances through his 

acts or neglect and shall keep them in repair during the life of this contract.  The 
Contractor shall in all cases leave them in as good condition as they were previous 
to the commencement of the work and to the satisfaction of the Engineer. 

3.3 DEWATERING 
 

A. Drainage and Removal of Water 
1. The Contractor shall dispose of water from the Work in a suitable manner without 

damage to adjacent property or structures. 
2. The Contractor shall, when ordered by the Engineer, construct tight bulkheads 

across trench and provide pumps suitable for the removal of any water which may 
be encountered or which may accumulate in the trenches.  Unless otherwise 
provided for in the Contract Documents, drainage water will not be permitted to 
flow through the conduit. 

3. The trench shall be kept free from sewage and storm, surface, and subsurface water 
to at least 2 feet below the bottom of the excavation. 

4. Where open water courses, ditches, or drain pipes are encountered during the 
progress of the Work, the Contractor shall provide protection and securing of the 
continuous flow in such courses or drains and shall repair any damage that may be 
done to them. 

3.4 EXCAVATION CLASSIFICATION 
 

A. All excavated materials are unclassified as defined in Article 1.3. 

3.5 GENERAL EXCAVATION 
 

A. All necessary excavation for buildings, structures, pavements, and site improvements 
shall be performed to accommodate the completion of all related Contract Work. 

 
B. The Drawings show the horizontal and the lower limits of structures.  The methods and 

equipment used by the Contractor when approaching the bottom limits of excavation 
shall be selected to provide a smooth surface and to prevent disturbing the soil below the 
bottom limits of excavation.  All soil loosened during excavation shall be removed from 
the bottom of the excavation. 

 
C. Conform to elevations and dimensions shown within a tolerance of plus or minus 0.10 

feet, and extending a sufficient distance from footings and foundations to permit placing 
and removal of concrete formwork, installation of services, other construction, and for 
inspection. 
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D. Excavation which is carried below the bottom limits of structures shall be classified as 
Unauthorized Excavation, unless said excavation below bottom limits of structures has 
been authorized by the Engineer prior to each occurrence. 

3.6 TRENCH EXCAVATION 
 

A. Excavation for trenches in which pipelines, sewers, and conduits are to be installed shall 
provide adequate space for workmen to space and joint pipe properly, but in every case 
the trench shall be kept to a minimum width.  The width of trench shall not exceed the 
limits shown on the Drawings. 

 
B. Excavation shall be to the depth necessary for placing of granular bedding material 

under the pipe as shown on the Drawings.  If over-excavation occurs, the trench bottom 
shall be filled to grade with compacted granular bedding material. 

 
C. Trenching operations shall not be performed beyond the distance that will be backfilled 

and compacted the same day. 
 
D. In general, backfilling shall begin as soon as the conduit is in approved condition to 

receive it and shall be carried to completion as rapidly as possible.  New trenching shall 
not be started when earlier trenches need backfilling or the surfaces of streets or other 
areas need to be restored to a safe and proper condition. 

3.7 EXCAVATION OF UNSUITABLE MATERIALS 
 

A. Unsuitable materials existing below the Contract bottom limits for excavation shall be 
removed as directed by the Engineer.  Such excavation shall not exceed the vertical and 
lateral limits as prescribed by the Engineer. 

 
B. Removal of unsuitable excavated material and its replacement as directed will be paid 

on basis of Contract Conditions relative to Changes in Work unless specific unit prices 
have been established for excavation of unsuitable material. 

3.8 DISPOSAL OF UNSUITABLE AND SURPLUS MATERIAL 
 

A. It shall be the responsibility of the Contractor to dispose of all surplus material that 
cannot be used in backfill or embankments at his expense outside the limits of the 
project.  Unsuitable excavated material, including rock or large boulders, shall be 
disposed of outside the limits of the project. 

 
B. Surplus material may be wasted adjacent to or incorporated in the regular construction 

only when ordered in writing by the Engineer. 

3.9 EMBANKMENT 
 

A. In making fill for embankment, the surface of the existing ground shall be cleared, 
grubbed, stripped of organic material, plowed, compacted according to the requirements 
specified in this Section, and stepped on slopes so as to enable bond or firm bearing for 
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the new fill.  The materials for these fills shall be selected of approved materials free 
from organic matter and placed in horizontal layers not exceeding eight (8) inches in 
thickness when loose, each layer being thoroughly compacted.  Materials shall not be 
placed when fill or foundation is frozen. 

 
B. Where fill is to be placed on side slopes steeper than one (1) vertical to six (6) 

horizontal, steps shall be formed into the slope before any embankment is placed.  These 
steps shall be cut at vertical intervals at no more than two (2) feet and shall have a 
horizontal dimension of not less than three (3) feet. 

 
C. As fill progress, the top shall be kept crowned or sloped for drainage.  No pavement 

shall be placed upon embankment until it meets compaction testing requirements. 
 
D. Fills that abut or contain concrete or masonry structures shall be placed with care to 

avoid undue or unbalanced loads on these structures. 
 
E. Following the completion of embankment, all slopes shall be neatly and evenly dressed 

to proper elevation, grade and dimension.  

3.10 SUBGRADE 
 

A. All soil subgrade shall be prepared in accordance with this subsection. 
 
B. Drainage 

1. The surface of the subgrade shall be maintained in a smooth condition to prevent 
ponding of water after rains to insure the thorough drainage of the subgrade 
surface at all times. 

 
C. Unsuitable Subgrade 

1. Where unsuitable subgrade or subgrade not meeting the required bearing capacity 
is encountered in cuts, due to no fault or neglect of the Contractor, in which 
satisfactory stability cannot be obtained by moisture control and compaction, the 
unstable material shall be excavated to the depth required by the Engineer. 

2. Suitable material required for the embankment to replace the undercut will be paid 
on basis of Contract Conditions relative to changes in Work. 

3. Where soft subgrade in cuts is due to the failure of the Contractor to maintain 
adequate surface drainage as required in this article,  or is due to any other 
fault or neglect of the Contractor, the unstable condition shall be corrected as 
outlined above at no expense to the Owner. 

 
D. Full Width New Pavement Construction 

1. After the surface of the subgrade has been shaped to approximate cross section 
grade, and before any pavement, base or subbase material is placed thereon, the 
subgrade shall be compacted.  When the rolling is completed, all surface 
irregularities shall be corrected and the surface of the subgrade shall be shaped as 
necessary to conform to the grade and cross section shown on the Drawings within 
the tolerance set forth in this Section and shall be so maintained until the overlying 
course is in place. 
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3.11 CONSTRUCTION WITH MOISTURE AND DENSITY CONTROL 
 

A. All backfill and embankments, except rock embankments, shall be constructed using 
moisture and density control.  All subgrade, except rock and shale in cut sections, shall 
be constructed using moisture and density control. 

 
B. Backfill, embankment and subgrade material which does not contain sufficient moisture 

to be compacted in accordance with the requirements of Article 3.17 of this Section shall 
be sprinkled with water as directed by the Engineer to bring the moisture content to 
within the range of optimum plus or minus three (3) percent.  Water shall be thoroughly 
incorporated into the material by means of discs or other approved equipment. 

 
C. Backfill, embankment and subgrade material containing excess moisture shall be dried, 

prior to installation, to a moisture content not greater than three (3) percentage points 
above optimum, except that for material within the moisture content range specified 
herein that displays pronounced elasticity or deformation under the action of loaded 
construction equipment, the moisture content shall be reduced to optimum or below if 
necessary to secure stability.  For subgrade material, these requirements for maximum 
moisture shall apply at the time of compaction of the subgrade and also at the time of 
placing pavement or subbase.  Drying of wet soil shall be expedited by the use of plows, 
discs, or by other approved methods when so ordered by the Engineer. 

3.12 PROOF ROLLING 
 

A. Proof rolling shall be performed on areas described on the Drawings or as directed by 
the Engineer. 

 
B. Proof rolling equipment shall consist of a single unit, tandem axle dump truck capable of 

being loaded to 30,000 pound axle load with a gross vehicle weight of 60,000 pounds.  
Tire pressure shall be maintained at 90 psi.  Loading shall be verified by a certified 
weight slip. 

 
C. Procedure 

1. The designated areas of subgrade, prior to the placing of the overlying course, shall 
be compacted to requirement of this Section.  The Contractor shall be responsible 
for performing a minimum of two (2) proof rollings of the subgrade, as directed by 
the Engineer, prior to paving.  The first proof rolling shall be performed after the 
installation of underground improvements and rough grading has been completed.  
After fine grading and just prior to paving, the subgrade shall be proof rolled 
again.  The proof roller shall operate in a systematic manner so that the number of 
coverages over all areas can be readily determined and recorded.  Maximum 
spacing shall not exceed six (6) feet. 

2. Moisture content of the subgrade at the time of proof rolling shall conform to the 
requirements of this Section. 

3. The equipment shall be operated at the speed directed, but in no case shall the 
speed exceed five (5) miles per hour, and the normal operating speed shall not be 
less than two (2) miles per hour. 
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4. Where the operation of the proof roller shows the subgrade to be unstable or to 
have non-uniform stability, the Contractor shall correct the unstable areas so that 
the stability of the subgrade will be uniform and satisfactory.  The subgrade shall 
then be checked for conformance to the plan lines and any irregularities of the 
surface caused by operation of the proof roller shall be corrected and the subgrade 
shall be shaped to the plan lines within the tolerances specified in this Section. 

5. The proof roll is a subjective test and does not relieve the Contractor of his 
responsibility under the Contract to provide an acceptable subgrade. 

6. If the subgrade fails due to the Contractor using it as a haul road or due to his 
negligence, the subgrade shall be repaired, retested, and proof rolled again at no 
additional cost to the Owner. 

3.13 COMPACTION REQUIREMENTS 
 

A. The bottom of excavations upon which concrete foundations or structures are to be 
placed shall be compacted so as to obtain 100% of maximum dry density per ASTM D-
698 in the top twelve (12) inches.  

 
B. The top twelve (12) inches of stripped original subgrade and final subgrade shall be 

compacted to not less than 100% of maximum dry density per ASTM D-698. 
1. Subgrade under new, proposed, or future pavement shall be compacted 18 inches 

beyond the edge of pavement, paved shoulders or paved medians. 
 
C. Compaction of subgrade for sidewalks (regardless of paving material) shall be 100% of 

maximum dry density per ASTM D-698 in the top six (6) inches. 
 
D. Compaction of non-paved areas shall be 90% of maximum dry density per ASTM 

D-698. 
 
E. Aggregate pipe embedment and aggregate backfill around structures shall be compacted 

to not less than 100% of maximum dry density per ASTM D-4253 and ASTM D-4254. 
 
F. Final backfill shall be compacted to not less than 100% of maximum dry density per 

ASTM D-698. 
 
G. Fill placed within the interior of structures shall be compacted to not less than 100% of 

maximum dry density per ASTM D-698. 
 
H. Embankment shall be placed and compacted in layers until the density is not less than 

the percentage of maximum dry density indicated in the following table determined by 
ASTM D-698. 
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EMBANKMENT SOIL COMPACTION REQUIREMENTS 

 Minimum Compaction 
Maximum Laboratory Requirements 
Dry Weight Percent Laboratory 
Pounds/Cubic Foot Maximum 
90-104.9 102 
105-119.9 100 
120 and more 98 

 
I. Test Sections 

1. If it is determined by the Engineer that the composition of the material is such that 
it cannot be tested for density using a nuclear densometer or other methods; or 
where, in the opinion of the Engineer, in-place compaction testing is not feasible; 
and if approved by the Engineer, the Contractor may construct a test section to 
demonstrate acceptable compactive effort in lieu of in-place compaction testing.  
Test sections shall be constructed at no additional cost to the Owner. 

2. The test section shall be completed by repeatedly compacting the material until no 
further density is achieved.  This value shall be the Minimum Test Section Density 
(MTSD).  The compaction equipment used to complete the test section shall be of 
suitable size to compact the material and shall be the same equipment used to 
compact the in-place material. 

3. The test section shall be constructed with moisture density control as specified in 
this Section. 

4. The material shall be compacted to at least 98% of the MTSD. 
5. Each lift of in-place fill or backfill shall be densified using a compactive effort 

equal to or greater than the effort applied to achieve the MTSD; i.e., if six passes 
were required to achieve MTSD, then each lift of material shall be compacted 
using six or more passes. 

6. Construct a new test section when, in the opinion of the Engineer, the fill or 
backfill material has changed character or when the supporting material has 
changed character. 

3.14 GRADING 
 

A. Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply 
with compaction requirements and grade to cross sections, lines, and elevations 
indicated. 
1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required 

surface tolerances. 
 

B. Site Grading 
1. Slope grades to direct water away from buildings and to prevent ponding.  

Finish subgrades to required elevations within the following tolerances: 
a. Lawn or unpaved areas shall be graded to plus or minus 1 inch. 

 
END OF SECTION 310000 
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SECTION 321400 – UNIT PAVING  

PART 1 - GENERAL 

1.1 SUMMARY 

A. Installation of pavers shall be to the extent shown on the Contract Drawings and shall 
include supplying all pavers, (polymer) joint sand, sand setting bed, bases, edging 
materials and the incorporation of these materials into the work as specified. 
 
1. Clay pavers 
2. Permeable concrete pavers 

B. Installing edging materials for paver areas. 

C. Preparing subbase to receive base course materials. 

D. Placing and compacting base course materials. 

E. Adjust to grade all existing catch basins and other utility structures. 

1.2 SUBMITTALS 

A. Product Data: For the following: 

1. Pavers 
a. Submit shop drawings 
b. Samples of pavers for verification of style and color. 
c. Manufacturer’s catalog product data, installation instructions, and material 

safety data sheets. 
 

2. Joint material 
a. Shop drawings 
b. Sample of joint material for verification and color of product. 
c. For permeable joint material, submit test results from an independent testing 

laboratory for sieve analysis, including washed gradations per ASTM C 136 
and for void space percentage per ASTM C 29. 

 
3. For setting bed, base, and subbase aggregate 

a. Submit one pound samples of each. 
b. For permeable pavers, submit test results from an independent testing 

laboratory for sieve analysis per ASTM C 136. 
 

4. Provide a minimum 9’ x 9’ mock-up of each required paving pattern for the 
Owner’s Representative approval, to insure desired appearance.  The mock-up 
shall include paver color and shapes as they will be used on the work.  Once the 
mock-up has been approved, then this shall become the standard for the remainder 
of the work.  If the mock-up is not acceptable, additional mock-ups shall be 
provided until approved, at no additional cost to the Owner. 
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a. Installers using mechanical installing equipment shall install sufficient pavers 
as determined by the Owner’s Representative to clearly indicate blending of 
paver colors is acceptable and “checker boarding” is not apparent.  The mock-
up shall conform to all other requirements for hand installation listed above.   

b. The mock-up shall be used to determine is any changes are required to the 
paver area dimensions as shown on the drawings. 

c. The mock-up shall be kept onsite until permission is received from the 
Owner’s Representative to remove it.  Pavers placed for the work shall not be 
used as a mock-up. 

1.3 QUALITY ASSURANCE 

A. Single Source Responsibility:  Obtain each type of unit paver, joint material, and setting 
material from one source with resources to provide materials and products of consistent 
quality in appearance and physical properties. 

B. Installer Qualifications:  An experienced installer who has completed unit paver 
installations similar in material, design, and extent to that indicated for this project and 
whose work has resulted in construction with a record of successful in-service 
performance. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Protect pavers and aggregate during storage and construction against soiling or 
contamination from earth and other materials.  

B. Cover pavers with plastic or use other packaging materials that will prevent rust marks 
from steel strapping.  

1.5 PROJECT CONDITIONS 

A. Cold-Weather Protection:  Do not use frozen materials or materials mixed or coated 
with ice or frost.  Do not build on frozen subgrade or setting beds.  Remove and replace 
unit paver work damaged by frost or freezing. 

B. Field measurements:  Pavers may vary in size depending on the manufacturer supplying 
the pavers.  Therefore, it shall be the responsibility of the contractor to coordinate the 
exact dimensions of pavers to be installed (including allowable tolerances) with 
dimensions for paver areas indicated on drawings prior to the installation of any poured 
concrete.  The contractor shall make modifications to paver area dimensions to 
eliminate as much cutting of pavers as possible.  The owner’s representative shall 
approve any changes in dimensions.  
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PART 2 - PRODUCTS 
 

2.1 CLAY PAVERS 

A. Physical Requirements 

1. Meet Brick Industry Association for the type of brick specified. 
a. Light traffic and pedestrian clay pavers shall be pavers conforming to 

ASTM C-902, Class SX, Type I, Application PX.   
1) The average compressive strength of five test samples shall be 8,000 

PSI with no individual unit less than 7,000 PSI. 
2) The average cold water absorption of five test samples shall not be 

greater than 8% with no individual unit greater than 11%. 
3) The average saturation coefficient of five test samples shall not be 

greater than 0.78 with no individual unit greater than 0.80. 
4) The abrasion index shall not exceed 0.11. 
5) Chipping requirements are a maximum of 1/4” for edge pavers and 

3/8” for corner pavers. 
6) Pavers shall be 2 ¼” x 4” x 8”. 
7) Pavers shall be provided with spacer ribs (lugged) and beveled. 

b. Brick pavers shall be as manufactured by Pine Hall Brick Co., Inc., Winston 
Salem, North Carolina as supplied by the Hamilton Parker Company, 
Delaware, Ohio 740-363-1196; or approved equal.  Paver color shall be 
English Edge Red full range to match existing town square pavers. 

B. Aggregate base shall conform to ODOT Item 304. 

C. Concrete base shall conform to ODOT Item 305. 

D. Setting bed shall conform to ODOT Item 703.02. 
 

1. Limestone screenings are not permitted. 
 

E. Sand for joints shall be Polymeric jointing sand. 
 

1. Sand shall conform to ASTM C 144, a mixture of graded sand and binder.  
Owner’s representative shall choose color. 

F. Aluminum Paver Edging 
 
1. Paver edging shall be 3/16” thick by 2 ¼” high by 1-5/8” wide “L-shaped” 

aluminum Structuredge Paver Restraint with natural mill finish as manufactured 
by Permaloc Corp., Holland, MI (800) 356-9660, or approved equal. 
 

2. All sections shall have aluminum sliding connectors, edging shall be fastened to 
concrete base with RAMSET/HILTI 1” non-corrosive nails. 

2.4 PERMEABLE CONCRETE PAVERS 
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A. Concrete permeable pavers shall conform to ASTM C 936, standard specification for 
interlocking concrete paving units. 
1. The average compressive strength shall be 8,000 PSI with no individual unit 

under 7,200 PSI. 
2. Average absorption shall be 5% with no unit greater than 7% when tested 

according to ASTM C 140. 
3. Resistance to 50 freeze thaw cycles, when tested according to ASTM C 1645, 

with no breakage greater than 1.0% loss in dry weight of any individual unit.  
This test shall not be conducted more than 12 months prior to delivery of the 
units. 

4. Pigments shall conform to ASTM C 979. 
5. Maximum allowable breakage of product is 5%. 

 

B.  Permeable concrete pavers shall Eco-Optiloc to be maufactured by Unilock, Inc., 12560 
Sheets Road, 330-937-4000, Rittman, Ohio 44270, and shall be 9-7/8” x 9-7/8” x 3-
1/8”, classic finish, color to be natural to be approved by the City. 
 

C. Aggregate Sub Base for Permeable Pavers 

1. Aggregate sub base shall be crushed limestone or crushed gravel. 
 
2. Aggregate sub base shall conform to AASHTO M43 gradation for Size 2 as listed 

below: 
Sieve Size % Passing 
3" 100 
2-1/2” 90 - 100 
2” 35 - 70 
1-1/2” 0 - 15 
3/4” 0 - 5 

 
3. Physical Properties 

a. Shale shall not exceed 5 percent. 
b. Loss, sodium sulfate soundness test, shall not exceed 5 percent. 

 
D. Aggregate Base for Permeable Pavers 

1. Aggregate base shall be washed crushed limestone or washed crushed gravel. 
2. Aggregate base shall conform to AASHTO M43 gradation for Size 57 as listed 

below: 
 

Sieve Size % Passing 
1-1/2" 100 
1" 95 - 100 
1/2" 25 - 60 
No. 4 0 - 10 
No. 8 0 - 5 
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3. Physical Properties 

a. Shale shall not exceed 5 percent. 
b. Loss, sodium sulfate soundness test, shall not exceed 5 percent. 

E. Geotextile fabric shall conform to ODOT item 712.09, type D. 
 

F. Concrete edge restraint shall conform to ODOT item 609. 

PART 3 – EXECUTION 

3.1 EXAMINATION 

A.  Examine areas indicated to receive paving, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance. 
Proceed with installation only after unsatisfactory conditions have been corrected.  

3.2  PREPARATION FOR PLACING CLAY AND CONCRETE PAVERS ON 
CONCRETE SURFACES 

A. Remove substances from concrete substrates that could impair bond, including curing 
and sealing compounds, form oil, and laitance. 

B. Vacuum concrete substrates to remove dirt, dust, debris, and loose particles. 

3.3 INSTALLATION OF CLAY AND CONCRETE PAVERS  

A. Place uncompacted bedding sand over base to a thickness so that after the pavers are 
placed and vibrated the bedding material shall be at the thickness shown on the plans 
and details.  

B. Do not use unit pavers with chips, cracks, voids, discolorations, and other defects that 
might be visible or cause staining in finished work.  

C. Mix pavers from several pallets or cubes, as they are placed, to produce uniform blend 
of colors and textures. 

D. Cut unit pavers with motor-driven masonry saw equipment to provide lean, sharp, 
unchipped edges.  Cut units to provide pattern indicated and to fit adjoining work 
neatly.  Use full units without cutting where possible. Hammer cutting is not 
acceptable.  

 

E. Place pavers carefully by hand in straight courses, maintaining accurate alignment and 
uniform top surface.  Protect newly laid pavers with plywood panels on which workers 
can stand.  Advance protective panels as work progresses, but maintain protection in 
areas subject to continued movement of materials and equipment to avoid creating 
depressions or disrupting alignment of pavers.  
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F. Joints:  Place unit pavers with hand-tight joints, not to exceed 1/8-inch, in pattern 
shown on plans. Joints shall run in straight and continuous lines and shall not be offset 
by more than 1/8-inch. 

G. Vibrating of pavers shall be accomplished with three (3) or more passes with a 
vibratory compactor; the first pass shall be made with the surface of the laid pavers 
brushed clean and joints open. Pavers shall be vibrated into bedding sand with a plate 
type soil compactor capable of 3,500 to 5,000 lbs. centrifugal compaction force and 
with a plate surface area of not less than 2.5 square feet. Use a rubber mat to prevent 
scuffing. 

H. The remaining passes with the vibrator shall be accompanied with simultaneous 
brushing of joint sand into the joints. 

1. Temperature shall remain above freezing during joint sand installation.  Vehicles 
shall not drive on the pavers for a minimum of 48 hours after installation. 

2. Spread polymeric sand uniformly over dry paver surface, using a push broom, so 
as to fill the joints completely, down to their full depth.  Repeat until joints are 
completely packed, or at least 1/8” below the top of the pavers. 

3. Remove all sand residue from surfaces with a leaf blower.  Keep the leaf blower 
at a distance so as to not disturb the filled joints.  Surfaces must be free of the 
polymeric sand product. 

4. Spray 200 SF of surface at a time on a shower setting, starting at the bottom of a 
slope.  Wet each section for approximately 30 seconds without displacing the 
sand.  Stop for a few seconds and then wet the same section again for about 30 
seconds to ensure the joints are completely wet.  After joints are saturated to a 
minimum of 1 ½” depth, move on to the next section.  Avoid excess flooding of 
the surface. 

I. Finished surfaces shall not vary from true lines, levels, or grade by more than 5/16-
 inch in 3 feet when measured with a straight edge.  

J. Tops of pavers shall not vary by more than 1/8-inch from adjacent surfaces. 

K. Paver edging shall be installed as detailed with manufacturer supplied joint connectors 
 forming a smooth uninterrupted edge 

L. If using concrete base, edging shall be permanently secured to the concrete base with 
RAMSET/HILTI 1” nails spaced a maximum of 12” OC. 

M. Edging shall be formed to have smooth, continuous curves as indicated on the 
 drawings. 

3.4 INSTALLATION OF PERMEABLE PAVERS 
 

A. Ensure rough grading has brought subgrade to required elevations. 
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B. Fill soft spots and hollows with additional fill. 
 
C. Level and compact subgrade to receive aggregate base material. 
 
D. The bottom of the excavation shall be scarified to alleviate compaction using a primary 

tilling operation such a Chisel Plow, Ripper or Subsoiler to a depth of 6 inches. 
 
E. Place geotextile fabric on bottom and sides of prepared subgrade.  Overlap ends and 

edges a minimum of 18” in the direction of drainage. 
 
F. Install concrete edge restraints as indicated on drawings.   
 
G. Install the permeable sub base aggregate in uniform lifts not exceeding 6” loose 

thickness and compact to at least 95% as per ASTM D4254, to depths indicated. 
 
H. Compact the sub base to elevations shown, with at least two passes in the vibratory 

mode then at least two passes in the static mode with a minimum 10-ton vibratory roller 
until there is no visible movement in the sub base.  Do not crush aggregate. 

 
I. Install the permeable base aggregate material in uniform lifts not exceeding 6” loose 

thickness over the compacted sub base aggregate and compact to at least 95% as per 
ASTM D 4524, to depths indicated. Compact the base with at least two passes in the 
vibratory mode then at least two passes in the static mode with a minimum 10-ton 
vibratory roller until there is no visible movement in the base.  Do not crush aggregate. 

 
J. Grade and compact the upper surface of the base aggregate to prevent infiltration of the 

setting bed during construction and throughout its service life. 
 
K. Pavers shall be free of foreign material before installation. 

 
L. Pavers shall be inspected for color distribution and all chipped, damaged or discolored 

pavers shall be replaced. 
 

M. The pavers shall be laid in pattern(s) as determined by the product manufacturer or in a 
herringbone pattern.  Adjust the joint pattern at the pavement edges such that cutting of 
edge pavers is minimized. 

 
N. Joints between the pavers shall be maintained according to the spacer bars and 

manufacturer’s instructions, between 1/8” and 1/4”; however, joints may need to be 
increased to 3/8” to maintain straight lines. 

 
O. Gaps at the edges of the paved area shall be filled with cut pavers. 

 
1. Units cut no smaller than one-third of a whole paver are recommended along 

edges subject to vehicular traffic. 
 

P. Cut pavers with a table mounted masonry wet saw to provide clean, sharp, unchipped 
edges. 
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1. The use of infill concrete or discontinuities in patterns is not be permitted. 
 

Q. Upon completion of cutting, the area must be swept clean of all debris to facilitate 
inspection and to ensure pavers are not damaged during compaction. 

 
R. Spread and sweep joint aggregate into joints to the top of the chamfer and the surface 

swept clean of excess bedding and joint aggregates. 
 
S. Compact the pavers into the bedding course using a low amplitude, high frequency 

plate compactor with a minimum compaction force of 4,500 lbs.  Use a rubber pad to 
protect pavers during the vibration process.  A minimum of two passes is required.  Do 
not compact within 3 feet of the unrestrained edges of the paving units.  Pavers must be 
left fully compacted at the completion of each work day. 

 
T. Excess surface bedding and joint aggregates shall be swept off when the job is 

complete. 
U. The final surface elevations shall not deviate more than 1/2”.   
 
V. The surface elevation of pavers shall be 1/8” to 1/4” above adjacent drainage inlets, 

concrete collars, or channels. 

3.5  CLEANING AND PROTECTION 
 

A. All permeable paver areas shall be protected with plastic sheeting over the entire area 
for the duration of construction.  No construction materials shall be placed or stockpiled 
on the permeable pavers. 

3.6 REPAIRING AND CLEANING 

A. Remove and replace pavers that are loose, chipped, broken, stained, or otherwise 
damaged or that do not match adjoining units.  Provide new units to match adjoining 
units and install in same manner as original units, with same joint treatment and with no 
evidence of replacement. 

END OF SECTION 321400 
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SECTION 321613.13 - CONCRETE CURBS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

1.2 DESCRIPTION OF WORK 

A. Under this section the Contractor shall furnish and construct curbing of various, designated 
types as shown or scheduled on the Drawings. 

B. This section includes preparation of the base and/or subgrade construction of curbs, other 
work and materials incidental to the construction of curbing. 

1.3 OWNER'S STANDARDS AND SPECIFICATIONS 

A. Items preceded by ODOT shall refer to the latest edition of the State of Ohio, Department 
of Transportation, Construction and Material Specifications. 

PART 2 - PRODUCTS 

2.1 CONCRETE 

A. All concrete used shall be Class C as specified in Section 030000. 

2.2 CURBING 

A. Other materials for curbing shall meet the applicable requirements of ODOT Item 609. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. All soil subgrade under curbs shall be compacted in accordance with Section 310000. 

B. All construction for curbing shall be in accordance with ODOT Item 609 for the type called 
for on the Drawings. 

END OF SECTION 321613.13  



241205  REV.  12/23/24 329200.19 - 1 

SECTION 329200.19 – SEEDING AND MULCHING 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Installation of seeded areas shall be to the extent shown on Contract Drawings and shall 
include supplying all seed, topsoil, soil conditioning materials, mulching materials and 
watering, and the incorporation of these materials into the work as specified. 

 
B. The Contractor shall place topsoil at the depths specified in those areas requiring seeding.  

Topsoil shall be furnished by the Contractor. 

1.2 SUBMITTALS 
 

A. Product Data:  For the following: 
 
  1. Provide copies of soils tests for both new topsoil (provided) and onsite topsoil for 

review and approval. This applies to all areas that require seeding, including 
reconditioned areas. 

 
  2. Provide location of properties from which topsoil is to be obtained, names and 

addresses of owners, depth to be stripped, and crops grown in the past 2 years. 
 
  3. Provide the name of the seed supplier, name and phone number, list of the seed, 

including varieties of seed, labels, and an analysis of the seed for review, 4 weeks 
prior to the start of seeding. 

 
  4. Provide soil amendments information based on soils test requirements.  
 
  5. Hydroseed mixture, mulch and application rates prior to performing the work.   

1.1 QUALITY ASSURANCE 
 

A. Any subcontracted restoration work shall be performed by a qualified firm specializing in 
landscape work.  

 
B. The Contractor shall have a soils test done at his expense and analyzed by a state approved 

testing agency.  Soil tests shall be done on both the topsoil stockpiled from the site and 
new topsoil brought to the site.  A minimum of two (2) tests shall be done.  The tests shall 
include percent organic matter, pH, Buffer pH, Phosphorus, Exchangeable Potassium, 
Calcium, Magnesium, Cation Exchange Capacity and Percent Base Saturation with 
recommendations for nitrogen, phosphate, potash, magnesium and lime based on plant type 
and use.   
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C. Seed:  All seed specified shall meet O.D.O.T. specifications as to the percentage purity, 
weed seed, and germination.  All seed shall be approved by the State of Ohio, Department 
of Agriculture, Division of Plant Industry, and shall meet the requirements of these 
specifications.   

 
D. Packaged Materials:  Deliver packaged materials in containers showing weight, analysis, 

and name of manufacturer.  Protect materials from deterioration during delivery, and while 
stored at site. 

1.4 PROJECT CONDITIONS 
 

A. Utilities:  Determine location of underground utilities and perform work in a manner which 
will avoid possible damage.  Hand excavate, as required.  Maintain grade stakes set by 
others until removal is mutually agreed upon by parties concerned. 

 
B. Excavation:  When conditions detrimental to plant growth are encountered, such as rubble 

fill, adverse drainage conditions, or obstructions, such conditions shall be rectified by the 
Contractor before planting, with approval from the Owner’s Representative. 

 
C. Soil Stabilization:  The Contractor shall provide permanent or temporary soil stabilization 

to denuded areas within fifteen (15) days after final grade is reached on any portion of the 
site.  Any such area which will not be regraded for longer than fifteen (15) days shall also 
be stabilized.  Soil stabilization includes any measures which protect the soil from the 
erosive forces of raindrop impact and flowing water.  Applications include seeding and/or 
mulching, or the use of other erosion control measures as directed by the Owner’s 
Representative.  If necessary, the Contractor shall coordinate soil stabilization practices 
with the local Soil and Water Conservation District. 

 
D. Spring-sown work shall be installed between April 1st and May 30th and Fall-sown work 

shall be installed between September 1st and October 15th.  No permanent seeding shall 
take place between May 30th and September 1st and between October 15th and April 1st. 
The dates for seeding may be changed at the discretion of the Owner’s Representative. 

PART 2 - PRODUCTS 

2.1 TOPSOIL 
 

A. Topsoil shall be furnished by the Contractor.  Stockpiled material, if any, shall be utilized 
prior to obtaining additional topsoil. 

 
B. All topsoil shall conform to the U.S. Department of Agriculture soil texturing triangle and 

shall contain between 3% to 8% organic matter and have a pH value between 6.2 and 7.0.  
Topsoil shall be loamy and not consist of more than 38% clay.  New topsoil shall be 
screened to remove clay lumps, brush, weeds, litter, roots, stumps, stones larger than ½” in 
any dimension and any other extraneous or toxic matter harmful to plant growth. 

 
New topsoil shall be obtained only from naturally well drained sites where topsoil occurs in 
a depth of not less than 4".  Do not obtain from bogs or marshes. 
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C. Soil amendments shall be added according to the soils test requirements.  Amendments can 
include, but are not limited to fertilizer, lime, compost, sand, and organic matter.  Organic 
matter shall consist of composted leaves or other approved material. 

2.2 SEED 
 

A. Seed shall be vendor mixed, delivered in original bags and shall be proportioned as 
follows: 

  
1. Maintained Lawn Seed Mix Class 3B 

 
Common Name    Proportion by Weight 
Hard Fescue     56% 
Creeping Red Fescue    34% 
Annual Ryegrass    10% 

 
2. Bio-Detention Basin Seed Mix 
 
 Common Name    Proportion by Weight 

Red Top     20% 
Creeping Bent Grass    20% 
Riverbank Wild Rye    20% 
Fox Sedge     20% 
Alkali Grass     20% 

2.3 MULCH 
 

A. Mulch shall be clean straw free of seed and weed seed. 
 
 1. Anchoring for mulch shall be an ODOT specified SS-1 at 60 gal./ton non-toxic 

 tackifier such as Hydro-stik, or equal, or by securing with a photo degradable netting. 
 
B. If hydroseeding is used, wood fiber mulching material shall be used and shall consist of 

virgin wood fibers manufactured expressly from whole wood chips and shall conform to  
the following specifications. 

 
- Moisture content    10.0% + 3.0% 
- Organic content     99.2% + 0.8% O.D. Basis 
- pH                                                   4.8 + 0.5 
- Water holding capacity, minimum          1,000 
  (grams of water per 100 grams of fiber) 

 
Wood fiber mulching material shall be processed in such a manner as to contain no growth 
or germination inhibiting factors, and must contain a biodegradable green dye to aid in 
visual metering during application.  
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PART 3 - EXECUTION 

3.1 PREPARATION - GENERAL 
 

A. Rough grading to a depth necessary to accept the specified thickness of topsoil must be 
approved prior to placing topsoil. 

 
B. Loosen subgrade, remove any stones greater than ½” in any dimension.  Remove sticks, 

roots, rubbish, and other extraneous matter.  
C. Spread topsoil to a minimum depth of 4 inches, to meet lines, grades, and elevations shown 

on plan, after light rolling and natural settlement.  Remove sticks, roots, rubbish, stones 
greater than 1/2" in any dimension, and other extraneous matter.  Topsoil shall be tilled 
thoroughly by plowing, disking, harrowing, or other approved methods.  Add specified soil 
amendments and mix thoroughly into the topsoil. 

 
D. Preparation of Unchanged Grades:  Where seed is to be planted in areas that have not been 

altered or disturbed by excavating, grading, or stripping operations, prepare soil for 
planting as follows:  Till to a depth of not less than 6 inches.  Apply soil amendments and 
initial fertilizers as specified.  Remove high areas and fill in depressions.  Till soil to a 
homogenous mixture of fine texture, free of lumps, clods, stones, roots and other 
extraneous matter.  Soils test requirements apply here as well. 

 
1. Prior to preparation of unchanged areas, remove existing grass, vegetation and turf.  

Dispose of such material outside of project limits.  Do not turn existing vegetation over 
into soil being prepared for seed. 
 
If necessary, supply and install topsoil in areas where there is no topsoil left after 
vegetation has been removed.  

 
2. Apply specified soil amendments at rates specified in the soils test and thoroughly mix 

into upper 2 inches of topsoil.  Add topsoil if existing grade has less than 4" of topsoil. 
Delay application of amendments if planting will not follow within two (2) days. 

 
E. Fine grade areas to smooth, even surface with loose, uniformly fine texture.  Roll, rake, and 

drag lawn areas, remove ridges and fill depressions, as required to meet finish grades.  
Remove sticks, roots, rubbish, stones greater than 1/2" in any dimension, and other 
extraneous matter. Limit fine grading to areas which can be planted immediately after 
grading. 

 
F. Moisten prepared areas before planting if soil is dry. Water thoroughly and allow surface 

moisture to dry before planting lawns.  Do not create a muddy soil condition. 
 

G. Restore areas to specified condition, if eroded or otherwise disturbed, after fine grading and 
prior to planting. 

3.2 SEEDING 
 

A. Do not use wet seed or seed that is moldy or otherwise damaged in transit or storage.  Seed 
shall not be sown when the ground is frozen, muddy, or when weather conditions prevent 
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proper soil preparation, interference with sowing and/or proper incorporation of seed into 
the soil. 

 
B. Sow seed using a spreader or hydroseeder.  Do not seed when wind velocity exceeds 5 

miles per hour.  Distribute seed evenly over entire area by sowing 3 lbs. per 1000 S.F. at 
right angles to each other.  Total amount to equal a minimum of 6 lbs. per 1000 S.F.  

 
 

C. For seed sown with a spreader, mulch shall be spread uniformly to form a continuous 
blanket at a rate of 100 lbs. per 1,000 S.F.  Mulch shall be 1 1/2" loose measurement over 
seeded areas and shall be anchored. 

 
D. Contractor has the option to hydroseed large lawn areas, using equipment specifically 

designed for such application.  The rate of application of wood fiber mulching materials is 
40 lbs./1,000 S.F.  Contractor shall not hydroseed within close proximity to buildings and 
structures, or when unfavorable wind conditions may blow the hydroseed material onto the 
structure. Contractor shall clean all areas not to be seeded of overspray. 

 
E. The seeded area shall be watered, as soon as the seed is applied, at the rate of 120 gallons 

per 1000 square feet.  The water shall be applied by means of a hydroseeder or a water tank 
under pressure with a nozzle that will produce a spray that will not dislodge the mulching 
material.  Cost of this watering shall be included in the cost of seeding and mulching. 

3.3 DORMANT SEEDING METHOD 
 

A. Seeding shall not take place from October 15 through November 20.  During this period 
prepare the seed bed, add the required amounts of lime and fertilizer, and other 
amendments, then mulch and anchor. 

 
B. From November 20 through April 1, when soil conditions permit, prepare the seed bed, 

lime and fertilize, apply the selected seed mixture, mulch, and anchor.  Increase the seeding 
rate by 50 percent. 

3.4 RECONDITIONING EXISTING LAWNS 
 

A. A soils test shall be required for existing lawns prior to any reconditioning.   
 
B. Recondition all existing lawn areas damaged by Contractor’s operations including storage 

of materials and equipment and movement of vehicles.  Also recondition existing lawn 
areas where minor regrading is required. 

 
C. Provide soil amendments as called for in the soils test.  

 
D. Provide new topsoil, as required, to fill low spots and meet new finish grades. 

 
E. Cultivate bare and compacted areas according to the topsoil specifications. 

 
F. Remove diseased and unsatisfactory lawn areas; do not bury into soil.  Remove topsoil 

containing foreign materials resulting from the Contractor's operations, including oil 
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drippings, stone, gravel, and other loose building materials.  
 

G. All work shall be the same as for new seeding. 
 

H. Water newly planted seed areas.  Maintenance of reconditioned lawns shall be the same as 
maintenance of new lawns. 

 
3.5 ESTABLISHMENT 
 

A. Maintain work areas as long as necessary to establish a uniformly close stand of grass over 
the entire lawn area.  A uniformly close stand of grass is defined as the seeded areas having  

  
 90%+ coverage of grass at 60 days after seeding.  90%+ coverage is defined as very little or 

no dirt showing when seeded area is viewed from directly overhead. 
 

B. Maintain lawns by watering, fertilizing, weeding, mowing, trimming, and other operations 
such as rolling, regrading and replanting as required to establish a smooth acceptable lawn. 

 
1. Mowing 

a. Mow lawn areas during the period of maintenance to a height of 2 inches 
whenever the height of the grass becomes 3 inches.  A minimum of 3 mowings 
is required during the period of maintenance.  

2. Refertilizing 
a. Distribute fertilizer on the seeded area between August 15 and October 15, 

during the period when grass is dry, and in accordance with the manufacturer’s 
recommendations.  The fertilizer shall be as specified in the soils test. 

3. Reseeding 
a. Reseed with the seed specified for the original seeding, at the rate of 4 lbs. per 

1,000 S.F. in a manner which will cause minimum disturbance to the existing 
stand of grass and at an angle of not less than 15 degrees from the direction of 
rows of prior seeding. 

4. Watering 
a. The Contractor shall keep all work areas watered daily to achieve satisfactory 

growth.  Water shall be applied at a rate of 120 gallons per 1,000 square feet.  
If water is listed as a pay item, it shall be separately paid for based on the 
actual amount of water used, measured in thousands of gallons. 

5. Any mulching which has been displaced shall be repaired immediately.  Any seed 
work which has been disturbed or damaged from the displacement of mulch shall be 
repaired prior to remulching. 

3.6 INSPECTION AND ACCEPTANCE 
 

A. When seeding work is complete and an acceptable stand of growth is attained, the 
Contractor shall request the Owner’s Representative to make an inspection to determine 
final acceptance. 

 
B. Acceptance shall be based upon achieving a vigorous uniformly stand of the specified 

grasses.  If some areas are satisfactory and some are not, acceptance may be made in 
blocks, provided they are definable or bounded by readily identified permanent surfaces, 
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structures, or other reference means.  Partial acceptance decisions may be made by the 
Owner’s Representative.  Excessive fragmentation into accepted and unaccepted areas shall 
not be allowed.  Unaccepted areas shall be maintained by the Contractor until acceptable. 

 
C. No payment shall be made until areas are accepted. 

 
D. All seeded areas shall be guaranteed for one full growing season to commence upon final 

acceptance of the areas. 
 
 
END OF SECTION 329200.19 
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SECTION 329300.23 - TREES, SHRUBS, AND GROUND COVER 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 DESCRIPTION OF WORK 
 
 A. Installation of trees, shrubs, and ground covers shall be to the extent shown on Contract 

Drawings and shall include supplying all plant material indicated on the plans, plant mix, 
soil conditioning materials, mulching materials, guying and staking, watering and the 
incorporation of these materials into the work as specified. 

1.3 QUALITY ASSURANCE 
 

A. Landscaping shall be done by a single firm specializing in landscape work. 
 
B. Ship landscape materials with certificates of inspection required by governing authorities.  

Comply with regulations applicable to landscape materials. 
 
C. All plant material shall conform to ANSI Z60.1 "American Standard for Nursery Stock"; 

and State of Ohio, Department of Transportation, "Construction and Material 
Specifications", current edition.  

 
D. All plant material shall be labeled with a securely attached waterproof tag indicating 

species and size. 
 
E. All tree trunks shall be wrapped prior to leaving the nursery to protect the trunk from injury 

during transport.  Wrapping shall stay on until planting is completed and removed after the 
tree is planted. 

 
F. All plant material shall be provided with protective covering (tarping) during transport to 

reduce desiccation. 
 
G. The Contractor shall have soils tests done at his expense by a State approved soils testing 

laboratory to determine amendments to the existing soils.  Copies of the soils tests shall be 
provided to the Owner’s Representative prior to planting the plant materials for review and 
approval. 

 
1. Soils tests shall determine percent organic matter, pH, buffer pH, available 

phosphorus, exchangeable potassium, calcium, magnesium, Cation Exchange 
Capacity (CEC), and percent base saturation with recommendations for nitrogen, 
phosphate, potash, magnesium and lime based on plant type and use. 
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H. Plants may be subject to inspection and approval by the Owner’s Representative at the 
place of growth or holding yard for conformity to specification requirements as to quality, 
size and variety. Notify Owner’s Representative prior to transport of plant material to the 
site. 

 
I. The Contractor shall hire an arborist certified by the International Society of Arboriculture 

(ISA).  The arborist shall be on site full time during tree planting operations to ensure that 
correct planting procedures are followed. 

1.4 JOB CONDITIONS 
 

A. Utilities: Determine location of underground utilities and perform work in a manner which 
will avoid possible damage.  Hand excavates as required.  Maintain grade stakes set by 
others until removal is mutually agreed upon by parties concerned. 

 
B. Excavation:  When conditions detrimental to plant growth are encountered, such as rubble 

fill, adverse drainage conditions, or obstructions, such conditions shall be rectified by the 
Contractor before planting with approval from the Owner’s Representative. 

 
C. All plants shall be guaranteed for the entire maintenance period covered by the 

Maintenance Bond. 

1.5 PRE-BID SUBSTITUTIONS 
 

A. Every reasonable effort shall be made to find the material specified by the architect. The 
landscape contractor is responsible for qualifying his/her proposal to document any plant 
suitability or availability problems.  The landscape contractor may offer substitutions to the 
landscape architect for his/her consideration.  The landscape contractor will notify the 
landscape architect if there are known diseases or insect resistant species that can be 
substituted for a selected pest-prone plant. 

PART 2 - PRODUCTS 

2.1 PLANT MATERIALS 
 

A. All plant material shall be of the quantity, size, genus, species, and variety shown, and 
conforming to ANSI Z60.1, "American Standard for Nursery Stock".  Provide healthy, 
vigorous stock, nursery grown, free of disease, insects, eggs, larvae, and defects such as 
sun-scald, injuries, abrasion or disfigurement.  

 
B. All plant material shall be of typical proportion and form for the species. 

 
C. Provide freshly dug trees and shrubs. 

 
D. Provide ground cover plants and other plant materials as specified on the drawings. 

 
E. Native perennials supplier shall be Meadow City 216-282-6911 or approved equal. 
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2.2 OTHER PRODUCTS 
 

A. Mulch shall be double shredded hardwood, free of deleterious materials.  
 
B. Soil amendments shall conform to the soils tests. 
 
C. Organic matter shall consist of composted leaves, composted sludge, or other approved 

material. Peat moss is not an acceptable material. 
 
D. Filter fabric, i.e., soil separator shall be a non-woven, heat-bonded geotextile fabric made 

of 100% polypropylene, with a weight of 3.5 oz. to 4.02 oz. per square yard a minimum 
grab strength of 100 lbs. and a water flow rate of 100 gpm/ft. 

 
E. Inorganic soil additives shall be Perlite (coarse texture), Vermiculite or approved equal. 
 
F. A water retaining, soil conditioning polymer (polyacrylamide) such as “Soil Moist”, by 

JRM Chemical or approved equal.  
 
G. Deer protection tubing, a solid tube 4” diameter, 60” tall plastic tubing. 

H. Deer protection steel welded wire fence, 60 in. 2x3 mesh in. secured with steel fence post. 

PART 3 - EXECUTION 

3.1 PLANTING PREPARATION 

A. All planting shall be done during the proper planting season for each species. Planting shall 
not be done under extreme wet, cold or dry conditions. Planting adjacent to heavily treated 
streets shall only be done in the spring. 
 

B. All fall planted B&B trees shall have a minimum diameter root ball increased in size to 
that of the minimum diameter required for the next larger caliper size.   
 

C. Deliver trees and shrubs after preparation for planting has been completed, and plant 
immediately.  If planting is delayed more than 6 hours after delivery, set plant material in 
shade, protect from weather and mechanical damage and keep roots moist by covering with 
mulch, burlap, or other acceptable means of retaining moisture.  No plants shall be stored 
more than 2 weeks unless with approval of Owner’s Representative.  Do not remove 
container grown stock from containers until planting time.  
 

D. Layout individual tree and shrub locations and areas for multiple plantings.  Stake 
locations and outline areas and secure Owner’s Representative’s approval prior to start of 
planting.  Make adjustments as directed by the Owner’s Representative.  
 

E. Planting beds shall be installed after lawn areas have been brought to finish grade and fine 
graded, but not seeded. 
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3.2 TREE PLANTING 
 

A. Excavate pits with flared sides and with bottom of pit at the same depth as the rootball.  An 
auger shall not be used to dig planting pits. 

 
B. For balled and burlapped plants and container plants, pits shall be two and one-half times 

greater in diameter than the ball and the same depth as the ball. 
 
C. Dispose of any unsuitable subsoil.  Plant mix shall consist of existing soil which is free of 

debris, sticks, rubbish and stones greater than 1", and twenty percent (20%) organic matter 
by volume.  Add amendments as per the soils test requirements.   

 
D. For balled and burlapped material, set tree ball on bottom of pit, centered, and so the flare 

of the trunk sits at the same grade as it was in the nursery, when settled.  Peel back burlap, 
cut first two rings of wire.  When set, place additional plant mix around base and sides of 
ball, and work each layer to settle plant mix and eliminate voids and air pockets.  Water 
after placing final layer of plant mix.  

 
F. For container plants, remove plant from container and loosen rootball.  Make 4 – 5 cuts ¾ 

the length of the rootball with a sharp knife.  Spread out root mass and place on bottom of 
pit, centered, so the flare of the trunk sits at the same grade as it was in the nursery when 
settled.  When set, place additional plant mix around base and sides of ball and work to 
settle plant mix and eliminate voids and air pockets.  Water thoroughly. 

 
G. Form a 3” high dish of backfill around the planting area to allow for mulching, as per 

detail. 
 
H. Provide mulch to a uniform depth of 2".  Do not touch mulch to trunk of plant. 
 
G. Guy and stake trees immediately after planting, as indicated on the drawings.  Remove 

wrapping around tree trunks.  
 
H. Install tree trunk protection PVC tubing on deciduous tree trunks per manufacturers 

installation specifications, secure with zip ties as needed. 
 
I. Install welded steel wire fence around evergreen trees, secure with metal fence posts. 

 
3.3 PLANTING BEDS 

A. Loosen subgrade of planting bed areas to a minimum depth of 12" using a culti-mulcher or 
similar equipment.  Remove stones greater than 1” in any dimension, remove sticks, 
rubbish, and any other extraneous matter.  Planting soil mixture shall be the same as plant 
mix in the tree planting section.  Remove all stones greater than 1” in any dimension in 
plant mix.  Remove sticks, rubbish and any other extraneous matter.  Soil amendments 
apply here as well. 

 
B. Spread planting soil mixture to a depth of 12" to meet line, grades, and elevations shown 

after light rolling and settlement.  Place approximately 1/2 the total amount  of planting 
soil required.  Thoroughly mix into loosened subgrade to create a transition layer, then 
place remainder of plant soil. 
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C. Set container grown stock as specified for balled and burlapped stock, except remove 
container and loosen root system.  Plants, when settled, must be set at the same elevation as 
when in the container. 

 
D. Set bare root stock on cushion of planting soil mixture.  Spread out roots without tangling 

or turning up to surface.  Cut injured roots clean; do not break roots.  Carefully work 
backfill around roots by hand, and puddle with water until plant mix layers are completely 
saturated. Plumb before backfilling and maintain plumb while working plant mix around 
roots and placing layers of soil mixture above roots.  Plants, when settled, must be set at the 
same elevation as they were in the nursery. 

 
E. Form a 3” saucer of backfill around the planting area, as per detail.  Mulch planted areas to 

a uniform depth of 2" and finish level with adjacent grades.  Do not touch mulch to trunk of 
plant. 

 
F. Space ground cover plants as indicated on the planting plan.  Dig holes large enough for 

spreading of roots, and backfill with planting soil mixture.  Eliminate air pockets. Water 
thoroughly after planting, taking care not to cover crowns of plants with wet soils.  Mulch 
areas between plants to a uniform depth of 2". 

 
G. Newly planted trees and shrubs shall be pruned in accordance with supplier’s 

recommendations.  All pruning must be done by experienced personnel. 
 
H. Where there is no irrigation installation, add soil moist granules to shrub planting holes per 

the manufacturer’s specifications. Do no add granules on top of planting bed. 

3.4 LANDSCAPE WATERING 
 

A. The Contractor shall furnish water for watering plants on a weekly basis in absence of 1 
½” rainfall.  All plant material shall be thoroughly watered throughout the period of 
establishment. 
 

B. Saturate the root zone and mulched area of each plant without causing run-off.   During the 
period from May 15 to September 15, the  Contractor shall install one Tree Gator or 
approved equal drip irrigation bag with each tree planted.  Use upright for deciduous tees 
and flat for evergreen trees.  After completion of planting trees, the Contractor shall 
remove tape from drip irrigation bags and fill with water.  Shrubs and trees too small to 
accept drip irrigation bags shall be watered by other means approved by the Owner. 

 
C. The Contractor shall water plant material at least once a week through-out the period of 

establishment, unless there has been adequate rainfall.  An average of 1-½” rainfall per 
week shall be considered adequate to suspend watering, at the Owner’s Representative’s 
direction. 

 
D. The Contractor shall conduct an inspection of the trunk surrounded by and the area beneath 

each TreeGator irrigation bag on a bi-weekly basis. If any evidence of pests or disease is 
noticed, the Owner’s Representative shall be notified in writing. 
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3.5 PERIOD OF ESTABLISHMENT 
 

A. Before final inspection, all plants shall be in place and under the care of the Contractor for 
a period of establishment.  This period shall begin immediately upon completion of the 
planting operations and shall continue until October 1st.  In no case shall it be less than one 
growing season, June 1 to October 1. 

 
B. During this period of establishment, follow all horticultural practices that will ensure the 

vigor and growth of the transplanted material.  This includes watering, remulching, 
restaking, guying and cultivating.  Weeding shall be performed either manually or by 
chemical control.  If there is evidence of deer damage, then a deer inhibitor shall be 
applied.    

 
C. On or about September 14 the Owner’s Representative will inspect the planting and supply 

the Contractor with a list of missing and dead plants and those that have died back beyond 
normal pruning lines.  Replant as required in accordance with the specifications of the 
original material.  However, plants replaced and planted in the Fall, that die before or 
during the Spring planting season, shall be replaced immediately. 

  
 
 

END OF SECTION 329300.23 
 
 



 

 

 

 

 SECTION 6 

 STANDARD SPECIFICATIONS 

 



12/19 SS.1 

STANDARD SPECIFICATIONS 

 

 

1. The "Construction and Material Specifications" of the State of Ohio Department of 

Transportation (ODOT), 2023 edition, current ODOT supplemental specifications, and 

current ODOT standard drawings shall govern work and materials which are not specified or 

modified herein or on the project Contract Drawings.  All references to "the Department" 

shall be changed to "the Owner or his Representative."  The project Contract Drawings and 

Specifications, in the event of a discrepancy, shall supersede the ODOT Specifications. 

 

The absence of an “As Per Plan” designation on some item descriptions in the proposal for 

which there are clear and controlling plan notes, specifications, or other requirements does 

not relieve the Contractor of the responsibility to read, bid and construct those particular 

items in accordance with the governing plan notes, specifications, or other requirements and 

the Contractor shall have no basis of claim based upon an “order of precedence”. 

 

 ODOT 104.02 D., 611.04, 611.12, and 611.13 shall not apply to this project. 

 

 

 

 



 

 

 

 

 SECTION 7 

 SPECIFIC PROJECT REQUIREMENTS 

 



 
 SR.1 

SPECIFIC PROJECT REQUIREMENTS 

 

 

1 - CONTACT DURING BIDDING 

 

1.1 All questions during bidding should be addressed to Rich Washington, P.L.A, at Verdantas, 

LLC, 8150 Sterling Court, Mentor, Ohio 44060, by email to CT241205@ctconsultants.com. 

 

2- INSURANCE 

 

2.1 Section SC-5.04(D) of the Supplementary Conditions shall be deleted and no "all risk 

builders risk" or "installation floater" insurance need be purchased by the Contractor.  

 

2.2 See the following Bid Set Sections for Insurance Requirements:  

A. Section 1, Instructions to Bidders, Part 10 Insurance 

B. Section 3, General Conditions, Article 5 Bonds and Insurance (EJCDC) or Article 11 

Insurance and Bonds (AIA),  whichever is used in the Bid Set 

C. Section 4, Supplemental Conditions 

 

3 - WORKING HOURS 

 

3.1 No work shall be performed between the hours of 7:30 p.m. and 7:30 a.m. nor on Saturday, 

Sunday, or legal Holidays, without written permission of the Owner. 

 

4- PROJECT COMPLETION 

 

4.1 All work including restoration and clean-up shall be completed no later than the contract 

completion date.  Failure to complete all work within the allotted time will result in 

assessment of liquidated damages.  Upon completion of all work and written notification of 

same by the Contractor, the Engineer and Owner will compile a punch list.  The punch list 

will be sent to the Contractor.  All punch list work shall be completed to the satisfaction of 

the Engineer and the Owner within 14 days after receipt of the punch list.  Failure to 

complete the punch list work within the allotted time will result in assessment of liquidated 

damages.  

 

END OF SECTION 



 

 

 

 

 SECTION 8 

 PREVAILING WAGE RATES 

       



PREVAILING WAGES 

The Contractor agrees that each individual employed by the Contractor or any Subcontractor and 
engaged in work on the project under this Contract shall be paid the prevailing wage established by the 
Ohio Department of Commerce Division of Industrial Compliance (

). This shall occur regardless of any contractual relationship which
may be said to exist between the Contractor or any Subcontractor and such individual. 

The Prevailing Wage Determination Schedule for this project is attached.  If the Contractor needs a 
wage determination for any trade not included herein,  he shall contact the Owner's Prevailing Wage 
Coordinator. 

1/15 
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Prevailing Wage Determination Cover Letter

County: -Select-
Determination Date: 
 Expiration Date: 

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO
BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the
date of the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the
contract is awarded.” The expiration date of this wage schedule is listed above for your convenience only. This wage
determination is not intended as a blanket determination to be used for all projects during this period without prior approval of
this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of the
specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and
laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior
to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code (the
basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract
regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates contained
in this schedule include the effective dates and wage rates currently on file. In cases where future effective dates are not
included in this schedule, modifications to the wage schedule will be furnished to the Prevailing Wage Coordinator appointed
by the public authority as soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage
Rates specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement
to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such
program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any
contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public
authority shall appoint one of his own employees to act as the prevailing wage coordinator for said contract. The duties of the
prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is
required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract,
the contractor shall furnish each employee not covered by a collective bargaining agreement or understanding between
employers and bona fide organizations of Labor with individual written notification of the job classification to which the
employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of
pay and the fringe payments, and the identity of the prevailing wage Coordinator appointed by the public authority. The
contractor or subcontractor shall furnish the same notification to each affected employee every time the job classification of
the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.

THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference
guidelines and forms are included in this packet to be helpful in the compliance of the Prevailing Wage law.)
wh1500
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PREVAILING WAGE THRESHOLD LEVELS 
IMPORTANT NOTICE 

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a 
public improvement, the Public Authority shall have the Ohio Department of Commerce-Division of 
Industrial Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages 
for workers employed on the public improvement. The wage determination must be included in the project 
specifications and printed on the bidding blanks where work is done by contract.  

“New” construction threshold for Building Construction: $250,000 

“Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” threshold level for Building Construction: $75,000 

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.
B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor Index

published by McGraw-Hill’s Engineering News-Record, but may not increase or decrease more than 3%
for any year.

If there are questions concerning this notification, please contact: 

Bureau of Wage and Hour Administration 
6606 Tussing Road, PO Box 4009 
Reynoldsburg, Ohio 43068-9009 

Phone: 614-644-2239 
Fax: 614-728-8639 
www.com.ohio.gov  

As of January 1, 2024: 
“New” construction that involves roads, streets, alleys, sewers, 
ditches and other works connected to road or bridge construction 
threshold level has been adjusted to: 

$98,974 

“Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” that involves roads, streets, alleys, sewers, 
ditches and other works connected to road or bridge construction 
threshold level has been adjusted to: 

$29,653 
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Prevailing Wage Contractor Responsibilities

This is a summary of prevailing wage contractors’ responsibilities. For more detailed information please refer

to Chapter 4115 of the Ohio  Revised Code

Expand All Sections

General Information

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public

funds when the total overall project cost is  fairly estimated to be more than $250,000 for new

construction or $75,000 for reconstruction, enlargement, alteration, repair, remodeling,  renovation, or

painting. 


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Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public

funds when the total overall project cost is  fairly estimated to be more than $98,974 for new

construction that involves roads, streets, alleys, sewers, ditches and other works connected to road or

bridge construction or $29,653 for reconstruction, enlargement, alteration, repair, remodeling,

renovation, or painting of a public improvement that involves roads, streets, alleys, sewers, ditches

and other works connected to road or bridge construction.

a. Thresholds are to be adjusted biennially by the Administrator of Ohio Department

of Commerce, Division of Industrial Compliance and  Labor, Bureau of Wage and

Hour Administration

b. Biennial adjustments to threshold levels are made according to the Price Deflator

for Construction Index, United States Department of  Commerce, Bureau of the Census*, but

may not increase or decrease more than 3% for any year

Penalties for violation

Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed.

Intentional Violations

If an intentional violation is determined to have occurred, the contractor is prohibited from

contracting directly or indirectly with any public authority for the construction of a public

improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any

provision" of the prevailing wage law and includes but is not limited to the following actions: 

Intentional failure to submit payroll reports as required, or knowingly submitting false or

erroneous reports.

Intentional misclassification of employees for the purpose of reducing wages.

Intentional misclassification of employees as independent contractors or as apprentices.

Intentional failure to pay the prevailing wage.

Intentional failure to comply with the allowable ratio of apprentices to skilled workers as

required by the regulations established by Ohio  Department of Commerce, Division of Industrial

Compliance and Labor, Bureau of Wage and Hour Administration.




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Intentionally employing an officer, of a contractor or subcontractor, that is known to be

prohibited from contracting, directly or indirectly,  with a public authority.

Responsibilities

A. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the Ohio

Department of Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and

Hour Administration, for the classification of work being performed.

1. Wage rate schedules include all modifications, corrections, escalations, or reductions to

wage rates issued for the project.

2. Overtime must be paid at time and one-half the employee's base hourly rate. Fringe

benefits are paid at straight time rate for all hours  including overtime.

3. Prevailing wages must be paid in full without any deduction for food, lodging,

transportation, use of tools, etc.; unless, the employee  has voluntarily consented to these

deductions in writing. The public authority and the Director of Ohio Department of

Commerce,  Division of Industrial Compliance and Labor, Bureau of Wage and Hour

Administration - must approve these deductions as fair and reasonable. Consent and

approval must be obtained before starting the project. 

B. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate

schedules.

1. Apprentices must be registered with the U.S. Department of Labor Bureau of

Apprenticeship and Training.

2. Contractors must provide the Prevailing Wage Coordinator a copy of the Apprenticeship

Agreement for each apprentice on the project.

C. Keep full and accurate payroll records available for inspection by any authorized

representative of the Ohio Department of Commerce, Division of Industrial Compliance, and

Labor, Bureau of Wage and Hour Administration or the contracting public authority, including

the Prevailing Wage Coordinator. Records should include but are not limited to:

1. Time cards, time sheets, daily work records, etc.

2. Payroll ledger\journals and canceled checks\check register.

3. Fringe benefit records must include program, address, account number, & canceled

checks.


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4. Records made in connection with the public improvement must not be removed from

the State for one year following the completion of the project.

5. Out-of-State Corporations must submit to the Ohio Secretary of State the full name and

address of their Statutory Agent in Ohio.

D. Prevailing Wage Rate Schedule must be posted on the job site where it is accessible to all

employees.

E. Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator with your

project dates to schedule reporting of your payrolls.

F. Supply the Prevailing Wage Coordinator a list of all subcontractors including the name,

address, and telephone number for each.

1. Contractors are responsible for their subcontractors’ compliance with requirements of

Chapter 4115 of the Ohio Revised Code. 

G. Before employees start work on the project, supply them with written notification of their job

classification, prevailing wage rate, fringe benefit amounts, and the name of the Prevailing Wage

Coordinator for the project. A copy of the completed signed notification should be submitted to

Prevailing Wage Coordinator.

H. Supply all subcontractors with the Prevailing Wage Rates and changes.

I. Submit certified payrolls within two (2) weeks after the initial pay period. Payrolls must include

the following information:

1. Employees’ names, addresses, and social security numbers.

a. Corporate officers/owners/partners and any salaried personnel who do physical

work on the project are considered employees. All rate and reporting requirements

are applicable to these individuals.

2. Employees’ work classification.

a. Be specific about the laborers and/or operators (Group)

b. For all apprentices, show level/year and percent of journeyman’s rate

3. Hours worked on the project for each employee.

a. The number of hours worked in each day and the total number of hours worked

each week.

4. Hourly rate for each employee.

a. The minimum rate paid must be the wage rate for the appropriate classification.

The Department’s Wage Rate Schedule sets this rate.

b. All overtime worked is to be paid at time and one-half for all hours worked more

than forty (40) per week.

1/6/25, 11:28 AM Prevailing Wage Contractor Responsibilities | Ohio Department of Commerce
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5. Where fringes are paid into a bona fide plan instead of cash, list each benefit and

amount per hour paid to program for each employee.

a. When the amount contributed to the fringe benefit plan and the total number of

hours worked by the employee on all projects for the year are documented, the

hourly amount is calculated by dividing the total contribution of the employer by

the total number of hours  worked by the employee.

b. When the amount contributed to the fringe benefit is documented but not the

total hours worked, the hourly amount is calculated by  dividing the total yearly

contribution by 2080.

6. Gross amount earned on all projects during the pay period.

7. Total deductions from employee’s wages.

8. Net amount paid.

J. The reports shall be certified by the contractor, subcontractor, or duly appointed agent stating

that the payroll is correct and complete;  and that the wage rates shown are not less than those

required by the O.R.C. 4115.

K. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of the

project.

1/6/25, 11:28 AM Prevailing Wage Contractor Responsibilities | Ohio Department of Commerce
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INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS 

General: 
Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio’s Prevailing Wage 
Law.  This form meets the reporting requirements established by Ohio Revised Code Chapter 4115.   The use of this form is not mandatory; 
employers may submit their own forms if all of the required information is included.  This form may be reproduced, or additional copies 
obtained from:  

Ohio Department of Commerce 
Division of Industrial Compliance 
Bureau of Wage and Hour Administration 
6606 Tussing Road, P.O. Box 4009 
Reynoldsburg, Ohio 43068-9009     
614-644-2239
www.com.ohio.gov

Certified Payroll Heading: 
Employer name and address: Company’s full name and address…Indicate if the company is a subcontractor. 
Subcontractor: Check and list the name of the General Contractor or Prime. 
Project: Name and location of the project, including county. 
Contracting Public Authority: Name and address of the contracting public authority… (Owner of the project).   
Week Ending: Month, day, and year for last day of reporting period. 
Payroll #: Indicates first, second, third, etc. payroll filed by the company for the project.  
Page indicator: number of pages included in the report. 
Project Number: Determined by the public authority…If there is no number leave blank. 

Payroll Information by column: 

1. Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical
labor on the project.  The Social Security number is required; the last four digits may be permitted by the public authority. Corporate
officers, partners, and salaried employees are considered employees and must be paid the prevailing rate.  Individual sole
proprietors do not have to pay themselves prevailing rate but must report their hours on the project.

2. Work Class: List classification of work performed by employee.  If unsure of work classification, consult the Ohio Department of
Commerce-Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration.  Employees working more than one
classification should have separate line entries for each classification.  Indicate what year/level for Apprentices.  Be specific when
using laborer and operator classifications; for example, Backhoe Operator or Asphalt Laborer or by “Group”.

3. Hours Worked, Day & Date:  In the first row of column 3, enter days of the company’s pay period for example; M   T   W   TH  F  S
S. The second row is for the date that corresponds with each day for the pay period.   In the employee information section, enter
the number of hours worked on the prevailing wage project and which day the hours were worked.  Separate rows are labeled for
(ST) straight time hours and (OT) overtime hours.  All hours worked after 40, must be paid at the appropriate overtime rate.

4. Project Total Hours: Total the hours entered for pay period.

5. Base Rate: Enter actual rate per hour paid to the employee.  The overtime hourly rate is time and one-half the base rate listed in the
prevailing wage schedule plus fringe benefits at straight time rate.  The prevailing wage schedule lists the base rate plus fringe
benefit amounts.  These amounts added together equal the total prevailing wage rate.  Employers must pay this total amount in one
of three ways.
1) Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for

fringe benefits.
2) Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans.
3) Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than

those listed in schedule.

6. Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours “X” base rate should equal
project gross. 

7. Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the Cash space.  If fringe benefits are paid to
approved plans as listed in the prevailing wage rate schedule, mark the space Approved Plans.  If fringe benefits are paid partially
in the base rate and partially to approved plans, mark the space Cash & Approved Plans.  List the hourly amount paid to approved
plans for each fringe.  If payments are not made on a per hour basis, calculate the hourly fringe credit by dividing the yearly
employer contribution by the lesser of:  hours actually worked in the year (these must be documented) or 2080.  Fringe benefits
include: Employer’s share of health insurance, life insurance, retirement plan, bonus/profit sharing, sick pay, holiday pay, personal
leave, vacation, and education/training programs.  If unsure of a possible fringe benefit, contact the Ohio Department of Commerce-
Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration.

8. Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs.

9. Total Gross All Jobs: Gross amount earned in the pay period for all hours worked.

10. Self-explanatory.

11. Self-explanatory.
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Classification = All, County = DELAWARE, Union = All
County Classification Effective Posted Union

 DELAWARE  Asbestos Worker 7/24/2024 7/24/2024  Asbestos Local 207
 DELAWARE  Asbestos Worker 10/30/2024 10/30/2024  Asbestos Local 50 Heat & Frost Insulators
 DELAWARE  Boilermaker 3/28/2012 3/28/2012  Boilermaker Local 85
 DELAWARE  Bricklayer 6/5/2024 6/5/2024  Bricklayer Local 23 Heavy Hwy (A)
 DELAWARE  Bricklayer 6/5/2024 6/5/2024  Bricklayer Local 23 Heavy Hwy (B)
 DELAWARE  Bricklayer 6/5/2024 6/5/2024  Bricklayer Local 23 (Columbus Tile Finisher)
 DELAWARE  Bricklayer 6/5/2024 6/5/2024  Bricklayer Local 23 (Columbus Tile Setter)
 DELAWARE  Bricklayer 6/5/2024 6/5/2024  Bricklayer Local 23 (Columbus)
 DELAWARE  Carpenter 5/8/2024 5/8/2024  Carpenter Millwright Local 1090 Columbus
 DELAWARE  Carpenter 11/1/2024 10/30/2024  Carpenter & Pile Driver Local 200
 DELAWARE  Carpenter 5/8/2024 5/8/2024  Carpenter & Piledriver SC District HevHwy
 DELAWARE  Cement 6/12/2024 6/12/2024  Cement Mason Local 132 (Columbus)
 DELAWARE  Cement Mason 5/1/2024 5/1/2024  Cement Mason Statewide HevHwy
 DELAWARE  Electrical 2/12/2025 2/12/2025  Electrical Local 683 Inside
 DELAWARE  Electrical 2/12/2025 2/12/2025  Electrical Local 683 Inside Lt Commercial South West
 DELAWARE  Voice Data Video 6/26/2024 6/26/2024  Electrical Local 683 Voice Data Video
 DELAWARE  Lineman 1/6/2025 12/31/2024  Electrical Local 71 High Tension Pipe Type Cable
 DELAWARE  Lineman 1/6/2025 12/31/2024  Electrical Local 71 Outside Utility Power
 DELAWARE  Lineman 2/9/2024 2/9/2024  Electrical Local 71 Outside (Central OH Chapter)

 DELAWARE  Lineman 1/6/2025 12/31/2024  Electrical Local 71 Underground Residential
Distribution

 DELAWARE  Voice Data Video 3/6/2024 3/6/2024  Electrical Local 71 Voice Data Video Outside
 DELAWARE  Elevator 1/1/2024 12/27/2023  Elevator Local 37
 DELAWARE  Glazier 11/1/2024 10/30/2024  Glazier Local 372
 DELAWARE  Ironworker 8/28/2024 8/28/2024  Ironworker Local 172
 DELAWARE  Laborer Group 1 5/1/2024 5/1/2024  Labor HevHwy 3
 DELAWARE  Laborer Group 1 2/5/2025 2/5/2025  Labor Local 574
 DELAWARE  Operating Engineer 6/5/2024 6/5/2024  Operating Engineers - Building Local 18 - Zone III
 DELAWARE  Operating Engineer 6/5/2024 6/5/2024  Operating Engineers - HevHwy Zone II
 DELAWARE  Drywall Finisher 5/8/2024 5/8/2024  Painter Local 1275
 DELAWARE  Painter 5/8/2024 5/8/2024  Painter Local 1275
 DELAWARE  Painter 5/8/2024 5/8/2024  Painter Local 1275 HevHwy
 DELAWARE  Painter 5/8/2024 5/8/2024  Painter Local 1275 Industrial
 DELAWARE  Painter 6/10/2015 6/10/2015  Painter Local 639
 DELAWARE  Painter 3/22/2023 3/22/2023  Painter Local 639 Zone 2 Sign
 DELAWARE  Plasterer 6/1/2024 5/29/2024  Plasterer Local 132 (Columbus)
 DELAWARE  Plumber Pipefitter 8/21/2024 8/21/2024  Plumber Pipefitter Local 189
 DELAWARE  Roofer 9/13/2023 9/13/2023  Roofer Local 86
 DELAWARE  Sheet Metal Worker 11/13/2024 11/13/2024  Sheet Metal Local 24 (Columbus)
 DELAWARE  Sprinkler Fitter 1/1/2025 12/31/2024  Sprinkler Fitter Local 669

 DELAWARE  Truck Driver 5/1/2024 5/1/2024
 Truck Driver Locals
20,40,92,92b,100,175,284,438,377,637,908,957 - Bldg
& HevHwy Class 1

 DELAWARE  Truck Driver 5/1/2024 5/1/2024
 Truck Driver Locals
20,40,92,92b,100,175,284,438,377,637,908,957 - Bldg
& HevHwy Class 2

 DELAWARE  Truck Driver 5/1/2024 5/1/2024
 Truck Driver Locals
20,40,92,92b,100,175,284,438,377,637,908,957 - Bldg
& HevHwy Class 3
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207

Change # : LCR01-2024ibLoc207

Craft : Asbestos Worker Effective Date : 07/24/2024 Last Posted : 07/24/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Asbestos
Abatement

$30.00 $10.45 $7.00 $0.65 $3.25 $0.00 $0.00 $0.00 $0.00 $51.35 $66.35

Trainee Percent

Trainee 65.15 $19.55 $10.45 $1.60 $0.65 $1.00 $0.00 $0.00 $0.00 $0.00 $33.25 $43.02

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Trainee ADAMS, ASHLAND, ASHTABULA*, ATHENS, AUGLAIZE, BROWN,

BUTLER*, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DELAWARE, ERIE*, FAIRFIELD, FAYETTE, FRANKLIN, GEAUGA,
GREENE, GUERNSEY, HAMILTON, HARDIN, HARRISON, HIGHLAND,
HOCKING, HOLMES, HURON, KNOX, LAKE, LICKING, LOGAN,
LORAIN, MADISON, MAHONING, MARION, MEDINA, MIAMI,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PORTAGE, PREBLE, RICHLAND, ROSS, SHELBY, STARK,
SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VINTON, WARREN*,
WAYNE

Special Jurisdictional Note : Ashtabula County: (post offices & townships of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson, Plymouth &
Saybrook) (townships of Andover, Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East Orwell, Hartsgrove, Kingville, Lenox,
Monroe,Morgan,New Lyme,North Kingsville, Orwell, Pierpoint, Richmond Rock Creek, Rome, Shefield, Trumbull, Wayne, Williamsfield & Windsor)

Butler County: (townships of Fairfield, Hanover, Liberty, Milford, Morgan, Oxford, Ripley, Ross, St. Clair, Union & Wayne) (Lemon & Madison)

Erie County: (post offices & townships of Berlin, Berlin Heights,Birmingham,Florence, Huron, Milan, Shinrock & Vermilion)

Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union & Washington) (Clear Creek, Franklin, Mossie, Turtle Creek & Wayne)

Details :
Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos & lead paint,all work in conjunction with the preparation of
the removal of same & all work in conjunction with the clean up after said removal.The removal of all insulation materials, whether they contain asbestos or not,
from mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the removal of all insulating materials whether they
contain asbestos or not shall be the exclusive work of the Laborers.

An Abatement Journeyman is anyone who has more than 600 hours in the Asbestos Abatement field.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 50 Heat & Frost Insulators

Change # : LCN03-2024ibAsbLoc50

Craft : Asbestos Worker Effective Date : 10/30/2024 Last Posted : 10/30/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Asbestos
Insulation
Mechanic

$38.56 $9.20 $8.85 $0.50 $0.00 $3.75 $0.00 $0.00 $0.00 $60.86 $80.14

Firestop
Technician

$38.56 $9.20 $8.85 $0.50 $0.00 $3.75 $0.00 $0.00 $0.00 $60.86 $80.14

Apprentice Percent

1st year 60.00 $23.14 $9.20 $4.52 $0.50 $0.00 $0.50 $0.00 $0.00 $0.00 $37.86 $49.42

2nd year 70.00 $26.99 $9.20 $4.52 $0.50 $0.00 $0.85 $0.00 $0.00 $0.00 $42.06 $55.56

3rd year 80.00 $30.85 $9.20 $6.76 $0.50 $0.00 $1.25 $0.00 $0.00 $0.00 $48.56 $63.98

4th year 85.00 $32.78 $9.20 $6.76 $0.50 $0.00 $1.50 $0.00 $0.00 $0.00 $50.74 $67.12

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice
4 Journeymen to 1 Apprentice thereafter

ATHENS, AUGLAIZE, BUTLER*, CHAMPAIGN, CLARK, CLINTON,
CRAWFORD, DARKE, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
GREENE, GUERNSEY, HARDIN, HOCKING, KNOX, LICKING, LOGAN,
MADISON, MARION, MIAMI, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PREBLE, ROSS, SHELBY,
UNION, VINTON, WARREN*

Special Jurisdictional Note : Township of Butler County: Townships of Lemon and Madison.
Warren County: Township of Cleer Creek, Franklin, Massie, Turtle Creek and Wayne

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 85

Change # : LCN01-2012kpLoc85

Craft : Boilermaker Effective Date : 03/28/2012 Last Posted : 03/28/2012
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Boilermaker $31.01 $6.97 $10.77 $0.35 $0.00 $3.00 $2.09 $0.00 $0.00 $54.19 $69.69

Apprentice Percent

1st 6
months

70.00 $21.71 $6.97 $0.25 $0.35 $0.00 $0.25 $2.09 $0.00 $0.00 $31.62 $42.47

2nd 6
months

72.50 $22.48 $6.97 $0.25 $0.35 $0.00 $0.25 $2.09 $0.00 $0.00 $32.39 $43.63

3rd 6
months

75.00 $23.26 $6.97 $0.25 $0.35 $0.00 $0.25 $2.09 $0.00 $0.00 $33.17 $44.80

4th 6
months

77.50 $24.03 $6.97 $10.77 $0.35 $0.00 $3.00 $2.09 $0.00 $0.00 $47.21 $59.23

5th 6
months

80.00 $24.81 $6.97 $10.77 $0.35 $0.00 $3.00 $2.09 $0.00 $0.00 $47.99 $60.39

6th 6
months

85.00 $26.36 $6.97 $10.77 $0.35 $0.00 $3.00 $2.09 $0.00 $0.00 $49.54 $62.72

7th 6
months

90.00 $27.91 $6.97 $10.77 $0.35 $0.00 $3.00 $2.09 $0.00 $0.00 $51.09 $65.04

8th 6
months

95.00 $29.46 $6.97 $10.77 $0.35 $0.00 $3.00 $2.09 $0.00 $0.00 $52.64 $67.37

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
5 Journeymen to 1 Apprentice
10 Journeymen to 2 Apprentice
15 Journeymen to 3 Apprentice

Helpers will be referred in the event that apprentices are NOT available.

ALLEN, ASHLAND, AUGLAIZE, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FULTON, HANCOCK, HARDIN, HENRY, HURON,
KNOX, LOGAN, LUCAS, MARION, MERCER, MORROW, OTTAWA,
PAULDING, PUTNAM, RICHLAND, SANDUSKY, SENECA, SHELBY,
UNION, VAN WERT, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (A)

Change # : LCN01-2024ibLoc23HevHwyA

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason
Bricklayer
Sewer
Water
Works A

$33.39 $10.00 $9.53 $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $53.45 $70.14

Apprentice Percent

1st year 70.00 $23.37 $10.00 $9.53 $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $43.43 $55.12

2nd year 80.00 $26.71 $10.00 $9.53 $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $46.77 $60.13

3rd year 90.00 $30.05 $10.00 $9.53 $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $50.11 $65.14

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy Construction, Airport Construction Or Railroad
Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste Plant, & Water Treatment Facilities, Construction.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (B)

Change # : LCN01-2024ibLoc23HevHwyB

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason
Bricklayer
Power
Plants
Tunnels
Amusement
Parks B

$34.39 $10.00 $9.52 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $54.45 $71.65

Apprentice Percent

1st year 70.00 $24.07 $10.00 $9.52 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $44.13 $56.17

2nd year 80.00 $27.51 $10.00 $9.52 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $47.57 $61.33

3rd year 90.00 $30.95 $10.00 $9.52 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $51.01 $66.49

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 2 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy Construction, Airport Construction Or Railroad
Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste Plant, & Water Treatment Facilities, Construction.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Columbus Tile Finisher)

Change # : LCN01-2024ibLoc23CbusTileFin

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Bricklayer
Tile Marble
Finisher

$30.28 $7.72 $3.24 $0.52 $0.00 $0.00 $0.00 $0.00 $0.00 $41.76 $56.90

Terrazzo
Finisher

$30.53 $7.72 $3.24 $0.52 $0.00 $0.00 $0.00 $0.00 $0.00 $42.01 $57.28

Floor
Grinder

$30.83 $7.72 $3.24 $0.52 $0.00 $0.00 $0.00 $0.00 $0.00 $42.31 $57.73

Base
Grinder

$31.03 $7.72 $3.24 $0.52 $0.00 $0.00 $0.00 $0.00 $0.00 $42.51 $58.03

Apprentice Percent

1st Year 70.00 $21.20 $7.72 $3.24 $0.52 $0.00 $0.00 $0.00 $0.00 $0.00 $32.68 $43.27

2nd Year 80.00 $24.22 $7.72 $3.24 $0.52 $0.00 $0.00 $0.00 $0.00 $0.00 $35.70 $47.82

3rd Year 90.00 $27.25 $7.72 $3.24 $0.52 $0.00 $0.00 $0.00 $0.00 $0.00 $38.73 $52.36

Apprentice
Improver

50.00 $15.14 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $15.14 $22.71

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

1-2 Journeymen to 1 Apprentice
3-5Journeymen to 2 Apprentice

Crews larger than 5: 4 Journeymen to 1 Apprentice

ATHENS, COSHOCTON, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
GUERNSEY, HOCKING, JACKSON, KNOX, LICKING, MADISON, MEIGS,
MORGAN, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, ROSS,
UNION, VINTON, WASHINGTON

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Columbus Tile Setter)

Change # : LCN01-2024ibLoc23CbusTileSet

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Bricklayer
Tile Setter

$31.97 $8.67 $7.40 $0.65 $0.00 $1.00 $0.00 $0.00 $0.00 $49.69 $65.68

Marble
Mason

$31.97 $8.67 $7.40 $0.65 $0.00 $1.00 $0.00 $0.00 $0.00 $49.69 $65.68

Terrazzo
Worker

$32.22 $8.67 $7.40 $0.65 $0.00 $1.00 $0.00 $0.00 $0.00 $49.94 $66.05

Terrazzo
Worker,
Installation

$32.22 $8.67 $7.40 $0.65 $0.00 $1.00 $0.00 $0.00 $0.00 $49.94 $66.05

Apprentice Percent

1st Year 70.00 $22.38 $8.67 $7.40 $0.65 $0.00 $1.00 $0.00 $0.00 $0.00 $40.10 $51.29

2nd Year 80.00 $25.58 $8.67 $7.40 $0.65 $0.00 $1.00 $0.00 $0.00 $0.00 $43.30 $56.08

3rd Year 90.00 $28.77 $8.67 $7.40 $0.65 $0.00 $1.00 $0.00 $0.00 $0.00 $46.49 $60.88

4th Year 95.00 $30.37 $8.67 $7.40 $0.65 $0.00 $1.00 $0.00 $0.00 $0.00 $48.09 $63.28

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 - 3 Journeyman to 1 Apprentice
4 - 8 Journeyman to 2 Apprentice
9 - 13 Journeyman to 3 Apprentice
14 - 18 Journeyman to 4 Apprentice

ATHENS, COSHOCTON, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
GUERNSEY, HOCKING, JACKSON, KNOX, LICKING, MADISON, MEIGS,
MORGAN, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, ROSS,
UNION, VINTON, WASHINGTON

Special Jurisdictional Note : Noble County: (Townships of Beaver, Buffalo, Seneca & Wayne)

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Columbus)

Change # : LCN01-2024ibLoc23Cbus

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Bricklayer $35.43 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $55.86 $73.57

Lay Out
Man

$35.93 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $56.36 $74.32

Saw Man $35.93 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $56.36 $74.32

Stone &
Cement
Mason

$35.43 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $55.86 $73.57

Pointer
Caulker
Cleaner
Block Stone

$35.43 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $55.86 $73.57

Plaster $35.43 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $55.86 $73.57

Swing
Stage
(Ground
Floors thru
23 Floors)

$36.43 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $56.86 $75.07

Swing
Stage (24th
Floors and
Above

$37.43 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $57.86 $76.57

Apprentice
Bricklayers
& Stone &

Pointer
Caulker
Cleaner

Percent

1st Year 70.00 $24.80 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $45.23 $57.63

2nd Year 80.00 $28.34 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $48.77 $62.95

3rd Year 90.00 $31.89 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $52.32 $68.26

4th Year 95.00 $33.66 $9.68 $9.04 $0.71 $0.00 $1.00 $0.00 $0.00 $0.00 $54.09 $70.92

MASON
TRAINEES

1-90 Days 50.02 $17.72 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.72 $26.58

90-365
Days

50.02 $17.72 $9.68 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $27.40 $36.26

2nd Year 55.00 $19.49 $9.68 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $29.17 $38.91

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
REQUIRED RATIO

1-2 Journeyman to 1 Apprentice
3- 6 Journeyman to 2 Apprentice
7-10 Journeyman to 3 Apprentice
1-15 Journeyman to 4 Apprentice

MASON TRAINEE REQUIRED RATIO

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

DELAWARE, FRANKLIN, MADISON, PICKAWAY, UNION

Special Jurisdictional Note :

Details :
MASON TRAINEE: duties shall be to work in all aspects of Masonry construction taking direction from the employer and the Journeyman Bricklayer & Stone Mason's working on
the job.
MASON TRAINEE may work on job site only when a registered apprentice is on job and the ratios in above table will be strictly enforced.

Above Journeyman Rate:
Brick Power Saw Pay $.50
Designated layout person $.50
Swingstage Work $1.00 at start,and additional $2.00 at 24th floor
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright Local 1090 Columbus

Change # : LCN01-2024ibLoc1090Columbus

Craft : Carpenter Effective Date : 05/08/2024 Last Posted : 05/08/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Carpenter
Millwright

$33.28 $8.20 $10.99 $0.60 $0.00 $6.76 $0.16 $0.00 $0.00 $59.99 $76.63

Apprentice Percent

1st 6
months

60.00 $19.97 $8.20 $10.99 $0.60 $0.00 $6.76 $0.16 $0.00 $0.00 $46.68 $56.66

2nd 6
months

65.00 $21.63 $8.20 $10.99 $0.60 $0.00 $6.76 $0.16 $0.00 $0.00 $48.34 $59.16

3rd 6
months

70.00 $23.30 $8.20 $10.99 $0.60 $0.00 $6.76 $0.16 $0.00 $0.00 $50.01 $61.65

4th 6
months

75.00 $24.96 $8.20 $10.99 $0.60 $0.00 $6.76 $0.16 $0.00 $0.00 $51.67 $64.15

5th 6
months

80.00 $26.62 $8.20 $10.99 $0.60 $0.00 $6.76 $0.16 $0.00 $0.00 $53.33 $66.65

6th 6
months

85.00 $28.29 $8.20 $10.99 $0.60 $0.00 $6.76 $0.16 $0.00 $0.00 $55.00 $69.14

7th 6
months

90.00 $29.95 $8.20 $10.99 $0.60 $0.00 $6.76 $0.16 $0.00 $0.00 $56.66 $71.64

8th 6
months

95.00 $31.62 $8.20 $10.99 $0.60 $0.00 $6.76 $0.16 $0.00 $0.00 $58.33 $74.13

Special Calculation Note : Other is for UBC National Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice DELAWARE, FAIRFIELD, FRANKLIN, GUERNSEY, LICKING, MADISON,

MARION, MORGAN, MUSKINGUM, NOBLE, PERRY, PICKAWAY, UNION

Special Jurisdictional Note :

Details :
The term “Millwright and Machine Erectors”’ jurisdiction shall mean the unloading, hoisting, rigging, skidding, moving, dismantling, aligning, erecting,
assembling, repairing, maintenance and adjusting of all structures, processing areas either under cover, underground or elsewhere, required to process material,
handle, manufacture or service, be it powered or receiving power manually, by steam, gas, electricity, gasoline, diesel, nuclear, solar, water, air or chemically, and
in industries such as and including, which are identified for the purpose of description, but not limited to, the following: woodworking plants; canning industries;
steel mills; coffee roasting plants; paper and pulp; cellophane; stone crushing; gravel and sand washing and handling; refineries; grain storage and handling;
asphalt plants; sewage disposal; water plants; laundries; bakeries; mixing plants; can, bottle and bag packing plants; textile mills; paint mills; breweries; milk
processing plants; power plants; aluminum processing or manufacturing plants; and amusement and entertainment fields. The installation of mechanical
equipment in atomic energy plants; installation of reactors in power plants; installation of control rods and equipment in reactors; and installation of mechanical
equipment in rocket missile bases, launchers, launching gantry, floating bases, hydraulic escape doors and any and all component parts thereto, either assembled,
semi-assembled or disassembled. The installation of, but not limited to, the following: setting-up of all engines, motors, generators, air compressors, fans, pumps,
scales, hoppers, conveyors of all types, sizes and their supports; escalators; man lifts; moving sidewalks; hosts; dumb waiters; all types of feeding machinery;
amusement devices; mechanical pin setters and spotters in bowling alleys; refrigeration equipment; and the installation of all types of equipment necessary and
required to process material either in the manufacturing or servicing. The handling and installation of pulleys, gears, sheaves, fly wheels, air and vacuum drives,
worm drives and gear drivers directly or indirectly coupled to motors, belts, chains, screws, legs, boots, guards, booth tanks, all bin valves, turn heads and
indicators, shafting, bearings, cable sprockets cutting all key seats in new and old work, troughs, chippers, filters, calendars, rolls, winders, rewinders, slitters,
cutters, wrapping machines, blowers, forging machines, rams, hydraulic or otherwise, planning, extruder, ball, dust collectors, equipment in meat packing plants,
splicing or ropes and cables. The laying-out, fabrication and installation of protection equipment including machinery guards, making and setting of templates for
machinery, fabrication of bolts, nuts, pans, dripping of holes for any equipment which the Millwrights install regardless of materials; all welding and burning
regardless of type, fabrication of all lines, hose or tubing used in lubricating machinery installed by Millwrights; grinding, cleaning, servicing and any machine
work necessary for any part of any equipment installed by the Millwrights; and the break-in and trail run of any equipment or machinery installed by the
Millwrights. It is agreed the Millwrights shall use the layout tools and optic equipment necessary to perform their work.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter & Pile Driver Local 200

Change # : LCN02-2024ibLoc200

Craft : Carpenter Effective Date : 11/01/2024 Last Posted : 10/30/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Carpenter $33.85 $8.20 $10.78 $0.60 $0.00 $2.62 $0.14 $0.00 $0.00 $56.19 $73.12

Pile Driver $33.00 $8.20 $10.78 $0.60 $0.00 $2.62 $0.14 $0.00 $0.00 $55.34 $71.84

Apprentice
paid at % of

their rate
above

Percent

1st 6 months 70.02 $23.70 $8.20 $2.00 $0.60 $0.00 $2.62 $0.14 $0.00 $0.00 $37.26 $49.11

2nd 6 months 70.02 $23.70 $8.20 $2.00 $0.60 $0.00 $2.62 $0.14 $0.00 $0.00 $37.26 $49.11

3rd 6 months 80.00 $27.08 $8.20 $8.62 $0.60 $0.00 $2.62 $0.14 $0.00 $0.00 $47.26 $60.80

4th 6 months 80.00 $27.08 $8.20 $8.62 $0.60 $0.00 $2.62 $0.14 $0.00 $0.00 $47.26 $60.80

5th 6 months 90.00 $30.47 $8.20 $9.70 $0.60 $0.00 $2.62 $0.14 $0.00 $0.00 $51.73 $66.96

6th 6 months 90.00 $30.47 $8.20 $9.70 $0.60 $0.00 $2.62 $0.14 $0.00 $0.00 $51.73 $66.96

7th 6 months 95.00 $32.16 $8.20 $10.24 $0.60 $0.00 $2.62 $0.14 $0.00 $0.00 $53.96 $70.04

8th 6 months 95.00 $32.16 $8.20 $10.24 $0.60 $0.00 $2.62 $0.14 $0.00 $0.00 $53.96 $70.04

Special Calculation Note : Other is UBC National Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice
Thereafter
2 Journeyman to 1 Apprentice

The first carpenter on the job shall be a journeyman. The second carpenter employed may be
an apprentice carpenter. After one (1) journeyman and one (1) apprentice are employed, each
employer shall employ a ratio of one (1) apprentice, when avilable, to two (2) journeyman.

DELAWARE, FAIRFIELD, FRANKLIN, GUERNSEY, LICKING, MADISON, MARION,
MUSKINGUM, MORGAN, NOBLE, PERRY, PICKAWAY, UNION

Special Jurisdictional Note :

Details :
CARPENTERS duties shall include but not limited to the milling, fashioning, joining, assembling, erecting, fastening, or dismantling of scaffolding and of material of wood, plastic,
metal, fiber, cork and composition, and all other substitute materials. The handling, cleaning, erecting, installing and dismantling of machinery, equipment and all materials used by
carpenters.
The building and setting of all concrete forms and decking, and dismantling the same; the setting of templates for anchor bolts for structural members and for machinery, and the placing,
leveling and bracing of these bolts; the making of all forms for bulkheads, figures, post, balusters and ornaments. The erection and installation of cooling towers assembled onsite. The
building of all barricades and handling of rough lumber and drywall. The installation of all required blocking and all toilet accessories, including but not limited to grab bars, napkin
dispensers and receptacles, mirrors and soap dispensers. The installation of metal studs and the welding of studs and other fastenings to receive material being applied by carpenters. The
installation of all material used in drywall construction such as plasterboard, transite and other composition boards. The installation of carpet, artificial turf, wood and Resilient floors shall
consist of and include the laying of all special designs of wood, wood block, wood composition, cork, linoleum, asphalt, mastic, plastic and rubber tile, whether nailed or laid in, or with
linoleum paste or glue compositions. The installation of garage and overhead doors. The installation of fixtures, cabinets, shelving, racks, louvers, etc. The assembling and setting of all
seats in theaters, halls, churches, schools, auditoriums, grandstands and other buildings.
Our claim of jurisdiction, therefore, extends over the following subdivisions of the trade. Carpenters and Joiners; Bridge, Dock and Wharf Carpenters, Divers, Underpinners, Timbermen
and Core Drillers; Shipwrights, Boat Builders, Ship Carpenters, Joiners and Caulkers, Cabinet Makers, Bench Hands, Stair Builders; Millmen; Wood and Resilient Floor Layers and
Finishers; Carpet Layers; Shinglers; Siders; Insulators; Acoustic and Drywall Applicators; Shorers and House Movers; Loggers; Lumber and Sawmill Workers; Furniture Workers; Reed
and Rattan Workers; Shingle Weavers; Casket and Coffin Makers; Box Makers; Railroad Carpenters; and Car Builders, regardless of material used; and all those engaged in the operation
of woodworking or other machinery required in the fashioning, milling or manufacturing of products used in the trade, or engaged as helpers to any of the above divisions or subdivisions,
and the handling, erecting and installing of material on any of the above divisions or subdivisions; burning welding, rigging and the use of any instrument or tool for layout work
incidental to the trade. When the term “Carpenter” and “Joiner” is used, it shall mean all the subdivisions of the trade.
PILEDRIVER:
Where piling is used in the construction and repair of all wharves, docks, piers, trestles, caissons, cofferdams, the erection of all sea walls and breakwaters.
The placing of all walling, bumper guards of wood or metal. The framing, boring, drilling or burning of all holes in the same, all tie and hog rods in connection with Piledrivers work.
The driving, bracing, plumbing, cutting-off and capping of all piling whether wood, steel sheeting, metal pipe piling, composite or concrete.
The heading and splicing of wood piling and the making of woodsheet piling, The welding, cutting or burning of any metal and wood piling and shoring and underpinning in connection
with Piledriver work.
The loading and unloading of all piling and other material used in connection with Piledrivers work.
The loading, unloading, erecting, framing, dismantling, moving and handling of all drivers, derrick, cranes and other piledriving equipment used in the work. Drilling in piling or drilled
in caissons where a steel liner is used.
All machinery used for handling spuds or anchors on floating equipment used in our work shall be operated by our members. Where swing lines or derricks are used, members shall be
used as watchmen.
All underwater and marine work on all bulkheads, wharves, docks, shipyards, caissons, piers, bridges, pipeline work, viaducts, marine cable and trestles, as well as salvage and
reclamation work where divers are employed. All clamming work that is done by floating derricks.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 132 (Columbus)

Change # : LCN02-2024ibLoc132Columbus

Craft : Cement Effective Date : 06/12/2024 Last Posted : 06/12/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason

$33.27 $8.25 $4.65 $0.70 $0.00 $2.50 $0.06 $0.00 $0.00 $49.43 $66.06

Apprentice Percent

1st Year 70.00 $23.29 $8.25 $4.65 $0.70 $0.00 $2.50 $0.06 $0.00 $0.00 $39.45 $51.09

2nd Year 80.00 $26.62 $8.25 $4.65 $0.70 $0.00 $2.50 $0.06 $0.00 $0.00 $42.78 $56.08

3rd Year 90.00 $29.94 $8.25 $4.65 $0.70 $0.00 $2.50 $0.06 $0.00 $0.00 $46.10 $61.07

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time. *Other is International Training.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice ASHLAND, COSHOCTON, CRAWFORD, DELAWARE, FAIRFIELD,

FAYETTE, FRANKLIN, GUERNSEY, HOCKING, KNOX, LICKING,
MADISON, MARION, MORROW, MUSKINGUM, PERRY, PICKAWAY,
RICHLAND, ROSS, UNION, VINTON, WYANDOT

Special Jurisdictional Note :

Details :
Working on swing stage, slip scaffold or window jack scaffold shall receive the following rates:
$.50 above the regular rate for heights up to fifty (50) feet above grade level
$1.00 above the regular rate for heights over fifty (50) feet above grade level
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy

Change # : LCN01-2024ibCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2024 Last Posted : 05/01/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason

$34.74 $8.80 $7.65 $0.75 $0.00 $2.25 $0.07 $0.00 $0.00 $54.26 $71.63

Apprentice Percent

1st Year 70.00 $24.32 $8.80 $7.65 $0.75 $0.00 $2.25 $0.07 $0.00 $0.00 $43.84 $56.00

2nd Year 80.00 $27.79 $8.80 $7.65 $0.75 $0.00 $2.25 $0.07 $0.00 $0.00 $47.31 $61.21

3rd Year 90.00 $31.27 $8.80 $7.65 $0.75 $0.00 $2.25 $0.07 $0.00 $0.00 $50.79 $66.42

4th Year 95.00 $33.00 $8.80 $7.65 $0.75 $0.00 $3.25 $0.07 $0.00 $0.00 $53.52 $70.02

Special Calculation Note : Other $0.07 is for International Training Fund
4th Year Apprentice Rate (95%) is only applicable to the jurisdiction of Local 404, this includes Ashtabula, Cuyahoga, Geauga, Lake, and Lorain
counties.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice
2 to 1 thereafter

ADAMS, ALLEN, ASHLAND, ASHTABULA*, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA*, DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON*, GALLIA, GEAUGA*, GREENE,
GUERNSEY, HAMILTON, HANCOCK*, HARDIN, HARRISON, HENRY*,
HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE*, LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS*,
MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM*, RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD*, WYANDOT

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site, Heavy
Construction, Airport Construction Or Railroad Construction Work, Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution
Control, Sewer Plant, Waste & Water Plant, Water Treatment Facilities Construction.

*For Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution Control, Sewer Plant, Waste & Water Plant, Water Treatment
Facility Construction work in the following Counties: Ashtabula, Cuyahoga, Fulton, Geauga, Hancock, Henry, Lake, Lucas, Putnam and Wood
Counties, those counties will use the Cement Mason Statewide Heavy Highway Exhibit B District 1 Wage Rate.

Details :
This rate replaces the previous Cement Mason Heavy Highway Statewide Rates (Exhibit A and Exhibit B rates), except for Cement Mason Statewide Heavy
Highway Exhibit B Dist 1. sks
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 683 Inside

Change # : LCR01-2025ibLoc683In

Craft : Electrical Effective Date : 02/12/2025 Last Posted : 02/12/2025
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrician $40.50 $11.55 $8.49 $1.16 $0.00 $4.00 $0.00 $0.00 $0.00 $65.70 $85.95

Welding $41.50 $11.55 $8.52 $1.16 $0.00 $4.00 $0.00 $0.00 $0.00 $66.73 $87.48

Medium
Voltage
Splicing

$41.50 $11.55 $8.52 $1.16 $0.00 $4.00 $0.00 $0.00 $0.00 $66.73 $87.48

Over 100 feet $60.75 $11.55 $9.09 $1.16 $0.00 $4.00 $0.00 $0.00 $0.00 $86.55 $116.92

Level 1 CW 0
to 2000 hours

$15.29 $6.83 $0.46 $0.92 $0.00 $0.46 $0.10 $0.00 $0.00 $24.06 $31.71

Level 2 CW
2001 to 4000
hours

$16.25 $6.83 $0.49 $0.92 $0.00 $0.49 $0.10 $0.00 $0.00 $25.08 $33.21

Level 3 CW
4001 to 6000
hours

$17.20 $6.83 $0.52 $0.92 $0.00 $0.52 $0.10 $0.00 $0.00 $26.09 $34.69

Level 4 CW
6001 to 8000
hours

$19.12 $6.83 $0.57 $0.92 $0.00 $0.57 $0.10 $0.00 $0.00 $28.11 $37.67

Level 1 CE
8001 to 10000
hours

$21.03 $6.83 $0.63 $0.92 $0.00 $0.63 $0.10 $0.00 $0.00 $30.14 $40.66

Level 2 CE
10,001 to
12,000 hours

$22.94 $6.83 $0.69 $0.92 $0.00 $0.69 $0.10 $0.00 $0.00 $32.17 $43.64

Level 3 CE
12,001
to14,000 hours

$28.67 $6.83 $0.86 $0.92 $0.00 $0.86 $0.10 $0.00 $0.00 $38.24 $52.58

Apprentice Percent

0-1000 hrs 1st
Period

50.00 $20.25 $11.55 $4.25 $1.16 $0.00 $0.00 $0.00 $0.00 $0.00 $37.21 $47.33

1001-2000 hrs
2nd Period

55.00 $22.28 $11.55 $4.67 $1.16 $0.00 $0.00 $0.00 $0.00 $0.00 $39.66 $50.79

2001-3500 hrs
3rd Period

60.00 $24.30 $11.55 $5.09 $1.16 $0.00 $2.40 $0.00 $0.00 $0.00 $44.50 $56.65

3501-5000 hrs
4th Period

65.02 $26.33 $11.55 $5.52 $1.16 $0.00 $2.60 $0.00 $0.00 $0.00 $47.16 $60.33

5001-6500 hrs
5th Period

70.00 $28.35 $11.55 $5.94 $1.16 $0.00 $2.80 $0.00 $0.00 $0.00 $49.80 $63.97

6501-8000 hrs
6th Period

80.00 $32.40 $11.55 $6.79 $1.16 $0.00 $3.20 $0.00 $0.00 $0.00 $55.10 $71.30

Special Calculation Note : Other for CW/CE: Education Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 to 3 Journeyman to 2 Apprentices
4 to 6 Journeyman to 4 Apprentices

Ratio
Construction Wireman and Construction Electrician
1 Journeyman to 2 Apprentices to 2 CW/CE
With a MAXIMUM of 12 CW/CE an on any jobsite

Construction Wireman and Construction Electricians may work on residential projects
without working under the supervision of a Journeyman Wireman. On ALL other job sites,
Construction Wireman and Construction Electricians CAN only be employed after an
APPRENTICE IS EMPLOYED on the job site.

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY*, UNION

Special Jurisdictional Note : In Pickaway County the following townships: Circleville,Darby,Harrison,Jackson,Madison,Monroe,Muhlenberg,Scioto,Walnut,Washington.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 683 Inside Lt Commercial South West

Change # : LCR01-2025ibLoc683InLtComm

Craft : Electrical Effective Date : 02/12/2025 Last Posted : 02/12/2025
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrician $40.50 $11.55 $8.49 $1.16 $0.00 $4.00 $0.00 $0.00 $0.00 $65.70 $85.95

Welding $41.50 $11.55 $8.52 $1.16 $0.00 $4.00 $0.00 $0.00 $0.00 $66.73 $87.48

Medium
Voltage
Splicing

$41.50 $11.55 $8.52 $1.16 $0.00 $4.00 $0.00 $0.00 $0.00 $66.73 $87.48

Over 100 feet $60.75 $11.55 $9.09 $1.16 $0.00 $4.00 $0.00 $0.00 $0.00 $86.55 $116.92

Level 1 CW 0
to 2000 hours

$15.29 $6.83 $0.46 $0.92 $0.00 $0.46 $0.10 $0.00 $0.00 $24.06 $31.71

Level 2 CW
2001 to 4000
hours

$16.25 $6.83 $0.49 $0.92 $0.00 $0.49 $0.10 $0.00 $0.00 $25.08 $33.21

Level 3 CW
4001 to 6000
hours

$17.20 $6.83 $0.52 $0.92 $0.00 $0.52 $0.10 $0.00 $0.00 $26.09 $34.69

Level 4 CW
6001 to 8000
hours

$19.12 $6.83 $0.57 $0.92 $0.00 $0.57 $0.10 $0.00 $0.00 $28.11 $37.67

Level 1 CE
8001 to 10000
hours

$21.03 $6.83 $0.63 $0.92 $0.00 $0.63 $0.10 $0.00 $0.00 $30.14 $40.66

Level 2 CE
10,001 to
12,000 hours

$22.94 $6.83 $0.69 $0.92 $0.00 $0.69 $0.10 $0.00 $0.00 $32.17 $43.64

Level 3 CE
12,001
to14,000 hours

$28.67 $6.83 $0.86 $0.92 $0.00 $0.86 $0.10 $0.00 $0.00 $38.24 $52.58

Apprentice Percent

0-1000 hrs 1st
Period

50.00 $20.25 $11.55 $4.25 $1.16 $0.00 $0.00 $0.00 $0.00 $0.00 $37.21 $47.33

1001-2000 hrs
2nd Period

55.00 $22.28 $11.55 $4.67 $1.16 $0.00 $0.00 $0.00 $0.00 $0.00 $39.66 $50.79

2001-3500 hrs
3rd Period

60.00 $24.30 $11.55 $5.09 $1.16 $0.00 $2.40 $0.00 $0.00 $0.00 $44.50 $56.65

3501-5000 hrs
4th Period

65.02 $26.33 $11.55 $5.52 $1.16 $0.00 $2.60 $0.00 $0.00 $0.00 $47.16 $60.33

5001-6500 hrs
5th Period

70.00 $28.35 $11.55 $5.94 $1.16 $0.00 $2.80 $0.00 $0.00 $0.00 $49.80 $63.97

6501-8000 hrs
6th Period

80.00 $32.40 $11.55 $6.79 $1.16 $0.00 $3.20 $0.00 $0.00 $0.00 $55.10 $71.30

Special Calculation Note : Other for CW/CE: Education Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 to 3 Journeyman to 2 Apprentices
4 to 6 Journeyman to 4 Apprentices

Ratio
Construction Wireman and Construction Electrician
1 Journeyman to 2 Apprentices to 2 CW/CE
With a MAXIMUM of 12 CW/CE an on any jobsite

Construction Wireman and Construction Electricians may work on residential projects
without working under the supervision of a Journeyman Wireman. On ALL other job sites,
Construction Wireman and Construction Electricians CAN only be employed after an
APPRENTICE IS EMPLOYED on the job site.

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY*, UNION

Special Jurisdictional Note : In Pickaway County the following townships: Circleville,Darby,Harrison,Jackson,Madison,Monroe,Muhlenberg,Scioto,Walnut,Washington.

Details :
The scope of work for the light commercial agreement shall apply to the following facilities not to exceed 200,000 square feet; office buildings, shopping centers, auto sales agencies and
garages, churches, funeral homes, nursing homes, hotels, retail and wholesale facilities, small stand-alone manufacturing facilities when free standing and not part of a larger facility (not
to exceed 50,000 square fee), solar projects (500 panels or less) unless otherwise covered under the agreement, lighting retrofits (when not associated with remodels involving branch re-
circuiting) lighting retrofits shall be defined as the changing of lamps and ballasts in existing light fixtures and shall also include the one for one replacement of existing fixtures,
warehouses, gas stations, food service centers, restaurants, entertainment facilities, hospitals, clinics, motels, residential buildings.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 683 Voice Data Video

Change # : LCN01-2024ibLoc683VDV

Craft : Voice Data Video Effective Date : 06/26/2024 Last Posted : 06/26/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrical
Installer
Technician
B

$30.00 $9.77 $3.65 $0.80 $0.00 $3.00 $0.69 $0.00 $0.00 $47.91 $62.91

Installer
Technician
A

$31.25 $9.77 $3.69 $0.80 $0.00 $3.00 $0.72 $0.00 $0.00 $49.23 $64.85

Cable Puller $15.00 $9.77 $0.45 $0.80 $0.00 $3.00 $0.35 $0.00 $0.00 $29.37 $36.87

Apprentices Percent

1st Period 0-
1000 hours

55.00 $16.50 $9.77 $3.25 $0.80 $0.00 $3.00 $0.38 $0.00 $0.00 $33.70 $41.95

2nd Period
1001- 2000

hours

60.00 $18.00 $9.77 $3.29 $0.80 $0.00 $3.00 $0.42 $0.00 $0.00 $35.28 $44.28

3rd Period
2001-3000

hours

65.00 $19.50 $9.77 $3.34 $0.80 $0.00 $3.00 $0.45 $0.00 $0.00 $36.86 $46.61

4th Period
3001-4000

hours

70.00 $21.00 $9.77 $3.38 $0.80 $0.00 $3.00 $0.49 $0.00 $0.00 $38.44 $48.94

5th Period
4001-5000

hours

75.00 $22.50 $9.77 $3.43 $0.80 $0.00 $3.00 $0.52 $0.00 $0.00 $40.02 $51.27

6th Period
5001-6000

hours

80.00 $24.00 $9.77 $3.47 $0.80 $0.00 $3.00 $0.55 $0.00 $0.00 $41.59 $53.59

Special Calculation Note : Other is Holiday Pay. Vacation applies only to employees who work for one employer for a period of one year.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Apprentice for every 1 Installer Technician

Cable Pullers can only be employed after an apprentice is employed on the job

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY*, UNION

Special Jurisdictional Note : In Pickaway County the following townships: Circleville, Darby, Harrison, Jackson, Madison, Monroe, Muhlenberg, Scioto,
Walnut, Washington.

Details :
An employee who is required to wear an electronic device after hours will receive an additional 1.00 per hour for all hours worked.

HOLIDAYS: Memorial Day, 4th of July, Labor Day, Thanksgiving Day, Christmas Day, New Years Day.

The following work is EXCLUDED from the Teledata Technician work scope:

- Installation of computer systems in industrial applications such as assembly lines, robotics, computer
controller manufacturing systems.

- Installation of conduit &/or raceways shall be installed by Inside Wireman . On sites where there is no
Inside Wireman employed, the Teledata Technician may install raceway, or conduit not greater than
10 foot.

- Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed
in conduit

- All HVAC control work.

TECHNICIAN (A) is a Technician B who holds a current Technician Certification from BICSI (Building Industry Consulting Service International, Inc.)

CABLE PULLERS are for the installation of cable from one termination point to another.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 37

Change # : LCN01-2023ibLoc37

Craft : Elevator Effective Date : 01/01/2024 Last Posted : 12/27/2023
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Elevator
Mechanic

$54.93 $16.17 $10.86 $0.75 $4.39 $10.10 $0.00 $0.00 $0.00 $97.20 $124.66

Helper $38.45 $16.17 $10.86 $0.75 $3.07 $10.10 $0.00 $0.00 $0.00 $79.40 $98.62

Apprentice Percent

Probationary
Apprentice

50.01 $27.47 $0.00 $0.00 $0.00 $1.64 $0.00 $0.00 $0.00 $0.00 $29.11 $42.85

1st Year 55.00 $30.21 $16.17 $10.86 $0.75 $1.81 $10.10 $0.00 $0.00 $0.00 $69.90 $85.01

2nd Year 65.00 $35.70 $16.17 $10.86 $0.75 $2.14 $10.10 $0.00 $0.00 $0.00 $75.72 $93.58

3rd Year 70.00 $38.45 $16.17 $10.86 $0.75 $2.30 $10.10 $0.00 $0.00 $0.00 $78.63 $97.86

4th Year 80.00 $43.94 $16.17 $10.86 $0.75 $2.63 $10.10 $0.00 $0.00 $0.00 $84.45 $106.43

Assistant
Mechanic

80.00 $43.94 $16.17 $10.86 $0.75 $3.51 $10.10 $0.00 $0.00 $0.00 $85.33 $107.31

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice**
1 Journeyman to 1 Helper**
1 Journeyman to 1 Assistant Mechanic**

ATHENS, CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GALLIA, GUERNSEY, HOCKING, JACKSON, KNOX,
LAWRENCE, LICKING, LOGAN, MADISON, MARION, MEIGS,
MORGAN, MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
ROSS, UNION, VINTON

Special Jurisdictional Note :

Details :
**Art. 10 Par. 2 Apprentice Work Qualifications:
Par 2- The total number of Helpers and Apprentices employed shall not exceed the number of Mechanics on any one job, except on jobs where two teams or more
are working, one extra Helper or Apprentice may be employed for the first two teams and an extra Helper or Apprentice for each additional three teams.
Further, the Company may use as many Helpers and Apprentices as best suits his convenience under the direction of a Mechanic in wrecking old plants and in
handling and hoisting material, and on foundation work. When removing old and installing new cable on existing elevator installations, the Company may use two
Helpers or Apprentices to one Mechanic.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Glazier Local 372

Change # : LCN02-2024ibLoc372

Craft : Glazier Effective Date : 11/01/2024 Last Posted : 10/30/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Glazier $33.82 $6.20 $10.14 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $50.61 $67.52

Apprentice Percent

1st Year 70.00 $23.67 $6.20 $2.84 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $33.16 $45.00

2nd Year 75.00 $25.37 $6.20 $2.84 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $34.86 $47.54

3rd Year 85.00 $28.75 $6.20 $6.55 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $41.95 $56.32

4th Year 95.00 $32.13 $6.20 $6.55 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $45.33 $61.39

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice DELAWARE, FAIRFIELD, FAYETTE*, FRANKLIN, HOCKING,

JACKSON, KNOX, LICKING, MADISON, MARION, MORROW,
MUSKINGUM, PERRY, PICKAWAY, PIKE, ROSS, UNION, VINTON

Special Jurisdictional Note : Fayette County - locations west of State Route 62 ONLY.

Details :
A premium of one dollar ($1.00) per hour above regular hourly rate of pay shall be paid for each hour worked by every employee from any mechanical lift or
scaffold,either suspended or supported including the Hex type scaffolding.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 172

Change # : OCR01-2024ibLoc172

Craft : Ironworker Effective Date : 08/28/2024 Last Posted : 08/28/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Ironworker $36.77 $9.20 $9.50 $0.71 $0.00 $3.50 $0.56 $0.00 $0.00 $60.24 $78.62

Rigger
Welder
Reinforcing
Sheeter
Fence
Erector
Machinery
Mover

$36.77 $9.20 $9.50 $0.71 $0.00 $3.50 $0.56 $0.00 $0.00 $60.24 $78.62

Apprentice Percent

1st Year 0-
1500 Hours

70.00 $25.74 $9.20 $9.50 $0.71 $0.00 $3.50 $0.56 $0.00 $0.00 $49.21 $62.08

2nd Year
1501-3000

Hours

80.00 $29.42 $9.20 $9.50 $0.71 $0.00 $3.50 $0.56 $0.00 $0.00 $52.89 $67.59

3rd Year
3001-4500

Hours

90.02 $33.10 $9.20 $9.50 $0.71 $0.00 $3.50 $0.56 $0.00 $0.00 $56.57 $73.12

Special Calculation Note : Other is for Safety & Training Fund ($0.06) and Building and Maintenance Fund ($0.50)

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
Rod Work
3 Journeymen to 1 Apprentice

Structural Work
3 Journeymen to 1 Apprentice

Finishing, Steel Sash, Stairway and Ornamental
1 Journeymen to 1 Apprentice

Sheet Gang
1 Apprentice for every sheeting gang per project

CHAMPAIGN*, CLARK, CRAWFORD*, DELAWARE, FAIRFIELD,
FAYETTE*, FRANKLIN, HARDIN*, HIGHLAND*, HOCKING,
JACKSON*, KNOX, LICKING, LOGAN*, MADISON*, MARION,
MORROW, PERRY, PICKAWAY, PIKE, ROSS, UNION, VINTON,
WYANDOT*

Special Jurisdictional Note : Champaign County Twps included: Wayne, Rush, Goshen. Crawford County Twps included: Bucyrus, Dallas,
Jefferson, Jackson, Whetstone, Polk, Sandusky. Fayette County Twps included: Paint, Marion, Perry, Madison, Wayne, Union. Hardin County
Twps included: McDonald, Taylorcreek, Hale, Dudley, Pleasant, Goshen, Blanchard, Lynn, Jackson, Buck, Cessna, Marion, Washington.
Highland County Twps included: Madison. Jackson County Twps included: Liberty, Washington, Milton, Jackson, Coal, Wilkesville. Logan
County Twps included: Monroe, Zane, Jefferson, Perry, Rush Creek, Bokes Creek. Madison County Twps included: Range, Paint, Fairfield,
Sommerford, Jefferson, Pike, Canaan, Pleasant, Oak Run, Union, Deer Creek, Monroe, Darby. Pike County Twps included: Perry, Benton,
Mifflin, Sunfish, Newton, Prebble, Pee Pee, Seal, Beaver, Jackson. Wyandot County Twps included: Jackson, Marseilles, Mifflin, Pitt, Antrim.
Muskingum County includes:Jackson,Licking,Hope Well, Newton, Clay, Cass, Muskingum falls,Springfield,Madison,Washington,Wayne,Brush
Creek.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 3

Change # : LCN01-2024ibLocalHevHwy3

Craft : Laborer Group 1 Effective Date : 05/01/2024 Last Posted : 05/01/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Laborer Group
1

$35.52 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $50.12 $67.88

Group 2 $35.69 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $50.29 $68.13

Group 3 $36.02 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $50.62 $68.63

Group 4 $36.47 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $51.07 $69.30

Watch Person $28.25 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $42.85 $56.98

Apprentice Percent

0-1000 hrs 60.00 $21.31 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $35.91 $46.57

1001-2000 hrs 70.00 $24.86 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $39.46 $51.90

2001-3000 hrs 80.00 $28.42 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $43.02 $57.22

3001-4000 hrs 90.00 $31.97 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $46.57 $62.55

More than
4000 hrs

100.00 $35.52 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $50.12 $67.88

Special Calculation Note : Watchmen have no Apprentices. Tunnel Laborer rate with air-pressurized add $1.00 to the above wage rate.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice
3 Journeymen to 1 Apprentice thereafter

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, MADISON,
MARION, MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, PAULDING, PERRY, PICKAWAY, PIKE, PREBLE,
PUTNAM, RICHLAND, ROSS, SCIOTO, SENECA, SHELBY, TUSCARAWAS, UNION,
VAN WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WYANDOT

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer, Waterworks, Utility, Airport, Railroad, Industrial and Building Site, Sewer
Plant, Waste Water Treatment Facilities Construction

Details :
Group 1
Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway Lighting Worker, Signalization Worker, (Swimming) Pool Construction Laborer,
Utility Man, *Bridge Man, Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating, Surface Treatment or Road Mix Laborer, Riprap
Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer, Mesh Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign Installer,
Hazardous Waste (level D), Diver Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between the United Brotherhood of Caprpenters and Joiners of Americ and the
Laborers' International Union of North America, which states in; "the moving, cleaning, oiling and carrying to the next point of erection, and the stripping of forms which are not to be re-
used, and forms on all flat arch work shall be done by memebers of the Laborers' International Union of North America."

Group 2
Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, Electric, Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer,
Sheeting & Shoring Person, Surface Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow, Paint Striper, Plastic fusing Machine Operator,
Rodding Machine Operator, Pug Mill Operator, Operator of All Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and under (gas, air or electric), Diver, Form Setter, Bottom
Person, Welder Helper (pipeline), Concrete Saw Person, Cutting with Burning Torch, Pipe Layer, Hand Spiker (railroad), Underground Person (working in sewer and waterline, cleaning,
repairing and reconditioning). Tunnel Laborer (without air),Caisson, Cofferdam (below 25 feet deep), Air Track and Wagon Drill, Sandblaster Nozzle Person, Hazardous Waste (level B),
***Lead Abatement, Hazardous Waste (level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead abatement process.

Group 3
Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher (mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste
(level A), Concrete Specialist, Curb Setter and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers, Waterline, Caulker, Signal Person will receive the rate equal to
the rate paid the Laborer classification for which the Laborer is signaling.

Group 4
Miner,Welder, Gunite Nozzle Person

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to barrels, cones, signs, arrow boards, message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.

1/6/25, 3:32 PM PW Rate Skilled LCN01-2024ibLocalHevHwy3 Page

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852579C10069857F?opendocument 1/1



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 574

Change # : LCN01-2025ibLoc574

Craft : Laborer Group 1 Effective Date : 02/05/2025 Last Posted : 02/05/2025
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Laborer Group
A

$30.50 $8.40 $4.15 $0.40 $0.00 $0.50 $0.00 $0.10 $0.00 $44.05 $59.30

Group B $31.00 $8.40 $4.15 $0.40 $0.00 $0.50 $0.00 $0.10 $0.00 $44.55 $60.05

Apprentice Percent

1st Year 70.00 $21.35 $8.40 $4.15 $0.40 $0.00 $0.50 $0.00 $0.10 $0.00 $34.90 $45.57

2nd Year 80.00 $24.40 $8.40 $4.15 $0.40 $0.00 $0.50 $0.00 $0.10 $0.00 $37.95 $50.15

3rd Year 90.00 $27.45 $8.40 $4.15 $0.40 $0.00 $0.50 $0.00 $0.10 $0.00 $41.00 $54.72

4th Year 95.02 $28.98 $8.40 $4.15 $0.40 $0.00 $0.50 $0.00 $0.10 $0.00 $42.53 $57.02

5th Year 100.00 $30.50 $8.40 $4.15 $0.40 $0.00 $0.50 $0.00 $0.10 $0.00 $44.05 $59.30

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice
3 Journeymen to 1 Apprentice

DELAWARE, HANCOCK, HARDIN, MARION, SENECA, WYANDOT

Special Jurisdictional Note :

Classification Description

Group A:

General Laborer including but not limited to: Signalman, Watchman, Flagman, Tool Cribman, Carpenter Tenders, Finisher Tenders, Concrete Handler, Utility Construction
Laborer, Guard Rail Erectors, Fence Installer, Caulker, Water Truck, Landscaper and irrigation, Hazardous Waste (Level A of Exhibit A), Swimming Pools, Pool Decks,
Parking Garage and Surrounding Sidewalks, Mucker, Caisson Worker, Creosote Workers, Form Setter, Pumps (3 inch or under), Off-road Trucks, Skid Steer, Tamp
Person

Group B:

Pipelayer (Bottom person), Powder Men and Dynamite Blasters, Laser Beam Set-Up Man, Grade Checker, Concrete Saws, Fork Lift, Concrete Specialist, Vibrator and
Hazardous Waste (Level B, C & D of Exhibit A), Mason Tender (Brick/Hod Carrier, Cement/ Concrete, Stone), Scaffold Builder, Mortar Mixer, Plasterer Tender, Gunite
Operator

Hazardous Waste Removal and Lead Abatement:

Level A
Only in established "safe zones" may consist of, from normal work clothes to normal skin protection such as gloves, face shields goggles, coveralls and occasionally
respiratory protection.

Level B
Protective equipment includes a protective suit and an air purifying respirator (APR) with the appropriate filter canisters. The ensemble is used when the contaminants
are reliably known not to be hazardous to the skin and not IDLH (Immediately Dangerous to Life or Health) and correct filter protection is available.

Level C
Protective equipment includes a chemically resistant splash suit and a SCBA or Airline Fed Respirator. This ensemble is required when the situation is very hazardous,
such as oxygen deficient atmospheres, IDLH atmospheres, or confined space entries.

Level D
Protective equipment is required when the area has been determined to contain extremely toxic contaminants or contaminants unknown but may be expected to be
extremely toxic and/or immediately dangerous to life and health.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone III

Change # : LCN01-2024ibLoc18zone3

Craft : Operating Engineer Effective Date : 06/05/2024 Last Posted : 06/05/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Operator
Group A

$44.14 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $60.74 $82.81

Operator
Group B

$44.02 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $60.62 $82.63

Operator
Group C

$42.98 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $59.58 $81.07

Operator
Group D

$41.80 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $58.40 $79.30

Operator
Group E

$36.34 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $52.94 $71.11

Master
Mechanic

$45.14 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $61.74 $84.31

Cranes &
Mobile
Concrete
Pumps
150'-180'

$44.64 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $61.24 $83.56

Cranes &
Mobile
Concrete
Pumps
180'-249'

$45.14 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $61.74 $84.31

Cranes &
Mobile
Concrete
Pumps 249'
and over

$45.39 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $61.99 $84.69

Apprentice Percent

1st Year 50.00 $22.07 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $38.67 $49.71

2nd Year 60.00 $26.48 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $43.08 $56.33

3rd Year 70.00 $30.90 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $47.50 $62.95

4th Year 80.00 $35.31 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $51.91 $69.57

Field
Mechanic
Trainee

1st Year 50.00 $22.07 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $38.67 $49.71

2nd Year 60.00 $26.48 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $43.08 $56.33

3rd Year 70.00 $30.90 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $47.50 $62.95

4th Year 80.00 $35.31 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $51.91 $69.57

Special Calculation Note : Other: Education & Safety
Misc: National Training

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
For every (3) Operating Engineer Journeymen employed by the company there
may be employed (1) Registered Apprentice or trainee Engineer through the
referral when they are available. An apprenice, while employed as part of a crew
per Article VIII, paragraph 78, will not be subject to the apprenticeship ratios in
this collective bargaining agreement

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, JACKSON, JEFFERSON, KNOX,
LAWRENCE, LICKING, LOGAN, MADISON, MARION, MEIGS, MERCER,
MIAMI, MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WYANDOT

Special Jurisdictional Note :
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Details :
Note: There will be a 10% increase for the apprentices on top of the percentages listed above provided they are operating mobile equipment. Mechanic Trainees will
receive 10% increase if required to have CDL

Group A- Barrier Moving Machines; Boiler Operators or Compressor Operators, when compressor or boiler is mounted on crane (Piggyback Operation); Boom
Trucks (all types); Cableways Cherry Pickers; Combination - Concrete Mixers & Towers; All Concrete Pumps with Booms; Cranes (all types); Compact Cranes,
track or rubber over 4,000 pounds capacity; Cranes self-erecting, stationary, track or truck (all configurations); Derricks (all types); Draglines; Dredges (dipper, clam
or suction) 3-man crew; Elevating Graders or Euclid Loaders; Floating Equipment; Forklift (rough terrain with winch/hoist); Gradalls; Helicopter Operators,
hoisting building materials; Helicopter Winch Operators, Hoisting building materials; Hoes (All types); Hoists (with two or more drums in use); Horizonal
Directional Drill; Hydraulic Gantry (lift system); Laser Finishing Machines; Laser Screed and like equipment; Lift Slab or Panel Jack Operators; Locomotives (all
types); Maintenance Operator/Technician(Mechanic Operator/Technician and/or Welder); Mixers, paving (multiple drum); Mobile Concrete Pumps, with booms;
Panelboards, (all types on site); Pile Drivers; Power Shovels; Prentice Loader; Rail Tamper (with automatic lifting and aligning device); Rotary Drills (all), used on
caissons for foundations and sub-structure; Side Booms; Slip Form Pavers; Straddle Carriers (Building Construction on site); Trench Machines (over 24” wide); Tug
Boats.

Group B - Articulating/end dumps (minus $4.00/hour from Group B rate); Asphalt Pavers; Bobcat-type and/or skid steer loader with hoe attachment greater than
7000 lbs.; Bulldozers; CMI type Equipment; Concrete Saw, Vermeer-type; Endloaders; Hydro Milling Machine; Kolman-type Loaders (Dirt Loading); Lead
Greasemen; Mucking Machines; Pettibone-Rail Equipment; Power Graders; Power Scoops; Power Scrapers; Push Cats;, Rotomills (all), grinders and planers of all
types.

Group C - A-Frames; Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Bobcat-type and/or Skid Steer Loader with or without attachments;
Boilers (15 lbs. pressure and over); All Concrete Pumps (without booms with 5 inch system); Fork Lifts (except masonry); Highway Drills - all types (with integral
power); Hoists (with one drum); House Elevators (except those automatic call button controlled), Buck Hoists, Transport Platforms, Construction Elevators; Hydro
Vac/Excavator (when a second person is needed, the rate of pay will be “Class E”); Man Lifts; Material hoist/elevators; Mud Jacks; Pressure Grouting; Pump
Operators (installing or operating Well Points or other types of Dewatering Systems); Pumps (4 inches and over discharge); Railroad Tie (Inserter/Remover);
Rotovator (Lime-Soil Stabilizer); Submersible Pumps (4”and over discharge); Switch & Tie Tampers (without lifting and aligning device); Trench Machines (24”
and under); Utility Operators.

Group D - Backfillers and Tampers; Ballast Re-locator; Batch Plant Operators; Bar and Joint Installing Machines; Bull Floats; Burlap and Curing Machines;
Clefplanes; Compressors, on building construction; Concrete Mixers, more than one bag capacity; Concrete Mixers, one bag capacity (side loaders); All Concrete
Pumps (without boom with 4” or smaller system); Concrete Spreader; Conveyors, used for handling building materials; Crushers; Deckhands; Drum Fireman (in
asphalt plants); Farm type tractors pulling attachments; Finishing Machines; Form Trenchers; Generators: Gunite Machines; Hydro-seeders; Pavement Breakers
(hydraulic or cable); Post Drivers; Post Hole Diggers; Pressure Pumps (over 1/2”) discharge); Road Widening Trenchers; Rollers (except asphalt); Self-propelled
sub-graders; Shotcrete Machines; Tire Repairmen; Tractors, pulling sheepsfoot post roller or grader; VAC/ALLS; Vibratory Compactors, with integral power;
Welders.

Group E – Allen Screed Paver (concrete); Boilers (less than 15 lbs. pressure); Cranes-Compact, track or rubber (under 4,000 pounds capacity); Directional Drill
“Locator”; Fueling and greasing +$3.00; Inboard/outboard Motor Boat Launches; Light Plant Operators; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters
(oil fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalperson, Submersible Pumps (under 4” discharge).

Master Mechanics - Master Mechanic

Cranes 150’ – 180’ - Boom & Jib 150 - 180 feet

Cranes 180’ – 249’ - Boom & Jib 180 - 249 feet

Cranes 250’ and over - Boom & Jib 250-feet or over
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone II

Change # : LCN01-2024ibLoc18hevhwyII

Craft : Operating Engineer Effective Date : 06/05/2024 Last Posted : 06/05/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Operator
Class A

$44.14 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $60.74 $82.81

Operator
Class B

$44.02 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $60.62 $82.63

Operator
Class C

$42.98 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $59.58 $81.07

Operator
Class D

$41.80 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $58.40 $79.30

Operator
Class E

$36.34 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $52.94 $71.11

Master
Mechanic

$45.14 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $61.74 $84.31

Crane and
Mobile
Concrete
Pump 150'
- 179'

$44.64 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $61.24 $83.56

Crane and
Mobile
Concrete
Pump 180'
- 249'

$45.14 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $61.74 $84.31

Crane and
Mobile
Concrete
Pump 250'
and Over

$45.39 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $61.99 $84.69

Apprentice Percent

1st Year 50.00 $22.07 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $38.67 $49.71

2nd Year 60.00 $26.48 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $43.08 $56.33

3rd Year 70.00 $30.90 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $47.50 $62.95

4th Year 80.00 $35.31 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $51.91 $69.57

Field Mech
Trainee
Class 2

1st year 50.00 $22.07 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $38.67 $49.71

2nd year 60.00 $26.48 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $43.08 $56.33

3rd year 70.00 $30.90 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $47.50 $62.95

4th year 80.00 $35.31 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $51.91 $69.57

Special Calculation Note : Other: Education & Safety Fund
Misc: National Training

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
For every (3) Operating Engineer Journeymen employed by the company, there
may be employed (1) Registered Apprentice or Trainee Engineer through the
referral when they are available. An Apprentice, while employed as part of a crew
per Article VIII, paragraph 65 will not be subject to the apprenticeship ratios in
this collective bargaining agreement

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LUCAS, MADISON, MARION,
MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD,
WYANDOT

Special Jurisdictional Note :
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Details :
**Apprentices wilt receive a 10% increase on top of the percentages listed above provided they are operating
mobile equipment. Mechanic Trainees will receive 10% increase if they are required to have CDL.

Class A - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier Moving Machine; Boiler Operators, Compressor Operators,
or Generators, when mounted on a rig; Boom Trucks (all types); Cableways; Cherry Pickers; Combination- Concrete Mixers & Towers; Concrete Plants (over 4 yd
capacity); Concrete Pumps; Cranes (all types); Compact Cranes track or rubber over 4,000 pounds capacity; Cranes self-erecting stationary, track or truck; Derricks
(all types); Draglines; Dredges dipper, clam or suction; Elevating Graders or Euclid Loaders; Floating Equipment (all types); Gradalls; Helicopter Crew (Operator-
hoist or winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry (lifting system); Industrial-type Tractors; Jet
Engine Dryer (D8 or D9) diesel Tractors; Locomotives (standard gauge); Maintenance Operators/Technicians (class A); Mixers, paving (single or double drum);
Mucking Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9 (double pusher); Rail Tamper (with automatic
lifting and aligning device); Refrigerating Machines (freezer operation); Rotary Drills, on caisson work; Rough Terrain Fork Lift with winch/hoist; Side Booms; Slip
Form Pavers; Survey Crew Party Chiefs; Tower Derricks; Tree Shredders; Trench Machines (over 24” wide); Truck Mounted Concrete Pumps; Tug Boats; Tunnel
Machines and /or Mining Machines; Wheel Excavators.

Class B - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or Skid Steer Loader with hoe attachment greater than 7000
lbs.; Boring Machine Operators (more than 48 inches); Bulldozers; Concrete Saws, Vermeer type; Endloaders; Horizontal Directional Drill (50,000 ft. lbs. thrust and
over); Hydro Milling Machine; Kolman-type Loaders (production type-dirt); Lead Greasemen; Lighting and Traffic Signal Installation Equipment includes all
groups or classifications; Maintenance Operators/Technicians, Class B; Material Transfer Equipment (shuttle buggy) Asphalt; Pettibone-Rail Equipment; Power
Graders; Power Scrapers; Push Cats; Rotomills (all), Grinders and Planners of all types, Groovers (excluding walk-behinds); Trench Machines (24 inch wide and
under).

Class C - A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if assigned (minus $4.00 per hour); Asphalt Plant
Engineers (Portage and Summit Counties only); Bobcat-type and/or skid steer loader with or without attachments; Drones; Highway Drills (all types);
HydroVac/Excavator (when a second person is needed, the rate of pay will be “Class E”); Locomotives (narrow gauge); Material Hoist/Elevators; Mixers, concrete
(more than one bag capacity); Mixers, one bag capacity (side loader); Power Boilers (over 15 lbs. pressure); Pump Operators (installing or operating well Points);
Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; Rollers, Asphalt; Rotovator (lime-soil Stabilizer); Switch & Tie Tampers (without lifting and
aligning device); Utilities Operators, (small equipment); Welding Machines and Generators.

Class D – Backfillers and Tampers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant Operators; Boring Machine Operators (48 inch or less); Bull
Floats; Burlap and Curing Machines; Concrete Plants (capacity 4 yds. and under); Concrete Saws (multiple); Conveyors (highway); Crushers; Deckhands; Farm type
tractors, with attachments (highway); Finishing Machines; Firemen, Floating Equipment (all types); Fork Lifts (highway), except masonry; Form Trenchers; Hydro
Hammers; Hydro Seeders; Pavement Breakers (hydraulic or cable); Plant Mixers; Post Drivers; Post Hole Diggers; Power Brush Burners; Power Form Handling
Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled Power Spreaders; Self-Propelled Sub-Graders; Steam Firemen; Survey
Instrument men; Tractors, pulling sheepsfoot rollers or graders; Vibratory Compactors, with integral power.

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000 pound capacity; Drum Firemen (asphalt plant); Fueling
and greasing (Primary Operator with Specialized CDL Endorsement Add $3.00/hr); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oil
Heaters (asphalt plant); Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalperson; Survey
Rodmen or Chairmen; Tire Repairmen; VAC/ALLS.

Master Mechanic - Master Mechanic

Cranes and Mobile Concrete Pumps 150' -179' - Boom & Jib 150 - 179 feet

Cranes and Mobile Concrete Pumps 180' - 249' - Boom & Jib 180 - 249 feet

Cranes and Mobile Concrete Pumps 250' and over - Boom & Jib 250 feet or over
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 1275

Change # : LCN01-2024ibLoc1275

Craft : Drywall Finisher Effective Date : 05/08/2024 Last Posted : 05/08/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Painter
Drywall
Finisher

$30.85 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $46.11 $61.54

Drywall
Taper

$30.85 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $46.11 $61.54

Drywall
Sanders

$30.20 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $45.46 $60.56

Drywall,
Use of
Mechanical
or
Pneumatic
Tools

$31.60 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $46.86 $62.66

Apprentice Percent

1st 0-1500
hrs

80.00 $24.68 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $32.40 $44.74

2nd 1501-
3000 hrs

85.00 $26.22 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $33.94 $47.05

3rd 3001-
4500 hrs

90.00 $27.76 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $35.49 $49.37

4th 4501-
6000 hrs

95.00 $29.31 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $37.03 $51.68

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, KNOX, LICKING,

MADISON, MUSKINGUM, PERRY, PICKAWAY, ROSS, UNION

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 1275

Change # : LCN01-2024ibLoc1275

Craft : Painter Effective Date : 05/08/2024 Last Posted : 05/08/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Painter
Brush Roll

$29.20 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $44.46 $59.06

Wall
Washer

$29.20 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $44.46 $59.06

Spray $29.70 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $44.96 $59.81

Structural
Steel
Swing
Stage

$29.50 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $44.76 $59.51

Sandblast,
Steam
Clean,
Water
Blasting
(3500 PSI
and Over)
and
Hazardous

$29.90 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $45.16 $60.11

Vinyl
Hanging

$29.70 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $44.96 $59.81

Apprentice Percent

0-1500 hrs 80.00 $23.36 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $31.08 $42.76

1501-3000
hrs

85.00 $24.82 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $32.54 $44.95

3001-4500
hrs

90.00 $26.28 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $34.00 $47.14

4501-6000
hrs

95.00 $27.74 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $35.46 $49.33

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, KNOX, LICKING,

MADISON, MUSKINGUM, PERRY, PICKAWAY, ROSS, UNION

Special Jurisdictional Note :

Details :
Heavy Highway Class 1 are qualified painters,blasters,riggers.
Class 2 Equipment Tenders /or containment Builders are hired to tend employers equipment also engage in the building & moving of containment systems.
Class 3 support personnel will perform Quality control duties,clean abrasive blast materials, load and unload trucks, handle all materials, man safety boats, &
handle traffic control.
All Tanks 50,000 gallon capacity or more will be at the tank stated rate.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 1275 HevHwy

Change # : LCN01-2024ibLoc1275

Craft : Painter Effective Date : 05/08/2024 Last Posted : 05/08/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Painter Bridge
Class 1

$39.26 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $54.52 $74.15

Painter
Bridges Class
2 Rigger,
Containment
Builder, Spot
Blaster

$36.26 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $51.52 $69.65

Painter
Bridges Class
3 Equipment
Operator/Field
Mechanic,
Grit
Reclamation,
Paint Mix,
Traffic
Control, Boat
Person, Driver
(0-5 Years
Exp.)

$29.26 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $44.52 $59.15

Painter
Bridges Class
3 Equipment
Operator/Field
Mechanic,
Grit
Reclamation,
Paint Mix,
Trafiic
Control, Boat
Person, Driver
(plus 5 Years
Exp.)

$32.26 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $47.52 $63.65

Painter
Bridges Class
4 Concrete
Sealing,
Concrete
Blasting
Power
Washing

$28.26 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $43.52 $57.65

Painter
Bridges Class
5 Quality
Control,
Quality
Assurance,
Traffic Safety
Competent
Person

$32.26 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $47.52 $63.65

Apprentice Percent

1st 0-1500 hrs 80.00 $31.41 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $39.13 $54.83

2nd 1501-
3000 hrs

85.00 $33.37 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $41.09 $57.78

3rd 3001-
4500 hrs

90.00 $35.33 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $43.05 $60.72

4th 4501-6000
hrs

95.00 $37.30 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $45.02 $63.67

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, KNOX, LICKING, MADISON,

MUSKINGUM, PERRY, PICKAWAY, ROSS, UNION

Special Jurisdictional Note :

Details :
Heavy Highway Class 1 are qualified painters,blasters,riggers. Class 2 Equipment Tenders /or containment Builders are hired to tend employers equipment also engage in the building
& moving of containment systems. Class 3 support personnel will perform Quality control duties,clean abrasive blast materials, load and unload trucks, handle all materials, man safety
boats, & handle traffic control.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 1275 Industrial

Change # : LCN01-2023ibLoc1275

Craft : Painter Effective Date : 05/08/2024 Last Posted : 05/08/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Painter
Brush Roll

$30.65 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $45.91 $61.24

Power Tool
Cleaningr

$30.65 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $45.91 $61.24

Spray
Painting

$31.15 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $46.41 $61.99

Sand Blast,
Steam
Clean &
Pressure
Washing
Above
3500 PSI

$31.35 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $46.61 $62.29

Stacks and
towers

$33.46 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $48.72 $65.45

Tanks - All
Tanks
50,000
gallon
capacity or
more

$33.46 $6.50 $8.31 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $48.72 $65.45

Apprentice Percent

0-1500 hrs 80.00 $24.52 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $32.24 $44.50

1501-3000
hrs

85.00 $26.05 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $33.77 $46.80

3001-4500
hrs

90.00 $27.58 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $35.31 $49.10

4501-6000
hrs

95.00 $29.12 $6.50 $0.77 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $36.84 $51.40

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, KNOX, LICKING,

MADISON, MUSKINGUM, PERRY, PICKAWAY, ROSS, UNION

Special Jurisdictional Note :

Details :
Definition of Industrial Classification:

Industrial Facilities to be included in the Industrial Classification shall include; Water Treatment, Waste
Water Treatment, Natural Gas and related facilities, refineries, transmission pipe lines, electrical
transmission towers and or switching /sub stations and Power Plants.

Exclusions from the industrial classification are Power Plants that generate power to a
single customer; such as an emergency power supplier or a Hospital, Information Technology Facility,
Sporting/Event or Arena/Stadium type facility. This exclusion would also be given to any commercial
office space located within the facilities property. The excluded spaces shall be done under the
Commercial Wage rates.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Painter Metal
Finisher/Helpers

Top Helper Class A $19.09 $3.65 $0.00 $0.00 $0.66 $0.00 $0.00 $0.00 $0.00 $23.40 $32.94

Top Helper Class B $19.09 $3.65 $0.65 $0.00 $1.03 $0.00 $0.37 $0.00 $0.00 $24.79 $34.33

Top Helper Class C $19.09 $3.65 $1.00 $0.00 $1.76 $0.00 $0.37 $0.00 $0.00 $25.87 $35.41

Helper Class A $14.69 $3.65 $0.00 $0.00 $0.51 $0.00 $0.00 $0.00 $0.00 $18.85 $26.19

Helper Class B $14.69 $3.65 $0.65 $0.00 $0.79 $0.00 $0.28 $0.00 $0.00 $20.06 $27.40

Helper Class C $14.69 $3.65 $1.00 $0.00 $1.64 $0.00 $0.28 $0.00 $0.00 $21.26 $28.60

New Hire 90 Days $11.00 $3.65 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $14.65 $20.15

Special Calculation Note : Other is Sick and Personal Time

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD,
WYANDOT

Special Jurisdictional Note :

Details :
Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break down, safety and quality of the company's product.
Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures, setting up and breaking down job sites, scaffolding and
swing stages and preparing surfaces for refinishing including but not limited to, masking and stripping and cleaning, oxidizing, polishing and scratch removal on
various surfaces
.
Class A Workers: Less than 1 Year of Service.
Class B Workers: More than 1 and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning and maintenance of ornamental and architectural metals,
iron, bronze, nickel, aluminum and stainless steel and in mental specialty work, various stone finishes, stone specialty work and any other work pertaining to the
finishing of metal, stones, woods, and any window washing/cleaning done in conjunction with this work, using chemicals, solvents, coatings and hand applied
lacquer thinner, removing scratches from mirrow finished metals, burnishing of bronze, statuary finishes on exterior and interior surfaces and the use of all tools
required to perform such work, including but not limited to polishes, spray equipment and scaffolding.

Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage scaffolds including the rigging and derigging of
hanging/suspended swing stage systems and rappelling/bolson chair work, ADD $1.50 per hour.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 2 Sign

Change # : LCN01-2023ibLoc639

Craft : Painter Effective Date : 03/22/2023 Last Posted : 03/22/2023
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Painter Sign
Journeyman
Tech/Team Leader
Class A

$25.28 $1.70 $0.21 $0.00 $0.00 $0.00 $0.68 $0.00 $0.00 $27.87 $40.51

Painter Sign
Journeyman
Tech/Team Leader
Class B

$25.28 $1.70 $0.21 $0.00 $0.49 $0.00 $0.68 $0.00 $0.00 $28.36 $41.00

Painter Sign
Journeyman
Tech/Team Leader
Class C

$25.28 $1.70 $0.21 $0.00 $0.97 $0.00 $0.68 $0.00 $0.00 $28.84 $41.48

Painter Sign
Journeyman
Tech/Team Leader
Class D

$25.28 $1.70 $0.21 $0.00 $1.46 $0.00 $0.68 $0.00 $0.00 $29.33 $41.97

Sign Journeyman
Class A

$25.00 $1.70 $0.21 $0.00 $0.00 $0.00 $0.67 $0.00 $0.00 $27.58 $40.08

Sign Journeyman
Class B

$25.00 $1.70 $0.21 $0.00 $0.48 $0.00 $0.67 $0.00 $0.00 $28.06 $40.56

Sign Journeyman
Class C

$25.00 $1.70 $0.21 $0.00 $0.96 $0.00 $0.67 $0.00 $0.00 $28.54 $41.04

Sign Journeyman
Class D

$25.00 $1.70 $0.21 $0.00 $1.44 $0.00 $0.67 $0.00 $0.00 $29.02 $41.52

Tech Sign Fabrication/
Erector Class A

$19.67 $1.70 $0.21 $0.00 $0.00 $0.00 $0.53 $0.00 $0.00 $22.11 $31.95

Tech Sign Fabrication/
Erector Class B

$19.67 $1.70 $0.21 $0.00 $0.38 $0.00 $0.53 $0.00 $0.00 $22.49 $32.33

Tech Sign Fabrication/
Erector Class C

$19.67 $1.70 $0.21 $0.00 $0.76 $0.00 $0.53 $0.00 $0.00 $22.87 $32.71

Tech Sign Fabrication/
Erector Class D

$19.67 $1.70 $0.21 $0.00 $1.13 $0.00 $0.53 $0.00 $0.00 $23.24 $33.08

Special Calculation Note : Other is for paid holidays.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, AUGLAIZE, BROWN, BUTLER, CARROLL, CHAMPAIGN,
CLARK, CLERMONT, CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GREENE, HAMILTON, HANCOCK,
HARDIN, HENRY, HIGHLAND, HOLMES, HURON, JACKSON, KNOX,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING, MARION,
MERCER, MIAMI, MONTGOMERY, MORROW, MUSKINGUM, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, WARREN, WAYNE, WILLIAMS, WOOD,
WYANDOT

Special Jurisdictional Note :

Details :
Class A: less that 1 year.
Class B: 1-3 years.
Class C; 3-10 years.
Class D: More than 10 years.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 132 (Columbus)

Change # : LCN01-2024ibLoc132

Craft : Plasterer Effective Date : 06/01/2024 Last Posted : 05/29/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Plasterer $30.54 $7.65 $4.40 $0.50 $0.00 $2.00 $0.05 $0.00 $0.00 $45.14 $60.41

Apprentice Percent

1st 800 hrs 70.00 $21.38 $7.65 $4.40 $0.50 $0.00 $2.00 $0.05 $0.00 $0.00 $35.98 $46.67

2nd 800 hrs 74.00 $22.60 $7.65 $4.40 $0.50 $0.00 $2.00 $0.05 $0.00 $0.00 $37.20 $48.50

3rd 800 hrs 78.00 $23.82 $7.65 $4.40 $0.50 $0.00 $2.00 $0.05 $0.00 $0.00 $38.42 $50.33

4th 800 hrs 82.00 $25.04 $7.65 $4.40 $0.50 $0.00 $2.00 $0.05 $0.00 $0.00 $39.64 $52.16

5th 800 hrs 86.00 $26.26 $7.65 $4.40 $0.50 $0.00 $2.00 $0.05 $0.00 $0.00 $40.86 $54.00

6th 800 hrs 90.00 $27.49 $7.65 $4.40 $0.50 $0.00 $2.00 $0.05 $0.00 $0.00 $42.09 $55.83

7th 800 hrs 94.00 $28.71 $7.65 $4.40 $0.50 $0.00 $2.00 $0.05 $0.00 $0.00 $43.31 $57.66

8th 800 hrs 98.00 $29.93 $7.65 $4.40 $0.50 $0.00 $2.00 $0.05 $0.00 $0.00 $44.53 $59.49

Special Calculation Note : *Other is International Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice ASHLAND, COSHOCTON, CRAWFORD, DELAWARE, FAIRFIELD,

FAYETTE, FRANKLIN, GUERNSEY, HOCKING, KNOX, LICKING,
MADISON, MARION, MORROW, MUSKINGUM, PERRY, PICKAWAY,
RICHLAND, ROSS, UNION, VINTON, WYANDOT

Special Jurisdictional Note :

Details :
PLASTERER IMPROVERS:
Is a person who has skills between an Apprentice and a Journeyman can be signed in as an Improver. An Improver receives 85% of the current wage and pension.
All other benefits are same as Journeyman. The Improver has the opportunity to advance to Journeyman level by:
(1) Working through a trial period of no more than 2,000 hrs.
(2) Attending all safety and upgrading classes held or required.

Working on swing stage, slip scaffold or window jack scaffold shall receive the following rates:
$.50 above the regular rate for heights up to fifty (50) feet above grade level
$1.00 above the regular rate for heights over fifty (50) feet above grade level
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 189

Change # : LCN01-2024ibLoc189

Craft : Plumber Pipefitter Effective Date : 08/21/2024 Last Posted : 08/21/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Plumber Pipefitter $49.00 $10.39 $7.49 $1.45 $0.00 $8.26 $0.00 $0.00 $0.00 $76.59 $101.09

Heating Piping Refrigeration,
Temperature Control, Air
Conditioning Welder

$49.00 $10.39 $7.49 $1.45 $0.00 $8.26 $0.00 $0.00 $0.00 $76.59 $101.09

1st Year 45.00 $22.05 $5.00 $0.00 $1.45 $0.00 $0.00 $0.10 $0.00 $0.00 $28.60 $39.63

2nd Year 50.00 $24.50 $10.39 $5.60 $1.45 $0.00 $0.00 $0.10 $0.00 $0.00 $42.04 $54.29

3rd Year 55.00 $26.95 $10.39 $5.60 $1.45 $0.00 $0.00 $0.10 $0.00 $0.00 $44.49 $57.97

4th Year 65.00 $31.85 $10.39 $5.60 $1.45 $0.00 $6.26 $0.10 $0.00 $0.00 $55.65 $71.57

5th Year 80.00 $39.20 $10.39 $5.60 $1.45 $0.00 $8.26 $0.10 $0.00 $0.00 $65.00 $84.60

Special Calculation Note : *Other is International Training

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
Employees-------Journeyman to Apprentice
per Job
1) 1-0
2) 1-1
3) 2-1
4) 2-2
5) 3-2
6) 4-2
7) 4-3
8) 5-3
9) 6-3
10) 6-4
11) 7-4
12) 8-4
13) 8-5
14) 9-5
15) 10-5
16) 10-6
17) 11-6
18) 12-6
19) 12-7
20) 13-7
21) 14-7
22) 14-8
23) 15-8
24) 16-8
25) 16-9
Heating Piping refrigeration,Temperature Control,Air Conditioning Ratio
(1) Additional Apprentice to (3) Journeymen thereafter
Employees Journeyman to Apprentice
per Job

1) Employee 1-0
2) Employees 1-1
3) Employees 2-1
4) Employees 2-2
5)Employees 3-2
6) Employees 4-2
7) Employees 5-2
8) Employees 5-3
9) Employees 6-3
10)Employees 7-3
11)Employees 8-3
12)Employees 8-4
13)Employees 9-4
14)Employees 10-4
15)Employees 11-4
16) Employees 11-5
17) Employees 12-5
18) Employees 13-5
19) Employees 14-5
20)Employees 14-6
21)Employees 15-6
22)Employees 17-5
23)Employees 18-5
24)Employees 18-6
25)Employees 19-6
26)Employees 20-6
28)Employees 22-6
29)Employees 22-7
30) Employees 23-7
31)Employees 23-7
32) Employees 25-7
33)Employees 26-7
34)Employees 26-8

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON, MARION, PERRY,
PICKAWAY, ROSS, UNION

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 86

Change # : LCN01-2023ibLoc86

Craft : Roofer Effective Date : 09/13/2023 Last Posted : 09/13/2023
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Roofer $33.17 $8.20 $7.40 $0.54 $0.00 $0.30 $0.06 $0.00 $0.00 $49.67 $66.26

Apprentice Percent

1st YEAR 65.00 $21.56 $0.00 $0.00 $0.54 $0.00 $0.25 $0.06 $0.00 $0.00 $22.41 $33.19

2nd YEAR 70.00 $23.22 $8.20 $1.85 $0.54 $0.00 $0.25 $0.06 $0.00 $0.00 $34.12 $45.73

3rd YEAR 75.00 $24.88 $8.20 $3.33 $0.54 $0.00 $0.25 $0.06 $0.00 $0.00 $37.26 $49.70

4th YEAR 85.00 $28.19 $8.20 $4.81 $0.54 $0.00 $0.25 $0.06 $0.00 $0.00 $42.05 $56.15

Special Calculation Note : International Training/Education/Research Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentices
per job site

CHAMPAIGN, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
HARDIN, HOCKING, KNOX, LICKING, LOGAN, MADISON, MARION,
MORROW, PERRY, PICKAWAY, PIKE, ROSS, UNION, WYANDOT

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 24 (Columbus)

Change # : LCN02-2024ibLoc24Col

Craft : Sheet Metal Worker Effective Date : 11/13/2024 Last Posted : 11/13/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Sheet
Metal
Worker

$38.85 $10.08 $12.28 $1.24 $0.00 $3.82 $0.00 $0.00 $0.00 $66.27 $85.69

Apprentice Percent

1st Year 57.02 $22.15 $8.27 $2.14 $1.03 $0.00 $0.00 $0.00 $0.00 $0.00 $33.59 $44.67

2nd Year 65.00 $25.25 $9.46 $7.98 $1.03 $0.00 $0.00 $0.00 $0.00 $0.00 $43.72 $56.35

3rd Year 75.00 $29.14 $9.69 $9.21 $1.24 $0.00 $2.87 $0.00 $0.00 $0.00 $52.15 $66.72

4th Year 85.00 $33.02 $9.84 $10.44 $1.24 $0.00 $3.25 $0.00 $0.00 $0.00 $57.79 $74.30

Special Calculation Note : No special calculations for this skilled craft wage rate required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice
2-8 Journeymen to 2 Apprentices
9-11 Journeymen to 3 Apprentices
12-14 Journeymen to 4 Apprentices
15-17 Journeymen to 5 Apprentices
18-20 Journeymen to 6 Apprentices
21-23 Journeyman to 7 Apprentices
24-26 Journeyman to 8 Apprentices
27-29 Journeymen to 9 Apprentices
30-32 Journeymen to 10 Apprentices
33-35 Journeymen to 11 Apprentices
36-38 Journeymen to 12 Apprentices
39-41 Journeymen to 13 Apprentices
42-44 Journeymen to 14 Apprentices
45-47 Journeymen to 15 Apprentices
48-50 Journeymen to 16 Apprentices
and so on

ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
GALLIA, GUERNSEY, HOCKING, JACKSON, KNOX, LAWRENCE,
LICKING, MADISON, MARION, MEIGS, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, ROSS, SCIOTO,
UNION, VINTON

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sprinkler Fitter Local 669

Change # : LCN01-2024ibLoc669

Craft : Sprinkler Fitter Effective Date : 01/01/2025 Last Posted : 12/31/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Sprinkler
Fitter

$47.73 $12.40 $7.40 $0.54 $0.00 $7.74 $0.00 $0.00 $0.00 $75.81 $99.68

Apprentice Percent

ClLASS 1 45.00 $21.48 $9.03 $0.00 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $31.05 $41.79

CLASS 2 50.02 $23.87 $9.03 $0.00 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $33.44 $45.38

CLASS 3 54.47 $26.00 $12.40 $7.40 $0.54 $0.00 $1.15 $0.00 $0.00 $0.00 $47.49 $60.49

CLASS 4 59.48 $28.39 $12.40 $7.40 $0.54 $0.00 $1.15 $0.00 $0.00 $0.00 $49.88 $64.07

CLASS 5 64.46 $30.77 $12.40 $7.40 $0.54 $0.00 $1.40 $0.00 $0.00 $0.00 $52.51 $67.89

CLASS 6 69.47 $33.16 $12.40 $7.40 $0.54 $0.00 $1.40 $0.00 $0.00 $0.00 $54.90 $71.48

CLASS 7 74.48 $35.55 $12.40 $7.40 $0.54 $0.00 $1.40 $0.00 $0.00 $0.00 $57.29 $75.06

CLASS 8 79.46 $37.93 $12.40 $7.40 $0.54 $0.00 $1.40 $0.00 $0.00 $0.00 $59.67 $78.63

CLASS 9 84.47 $40.32 $12.40 $7.40 $0.54 $0.00 $1.40 $0.00 $0.00 $0.00 $62.06 $82.22

CLASS 10 89.49 $42.71 $12.40 $7.40 $0.54 $0.00 $1.40 $0.00 $0.00 $0.00 $64.45 $85.81

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,

BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :
Sprinkler Fitter work shall consist of the installation,dismantling,maintenance,repairs,adjustments,and corrections of all fire protection and fire control
systems including the unloading,handling by hand,power equipment and installation of all piping or tubing,appurtenances and equipment pertaining
thereto,including both overhead and underground water mains,fire hydrants and hydrant mains,standpipes and hose connections to sprinkler systems used in
connection with sprinkler and alarm systems. Also all tanks and pumps connected thereto,also included shall be CO-2 and Cardox Systems, Dry Chemical
Systems,Foam Systems and all other fire protection systems.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCN01-2024ibBldgHevHwy

Craft : Truck Driver Effective Date : 05/01/2024 Last Posted : 05/01/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Truck
Driver
CLASS 1 4
wheel
service,
dump, and
batch
trucks;
drivers on
tandems;
truck
sweepers
(not to
include
power
sweepers &
scrubbers)

$31.84 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $49.84 $65.76

Apprentice Percent

First 6
months

80.00 $25.47 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $43.47 $56.21

7-12
months

85.00 $27.06 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $45.06 $58.60

13-18
months

90.00 $28.66 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $46.66 $60.98

19-24
months

95.00 $30.25 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $48.25 $63.37

25-30
months

100.00 $31.84 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $49.84 $65.76

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,

BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD, WYANDOT

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCN01-2024ibBldgHevHwy

Craft : Truck Driver Effective Date : 05/01/2024 Last Posted : 05/01/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Truck Driver CLASS 2
Tractor Trailer-Semi
Tractor Trucks; Pole
Trailers; Ready Mix
Trucks; Fuel Trucks; 5
Axle & Over; Belly
Dumps; Low boys -
Heavy duty
Equipment(irrespective
of load carried) when
used exclusively for
transportation; Truck
Mechanics (when
needed)

$32.26 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $50.26 $66.39

Apprentice Percent

First 6 months 80.00 $25.81 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $43.81 $56.71

7-12 months 85.00 $27.42 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $45.42 $59.13

13-18 months 90.00 $29.03 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $47.03 $61.55

19-24 months 95.00 $30.65 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $48.65 $63.97

25-30 months 100.00 $32.26 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $50.26 $66.39

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,

BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD, WYANDOT

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 3
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCN01-2024ibBldgHevHwy3

Craft : Truck Driver Effective Date : 05/01/2024 Last Posted : 05/01/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Truck
Driver
CLASS 3
Articulated
Dump
Trucks;
Ridge-
Frame
Rock
Trucks;
Distributor
Trucks)

$33.26 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $51.26 $67.89

Apprentice Percent

First 6
months

80.00 $26.61 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $44.61 $57.91

7-12
months

85.00 $28.27 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $46.27 $60.41

13-18
months

90.00 $29.93 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $47.93 $62.90

19-24
months

94.96 $31.58 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $49.58 $65.38

25-30
months

100.00 $33.26 $8.00 $9.60 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $51.26 $67.89

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,

BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD, WYANDOT

Special Jurisdictional Note :

Details :
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	Combined.pdf
	011100 - SUMMARY OF WORK
	PART 1 -  GENERAL
	1.1 LOCATION OF THE PROJECT
	A. The project is located at 63 and 75 South Columbus Street at the Southeast corner of West Granville Street and South Columbus Street in Sunbury, Ohio 43074.

	1.2 PROJECT DESCRIPTION
	A. This project consists primarily of the construction of a permeable paver parking lot and streetscape improvements to the site.   Improvements include the installation of a precast concrete permeable paver parking lot and related drainage, biodetent...

	1.3 SPECIFICATIONS
	A. In general, these Specifications describe the work to be performed by the various trades, other than work specifically excluded.  It shall be the responsibility of the Contractor and Subcontractors to perform all work incidental to their trade, whe...
	B. It is advised that the Contractor and all Subcontractors familiarize themselves with the contents of the complete Specifications, particularly for the trades preceding, following, related or adjacent to their work.

	1.4 DRAWING SCHEDULE
	A. The work to be done under this Contract is shown per the Sheet List Table on the drawings Cover Sheet.



	011419 - USE OF SITE
	PART 1 -  GENERAL
	1.1 GENERAL
	A. The Contractor will be allowed the use of as much of the site designated for the improvements as is necessary for his operation.

	1.2 USE OF STREETS
	A. During the progress of the work, the Contractor shall make ample provisions for both vehicle and pedestrian traffic on any public street and shall indemnify and save harmless the Owner from any expense whatsoever due to their operations over said s...
	B. In the event of the Contractor's failure to comply with these provisions, the Owner may cause the same to be done, and may deduct the cost of such work from any monies due the Contractor under this Agreement, but the performance of such work by the...
	C. The Contractor shall repair at no cost to the Owner, all existing roads, parking areas, grassed areas that are damaged due to the execution of his work.  The Contractor shall remove daily all mud, soil and debris that may be tracked onto existing s...

	1.3 CLOSING STREETS TO TRAFFIC
	The Contractor may with the approval of the Engineer, close streets, or parts of streets, to vehicular traffic.  The streets are to remain closed as long as the construction work or the condition of the finished work requires or as determined by the E...
	1.4 RIGHTS-OF-WAY
	A. Whenever it is required to perform work within the limits of public or private property or in rights-of-way, such work shall be done in conformity with all agreements between the Owner and the owners of such.  Care shall be taken to avoid injury to...
	B. The Contractor shall not (except after consent from the proper parties) enter or occupy with men, tools or equipment, any land outside the rights-of-way or property of the Owner.
	C. When the Contractor performs construction within 10 ft. of a right-of-way or easement line, he shall place tall stakes properly identified at points of change in width or direction of the right-of-way or easement line and at points along the line s...

	1.5 EASEMENTS
	A. Where the work is to be constructed upon easements, such easements will be secured by the Owner without cost to the Contractor.  The Contractor shall not enter upon or occupy any private property outside of the limits of the easements furnished.
	B. Care shall be taken to avoid injury to the premises entered, which premises shall be left in a neat and orderly condition by the removal of rubbish and the grading of surplus materials, and the restoration of said public or private property to the ...

	1.6 PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS
	A. The Contractor shall, at his own expense, shore up and protect any buildings, roadways, utilities or other public or private structures which may be encountered or endangered in the prosecution of the work, and that may not be otherwise provided fo...

	1.7 SITE FACILITIES
	1.8 RESTORATION
	A. The contractor shall restore all areas per the plans and specifications and if not specified, at least to the condition existing prior to the start of work.



	011423 - ADDITIONAL WORK, OVERTIME
	PART 1 -  GENERAL
	1.1 NIGHT, SUNDAY AND HOLIDAY WORK
	A. No work will be permitted at night, Sunday or legal holidays except as noted on the plans or in the case of emergency and then only upon written authorization of the Engineer. Where no emergency exists, but the Contractor feels it advantageous to w...



	012513 - PRODUCT SUBSTITUTION PROCEDURES
	PART 1 -  GENERAL
	1.1 MATERIALS AND EQUIPMENT
	A. In the specifications and on the Engineer's drawings, are specified and shown certain pieces of equipment and materials deemed most suitable for the service anticipated.  This is not done to eliminate other equipment and materials equally as good a...
	B. Each major item of equipment shall be inspected by a manufacturer's representative during installation and upon completion of the work.  The Contractor shall supply the Engineer with a certificate of such inspection.



	013119 - PROJECT MEETINGS
	PART 1 -  GENERAL
	1.1 PRECONSTRUCTION MEETING
	A. Prior to the Contractor beginning any work on the project, the Owner will schedule and hold a preconstruction meeting to discuss all aspects of the contract work.
	B. The Contractor shall be present and be prepared to comment in detail on all aspects of his work.
	C. The Contractor shall bring to the preconstruction meeting a proposed construction progress schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix designs (JMF), etc.  Approval of each by the Engineer is required ...
	D. Included in the construction progress schedule shall be an implementation sequence of the proposed erosion control efforts required by the contract.

	1.2 PROGRESS MEETINGS
	A. Monthly progress meetings will be held at a location to be determined by the Owner on a regularly scheduled day mutually convenient to the Owner, Contractor, and Engineer.
	B. The Contractor shall provide an updated construction progress schedule and be prepared to comment in detail on all aspects of his work.



	013216 - CONSTRUCTION PROGRESS SCHEDULE
	PART 1 -  GENERAL
	1.1 PROGRESS SCHEDULE
	A. Immediately after signing the Contract, the General Construction Contractor shall prepare a graphic progress schedule, indicating the work to be executed during each month and the rate of expected progress to secure completion on the agreed-upon co...
	B. Should the rate of progress fall materially behind the scheduled rate of progress, and unless the delay is authorized by the Engineer, each offending Contractor shall furnish additional labor, work overtime, or take other necessary means required f...



	013223 - SURVEY AND LAYOUT DATA
	PART 1 -  GENERAL
	1.1 STAKING
	A. The Contractor shall hire a surveyor licensed in the state the work is to be installed to provide all reference points not already established and staking.  The Contractor shall protect and preserve the established staking and reference points as l...

	1.2 LAYOUT OF WORK
	A. The Contractor shall lay out his work and be responsible for correct locations, elevations and dimensions of all work executed by him under this Contract.  The Contractor must exercise proper precautions to verify the figures shown on the Drawings ...



	013236 - VIDEO MONITORING AND DOCUMENTATION
	PART 1 -  GENERAL
	1.1 SCOPE
	A. Provide all labor, materials, equipment, and services, and perform all operations necessary to furnish to the Owner a complete color audio-video DVD record of the surface features within the proposed construction zone of influence.  This record sha...

	1.2 QUALIFICATIONS
	A. The video DVD documentation shall be done by a responsible commercial firm known to be skilled and regularly engaged in the business of pre-construction color audio-video DVD documentation. The firm shall furnish such information as the Owner deems...

	1.3 PRODUCTS
	A. The color audio-video recording delivered to the Owner shall be on a high quality DVD format.



	013323 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
	PART 1 -  GENERAL
	1.1 GENERAL
	A. The Contractor shall submit detailed drawings, acceptable catalog data, specifications and material certifications for all equipment and materials specified or required for the proper completion of the work.
	B. The intent of these items is to demonstrate compliance with the design concept of the work and to provide the detailed information necessary for the fabrication, assembly and installation of the work specified.  It is not intended that every detail...
	C. It is emphasized that the Engineer/Architect's review of Contractor's submitted data is for general conformance to the contract drawings and specifications but subject to the detailed requirements of drawings and specifications.  Although the Engin...
	D. Shop Drawings shall be submitted in proper sequence and with due regard to the time required for checking, transmittal and review so as to cause no delay in the work.  The Contractor's failure to transmit appropriate submittals to the Engineer/Arch...
	E. The Contractor shall submit Shop Drawings for all fabricated work and for all manufactured items required to be furnished in the Contract in accordance with the General Provisions and as specified herein.  Shop Drawings shall be submitted in suffic...
	F. It is the responsibility of each Prime Contractor to furnish to all other Prime Contractors and especially the General Construction Contractor reviewed Shop Drawings for guidance in interfacing the various trades; i.e.,  sleeves, inserts, anchor bo...
	G. No work shall be performed requiring Shop Drawings until same have been reviewed by Engineer/Architect.
	H. Accepted and reviewed Shop Drawings shall not be construed as approval of changes from Contract plan and specification requirements.
	I. The Engineer/Architect will review the first and second Shop Drawing item submittals at no cost to the Contractor.  Review of the third submittal and any subsequent submittal will be at the Contractor's expense.  Payment will be deducted from the C...

	1.2 SUBMITTAL PROCEDURE
	A. All required submissions shall be made to the Engineer/Architect by the Prime Contractor(s) only. Any data prepared by subcontractors and suppliers and all correspondence originating with subcontractors, suppliers, etc., shall be submitted through ...
	B. Contractor shall review and approve all Shop Drawings prior to submission.  Contractor's approval shall constitute a representation to Owner and Engineer/Architect that Contractor has either determined and verified all quantities, dimensions, field...
	C. Submittal Preparation:  Mark each submittal with a permanent label or page for identification.  Provide the following information on the label for proper processing and recording of action taken:
	1. Location
	2. Project Name
	3. Contract
	4. Name and Address of Engineer/Architect
	5. Name and Address of Contractor
	6. Name and Address of Subcontractor
	7. Name and Address of Supplier
	8. Name of Manufacturer
	9. Number and Title of appropriate Specification Section
	10. Drawing Number and Detail References, as appropriate.
	11. Submittal Sequence or Log Reference Number.
	a. Provide a space on the label for the Contractor's review and approval markings and a space for the Engineer/Architect's "Action Stamp".


	D. Each Shop Drawing, sample and product data submitted by the Contractor shall have affixed to it the following Certification Statement including the Contractor's Company name and signed by the Contractor:
	E. Shop Drawings shall be submitted in not less than six (6) copies to the Engineer/Architect at the address specified at the Preconstruction Conference.  Single mylar or sepia reproducible copies of simple Shop Drawings may be submitted with prior ap...
	F. At the time of each submission, Contractor shall in writing identify any deviations that the Shop Drawings or samples may have from the requirements of the Contract Documents.
	G. Drawings shall be clean, legible and shall show necessary working dimensions, arrangement, material finish, erection data, and like information needed to define what is to be furnished and to establish its suitability for the intended use.  Specifi...
	H. For product which require submittal of samples, furnish samples so as not to delay fabrication, allowing the Engineer reasonable time for the consideration of the samples submitted.  Properly label samples, indicating the material or product repres...

	1.3 REVIEW PROCEDURE
	A. Engineer/Architect will review with reasonable promptness all properly submitted Shop Drawings.  Such review shall be only for conformance with the design concept of the Project and for compliance with the information given in the plans and specifi...
	B. The review of a separate item as such will not constitute the review of the assembly in which the item functions.  The Contractor shall submit entire systems as a package.
	C. All Shop Drawings submitted for review shall be stamped with the Engineer/Architect's action and associated comments.
	D. Except for submittals for record, information or similar purposes, where action and return is required or requested, the Engineer/Architect will review each submittal, mark to indicate action taken, and return accordingly.  Compliance with specifie...
	1. If Shop Drawings are found to be in general compliance, such review will be indicated by marking the first statement.
	2. If only minor notes in reasonable number are needed, the Engineer/Architect will make same on all copies and mark the second statement.  Shop Drawings so marked need not be resubmitted.
	3. If the submitted Shop Drawings are incomplete or inadequate, the Engineer/Architect will mark the third statement, request such additional information as required, and explain the reasons for revision.  The Contractor shall be responsible for revis...
	4. If the submitted Shop Drawings are not in compliance with the Contract Documents, the Engineer/Architect will mark the fourth statement.  The Contractor will be responsible to submit a new offering conforming to specific products specified herein a...

	E. No submittal requiring a Change Order for either value or substitution or both, will be returned until the Change Order is approved or otherwise directed by the Owner.



	013326 - PRODUCT TESTING AND CERTIFYING
	PART 1 -  GENERAL
	1.1 QUALITY OF MATERIALS
	A. Where the specifications call for mill or shop tests, the Contractor shall furnish duplicate copies of attested manufacturer's certificates showing details of quality or performance sufficient to demonstrate conformity to contract requirements.  Mi...
	B. Unless otherwise specified, all materials, equipment and articles shall be erected, installed, applied, or connected, used, cleaned and conditioned in accordance with the printed instructions and directions of the manufacturer.
	C. The installation shall be so made that its several component parts will function together as a workable system.  It shall be complete with all accessories necessary for its operation and shall be left with all equipment properly adjusted and in wor...
	D. The work shall be executed in conformity with the best practice and so as to contribute to efficiency of operation, minimum maintenance, accessibility and sightliness.  It shall also be executed so that the installation will conform and accommodate...
	E. Whenever in the contract documents a particular brand, make of material, device or equipment is shown or specified, such brand, make of material, device or equipment is to be regarded merely as a standard and such trade name shall be followed by "o...

	1.2 QUALITY ASSURANCE
	A. The equipment and materials to be furnished under this Contract shall be the products of well established and reliable firms which have had ample experience for at least five (5) years in the manufacture of equipment or materials similar in design ...

	1.3  EXPERIENCE CLAUSE REQUIREMENT AND PERFORMANCE BONDS FOR MANUFACTURER
	A. For every piece of equipment furnished under this Contract, the manufacturer will be required to have a minimum of five (5) years of experience in providing this specific type of equipment.  In lieu of this experience requirement, the manufacturer ...
	B. Agents of bonding companies which write bonds for the performance and payment of the contract shall furnish power of attorney bearing the seal of the company, evidencing such agent's authority to execute the particular type of bond to be furnished,...
	C. The bond shall be purchased through a surety company with a local agent upon whom service of process can be made.
	D. In event of failure of surety or co-surety, the manufacturer shall immediately furnish a new bond, as required herein.  The manufacturer's bond will not be released until all provisions of the contract have been fulfilled.
	E. The surety used for the bid bond and performance bond shall be listed in the latest U.S. Treasury Circular 570 and the Penal Sums shall be within the maximum specified for such company in said Circular 570.



	013543 - ENVIRONMENTAL PROTECTION
	PART 1 -  GENERAL
	1.1 UNNECESSARY NOISE, DUST AND ODORS
	A. The Contractor's performance of this contract shall be conducted so as to eliminate all unnecessary noise, dust and odors.

	1.2 SEWAGE, SURFACE AND FLOOD FLOWS
	A. The Contractor shall take whatever action is necessary to provide all necessary tools, equipment and machinery to adequately handle all sewage, surface flows and flood flows which may be encountered during the performance of the work.  The entire c...

	1.3 WORK IN FREEZING WEATHER
	A. Written permission from the Engineer shall be obtained before any work is performed which, in the judgment of the Engineer, may be affected by frost, cold, or snow.  When work is performed under such conditions, the Contractor shall provide facilit...

	1.4 POLLUTION CONTROL
	A. It shall be the responsibility of the Contractor to prevent or limit pollution of air and water resulting from his operations.
	B. The Contractor shall perform work required to prevent soil from eroding or otherwise entering onto all paved areas and into natural watercourses, ditches, and public sewer systems.  This work shall conform to all local ordinances and/or regulations...
	C. The Contractor shall perform work required to prevent dust attributable to his operations from entering the atmosphere.  Dust on unsurfaced streets or parking areas and any remaining dust on surfaced streets shall be controlled with water and/or ca...
	D. Any material removed from sanitary or storm sewers shall be disposed of in accordance with all applicable regulations.



	014126 - GENERAL REGULATIONS AND PERMITS
	PART 1 -  GENERAL
	1.1 ARCHAEOLOGICAL DISCOVERIES


	014223 - INDUSTRY STANDARDS
	PART 1 -  GENERAL
	1.1 ABBREVIATIONS
	A. Abbreviations, as used, designate the following:

	1.2 REFERENCE TO OTHER SPECIFICATIONS
	A. Where reference is made to specifications such as ASTM, AWWA or AASHTO, the latest edition shall be used, unless otherwise noted on the plans or in the specifications.

	1.3 CODES AND STANDARDS
	A. All work provided for by these specifications must be installed according to the provisions of the State and local building codes, subject to inspection and acceptance by the State and local inspectors.



	014323 - QUALIFICATIONS OF TRADESMEN
	PART 1 -  GENERAL
	1.1 CHARACTER OF WORKMEN AND EQUIPMENT
	A. The Contractor shall employ competent and efficient workmen for every kind of work. Any person employed on the work who shall refuse or neglect to obey directions of the Engineer or his representative, or who shall be deemed incompetent or disorder...
	B. In hiring of employees for the performance of work under this Contract, or any Subcontract hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such Contractor or Subcontractor, shall, by reason of race, sex, creed or color...



	015100 - TEMPORARY POWER SERVICE
	PART 1 -  GENERAL
	1.1 ELECTRICAL POWER
	A. The Contractor shall furnish at his own expense all electrical power which may be required for the project.  All temporary lines shall be furnished and installed by the Contractor at his own expense in a manner which meets the approval of the Engin...



	015136 - TEMPORARY WATER AND DISTRIBUTION
	PART 1 -  GENERAL
	1.1 WATER
	A. The Contractor shall be responsible for an adequate supply of water suitable for his use for construction and drinking.  At his own expense, he shall provide and maintain adequate supplies and supply lines in such locations and be installed in such...



	015213 - FIRST AID
	PART 1 -  GENERAL
	1.1 AID TO THE INJURED


	015526 - TEMPORARY TRAFFIC CONTROL DEVICES
	PART 1 -  GENERAL
	1.1 BARRICADES, SIGNS AND LIGHTS
	A. The Contractor shall employ watchmen on the work when and as necessary.  The Contractor shall erect and maintain such strong and suitable barriers and such lights as will effectively prevent the occurrence of any accident to health, limb or propert...
	B. No manhole, trench, excavation will be left open awaiting connection or removal at a later date by the Contractor's forces or others but shall be temporarily backfilled and resurfaced if applicable with a temporary pavement passable to traffic at n...
	C. In addition to other safety requirements, a minimum of four (4) foot high fence will be incorporated around any shaft or manhole or other excavation left open at the end of a day's work.

	1.2 MAINTENANCE OF TRAFFIC
	A. The Contractor is required to provide maintenance of traffic in conformance with the Ohio Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and Material Specifications of the Ohio Department of Transportation.
	B. This work shall include providing suitable and satisfactorily trained and properly attired flagmen for use at any location where existing roadway is narrowed to a width of less than 2 full lanes (18 feet).
	C. The Contractor is also responsible for maintaining local access to all residences and businesses along the route of the construction and to provide whatever temporary materials are necessary to provide a safe, adequate drive surface.
	D. At all boring locations, Contractor shall provide suitable flashers, barricades, and traffic control devices as may be deemed necessary by the Engineer or the responsible authority in the case of the Department of Transportation, Turnpike Commissio...



	016600 - PRODUCT HANDLING AND PROTECTION
	PART 1 -  GENERAL
	1.1 DELIVERY AND STORAGE OF MATERIALS
	A. The Contractor shall be responsible for delivery and storage of all materials.
	B. The Contractor shall coordinate with the Engineer on the arrangement for storing construction materials and equipment.  Deliveries of all construction materials and equipment should be made at suitable times.
	C. The Contractor shall store all materials required for the performance of this contract at sites designated by the Engineer.
	D. All stockpiles shall be neat, compact, completely safe, and barricaded with warning lights if necessary.
	E. Precautions shall be taken so that no shade trees, shrubs, flowers, sidewalks, driveways or other facilities will be damaged by the storage of materials.  The Contractor shall be responsible for the restoration of all stockpile sites to their origi...
	F. Materials, tools and machinery shall not be piled or placed against shade trees, unless they shall be amply protected against injury therefrom.  All materials, tools, machinery, etc. stored upon public thoroughfares must be provided with red lights...
	G. Materials shall be so stored as to assure the preservation of their quality and fitness for the work.  Stored materials, even though approved before storage, shall again be inspected prior to their use in the work.  Stored materials shall be locate...



	016617 - MAINTENANCE
	PART 1 -  GENERAL
	1.1 DESCRIPTION
	A. This Section provides general requirements for the maintenance of equipment in the field.  Storage maintenance requirements are provided by Section 016600, Product Handling and Protection.  Specific maintenance requirements are provided by manufact...
	B. Maintenance is performed to ensure delivery to the Owner of equipment in an undeteriorated and fully serviceable condition.
	C. This Section also includes requirements for preventive and corrective maintenance during operation of the equipment prior to the commencement of the Warranty period.

	1.2 RELATED SECTIONS
	A. Section 016600, Product Handling and Protection.

	1.3 DEFINITIONS
	A. Storage maintenance consists of establishing and maintaining the environment required by the stored materials and performing periodic servicing.
	B. Preventive maintenance consists of activities performed on a periodic basis to maintain operating or operational items or equipment.
	C. Corrective maintenance consists of correcting faults or failures in an item or equipment.  This may include adjustments or replacement of defective parts.

	1.4 SUBMITTALS
	A. The Maintenance Log shall be submitted to the Owner upon completion of the Operational Demonstration and before the start of the Warranty period.
	No submittals are required by this Section, except as noted above.  Maintenance schedules and practices shall conform to approved submittals required by individual Sections in the Project Manual.

	PART 2 – PRODUCTS
	1. This log shall include a list of required maintenance services and inspections, as provided by the manufacturer and submitted under individual Sections of the Project Manual.
	2. The Maintenance Log shall include checklists for the periodic services and inspections required.
	3. The Contractor shall initial and date the requisite log entries upon completion of the individual servicing or inspection.
	4. The Maintenance Log shall be located in the Contractor’s Field Office and shall be available for review by the Owner until it is submitted for record purposes upon completion of the Operational Demonstration and the start of the Warranty period.



	017800 - FINAL COMPLIANCE AND SUBMITTALS
	PART 1 -  GENERAL
	1.1 The following forms and related sign-offs shall be documented in accordance with provisions of the contract.  These forms shall be completed by the Contractor and approved by the Owner before final retainer is approved for release.  Forms for Item...
	A. Certificate of Substantial Completion (To be submitted at time of Substantial Completion).
	B. Contractor's Certification of Completion.
	C. Contractor's Affidavit of Prevailing Wage.
	D. Consent of Surety Company for Final Payment.
	E. Affidavit of Final Acceptance Date and Correction Period.
	F. Before the OWNER will approve and accept the work and release the retainer, the CONTRACTOR will furnish the OWNER a written report indicating the resolution of any and all property damage claims filed with the CONTRACTOR by any party during the con...



	017821 - CLEANING AND PROTECTION
	PART 1 -  GENERAL
	1.1 GENERAL
	A. On or before the completion date for the work, the Contractor shall tear down and remove all temporary structures built by him, all construction plant used by him, and shall repair and replace all parts of existing embankments, fences or other stru...
	B. As circumstances require and when ordered by the Engineer, the Contractor shall clean the road, driveway, and/or sidewalk on which construction activity under this contract has resulted in dirt or any other foreign material being deposited with an ...
	C. Failure to comply with this requirement when ordered by the Engineer or his representative, may serve as cause for the Engineer to stop the work and to withhold any monies due the Contractor until such order has been complied with to the satisfacti...
	D. As the work progresses, and as may be directed, the Contractor shall remove from the site and dispose of debris and waste material resulting from his work.  Particular attention shall be given to minimizing any fire and safety hazard from form mate...
	E. The Contractor shall wash all windows and other glass surfaces, leaving all areas free from putty marks, paint, etc.
	F. During and after installation, the Contractor shall furnish and maintain satisfactory protection to all equipment against injury by weather, flooding or breakage thereby permitting all work to be left in a new condition at the completion of the con...



	017839 - PROJECT RECORDS, DRAWINGS
	PART 1 -  GENERAL
	1.1 RECORD DRAWINGS
	A. The Contractor shall furnish an authentic set of marked-up drawings showing the installation insofar as the installation shall have differed from the Engineer's drawings. The drawings shall be delivered to the Engineer for making revisions to the o...
	B. The Contractor shall furnish dimensioned drawings indicating locations of all underground mechanical and electrical facilities.

	1.2 SERVICE CONNECTION RECORDS
	A. The Contractor shall record the location of all service and property connections, new or existing, made to utilities constructed under this contract.  Such records shall be turned over to the Owner upon completion of the work.  The cost of making s...
	B. The location of each sewer connection as measured along the sewer from the nearest downstream manhole and its description with respect to the sewer shall be recorded.  The record shall include the depth of new stubs for future connections and the d...
	C. The location of each water connection as measured along the water line from the nearest fire hydrant.



	030000 - CONCRETE WORK
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division-1 Specification sections, apply to work of this section.
	1. Section 013319 – Field Testing Requirements

	1.2 SUMMARY
	A. This Section specifies cast-in place concrete, including form work, reinforcing, mix design, placement procedures and finishes.
	1. Extent of concrete work is shown on drawings.
	2. Concrete paving and walks are specified in Division 2.
	3. Precast concrete is specified in other Division-3 sections.
	4. Mechanical finishes and concrete floor toppings are specified in other Division-3 sections.


	1.3 SUBMITTALS
	A. Product Data:  Submit data for proprietary materials and items, including reinforcement and forming accessories, admixtures, patching compounds, waterstops, joint systems, curing compounds, dry-shake finish materials, and others as requested by Eng...
	B. Shop Drawings; Reinforcement:  Submit original shop drawings prepared for fabrication, bending, and placement of concrete reinforcement. Comply with ACI Detailing Manual showing bar schedules, stirrup spacing, diagrams of bent bars, arrangement of ...
	C. Shop Drawings; Form work:  Submit shop drawings prepared by a registered Professional Engineer for fabrication and erection of forms for specific finished concrete surfaces.  Show form construction including jointing, special form joint or reveals,...
	1. Engineer's review is for general architectural applications and features only.  Design of form work for structural stability and efficiency is Contractor's responsibility.

	D. Samples: Submit samples of materials as requested by Engineer, including names, sources, and descriptions.
	E.  Laboratory Test Reports: Submit laboratory test reports for concrete materials and mix design tests.
	1. The proposed mix design submittal(s) shall follow the procedures of Chapter 5, Sections 5.2 to 5.3 of ACI-318.
	2. Reference should be made to ACI-211.5R "Guide for Submittal of Concrete Proportions" for the required submittal information.  Sample forms for presenting the necessary information can be found in the addendum at the end of this section. Example For...
	3. Additional data summarizing the past performance records should be an integral part of the submittal if the submittal is based on past performance with the proposed materials and proportions.

	F. Materials Certificates: Provide materials certificates in lieu of materials laboratory test reports when permitted by Engineer. Materials certificates shall be signed by manufacturer and Contractor, certifying that each material item complies with,...

	1.4 QUALITY ASSURANCE
	A. Codes and Standards: Comply with provisions of following codes, specifications, and standards, latest revisions, except where more stringent requirements are shown or specified:
	1. ACI 301 "Specifications for Structural Concrete for Buildings."
	2. ACI 318 "Building Code Requirements for Reinforced Concrete.”
	3. Concrete Reinforcing Steel Institute (CRSI), "Manual of Standard Practice.”
	4. ACI 347 "Guide to Form work for Concrete."
	5. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials.”

	B. Materials and installed work may require testing and retesting at anytime during progress of work.  Tests, including retesting of rejected materials for installed work, shall be done at Contractor's expense.
	C. Engage a testing agency acceptable to Engineer to perform initial material evaluation and certification tests for mix designs and to design concrete mixes.
	D. Mockup: Cast mockup of size indicated or as required to demonstrate typical joints, form tie spacing, and proposed surface finish, texture, and color.  Maintain sample panel exposed to view for duration of project, after Engineer's acceptance of vi...
	1. Demolish mockup and remove from site when directed by Engineer.

	E.  Pre-installation Conference:  Conduct conference at project site to comply with requirements of Division 1 Section "Project Meetings" and the following:
	1. At least 35 days prior to submitting design mixes, conduct a meeting to review detailed requirements for preparing concrete design mixes and to determine procedures for satisfactory concrete operations.  Review requirements for submittals, status o...
	a. Contractor's Superintendent
	b. Agency responsible for concrete design mixes.
	c. Agency responsible for field quality control.
	d. Ready-mix concrete producer.
	e. Concrete Subcontractor
	f. Primary admixture manufactures.



	1.5 PROJECT CONDITIONS
	A. Protection of Footings Against Freezing:  Cover completed work at footing level with sufficient temporary or permanent cover as required to protect footings and adjacent subgrade against possibility of freezing; maintain cover for time period as ne...
	B. Protect adjacent finish materials against spatter during concrete placement.


	PART 2 -  PRODUCTS
	2.1 FORM MATERIALS
	A. Forms for Exposed Finish Concrete:  Plywood, metal, metal-framed plywood faced, or other acceptable panel-type materials, to provide continuous, straight, smooth, exposed surfaces.  Furnish in largest practicable sizes to minimize number of joints ...
	1. Use plywood complying with U.S. Product Standard PS-1 "B-B (Concrete Form) Plywood,” Class I, Exterior Grade or better, mill-oiled and edge-sealed, with each piece bearing legible inspection trademark.

	B. Forms for Unexposed Finish Concrete:  Plywood, lumber, metal, or other acceptable material.  Provide lumber dressed on at least two (2) edges and one side for tight fit.
	C. Forms for Textured Finish Concrete:  Units of face design, size, arrangement, and configuration to match Engineer's control sample.  Provide solid backing and form supports to ensure stability of textured form liners.
	1. Concrete Formliner
	a. Model: Sika Architectural Concrete Formliners #335, 4’X10’ Random Striated wave
	b. Manufacturer: Sika USA
	c. Supplier: Sika Corporation 1-800-325-9504


	D. Forms for Cylindrical Columns and Supports:  Metal, fiberglass reinforced plastic, or paper or fiber tubes. Construct paper or fiber tubes of laminated plies using water-resistant adhesive with wax-impregnated exterior for weather and moisture prot...
	E. Form Coatings:  Provide commercial formulation form-coating compounds that will not bond with, stain, nor adversely affect concrete surfaces, and will not impair subsequent treatments of concrete surfaces.
	F. Form Ties:  Factory-fabricated, adjustable-length, snapoff metal or glass fiber-reinforced plastic form ties, designed to prevent form deflection and to prevent spalling concrete upon removal.  Provide units which will leave no metal closer than 1-...
	1. Provide ties which, when removed, will leave holes not larger than 1" diameter in concrete surface.
	2. All form ties shall have a factor of safety of two (2) to determine the recommended safe working load.


	2.2 REINFORCING MATERIALS
	A. Reinforcing Bars:  ASTM A 615, Grade 60, deformed.
	B. Galvanized Reinforcing Bars:  ASTM A 767, Class II (2.0 oz. zinc psf) hot-dip galvanized, after fabrication and bending.
	C. Epoxy-Coated Reinforcing Bars:  ASTM A 775.
	1. Repair of damaged epoxy-coating - When required, damaged epoxy-coating shall be repaired with patching material conforming to ASTM A 775.  Repair shall be done in accordance with the patching material manufacturer's recommendations.

	D. Steel Wire:  ASTM A 82, plain, cold-drawn steel.
	E. Welded Wire Fabric:  ASTM A 185, welded steel wire fabric. (Flat sheets only)
	F. Welded Deformed Steel Wire Fabric:  ASTM A 497.
	G. Epoxy - Coated Welded Wire Fabric:  ASTM A884, Class A.
	H. Supports for Reinforcement:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening reinforcing bars and welded wire fabric in place.  Use wire bar type supports complying with CRSI specifications.
	1. For slabs-on-grade, use supports with sand plates or horizontal runners where base material will not support chair legs.
	2. For exposed-to-view concrete surfaces, where legs of supports are in contact with forms, provide supports with legs which are plastic protected (CRSI, Class 1) or stainless steel protected (CRSI, Class 2).


	2.1 CONCRETE MATERIALS
	A. Portland Cement: ASTM C 150, Type I, II or I/II and ASTM C595M, Type IP, unless otherwise specified.  (See Table I, Concrete Requirements).
	1. Use one brand of cement throughout project, unless otherwise acceptable to Engineer.

	B. Fly Ash: ASTM C 618, Class F.
	1. Limit use of fly ash to not exceed 25% of cement content by weight.

	C. Ground Granulated Blast-Furnace Slag:  ASTM C989, Grade 100 or 120.
	1. Limit use of granulated blast-furnace slag to not exceed 30% of cement content by weight.

	D. Normal Weight Aggregates:  ASTM C 33, and as herein specified.  Provide aggregates from a single source for exposed concrete, with nominal maximum aggregate size of 1 inch.
	1. For exterior exposed surfaces, do not use fine or coarse aggregates containing spalling-causing deleterious substances.
	2. Local aggregates not complying with ASTM C 33 but which have shown by special test or actual service to produce concrete of adequate strength and durability may be used when acceptable to Engineer.
	3. Combined Aggregate Gradation:  Well graded from coarsest to finest with not more than 18 percent and not less than 8 percent retained on an individual sieve, except that less than 8 percent may be retained on coarsest sieve and on No. 50 (0.3-mm) s...

	E. Lightweight Aggregates:  ASTM C 330.
	F. Water:  Drinkable and complying with ASTM C94.
	G. Air-Entraining Admixture:  ASTM C 260, certified by manufacturer to be compatible with other required admixtures.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Air-Mix"; Euclid Chemical Co.
	b. "Sika Aer"; Sika Corp.
	c. "MB-VR or MB-AE"; Master Builders.


	H. Water-Reducing Admixture:  ASTM C 494, Type A, and containing not more than 0.1 percent chloride ions.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "WRDA"; W.R. Grace.
	b. "Eucon WR-75"; Euclid Chemical Co.
	c. "Pozzolith Normal"; Master Builders.


	I. High-Range Water-Reducing Admixture (Super Plasticizer):  ASTM C 494, Type F and containing not more than 0.1 percent chloride ions.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Sikament 300"; Sika Chemical Corp.
	b. "Eucon 37"; Euclid Chemical Co.
	c. "Rheobuild or Polyheed"; Master Builders.


	J. Water-Reducing, Non-Chloride Accelerator Admixture:  ASTM C 494, Type E, and containing not more than 0.1 percent chloride ions.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Accelguard 80"; Euclid Chemical Co.
	b. "Pozzutec 20"; Master Builders.
	c. "Daraset"; W.R. Grace & Co.


	K. Water-Reducing, Retarding Admixture:  ASTM C 494, Type D, and containing not more than 0.1 percent chloride ions.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Pozzolith"; Master Builders.
	b. "Eucon Retarder 75"; Euclid Chemical Co.
	c. "Plastiment"; Sika Chemical Co.


	L. Corrosion-Inhibiting Admixture: Commercially formulated, anodic inhibitor or mixed cathodic and anodic inhibitor; capable of forming a protective barrier and minimizing chloride reactions with steel reinforcement in concrete.
	1. Available Products:  Subject to compliance with requirements, products that may be incorporated into the Work include, but are not limited to, the following:
	2. Products:  Subject to compliance with requirements, provide one of the following:
	a. Catexol 1000CL; Axim Concrete Technologies.
	b. MCI 2000 or MCI 2005; Cortec Corporation.
	c. DCI or DCI-S; W.R. Grace & Co., Construction Products Div.
	d. Rheocrete 222+; Master Builders, Inc.
	e. FerroGard-901; Sika Corporation.


	M. Prohibited Admixtures:  Calcium chloride thyocyanates or admixtures containing more than 0.1 percent chloride ions are not permitted.
	N. Fiber Reinforcement:
	1. Synthetic fiber reinforcing shall be added to the concrete for the areas so indicated in the drawings.  Only fibers designed and manufactured specifically for use in concrete shall be acceptable as secondary reinforcement, complying with ASTM C1116...
	2. The fibers may be added at the batch plant.  The incorporation of said fibers shall be documented on the delivery ticket from the ready mix producer.  Fibers shall be added to the concrete in strict accordance with manufacturer's printed instructions.
	3. Nylon fibers containing 100% virgin nylon monofilaments shall be utilized to impart a "non-hairy" surface to the finished concrete.
	4. Products:  Subject to compliance with requirements, provide the following fibrous reinforcement or approved equal:
	a. Nycon Fiber; Nycon, Inc.
	b. Nylo-Mono; Forta Corp.
	c. Fibrasol N; Axim Concrete Technologies



	2.2 RELATED MATERIALS
	A. Reglet’s: Where resilient or elastomeric sheet flashing or bituminous membranes are terminated in reglets, provide reglets of not less than 26 gage galvanized sheet steel.  Fill reglet or cover face opening to prevent intrusion of concrete or debris.
	B. Water stops: Provide water stops at construction joints and other joints as indicated and specified in Section 030000.02.
	C. Granular Base:  Evenly graded mixture of fine and coarse aggregates to provide, when compacted, a smooth and even surface below slabs on grade.
	D. Vapor Retarder:  Provide vapor retarder cover, ASTM E1745 Class C, over prepared base material where indicated below slabs on grade.  Use only materials which are resistant to deterioration when tested in accordance with ASTM E 154, as follows:
	1. Polyethylene sheet not less than 10 mils thick.
	2. Water resistant barrier paper consisting of heavy Kraft papers laminated together with glass fiber reinforcement and over-coated with black polyethylene on each side.
	a. Product:  Subject to compliance with requirements, provide Moistop Ultra 10 by Fortifiber Corporation, Stego Wrap 10-mil by Stego Industries or equal.


	E.  Non-Shrink Grout:  CRD-C 621 and ASTM C-1107, factory pre-mixed grout.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. Non-metallic
	1) "Set Grout"; Master Builders.
	2) "Euco-NS"; Euclid Chemical Co.
	3) "Five Star Grout"; U.S. Grout Corp.



	F. Non-slip Aggregate Finish:  Provide fused aluminum oxide grits, or crushed emery, as abrasive aggregate for non-slip finish with emery aggregate containing not less than 50 percent aluminum oxide and not less than 25 percent ferric oxide.  Use mate...
	G. Colored Wear-Resistant Finish:  Packaged, dry, combination of materials, consisting of Portland cement, graded quartz aggregate, coloring pigments, and plasticizing admixture. Use coloring pigments that are finely ground, non-fading mineral oxides,...
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Colorcron"; Master Builders.
	b. "Surflex"; Euclid Chemical Co.
	c. "Lithochrome"; L.M. Scofield Co.


	H. Absorptive Cover:  Burlap cloth made from jute or kenaf, weighing approximately 9 oz. per sq. yd., complying with AASHTO M 182, Class 2.
	I. Moisture-Retaining Cover:  One of the following, complying with ASTM C 171.
	1. Waterproof paper.
	2. Polyethylene film.
	3. Polyethylene-coated burlap.

	J. Liquid Membrane-Forming Curing Compound:  Liquid type membrane- forming curing compound complying with ASTM C 309, Type I, Class A.  Moisture loss not more than 0.55 kg./sq. m. when applied at 200 sq ft./gal.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Masterkure"; Master Builders.
	b. "Ecocure"; Euclid Chemical Co.
	c. "Horn Clear Seal"; A.C. Horn, Inc.


	K. Underlayment Compound:  Freeflowing, self-leveling, pumpable cementitious base compound for applications from 1 inch thick to feathered edges.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Flo-Top"; Euclid Chemical Co.
	b. "Underlayment 110,” Master Builders, Inc.
	c. "Thoro Underlayment Self-Leveling"; Thoro System Products.


	L. Bonding Compound:  Polyvinyl acetate or acrylic base.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. Polyvinyl Acetate (Interior Only):
	1) "Euco Weld"; Euclid Chemical Co.
	2) "Weldcrete"; Larsen Products Corp.
	3) "Everweld"; L&M Construction Chemicals, Inc.

	b. Acrylic or Styrene Butadiene:
	1) "Day-Chem AD Bond"; Dayton Superior Corp.
	2) "Everbond"; L & M Construction Chemicals.
	3) "SBR Latex"; Euclid Chemical Co.



	M. Epoxy Adhesive:  ASTM C 881, two component material suitable for use on dry or damp surfaces.  Provide material "Type,” "Grade,” and "Class" to suit project requirements.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Epoxtite Binder 2390"; A.C. Horn, Inc.
	b. "Sikadur 32 Hi-Mod"; Sika Chemical Corp.
	c. "Euco Epoxy 452 or 620"; Euclid Chemical Co.



	2.3 PROPORTIONING AND DESIGN OF MIXES
	A. Prepare design mixes for each type and strength of concrete by either laboratory trial batch or field experience methods as specified in ACI 301 and ACI 211.  If the trial batch method is used, use an independent testing facility acceptable to Engi...
	1. Limit use of fly ash to not exceed 25 percent of cement content by weight.

	B. Submit written reports to Engineer and Structural Engineer of each proposed mix for each class of concrete at least 15 days prior to start of work.  Do not begin concrete production until mixes have been reviewed by Engineer.
	C. Design mixes to provide normal weight concrete with the following properties, as indicated in Table I.:
	1. All reinforced concrete shall be Class A, except as otherwise specified or shown on the drawings.
	2. Concrete used for mud mats, fill and channeling in manholes and chambers shall be Class B unless otherwise noted on the drawings.
	3. Class C concrete conforming to ODOT 499 (Class C) shall be used for all concrete pavement, curbing, driveways, and sidewalks, unless noted otherwise on the drawings.
	4. Class B concrete may be used for encasing pipelines, fill, and pipe bedding.
	5. Class B concrete shall be used as concrete fill in concrete tanks for shaping or sloping bottoms.
	a. The following steps shall be taken for installation of the Class B concrete:
	1) Scrub concrete slabs and/or walls with a stiff wire brush and streams of clean water as a minimum, to remove laitenance.
	2) Apply a bonding agent in accordance with the manufacturer's surface preparation and application recommendations.
	3) The Class B concrete shall then be placed and screeded to bring the surface to final grade.


	6. Class D concrete shall be used for sewerage treatment plants and sewerage pump stations, as noted on the drawings.

	D. Lightweight Concrete:  Lightweight aggregate and concrete shall conform to ASTM C 330.  Proportion mix to produce concrete with a minimum compressive strength of 3000 psi at 28 days and a calculated equilibrium unit weight of 110 pcf plus or minus ...
	E. Adjustment to Concrete Mixes:  Mix design adjustments may be requested by Contractor when characteristics of materials, job conditions, weather, test results, or other circumstances warrant; at no additional cost to Owner and as accepted by Enginee...
	F. Admixtures:
	1. Use high range water-reducing admixture (super plasticizer) in Classes A and D concrete unless noted otherwise.
	2. Use non-chloride accelerating admixture in concrete slabs placed at ambient temperatures below 50 deg F (10 deg C).
	3. Use air-entraining admixture in all concrete, unless otherwise indicated.  Add air-entraining admixture at manufacturer's prescribed rate to result in concrete at point of placement having total air content within limits shown in Table I.
	4. Use admixtures for water-reducing and set-control in strict compliance with manufacturer's directions.
	5. Slump Limits:  Proportion and design mixes to result in concrete slump at point of placement as shown in Table I:
	a. Concrete containing HRWR admixture (super-plasticizer):  Not more than 8" after addition of HRWR to site-verified 2"-3" slump concrete.



	2.4 CONCRETE MIXING
	A. Job-Site Mixing:  Mix materials for concrete in appropriate drum type batch machine mixer.  For mixers of one cu. yd., or smaller capacity, continue mixing at least 1-1/2 minutes, but not more than 5 minutes after ingredients are in mixer, before a...
	1. Provide batch ticket for each batch discharged and used in work, indicating project identification name and number, date, mix type, mix time, quantity, and amount of water introduced.

	B. Ready-Mix Concrete:  Comply with requirements of ASTM C 94, and as herein specified.
	1. During hot weather, or under conditions contributing to rapid setting of concrete, a shorter mixing time than specified in ASTM C 94 may be required.
	a. When air temperature is between 85 deg F (30 deg C) and 90 deg F (32 deg C), reduce mixing and delivery time from 1-1/2 hours to 75 minutes, and when air temperature is above 90 deg F (32 deg C), reduce mixing and delivery time to 60 minutes.




	PART 3 -  EXECUTION
	3.1 GENERAL
	A. Coordinate the installation of joint materials and vapor retarders with placement of forms and reinforcing steel.

	3.2 FORMS
	A. Design, erect, support, brace, and maintain form work to support vertical and lateral, static, and dynamic loads that might be applied until such loads can be supported by concrete structure.  Construct form work so concrete members and structures ...
	B. Design form work to be readily removable without impact, shock, or damage to cast-in-place concrete surfaces and adjacent materials.
	C.  Construct forms to sizes, shapes, lines, and dimensions shown, and to obtain accurate alignment, location, grades, level and plumb work in finished structures.  Provide for openings, offsets, sinkages, keyways, recesses, moldings, rustications, re...
	D. Fabricate forms for easy removal without hammering or prying against concrete surfaces. Provide crush plates or wrecking plates where striping may damage concrete surfaces.  Provide top forms for inclined surfaces where slope is too steep to place ...
	E. Provide temporary openings where interior area of form work is inaccessible for cleanout, for inspection before concrete placement, and for placement of concrete.  Securely brace temporary openings and set tightly to forms to prevent loss of concre...
	F. Chamfer exposed corners and edges as indicated, using wood, metal, PVC, or rubber chamfer strips fabricated to produce uniform smooth lines and tight edge joints.
	G. Provisions for Other Trades:  Provide openings in concrete form work to accommodate work of other trades.  Determine size and location of openings, recesses, and chases from trades providing such items.  Accurately place and securely support items ...
	H. Cleaning and Tightening: Thoroughly clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt, or other debris just before concrete is placed.  Retightening forms and bracing after concrete placement if required to e...

	3.3 VAPOR RETARDER INSTALLATION
	A. Following leveling and tamping of granular base for slabs on grade, place vapor retarder sheeting with longest dimension parallel with direction of pour.
	B. Lap joints 6" and seal with manufacturer's recommended mastic or pressure-sensitive tape.

	3.4 PLACING REINFORCEMENT
	A. Comply with Concrete Reinforcing Steel Institute's recommended practice for "Placing Reinforcing Bars,” for details and methods of reinforcement placement and supports, and as herein specified.
	1. Avoiding cutting or puncturing vapor retarder during reinforcement placement and concreting operations.  Repair damages before placing concrete.

	B. Clean reinforcement of loose rust and mill scale, earth, ice, and other materials which reduce or destroy bond with concrete.
	C. Accurately position, support, and secure reinforcement against displacement by form work, construction, or concrete placement operations.  Locate and support reinforcing by metal chairs, runners, bolsters, spacers, and hangers, as required.
	D. Place reinforcement to obtain at least minimum coverages for concrete protection.  Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during concrete placement operations.  Set wire ties so ends are directed in...
	E. Install welded wire fabric in longest lengths as practicable.  Lap adjoining pieces at least one full mesh and lace splices with wire.  Offset end laps in adjacent widths to prevent continuous laps in either direction.
	F. Epoxy - Coated Reinforcing Steel:
	1. Epoxy-coated reinforcing bars supported from form work shall rest on coated wire bar supports, or on bar supports made of dielectric material or other acceptable materials.  Wire bar supports shall be coated with dielectric material for a minimum d...
	2. Epoxy-coated reinforcing bars - Equipment for handling epoxy-coated bars shall have protected contact areas.  Bundles of coated bars shall be lifted at multiple pick-up points to minimize bar-to-bar abrasion from sags in the bundles.  Coated bars o...


	3.5 JOINTS
	A. Construction Joints:  Locate and install construction joints as indicated or, if not indicated, locate so as not to impair strength and appearance of the structure, as acceptable to Engineer.
	1. Provide keyways at least 1-1/2" deep in construction joints in walls, slabs, and between walls and footings; accepted bulkheads designed for this purpose may be used for slabs.
	2. Place construction joints perpendicular to main reinforcement.  Continue reinforcement across construction joints, except as otherwise indicated.

	B. Waterstops:  Provide waterstops in construction joints as indicated.  Install waterstops to form continuous diaphragm in each joint.  Make provisions to support and protect exposed waterstops during progress of work.  Fabricate field joints in wate...
	C. Isolation Joints in Slabs-on-Ground:  Construct isolation joints in slabs-on-ground at points of contact between slabs-on-ground and vertical surfaces, such as column pedestals, foundation walls, grade beams, and elsewhere as indicated.
	1. Joint filler and sealant materials are specified in Section 030000.02 of these specifications.

	D. Contraction (Control) Joints in Slabs-on-Ground:  Construct contraction joints in slabs-on-ground to form panels of patterns as shown.  Use inserts 1/4 of slab depth, unless otherwise indicated.
	1. Form contraction joints by inserting premolded plastic strips into fresh concrete until top surface of strip is flush with slab surface.
	2. Follow the directions of Insert Manufacturer for finishing the slab and joints.

	E. If joint pattern not shown, provide joints not exceeding 15' in either direction and located to conform to bay spacing wherever possible (at column centerlines, half bays, third-bays).
	1. Joint sealant material is specified in Section 030000.02 of these specifications.


	3.6 INSTALLATION OF EMBEDDED ITEMS
	A. General:  Set and build into work anchorage devices and other embedded items required for other work that is attached to, or supported by, cast-in-place concrete.  Use setting drawings, diagrams, instructions, and directions provided by suppliers o...
	B. Install reglets to receive top edge of foundation sheet waterproofing, and to receive thru-wall flashings in outer face of concrete frame at exterior walls, where flashing is shown at lintels, relieving angles, and other conditions.
	C. Edge Forms and Screed Strips for Slabs:  Set edge forms or bulkheads and intermediate screed strips for slabs to obtain required elevations and contours in finished slab surface.  Provide and secure units to support screed strips using strike-off t...

	3.7 PREPARATION OF FORM SURFACES
	A. Clean re-used forms of concrete matrix residue, repair and patch as required to return forms to acceptable surface condition.
	B. Coat contact surfaces of forms with an approved, nonresidual, low-VOC, from-coating compound before placing reinforcement.
	C. Thin form-coating compounds only with thinning agent of type, amount, and under conditions of form-coating compound manufacturer's directions.  Do not allow excess form-coating material to accumulate in forms or to come into contact with in-place c...
	D. Coat steel forms with a non-staining, rust-preventative form oil or otherwise protect against rusting.  Rust-stained steel form work is not acceptable.

	3.8 CONCRETE PLACEMENT
	A. Preplacement Inspection: Before placing concrete, inspect and complete form work installation, reinforcing steel, and items to be embedded or cast-in.  Notify other crafts to permit installation of their work; cooperate with other trades in setting...
	1. Apply temporary protective covering to lower 2' of finished walls adjacent to poured floor slabs and similar conditions, and guard against spattering during placement.

	B. General:  Comply with ACI 304 "Recommended Practice for Measuring, Mixing, Transporting, and Placing Concrete,” and as herein specified.
	1. Deposit concrete continuously or in layers of such thickness that no concrete will be placed on concrete which has hardened sufficiently to cause the formation of seams or planes of weakness.  If a section cannot be placed continuously, provide con...

	C. Placing Concrete in Forms: Deposit concrete in forms in horizontal layers not deeper than 24" and in a manner to avoid inclined construction joints.  Where placement consists of several layers, place each layer while preceding layer is still plasti...
	1. Consolidate placed concrete by mechanical vibrating equipment supplemented by hand-spading, rodding, or tamping.  Use equipment and procedures for consolidation of concrete in accordance with ACI 309.
	2. Do not use vibrators to transport concrete inside forms.  Insert and withdraw vibrators vertically at uniformly spaced locations not farther than visible effectiveness of machine.  Place vibrators to rapidly penetrate placed layer and at least 6" i...

	D. Placing Concrete Slabs: Deposit and consolidate concrete slabs in a continuous operation, within limits of construction joints, until the placing of a panel or section is completed.
	1. Consolidate concrete during placing operations so that concrete is thoroughly worked around reinforcement and other embedded items and into corners.
	2. Bring slab surfaces to correct level with straightedge and strikeoff.  Use bull floats or darbies to smooth surface, free of humps or hollows.  Do not disturb slab surfaces prior to beginning finishing operations.
	3. Maintain reinforcing in proper position on chairs during concrete placement operations.

	E. Cold Weather Placing: Protect concrete work from physical damage or reduced strength which could be caused by frost, freezing actions, or low temperatures, in compliance with ACI 306 and as herein specified.
	1. When air temperature has fallen to or is expected to fall below 40 deg F (4 deg C), uniformly heat water and aggregates before mixing to obtain a concrete mixture temperature of not less than 50 deg F (10 deg C), and not more than 80 deg F (27 deg ...
	a. The concrete shall be maintained within this temperature range for not less than seven (7) days.

	2. Do not use frozen materials or materials containing ice or snow. Do not place concrete on frozen subgrade or on subgrade containing frozen materials or against cold reinforcing steel.
	3. Do not use calcium chloride, salt, and other materials containing antifreeze agents or chemical accelerators, unless otherwise accepted in mix designs.

	F. Hot Weather Placing: When hot weather conditions exist that would seriously impair quality and strength of concrete, place concrete in compliance with ACI 305 and as herein specified.
	1. Cool ingredients before mixing to maintain concrete temperature at time of placement below 90 deg F (32 deg C).  Mixing water may be chilled, or chopped ice may be used to control temperature provided water equivalent of ice is calculated to total ...
	2. Cover reinforcing steel with water-soaked burlap if it becomes too hot, so that steel temperature will not exceed the ambient air temperature immediately before embedment in concrete.
	3. Fog spray forms, reinforcing steel, and subgrade just before concrete is placed.
	4. Use water-reducing retarding admixture when required by high temperatures, low humidity, or other adverse placing conditions, as acceptable to Engineers.


	3.9 FINISH OF FORMED SURFACES
	A. Rough Form Finish: For formed concrete surfaces not exposed-to- view in the finish work or by other construction, unless otherwise indicated.  This is the concrete surface having texture imparted by form facing material used, with tie holes and def...
	B.  Smooth Form Finish: For formed concrete surfaces exposed-to-view, or that are to be covered with a coating material applied directly to concrete, or a covering material applied directly to concrete, such as waterproofing, dampproofing, veneer plas...
	C. Smooth Rubbed Finish: Provide smooth rubbed finish to scheduled concrete surfaces, which have received smooth form finish treatment.
	1. Scarify or roughen the entire surface by grinding or similar effective means.
	2. Combine one part Portland cement to 1-1/2 parts fine sand by volume and a 50:50 mixture of acrylic or styrene butadiene-based bonding admixture and water to form the consistency of thick paint.  Blend standard Portland cement and white Portland cem...
	3. Thoroughly wet concrete surfaces and apply grout to coat surfaces and fill small holes.  Remove excess grout by scraping and rubbing with clean burlap.  Keep damp by fog spray for at least 36 hours after rubbing.
	4. Repeat the above process if necessary to fill voids or bug holes and obtain a consistent match to adjacent surfaces, subject to acceptance of the Engineer.

	D. Grout Cleaned Finish: Provide grout cleaned finish on scheduled concrete surfaces which have received smooth form finish treatment.
	1. Scarify or roughen the entire surface by grinding or similar effective means.
	2. Apply Thoroseal plaster mix coating by Thoro System Products or approved equivalent with an approximate thickness of 1/8-inch to ¼-inch.
	3. Follow the manufacturer’s recommendations and guidelines regarding surface preparation, application methods and curing.
	4. Repeat the above process if necessary to fill voids or bug holes and obtain a consistent match to adjacent surfaces, subject to acceptance of the Engineer.

	E. Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed surfaces occurring adjacent to formed surfaces, strike-off smooth and finish with a texture matching adjacent formed surfaces.  Continue final surface treatment o...

	3.10 MONOLITHIC SLAB FINISHES
	A. Scratch Finish: Apply scratch finish to monolithic slab surfaces that are to receive concrete floor topping or mortar setting beds for tile, Portland cement terrazzo, and other bonded applied cementitious finish flooring material, and as otherwise ...
	1. After placing slabs, plane surface to tolerances for floor flatness F(F) 15 and floor levelness F(L) 13, measured according to ASTM E 1155.  Slope surfaces uniformly to drains where required.  After leveling, roughen surface before final set, with ...

	B. Float Finish:  Apply float finish to monolithic slab surfaces to receive trowel finish and other finishes as hereinafter specified, and slab surfaces which are to be covered with membrane or elastic waterproofing, membrane or elastic roofing, or sa...
	1. After screeding, consolidating, and leveling concrete slabs, do not work surface until ready for floating.  Begin floating when surface water has disappeared or when concrete has stiffened sufficiently to permit operation of power-driven floats, or...

	C. Trowel Finish: Apply trowel finish to monolithic slab surfaces to be exposed-to-view, and slab surfaces to be covered with resilient flooring, carpet, ceramic or quarry tile, paint, or other thin film finish coating system.
	1. After floating, begin first trowel finish operation using a power-driven trowel.  Begin final troweling when surface produces a ringing sound as trowel is moved over surface.  Consolidate concrete surface by final hand-troweling operation, free of ...

	D. Trowel and Fine Broom Finish:  Where ceramic or quarry tile is to be installed with thin-set mortar, apply trowel finish as specified, then immediately follow with slightly scarifying surface by fine brooming.
	E. Non-Slip Broom Finish:  Apply non-slip broom finish to exterior concrete platforms, steps, and ramps, and elsewhere as indicated.
	1. Immediately after floating finishing, slightly roughen concrete surface by brooming with fiber bristle broom perpendicular to main traffic route.  The coordinate required final finish with Engineer before application.

	F. Non-slip Aggregate Finish: Apply non-slip aggregate finish to concrete stair treads, platforms, ramps, sloped walks, and elsewhere as indicated.
	1. After completion of float finishing, and before starting trowel finish, uniformly spread 25 lbs. of dampened non-slip aggregate per 100 sq. ft. of surface.  Tamp aggregate flush with surface using a steel trowel, but do not force below surface. Aft...
	2. After curing, lightly work surface with a steel wire brush, or an abrasive stone, and water to expose non-slip aggregate.

	G. Colored Wear-Resistant Finish:  Provide colored wear-resistant finish to monolithic slab surface indicated.
	1. Apply dry shake materials for colored wear-resistant finish at rate of not less than 100 lbs. per 100 sq. ft., unless a greater amount is recommended by material manufacturer.
	2. Immediately following the first floating operation, uniformly distribute approximately 2/3 of required weight of dry shake material over concrete surface, and embed by means of power floating.  Follow floating operation with second shake applicatio...
	3. After completion of broadcasting and floating, apply trowel finish as herein specified.  Cure slab surface with curing compound recommended by dry shake hardener manufacturer.  Apply curing compound immediately after final finishing.


	3.11 CONCRETE CURING AND PROTECTION
	A. General: Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.  Protect concrete from rapid moisture loss before and during finishing operations.
	1. The evaporation graph, Figure 1, of ACI 308 - Curing Concrete, shall be used to determine the evaporation rate during concrete placement.  If the rate of evaporation equals or exceeds 0.2 lbs/sq.ft./hr., steps shall be taken to prevent excessive ev...
	2. Start initial curing as soon as free water has disappeared from concrete surface after placing and finishing.
	a. Initial curing may be any of the methods listed herein that maintain a satisfactory moisture content and temperature.

	3. Begin final curing procedures, if they differ from initial curing, immediately following initial curing and before concrete has dried.  Continue curing for at least seven (7) days in accordance with ACI 301 procedures.  Avoid rapid drying at end of...

	B. Curing Methods: Perform curing of all structural concrete as herein specified.
	1. Provide moisture curing by following methods.
	a. Keep concrete surface continuously wet by covering with water.
	b. Continuous water-fog spray.
	c. Cover concrete surface with specified absorptive cover, thoroughly saturating cover with water and keeping continuously wet.  Place absorptive cover to provide coverage of concrete surfaces and edges, with 4" lap over adjacent absorptive covers.

	2. Provide moisture-cover curing as follows:
	a. Cover concrete surfaces with moisture-retaining cover for curing concrete, placed in widest practicable width with sides and ends lapped at least 3" and sealed by waterproof tape or adhesive.  Immediately repair any holes or tears during the curing...


	C. Provide curing and sealing compound to pavement, walks, and curbs only, as follows:
	1. Apply specified curing and sealing compound to concrete slabs as soon as final finishing operations are complete (within 2 hours) and after surface water sheen has disappeared.  Apply uniformly in continuous operation by power-spray or roller in ac...

	D. Curing Formed Surfaces: Cure formed concrete surfaces, including undersides of beams, supported slabs, and other similar surfaces by moist curing with forms in place for full curing period or until forms are removed.  If forms are removed, continue...
	E. Curing Unformed Surfaces: Cure unformed surfaces, such as slabs, floor topping, and other flat surfaces by moist curing methods.
	1. Final cure concrete surfaces to receive liquid floor hardener or finish flooring by use of moisture-retaining cover, unless otherwise directed.


	3.12 SHORES AND SUPPORTS
	A. Comply with ACI 347 for shoring and reshoring in multistory construction, and as herein specified.
	B. Extend sharing from ground to roof for structures four (4) stories or less, unless otherwise permitted.
	C. Extend shoring at least three (3) floors under floor or roof being placed for structures over four (4) stories.  Shore floors directly under floor or roof being placed, so that loads from construction above will transfer directly to these shores.  ...
	D. Remove shores and reshore in a planned sequence to avoid damage to partially cured concrete.  Locate and provide adequate reshoring to safely support work without excessive stress or deflection.
	1. Keep reshores in place a minimum of 15 days after placing the upper tier, and longer if required, until concrete has attained its required 28-day strength and heavy loads due to construction operations have been removed.


	3.13 REMOVAL OF FORMS
	A. Formwork not supporting weight of concrete, such as sides of beams, walls, columns, and similar parts of the work, may be removed after cumulatively curing at not less than 50 deg F (10 deg C) for five (5) days after placing concrete, provided conc...
	B. Formwork supporting weight of concrete, such as beam soffits, joists, slabs, and other structural elements, may not be removed in less than 14 days or until concrete has attained at least 75 percent of design minimum compressive strength at 28 days...
	C. Form facing material may be removed five (5) days after placement, only if shores and other vertical supports have been arranged to permit removal of form facing material without loosening or disturbing shores and supports.

	3.14 RE-USE OF FORMS
	A. Clean and repair surfaces of forms to be re-used in work.  Split, frayed, delaminated, or otherwise damaged form facing material will not be acceptable for exposed surfaces.  Apply new form coating compound as specified for new form work.
	B. When forms are extended for successive concrete placement, thoroughly clean surfaces, remove fins and laitance, and tighten forms to close joints.  Align and secure joints to avoid offsets. Do not use "patched" forms for exposed concrete surfaces, ...

	3.15 MISCELLANEOUS CONCRETE ITEMS
	A. Filling-In:  Fill-in holes and openings left in concrete structures for passage of work by other trades, unless otherwise shown or directed, after work of other trades is in place. Mix, place, and cure concrete as herein specified, to blend with in...
	B. Curbs:  Provide monolithic finish to interior curbs by stripping forms while concrete is still green and steel-troweling surfaces to a hard, dense finish with corners, intersections, and terminations slightly rounded.
	C. Equipment Bases and Foundations: Provide machine and equipment bases and foundations, as shown on drawings.  Set anchor bolts for machines and equipment with template at correct elevations, complying with certified diagrams or templates of manufact...
	1. Grout base plates and foundations as indicated, using specified non-shrink grout. Use non-metallic grout for exposed conditions, unless otherwise indicated.

	D. Steel Pan Stairs: Provide concrete filling for steel pan stair treads and landings and associated items.  Cast-in safety inserts and accessories as shown on drawings.  Screed, tamp, and finish concrete surfaces as scheduled.  Cure concrete as herei...
	E. Reinforced Masonry: Provide concrete grout conforming to ASTM C476 for reinforced masonry lintels and bond beams were indicated on drawings and as scheduled.  Maintain accurate location of reinforcing steel during concrete placement.

	3.16 CONCRETE SURFACE REPAIRS
	A. Patching Defective Areas: Repair and patch defective areas with cement mortar immediately after removal of forms, when acceptable to Engineer.
	1. Saw-cut out honeycomb, rock pockets, voids over 1/4" in any dimension, down to solid concrete but, in no case to a depth of less than 1.”  Make edges of cuts slightly undercut to the concrete surface.  Thoroughly clean, dampen with water, and brush...
	2. For exposed-to-view surfaces, blend white Portland cement and standard Portland cement so that, when dry, patching mortar will match surrounding color.  Provide test areas at inconspicuous location to verify mixture and color match before proceedin...

	B. Repair of Formed Surfaces:  Remove and replace concrete having defective surfaces if defects cannot be repaired to satisfaction of Engineer.  Surface defects, as such, include color and texture irregularities, cracks, spalls, air bubbles, honeycomb...
	1. Repair concealed formed surfaces, where possible, that contain defects that affect the durability of concrete.  If defects cannot be repaired, remove and replace concrete.
	2. Repair of Unformed Surfaces:  Test unformed surfaces, such as monolithic slabs, for smoothness and verify surface plane to tolerances specified for each surface and finish.  Correct low and high areas as herein specified.  Test unformed surfaces sl...
	3. Repair finished unformed surfaces that contain defects which affect durability of concrete.  Surface defects, as such, include crazing, cracks in excess of 0.01" wide or which penetrate to reinforcement or completely through non-reinforced sections...
	4. Correct high areas in unformed surfaces by grinding, after concrete has cured at least 14 days.
	5.  Correct low areas in unformed surfaces during or immediately after completion of surface finishing operations by cutting out low areas and replacing with fresh concrete.  Finish repaired areas to blend into adjacent concrete.  Proprietary patching...
	6. Repair defective areas, except random cracks and single holes not exceeding 1" diameter, by cutting out and replacing with fresh concrete.  Remove defective areas to sound concrete with clean, square cuts and expose reinforcing steel with at least ...
	7. Repair isolated random cracks and single holes not over 1" in diameter by dry-pack method.  Groove top of cracks and cut-out holes to sound concrete and clean of dust, dirt, and loose particles.  Dampen cleaned concrete surfaces and apply bonding c...
	8. Perform structural repairs with prior approval of Engineer or Structural Engineer for method and procedure, using specified epoxy adhesive and mortar.
	9. Repair methods not specified above may be used, subject to acceptance of Engineer.
	10. Underlayment Application:  Leveling of floors for subsequent finishes may be achieved by use of specified underlayment material.


	3.17 THROUGH SECTION CONCRETE CRACK REPAIRS
	A. Sealing through wall or slab cracks.
	1. Seal cracks for a water-tight or structurally bonded repair with epoxy or chemical grouting procedures.
	a. The Contractor shall make proper repairs with epoxy injection or chemical injection with a moisture reactive hydrophilic polyurethane foam grout, as directed by the Engineer.



	3.18 MUD MATS
	A. Where called for on the plans or as directed by the Engineer, the Contractor shall construct concrete mud mats immediately after cleaning the excavation bottom, to preserve the bearing surface condition.  The concrete for mud mats shall be not less...
	1. Mud mat concrete shall be cast against the side walls of all excavations to completely seal the bottom.




	129300 - SITE FURNISHINGS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division 1 Specifications sections, apply to work of this section.

	1.2 SUMMARY
	A. Extent and location of the site furnishings are shown on the drawings.
	B.
	1. Benches
	2. Bike Rack


	1.3 QUALITY ASSURANCE
	A. In addition to requirements of these specifications, comply with manufacturer's instructions and recommendations for work.
	Manufacturing Standards:  Provide site furnishings as complete units produced by a single manufacturer, including any appurtenances.
	ODOT Item 499 Concrete, General
	ODOT Item 511 Concrete for Structures


	1.4 JOB CONDITIONS
	A. Delivery, storage, and handling.
	1. Handle and store to prevent damage, or soiling, or breakage.



	PART 2 -  PRODUCTS
	2.1 MANUFACTURER
	A. Subject to compliance with requirements, provide products of the following or Owner approved equal:
	1. Bench:
	a. Model: Plaza Bench H-4337C, 6’ Metal Frame backed bench 70.50 in., cast aluminum ends and legs and side arms with recycled plastic planks.
	b. Color: Frame to be powder coated black with Cedar resinwood seat and back.
	c. Manufacturer: Uline 800-295-5510.

	2. Bike Rack:
	a. Model: 5 Loop Wave Bike Rack, model H-2544, 2-3/8” diameter, 10 gauge galvanized steel
	b. Color: Powdered coated black finish
	c. Manufacturer: Uline 800-295-5510.




	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Install as per manufacturer specifications and Contract Documents.
	a. Bench and bike rack:
	1) assemble and surface mount to concrete pad with anchor bolts as provided by the manufacturer.


	3.2 PROTECTION:
	3.3 CLEAN-UP:


	310000 - EARTHWORK
	SECTION 310000 - EARTHWORK
	A. Backfill:  Soil or granular materials used to fill an excavation.
	1. Initial Backfill:  Backfill placed beside and over pipe in a trench, not including haunches to support sides of pipe.
	2. Final Backfill:  Backfill placed over initial backfill to fill a trench.

	B. Bedding:  Layer placed over the excavated subgrade in a trench before laying pipe.
	C. Borrow:  Satisfactory soil imported for use as fill or backfill.
	D. Excavation:  Removal and disposal of material encountered above subgrade or foundation elevations.
	1. Additional Excavation:  Excavation below subgrade or foundation elevations as directed by Engineer.
	2. Trench:  Narrow linear excavation
	3. Unauthorized Excavation:  Excavation below subgrade or foundation elevations or beyond indicated dimensions without direction by Engineer.  Unauthorized excavation, as well as remedial work directed by Engineer, shall be without additional compensa...
	4. Unclassified Excavation:  Excavation to subgrade elevations regardless of the character of surface or subsurface conditions encountered, including rock, soil materials and obstructions.

	E. Embankment:  A structure consisting of soil, granular material, shale, rock, or other approved material, constructed in layers to a predetermined elevation and cross-section.
	F. Granular materials:  Natural aggregate, such as broken or crushed rock, gravel, or sand that can be readily incorporated into an 8-inch layer, and in which at least 65% by weight of the grains or particles are retained in a No. 200 sieve.
	G. Laboratory Dry Weight: The maximum laboratory dry weight shall be the weight provided by the laboratory when the sample is tested in accordance with ASTM D-698 Method A, C, or D.
	H. Optimum Moisture:  The water content at which the maximum density is produced in a soil by a given compaction effort (ASTM D-698).
	I. Pavement Prism:  Also referred to as the zone of influence.  The area below a line drawn 45 degrees to the horizontal from the surface at the edge of pavement, sidewalk or curb.
	J. Pipe Embedment:  The material placed in a trench surrounding a pipe or conduit consisting of the foundation, bedding, haunching, and initial backfill.
	K. Rock:  Rock material in beds, ledges, unstratified masses, and conglomerate deposits and boulders of rock material one (1) cu. yd. or more in volume that when tested by an independent geotechnical testing agency, according to ASTM D 1586, exceeds ...
	L. Shale:  Laminated material, formed by the consolidation in nature of soil, having a finely stratified structure.  For the purpose of these specifications, the following bedrock types shall also be considered shale: mudstone, claystone, siltstone an...
	M. Soil:  All earth materials, organic or inorganic, which have resulted from natural processes such as weathering, decay, and chemical reaction.
	N. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, pavement, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below the ground surface.
	O. Subgrade:  Surface or elevation remaining after completing excavation, or top surface of a fill or backfill immediately below subbase, drainage course, or topsoil materials.
	P. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground services within buildings.
	A. Comply with all provisions of Section 013323, Shop Drawings and Submittals.
	B. Product Data:  For the following:
	B. Existing Utilities
	1. Do not interrupt utilities serving facilities occupied by Owner or others unless permitted in writing by Engineer and then only after arranging to provide temporary utility services according to requirements indicated.
	2. Notify Engineer not less than two days in advance of proposed utility interruptions.
	3. Do not proceed with utility interruptions without Engineer's written permission.
	4. Contact utility-locator service for area where Project is located before excavating.

	A. Deliver products to the site, store and protect under provisions of Section 016600, Product Handling and Protection.
	B. Comply with all provisions of  Section 013543, Environmental Protection.
	1.9 FIELD MEASUREMENTS
	PART 2 - PRODUCTS

	A. Soils suitable for use in an embankment must conform to ODOT 703.16 and are restricted as follows:
	1. Maximum laboratory dry weight shall not be less than 90 pounds per cubic foot, except that soils having maximum dry weights of less than 100 pounds per cubic foot shall not be used in the top 12 inches of embankment.
	2. Soil having a liquid limit in excess of 49 are considered as unsuitable for use in an embankment.
	3. Silt from excavation or borrow identified as Ohio Classification A-4b shall be considered suitable for use in an embankment only when placed at least 3 feet below the surface of the subgrade.
	4. No slag, recycled Portland cement concrete or recycled asphaltic concrete products are suitable for use in an embankment.
	5. Do not use any suitable material that cannot be incorporated in an 8-inch lift in the top 2 feet of the embankment.
	6. Do not use shale, hard shale, or siltstone in the top 2 feet of embankment.
	7. Do not use materials that cannot be satisfactorily placed and compacted to a stable and durable condition.
	8. Material excavated in the work that contains excessive moisture is unsuitable for embankment construction unless dried.  Dry or aerate such material before incorporating in the work.  The Contractor may elect to waste this material, instead of dryi...
	9. Granular material Type E as specified in ODOT 703.16.C, is not allowed.
	10. No petroleum contaminated soils are suitable for use in an embankment.
	2.4 ENGINEERED FILL
	A. Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940.  The aggregate shall meet the following gradation requirements:
	A. Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	1. Provide a smooth transition between adjacent existing grades and new grades.
	2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.

	B. Site Grading
	1. Slope grades to direct water away from buildings and to prevent ponding.  Finish subgrades to required elevations within the following tolerances:
	a. Lawn or unpaved areas shall be graded to plus or minus 1 inch.


	321400 - UNIT PAVING
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Installation of pavers shall be to the extent shown on the Contract Drawings and shall include supplying all pavers, (polymer) joint sand, sand setting bed, bases, edging materials and the incorporation of these materials into the work as specified.
	1. Clay pavers
	2. Permeable concrete pavers

	B. Installing edging materials for paver areas.
	C. Preparing subbase to receive base course materials.
	D. Placing and compacting base course materials.
	E. Adjust to grade all existing catch basins and other utility structures.

	1.2 SUBMITTALS
	A. Product Data: For the following:
	1. Pavers
	a. Submit shop drawings
	b. Samples of pavers for verification of style and color.
	c. Manufacturer’s catalog product data, installation instructions, and material safety data sheets.
	2. Joint material
	a. Shop drawings
	b. Sample of joint material for verification and color of product.
	c. For permeable joint material, submit test results from an independent testing laboratory for sieve analysis, including washed gradations per ASTM C 136 and for void space percentage per ASTM C 29.
	3. For setting bed, base, and subbase aggregate
	a. Submit one pound samples of each.
	b. For permeable pavers, submit test results from an independent testing laboratory for sieve analysis per ASTM C 136.

	4. Provide a minimum 9’ x 9’ mock-up of each required paving pattern for the Owner’s Representative approval, to insure desired appearance.  The mock-up shall include paver color and shapes as they will be used on the work.  Once the mock-up has been ...
	a. Installers using mechanical installing equipment shall install sufficient pavers as determined by the Owner’s Representative to clearly indicate blending of paver colors is acceptable and “checker boarding” is not apparent.  The mock-up shall confo...
	b. The mock-up shall be used to determine is any changes are required to the paver area dimensions as shown on the drawings.
	c. The mock-up shall be kept onsite until permission is received from the Owner’s Representative to remove it.  Pavers placed for the work shall not be used as a mock-up.



	1.3 QUALITY ASSURANCE
	A. Single Source Responsibility:  Obtain each type of unit paver, joint material, and setting material from one source with resources to provide materials and products of consistent quality in appearance and physical properties.
	B. Installer Qualifications:  An experienced installer who has completed unit paver installations similar in material, design, and extent to that indicated for this project and whose work has resulted in construction with a record of successful in-ser...

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Protect pavers and aggregate during storage and construction against soiling or contamination from earth and other materials.
	B. Cover pavers with plastic or use other packaging materials that will prevent rust marks from steel strapping.

	1.5 PROJECT CONDITIONS
	A. Cold-Weather Protection:  Do not use frozen materials or materials mixed or coated with ice or frost.  Do not build on frozen subgrade or setting beds.  Remove and replace unit paver work damaged by frost or freezing.
	B. Field measurements:  Pavers may vary in size depending on the manufacturer supplying the pavers.  Therefore, it shall be the responsibility of the contractor to coordinate the exact dimensions of pavers to be installed (including allowable toleranc...


	PART 2 -  PRODUCTS
	2.1 CLAY PAVERS
	A. Physical Requirements
	1. Meet Brick Industry Association for the type of brick specified.
	a. Light traffic and pedestrian clay pavers shall be pavers conforming to ASTM C-902, Class SX, Type I, Application PX.
	1) The average compressive strength of five test samples shall be 8,000 PSI with no individual unit less than 7,000 PSI.
	2) The average cold water absorption of five test samples shall not be greater than 8% with no individual unit greater than 11%.
	3) The average saturation coefficient of five test samples shall not be greater than 0.78 with no individual unit greater than 0.80.
	4) The abrasion index shall not exceed 0.11.
	5) Chipping requirements are a maximum of 1/4” for edge pavers and 3/8” for corner pavers.
	6) Pavers shall be 2 ¼” x 4” x 8”.
	7) Pavers shall be provided with spacer ribs (lugged) and beveled.
	b. Brick pavers shall be as manufactured by Pine Hall Brick Co., Inc., Winston Salem, North Carolina as supplied by the Hamilton Parker Company, Delaware, Ohio 740-363-1196; or approved equal.  Paver color shall be English Edge Red full range to match...


	B. Aggregate base shall conform to ODOT Item 304.
	C. Concrete base shall conform to ODOT Item 305.
	D. Setting bed shall conform to ODOT Item 703.02.
	1. Limestone screenings are not permitted.

	E. Sand for joints shall be Polymeric jointing sand.
	1. Sand shall conform to ASTM C 144, a mixture of graded sand and binder.  Owner’s representative shall choose color.

	F. Aluminum Paver Edging
	1. Paver edging shall be 3/16” thick by 2 ¼” high by 1-5/8” wide “L-shaped” aluminum Structuredge Paver Restraint with natural mill finish as manufactured by Permaloc Corp., Holland, MI (800) 356-9660, or approved equal.
	2. All sections shall have aluminum sliding connectors, edging shall be fastened to concrete base with RAMSET/HILTI 1” non-corrosive nails.

	A. Concrete permeable pavers shall conform to ASTM C 936, standard specification for interlocking concrete paving units.
	1. The average compressive strength shall be 8,000 PSI with no individual unit under 7,200 PSI.
	2. Average absorption shall be 5% with no unit greater than 7% when tested according to ASTM C 140.
	3. Resistance to 50 freeze thaw cycles, when tested according to ASTM C 1645, with no breakage greater than 1.0% loss in dry weight of any individual unit.  This test shall not be conducted more than 12 months prior to delivery of the units.
	4. Pigments shall conform to ASTM C 979.
	5. Maximum allowable breakage of product is 5%.

	B.  Permeable concrete pavers shall Eco-Optiloc to be maufactured by Unilock, Inc., 12560 Sheets Road, 330-937-4000, Rittman, Ohio 44270, and shall be 9-7/8” x 9-7/8” x 3-1/8”, classic finish, color to be natural to be approved by the City.
	E. Geotextile fabric shall conform to ODOT item 712.09, type D.
	F. Concrete edge restraint shall conform to ODOT item 609.


	PART 3 – EXECUTION
	3.1 EXAMINATION
	A.  Examine areas indicated to receive paving, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance. Proceed with installation only after unsatisfactory conditions have been co...
	3.2  PREPARATION FOR PLACING CLAY AND CONCRETE PAVERS ON CONCRETE SURFACES
	A. Remove substances from concrete substrates that could impair bond, including curing and sealing compounds, form oil, and laitance.
	B. Vacuum concrete substrates to remove dirt, dust, debris, and loose particles.
	3.3 INSTALLATION OF CLAY AND CONCRETE PAVERS
	A. Place uncompacted bedding sand over base to a thickness so that after the pavers are placed and vibrated the bedding material shall be at the thickness shown on the plans and details.
	B. Do not use unit pavers with chips, cracks, voids, discolorations, and other defects that might be visible or cause staining in finished work.
	C. Mix pavers from several pallets or cubes, as they are placed, to produce uniform blend of colors and textures.
	D. Cut unit pavers with motor-driven masonry saw equipment to provide lean, sharp, unchipped edges.  Cut units to provide pattern indicated and to fit adjoining work neatly.  Use full units without cutting where possible. Hammer cutting is not accepta...
	E. Place pavers carefully by hand in straight courses, maintaining accurate alignment and uniform top surface.  Protect newly laid pavers with plywood panels on which workers can stand.  Advance protective panels as work progresses, but maintain prote...
	F. Joints:  Place unit pavers with hand-tight joints, not to exceed 1/8-inch, in pattern shown on plans. Joints shall run in straight and continuous lines and shall not be offset by more than 1/8-inch.
	G. Vibrating of pavers shall be accomplished with three (3) or more passes with a vibratory compactor; the first pass shall be made with the surface of the laid pavers brushed clean and joints open. Pavers shall be vibrated into bedding sand with a pl...
	H. The remaining passes with the vibrator shall be accompanied with simultaneous brushing of joint sand into the joints.
	1. Temperature shall remain above freezing during joint sand installation.  Vehicles shall not drive on the pavers for a minimum of 48 hours after installation.
	2. Spread polymeric sand uniformly over dry paver surface, using a push broom, so as to fill the joints completely, down to their full depth.  Repeat until joints are completely packed, or at least 1/8” below the top of the pavers.
	3. Remove all sand residue from surfaces with a leaf blower.  Keep the leaf blower at a distance so as to not disturb the filled joints.  Surfaces must be free of the polymeric sand product.
	4. Spray 200 SF of surface at a time on a shower setting, starting at the bottom of a slope.  Wet each section for approximately 30 seconds without displacing the sand.  Stop for a few seconds and then wet the same section again for about 30 seconds t...
	I. Finished surfaces shall not vary from true lines, levels, or grade by more than 5/16- inch in 3 feet when measured with a straight edge.
	J. Tops of pavers shall not vary by more than 1/8-inch from adjacent surfaces.
	K. Paver edging shall be installed as detailed with manufacturer supplied joint connectors  forming a smooth uninterrupted edge
	L. If using concrete base, edging shall be permanently secured to the concrete base with RAMSET/HILTI 1” nails spaced a maximum of 12” OC.
	M. Edging shall be formed to have smooth, continuous curves as indicated on the  drawings.
	3.4 INSTALLATION OF PERMEABLE PAVERS

	3.6 REPAIRING AND CLEANING
	A. Remove and replace pavers that are loose, chipped, broken, stained, or otherwise damaged or that do not match adjoining units.  Provide new units to match adjoining units and install in same manner as original units, with same joint treatment and w...



	321613.13 - CONCRETE CURBS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division-1 Specification sections, apply to work of this section.

	1.2 DESCRIPTION OF WORK
	A. Under this section the Contractor shall furnish and construct curbing of various, designated types as shown or scheduled on the Drawings.
	B. This section includes preparation of the base and/or subgrade construction of curbs, other work and materials incidental to the construction of curbing.

	1.3 OWNER'S STANDARDS AND SPECIFICATIONS
	A. Items preceded by ODOT shall refer to the latest edition of the State of Ohio, Department of Transportation, Construction and Material Specifications.


	PART 2 -  PRODUCTS
	2.1 CONCRETE
	A. All concrete used shall be Class C as specified in Section 030000.

	2.2 CURBING
	A. Other materials for curbing shall meet the applicable requirements of ODOT Item 609.


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. All soil subgrade under curbs shall be compacted in accordance with Section 310000.
	B. All construction for curbing shall be in accordance with ODOT Item 609 for the type called for on the Drawings.



	329200.19 - SEEDING AND MULCHING
	329300.23 - TREE, SHRUBS, AND GROUND COVER

	Delaware County.pdf
	000
	001
	002
	003
	004
	005
	006
	007
	008
	009
	010
	011
	012
	013
	014
	015
	016
	017
	018
	019
	020
	021
	022
	023
	024
	025
	026
	027
	028
	029
	030
	031
	032
	033
	034
	035
	036




