

**0000031538PH2 - Geneva Streetscape Improvements  
City of Geneva, OH**

**Opinion of Probable Construction Costs:  
Streetscape Phase 2 - Base Bid - \$950,000.00  
Streetscape Phase 2 - Alternate A - \$50,000.00  
Streetscape Phase 2 - Alternate B - \$50,000.00  
Depot Street Storm Sewer - \$153,000.00**

<i>BIDDER NAME</i>	<i>Bond/Check</i>	<i>Addenda Received 3</i>	<i>Streetscape Base Bid</i>	<i>Streetscape Alternate A Decorative Sign</i>	<i>Streetscape Alternate B Decorative Clock</i>	<i>Depot Street Storm Sewer</i>
<i>Cronin Enterprises, LLC</i>						
<i>Eclipse Co., LLC</i>	✓	✓	<i>972,940.31</i>	<i>43,919.43</i>	<i>48,252.47</i>	<i>185,139.53</i>
<i>Geauga Highway Company</i>	✓	✓	<i>829,539.35</i>	<i>50,000.00</i>	<i>48,000.00</i>	<i>147,622.00</i>
<i>Great Lakes Crushing, LTD</i>	✓	✓	<i>960,301.00</i>	<i>45,500.00</i>	<i>49,500.00</i>	<i>126,905.00</i>
<i>Perk Company, Inc.</i>						
<i>S.E.T., Inc.</i>	✓	✓	<i>893,625.00</i>	<i>40,415.00</i>	<i>43,925.00</i>	<i>145,439.00</i>



*John Walker*  
*Chris [unclear]*  
4/9/26  
4/9/26