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To: All Plan Holders of Record 

 

From: Verdantas LLC 

For the Owner 

 

Re: Addendum No. 2 

2025 City Water Main Improvements on Various Streets 

Anderson, Riley, E 3rd, E 4th, E 5th, E 6th & Main St. Water Mains 

City of Franklin  

 

Date: November 3, 2025 

 

This Addendum forms a part of the contract documents and modifies the original bidding 

documents dated October 2025 and all previous addenda, if any.  Acknowledge receipt of this 

addendum in the space provided in the bid forms.  Failure to do so may subject the bidder to 

disqualification. 

 

PRE-BID MEETING MINUTES 

 

A copy of the pre-bid meeting minutes and sign-in sheet are attached to this addendum.  The 

minutes and their related clarifications are considered a part of this addendum.   

 

QUESTIONS AND ANSWERS 

 

Q1. Do we know how many sanitary sewer laterals will be crossed as part of the project? 

 

A1. It is anticipated there are 115 laterals over all streets including alternates.  For trenchless 

installations, Contractor shall anticipate one lateral per lot. 

 

BID FORMS 

 

Replace the words “PVC C-900 DR14” with “PVC C-900 DR18” in all locations. 

 

SPECIFICATIONS 

 

Add Section 330507.13 – Horizontal Directional Drilling with the enclosed. 

 

In Specification 331113.01 – Water Utility Distribution System, Paragraph 1.3, replace the 

subparagraphs in their entirety with the following:  

“A. Granular pipe bedding and cover material as shown in the Pavement and Trench 

Restoration Detail. 

B. Special backfill material as shown in the Pavement and Trench Restoration Detail.” 

 

PLANS 

 

On plan sheet 4/19, in the Fire Hydrant and Water Main Trench Excavation Detail (Dwg. No. 

300-1), in Note #7, Change the note to read “7. Direction of Opening: Left (Clockwise)”. 
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On all sheets, replace the words “C-900 DR14” with “C-900 DR18” in all locations. 

 

On all sheets, change plan note number 5 to read: 

“5. INSTALL SERVICE LINE FROM THE NEW MAIN TO THE EXISTING WATER 

METER PER CITY OF FRANKLIN STANDARDS. CONNECT TO EXISTING ANGLE 

VALVE (SHUTOFF VALVE) IN METER VAULT AND RECONNECT THE NEW 

SERVICE TO THE EXISTING WATER METER. SEE DETAIL ON SHEET 4 FOR 

ADDITIONAL INFORMATION. ALL WORK TO BE INCLUDED IN THE UNIT BID 

ITEMS " 3/4" POLYETHYLENE SERVICE BRANCH” AND “CONNECT TO 

EXISTING WATER METER SETTING”.” 
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Meeting Minutes 
 

To: Attendees  

 

Subject: 33131 – 2025 Water Main Improvements on Various Streets 

 

Date:  October 29, 2025 @ 11:00 AM 

 

 

The following summarizes those items discussed at the Pre-bid Conference held on October 29, 2025 @ 11:00 AM 

at the City of Franklin Municipal Building, 1 Benjamin Franklin Way, Franklin, OH 45005. 

• Sign-In Sheet & Introductions 

o A copy of the sign in sheet is attached to these meeting minutes. 

• Introduction of the Project 

o The project is located on Anderson Street, Riley Boulevard, E. 3rd Street, E. 4th Street, E. 5th Street, E. 

6th Street, and Main Street in the City of Franklin, Ohio. 

o The project consists of approximately 5,690 lineal feet of water main sizes 4-inch to 12-inch, 15 fire 

hydrants, 83 water services, and appurtenances.  Water main comprises approximately 3,736 lineal feet 

of trenched PVC water main and 1,954 lineal feet of directionally drilled HDPE. 

• Funding: 

o WSRLA Funded Project – Ohio EPA DEFA 

o CPF/EPA Community Grant Funded Project 

• Anticipated Schedule 

o Bid Date (Revised by Addendum #1) - 3:00 p.m. on November 12, 2025 

o Council Meeting – Resolution to Award – November 17, 2025 

o Loan Application to Ohio EPA DEFA – December 1, 2025 

o Loan Approval – January 29, 2026 

o Contract and NTP – January 30, 2026 

o Project Completion – September 29, 2026 

• Review of Bid Sheet 

o Prices (by Street) 

o Alternates 

o Asphalt Pavement Allowance – authorized by work change directive to address deterioration of the 

pavement. 

o Prices to Include – Contractors shall note all restoration is included in the price per linear foot of pipe.  

This is different than a typical ODOT bid setup. 

• Sequence of Construction  

o Water main construction for the base bid items shall be sequenced in the following order:  

▪ Sixth Street 

▪ Anderson Street  

▪ Fourth Street  

▪ Riley Boulevard (from 3rd Street to 4th Street)  

• Anticipate shutting down one lane of Riley to allow for layout of welded pipe. 

• Discussed need to keep the fire department drive open for trucks. 
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▪ Third Street  

▪ Fifth Street 

o Alternates, if awarded, will be worked into the schedule so that the work on Riley Boulevard from 5th to 

6th Street occurs with the other Riley Boulevard work and Main Street will be complete following Fifth 

Street. 

• Project Specific Items: 

o David Bacon Wage Rates 

o Build America, Buy America Act (BABA) requirements for the Congressional Community Project 

Funding (CPF) funding through US EPA STAG.  

o City will be televising sewer lines to provide horizontal locations of laterals off the sanitary sewer main.   

• Question and Answers – Note all answers to question are only made final when documented by addendum.   

o What is the backfill requirement?  There is a conflict. 

▪ Residential Streets – 304 Backfill 

▪ SR 73 – CDF 

o Does the City have a dump site? 

▪ The City does not have a dump site available.  Contractor will need to find a suitable site and 

provide copy of permission to utilize. 

o Does the City anticipate rock in this area? 

▪ Work done in this area has been mostly in river bottom. 

o Do the water services need to be directional drilled? 

▪ No.  Residential services may be open cut. 

▪ Only place drilling will be required is across Riley Blvd. 

o If we expand the trenchless installation, what is the possibility of shutting Main Street down for a day? 

▪ Main St. may be shut down for a day here and there as needed. Coordinate with the City. 

▪ Avoid shutting down Riley Boulevard. 

o What is the class of C900 pipe? 

▪ C900 shall be DR18.  This will be addressed in the addendum. 

o Can the Contractor install services with the water main? 

▪ Contractor may install the main and services together at his option.  If the water service is installed 

with the water main, the service shall be run to a curb stop and valve box off the pavement.  Testing 

of the main will include the service up to the curb stop. 

o City of Franklin standard for hydrant opening is to the left.  This will be adjusted by addendum. 

• Site Visit 
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SECTION 330507.13 – HORIZONTAL DIRECTIONAL DRILLING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract including General and Supplementary 

Conditions and Division 1 Specifications sections apply to this section. 

1.2 DESCRIPTION 

A. This section contains guidelines and specifications applicable to the installation of 

pipelines using horizontal directional drilling (HDD).  It includes minimum requirements 

for design, materials, and equipment used for the horizontal directional drilling for the 

substantially trenchless construction of pipelines.  The section also includes materials, 

dimensions, and other pertinent properties of pipe and required accessories.  These 

properties provide minimum performance requirements for various components 

including joints. 

B. Installation of pipelines shall be carried out by HDD where shown on the drawings and 

elsewhere by approval of the Engineer.  The bore path shall be designed by the drilling 

contractor to ensure that pipe joints do not deflect more than 50% of manufacturer's 

recommended maximum deflection. 

1.3 QUALITY ASSURANCE 

A. All horizontal directional drilling operations shall be performed by a qualified Contractor 

having a minimum of five (5) years’ experience of installing pipe using directional 

drilling methods. 

B. All field supervisory personnel employed by the Contractor shall be adequately trained 

in directional boring methods and have at least three (3) years’ experience in the 

performance of the work and tasks required. 

C. The Contractor shall show demonstrated experience and expertise in directional drilling 

methods by providing a job list with pipe sizes and depths similar to the specifications 

required by this project.  This list shall also include a name and telephone number for 

contact. 

1.4 SUBMITTALS 
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A. Prior to beginning work, the Contractor shall submit to the Engineer a work plan detailing 

the procedure and schedule to be used to execute the project.  The work plan shall include 

a description of all equipment to be used, down-hole tools, a list of personnel and their 

qualifications and experience including back-up personnel, a list of subcontractors, a 

schedule of work activity, a safety plan (including MSDS of any potentially hazardous 

substances to be used), traffic control plan (if applicable), and environmental protection 

plan and contingency plans for possible problems.  The work plan shall be 

comprehensive, realistic, and based on actual working conditions for this particular 

project.  The plan shall document the thoughtful planning required to successfully 

complete the project. 

B. Specifications on material to be used shall be submitted to Engineer.  Material shall 

include the pipe, fittings, drilling mud, drilling additives, and any other item which is to 

be an installed component of the project or used during construction. 

C. Submittal requirements in 1.3 Quality Assurance as listed above. 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. The bore path alignment and design for HDD shall be based on the Engineer's plans and 

other factors.  Some of these factors are the pipe bell and barrel diameters, the optimum 

individual pipe length (18' nominal), bore path inside diameter, and maximum deflection 

capabilities of the joint. 

B. Prior to the start of drilling, reaming, and pipe placement operations, the Contractor shall 

properly locate and identify all existing utilities and structures in proximity to the pipeline 

alignment.  The Contractor shall confirm the alignment of all critical utilities using 

vacuum excavation or other suitable excavation method for further detailed confirmations 

as necessary. 

2.2 MATERIALS 

A. As specified in Section 331113.01 – Water Utility Distribution System. 

2.3 EQUIPMENT 

A. The Contractor shall have equipment appropriate for horizontal directional drilling 

installations.  This includes the preparation and maintenance of the bore path using 

drilling fluids appropriate for the geology of the soils. 
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B. The directional drilling machine shall consist of a hydraulically powered system to rotate, 

push, and pull hollow drill pipe into the ground at variable angles down to 8 degrees 

above horizontal, while delivering a pressurized fluid mixture to a guidable drilling and 

piping installation.  The machine shall be anchored to the ground to withstand the pulling, 

pushing, and rotating pressure required to complete the crossing.  The hydraulic power 

system shall be self-contained with sufficient pressure and volume to power drilling 

operations.  Hydraulic system shall be free of leaks.  The rig shall have a system to 

monitor the maximum pull-back pressure during the pull-back operation.  The rig shall 

be grounded during drilling and pull-back operations.  There shall be a system to detect 

electrical current from the drill string and an audible alarm which automatically sounds 

when an electrical current is detected. 

C. The drill head shall be a steerable type and shall provide the necessary cutting surfaces 

and drilling fluid jets. 

D. Mud motors shall be of adequate power to turn the required drilling tools. 

2.4 GUIDANCE SYSTEM 

A. A conventional electromagnetic sound walkover system, Magnetic Guidance System 

(MGS) probe, or proven gyroscopic probe and interface shall be used to provide a 

continuous and accurate determination of the location of the drill head during the drilling 

operation.  The guidance shall be capable of tracking at the maximum depth required and 

in any soil condition including hard rock.  It shall enable the driller to guide the drill head 

by providing immediate information to the tool face, azimuth (horizontal direction), and 

inclination (vertical direction).  The guidance system shall be accurate to +/- 2% of the 

vertical depth of the borehole at sensing position at depths up to one hundred feet and 

accurate within 1.5 meters horizontally. 

B. The Guidance System shall be of a proven type and shall be set up and operated by 

personnel trained and experienced with this system.  The operator shall be aware of any 

geo-magnetic anomalies and shall consider such influences in the operation of the 

guidance system if using a magnetic system. 

2.5 DRILLING FLUID SYSTEM 

A. A self-contained, closed, drilling fluid mixing system shall be of sufficient size to mix 

and deliver drilling fluid composed of bentonite clay, potable water, and appropriate 

additives.  The mixing system shall be able to molecularly shear individual bentonite 

particles from the dry powder to avoid clumping and ensure thorough mixing.  The 

drilling fluid reservoir tank shall be a minimum of 500 gallons.  The mixing system shall 

continually agitate the drilling fluid during drilling operations. 
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B. Additives to drilling fluid such as drill soap, polymers, etc., shall be "environmentally 

safe" and be approved for such usage.  No diesel fuel shall be used. 

C. Unless otherwise authorized, an environmentally safe drilling fluid that does not contain 

bentonite shall be used for all HDD operations where drilling will be done under any 

stream, river or other watercourse. 

2.6 OTHER EQUIPMENT 

A. Pipe rollers shall be of sufficient size to fully support the weight of the pipe while being 

hydro-tested and during pull-back operations.  Sufficient number of rollers shall be used 

to prevent excess sagging of pipe.  Rollers shall be used as necessary to assist in pull-

back operations and in layout/jointing of piping. 

B. Hydraulic or pneumatic pipe rammers may only be used if necessary and with the 

authorization of Engineer. 

C. Other devices or utility placement systems for providing horizontal thrust other than those 

previously defined in the preceding sections shall not be used unless approved by the 

Engineer prior to commencement of the work. 

2.7 PROOF-OF-DESIGN TESTS 

A. The pipe manufacturer shall have representative proof-of-design tests of flexible 

restrained pipe joints. 

2.8 TRACER WIRE 

A. All piping shall be installed with a continuous, insulated solid number 10 gauge UF 

(underground feeder per National Electrical Code Article 339) copper wire for location 

of non-metallic pipe with an electronic pipe tracer. 

B. The wire color shall match the pipe stripe as specified in T02622 and taped along all non-

metallic pipes. 

C. Splices, if required, shall be with Buchanan connectors or approved equivalent. 

D. Upon completion, the Contractor shall demonstrate to the Engineer or his representative 

that the wire is continuous and unbroken through the entire pipe run by providing full 

signal conductivity when energized.  If the wire is broken, the Contractor shall repair it 

at no additional cost. 

PART 3 - EXECUTION 
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3.1 INSTALLATION 

A. The Engineer must be notified three days in advance of starting work.  The Directional 

Bore shall not begin until the Engineer is present at the job site and agrees that proper 

preparations for the operation have been made.  The Engineer approval for beginning the 

installation shall in no way relieve the Contractor of the ultimate responsibility for the 

satisfactory completion of the work as authorized under the Contract. 

B. The drawings show existing utilities that are believed to be near the directional drill 

alignment.  There is no guarantee that these utilities are located as shown or that other 

utilities may not be present.  The Contractor is to field locate existing utilities in advance 

of the work so as not to delay work and to avoid conflict or disruption of utility services. 

3.2 DRILLING PROCEDURE 

A. The work site within right-of-way as indicated on drawings shall be graded or filled to 

provide a level working area.  No alterations beyond what is required for operations are 

to be made.  The Contractor shall confine all activities to designated work areas. 

B. The entire drill path shall be accurately surveyed with entry and exit stakes placed in the 

appropriate locations within the areas indicated on drawings.  If the Contractor is using a 

magnetic guidance system, drill path shall be surveyed for any surface geo-magnetic 

variations or anomalies. 

C. The Contractor shall adhere to all applicable state, federal, and local safety regulations, 

and all operations shall be conducted in a safe manner. 

D. Pipe lengths shall be connected together in one length if space permits.  Pipe shall be 

placed on pipe rollers before pulling into bore hole with rollers spaced close enough to 

prevent excessive sagging of pipe. 

E. The pilot hole shall be drilled on bore path with no deviations greater than 5% of depth 

over a length of 100 feet.  In the event that pilot does deviate from bore path more than 

5%, the Contractor shall notify Engineer and Engineer may require Contractor to pull-

back and re-drill from the location along bore path before the deviation. 

F. Upon successful completion of pilot hole, the Contractor shall ream bore hole to a 

minimum of 25% greater than outside diameter of pipe bell for straight pulls and 50% 

greater for curved or radius pulls using the appropriate tools.  Contractor shall have the 

option to pre-ream or ream and pull back pipe in one operation if conditions allow.  The 

Contractor shall not attempt to ream at one time more than the drilling equipment and 

mud system are designed to safely handle. 
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G. After successfully reaming bore hole to the required diameter, the Contractor shall pull 

the pipe through the bore hole.  In front of the pipe shall be a swivel.  Once pull-back 

operations have commenced, operations must continue without interruption until pipe is 

completely pulled into bore hole.  During pull-back operations the Contractor shall not 

apply more than the maximum safe pipe pull force at any time.  In the event that pipe 

becomes stuck, the Contractor shall notify the Engineer. The Engineer and Contractor 

shall discuss options and then work shall proceed accordingly. 

H. Excess pipe shall be removed and the bore hole associated with this excess pipe shall be 

filled with flowable fill or grout unless the area of the excess pipe is excavated and 

backfilled as part of the tie-in operations.  In the event that a drilling fluid fracture, 

inadvertent returns, or returns loss occurs during pilot hole drilling operations, the 

Contractor shall cease operations and shall discuss corrective options with the Engineer; 

then work shall proceed accordingly. 

3.3 BASIC ASSEMBLY/PULLING METHODS. 

A. Cartridge Assembly (Option 1).  Cartridge Assembly option is defined as the assembling 

of individual sections of pipe in a secured entry and assembly pit.  The pipe sections are 

assembled individually and then progressively pulled into the bore path a distance 

equivalent to a single pipe section.  This assembly-pull process is repeated for each pipe 

length until the entire line is pulled through the bore path to the exit point. 

B. Assembly-Line or Ramp Method (Option 2).  Assembly-Line option is defined by the 

pre-assembly of multiple lengths of pipe with subsequent pulling installation into the bore 

path as a long pipe string.  With this option, the Contractor shall provide an entry ramp to 

the entrance of the bore path.  The ramp shall be of sufficient length and grade such that 

any one pipe joint does not exceed the allowable joint deflection at any point prior to the 

pipe string entering the bore path.   

 The Contractor shall be responsible for providing the necessary equipment or ground 

surface preparation to allow the pipe to be pulled back along the surface prior to the entry 

ramp and bore path.   

 The pulling head may also be used as one of the two (2) bulkheads required for a low 

pressure air test of the pipe string prior to pull back, if required by the engineer.  After 

complete installation, the pulling head may also be helpful with or without further 

connection of piping in normal higher pressure hydrostatic testing of the installed piping. 

3.4 JOINT CLEANING/ASSEMBLIES IN HDD 

A. The Contractor shall be responsible for the proper assembly of all pipe and appurtenances 

in accordance with the Manufacturer's written installation procedure and as supplemented 
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by these guidelines.  Prior to joint assembly all joints and joint components shall be 

thoroughly cleaned and examined to ensure proper assembly and performance.  In the 

event that the Contractor is not experienced with the assembly of the type of flexible 

restrained joint being used, it shall be the responsibility of the Contractor to contact a 

factory-trained representative for recommendations on the proper and efficient 

installation of the joint. 

3.5 PIPE TESTING 

A. Following the successful pullback of the pipe, the Contractor shall hydro-test pipe from 

end to end. 

3.6 SITE RESTORATION 

A. Following drilling operations, the Contractor shall de-mobilize equipment and restore the 

work-site to original condition.  Any noticeable surface defects, due to the drilling 

operation, shall be repaired by the Contractor. 

3.7 RECORD KEEPING AND RECORD DRAWINGS 

A. The Contractor shall maintain a daily record of the drilling operations and a guidance 

system log with a copy given to Engineer at completion of boring. 

B. The MGS data shall be recorded during the actual crossing operation.  The Contractor 

shall furnish as-built plan and profile drawing based on these recordings showing the 

actual location horizontally and vertically of the installation, and all utility facilities found 

during the installation.  The MGS data shall be certified accurate by the Contractor to the 

capability of the MGS System. 

C. Record drawings shall be completed and reviewed by the Engineer and prepared at the 

Contractor's expense.  The as-built drawings shall be certified by the Contractor for 

accuracy. 

3.8 CONTINGENCY AND RESOURCE PROTECTION PLAN 

 

A. On-Site Monitoring 

 

 1. During drilling operations, visual inspection along the bore path of the alignment 

shall take place at all times. 
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 2. The Contractor shall supply the following information to the monitoring team 

throughout the duration of the HDD operation at specific time intervals (e.g. upon 

completion of each drill rod): 

  a. Position of the drilling head relative to the drilling point of entry; 

  b. Estimated total volume of drilling fluid that has been pumped during the 

drilling operation; 

  c. Comparison of the current total volume of drilling fluid used and the 

estimated current total volume of returns; 

  d. Equipment breakdowns and repairs; 

  e. Any abnormal drilling fluid pressure at the time of occurrence; and 

  f. Any change of drilling fluid contents (e.g. new bentonite mixture or 

introduction of LCMs. 

 

B. Field Response Plan 

 

 1. During the drilling process, the operator shall adjust the thickness of the bentonite 

mixture to match the substrate conditions and ensure continuous flow.  

Subsequently, the operator shall closely monitor drilling pressures and penetration 

rates so use of fluid pressure shall be optimal to penetrate the formation. 

 

  2. A complete and sudden loss of returns serves as a signal to both the operator and 

the monitor that something more significant may be occurring and to watch closely 

for a possible surface release.  This plan uses the loss of returns or pressure, the use 

of a tracing dye and visual indications, to trigger response and mitigation actions. 

 

 3. In the event of a sudden loss of approximately 75 percent of expected returns, or in 

the event that a surface release of drilling fluid or dye are detected, the Contractor 

shall immediately cease operations to determine what actions need to be taken.  In 

areas containing sensitive resources, agency notifications shall be made and the 

decision to resume operations shall be determined in consultation with the 

appropriate agencies’ representatives.   

 

 4. All equipment required to contain and clean up a frac-out release shall either be 

available at the work site or readily available at an off-site location within 10 
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minutes of the bore site.  Required equipment will be made available by manual 

transport; unless vehicle transportation is required due to magnitude of equipment 

and access is available.  This equipment includes the following: 

 

  a. Heavy weight plastic clean gravel filled sand bags (at least 20 bags); 

  b. Geotek filter bags 10-by-12 foot size or equivalent (at least 3 bags per 

segment): 

  c. Several hard plastic (5-gallon) buckets; 

  d. One wide heavy-duty push broom; 

  e. Three flat bladed shovels; 

  f. Silt fence (appropriate coverage up to 40 foot perimeter); 

  g. Certified weed-free hay bales (appropriate coverage up to 40 foot perimeter); 

  h. Two bundles of absorbent pads to use with plastic sheeting for placement 

beneath motorized equipment while in operation in the vicinity of a 

riparian/stream zone; 

  i. Straw logs (wattles or fiber rolls) (at least two 10-foot rolls); 

  j. Portage pumps; 

  k. A minimum of 100 feet of hose; and 

  l. Vacuum truck (800 and 3,000 gallon). 

 

 5. General responses to frac-out releases related commitments are as follows: 

 

  a. Directional boring would stop immediately; 

  b. The bore stem would be pulled back to relieve pressure on frac-out; 

  c. The Owner and Owners’ site representative would be notified to ensure 

adequate response actions are taken and notifications are made; 

  d. Terrestrial releases would be cleaned up using on-site equipment; 

  e. A dike/berm may be constructed around the frac-out (terrestrial only) to 

entrap released drilling fluid; 
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  f. Response equipment stored off-site in readily accessible locations (e.g. 

portable pumps and full equipped 800 or 3,000 gallon vacuum trucks) would 

be mobilized to recover larger releases of drilling fluid; 

  g. Access to the frac-out release area would be via existing roads and temporary 

work easements.  Additional access needed to perform clean-up activities 

would be coordinated with and require approval of all regulating entities. 

 

C. Proper Notification and Documentation 

 

 1. If frac-out occurs or any degree of dye were detected within the water column of a 

stream, the Contractor shall immediately notify the appropriate permitting 

agencies, and additional follow-up response actions would be developed in 

coordination with agency representatives. 

 

 2. Documentation of environmental compliance shall include written reports of 

observations, documentation of events and follow-up, and project tracking. 

 

D. Training of Personnel  

 

 1. Prior to the commencement of construction, the Contractor shall conduct an on-site 

training session for members of his monitoring team, Owners’ personnel and 

Owners’ site representative.  The training session shall cover the following topics: 

 

  a. Details of the information found within the Contractor’s safety, traffic control 

and environmental protection and contingency plans; 

 

  b. Specific permitting conditions and requirements; 

  c. Requirement to retain copies of all appropriate permits on the site during all 

operations; 

  d. Sensitive resources located at or near the site; 

  e. Requirement to monitoring during all operations; 

  f. Proper lines of communication; 
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  g. Proper lines of authority and responsibility; 

  h. Information the Contractor shall provide to the monitoring personnel and 

Owners’ site representative; 

  i. Contact names and phone numbers of the appropriate individuals and 

agencies; and  

  j. Types of events that the Contractor is required to report and to whom. 

 

 2. The Contractor shall provide an overview of the drilling operation in their work 

plan.  The training session shall ensure that Contractor personnel recognize the 

authority of the on-site monitors to stop drilling. 

 

END OF SECTION 330507.13   


