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Jeremy R. Schaffer 

Village of Geneva on the Lake 

4929 S Warner Dr 

Geneva on the Lake, Ohio 44041 
 

Geotechnical Subsurface Investigation 

Sanitary Sewer Extension Project 

Geneva on the Lake, Ohio 
 

Dear Mr. Schaffer: 
 

Following is the report of the geotechnical subsurface investigation performed by CT 

Consultants, Inc. for the referenced project. This investigation was performed in 

general accordance with CT Proposal No. P230467, authorized by you on November 

28, 2022, with signature of a CT Work Authorization document. 
 

This report contains the results of our study, our engineering interpretation of the 

results with respect to the project characteristics, design and construction 

recommendations for pavements, as well as our recommendations for installation 

and support of underground utilities.  
 

Soil samples collected during this investigation will be stored at our laboratory for 90 

days from the date of this report. The samples will be discarded after this time unless 

you request that they be saved or delivered to you. 
 

Should you have any questions regarding this report or require additional 

information, please contact our office. 
 

Sincerely, 
 

CT Consultants, Inc. 

   
Rawad J. Khawam Christopher P. Iott, P.E.  

Geotechnical Staff Chief Geotechnical Engineer   
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1.0  INTRODUCTION 

This geotechnical subsurface investigation report has been prepared for proposed 

sanitary sewer replacement south of State Route 531 in Geneva on the Lake, Ohio. 

The project includes a western portion in the vicinity of Yale Drive and Drummond 

Drive. The project also includes an area further to the east, in the vicinity of Palmetto 

Drive, from Palmer Street in the north to Edward Drive in the south, as well as 

additional nearby residential roadways. The general project areas are shown on the 

Site Location Map (Plate 1.0).  

 

This report describes the investigative and testing procedures, presents our findings 

and the results of the laboratory testing, provides our design and construction 

recommendations for pavements, as well as provides our recommendations for 

installation and support of the proposed underground utilities.  

 

This investigation was performed in general accordance with CT Proposal No. 

P230467, dated September 15, 2023, and authorized by Mr. Jeremy R. Shaffer, 

Administrator for Geneva on the Lake, on November 28, 2022, with signature of a CT 

Work Authorization document.  

 

The purpose of this investigation was to evaluate the subsurface conditions and 

laboratory data, relative to the proposed pavement, as well as installation and 

support of the proposed underground utilities, at the referenced site. To accomplish 

this, CT performed twelve test borings, field and laboratory soil testing, and a 

geotechnical engineering evaluation of the test results.  

 

This report includes: 

 

• A description of the surface, subsurface soil, and groundwater conditions 

encountered in the borings. 

 

• Design recommendations related to the proposed pavements and 

underground utilities. 

 



 

Village of Geneva on the Lake  December 2023 

CT Project No. 230467  Page 2 

 

• Recommendations concerning soil- and groundwater-related construction 

procedures such as site preparation, earthwork, pavement subgrade 

preparation, and related field testing. 

 

This investigation did not include an environmental assessment of the subsurface 

materials at the site.  
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2.0 INVESTIGATIVE PROCEDURES 

This investigation included twelve test borings, which were performed by CT on 

October 26 and 27, 2023. The test borings were designated as Borings B-1 through 

B-12 and were located along the proposed sewer extension alignments. The 

locations of the test borings were established in the field by CT. Ground surface 

elevations at the boring locations were estimated from Google Earth. The 

approximate locations of the test borings are shown on the Test Boring Location 

Plans (Plate 2.1 for the west, Plate 2.2 for the north, and Plate 2.3 for the south).  

 

The test borings were performed in accordance with geotechnical investigative 

procedures outlined in ASTM Standard D 6151. The test borings performed during 

this investigation were drilled with an ATV-mounted CME 550 drill rig utilizing 2¾-inch 

inside diameter hollow-stem augers. The termination depths of the borings are 

summarized in Table 2.1. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

During auger advancement, soil samples were collected at 2½-foot intervals to a 

depth of 10 feet and at 5-foot intervals thereafter. Split-spoon (SS) samples were 

obtained by the Standard Penetration Test (SPT) Method (ASTM D 1586), which 

consists of driving a 2-inch outside diameter split-barrel sampler into the soil with a 

Table 2.1 – Test Data 

Boring 

Number 

Approximate 

Ground Surface 

Elevation 

(feet) 

Termination 

Depth 

(feet) 

Approximate 

Termination 

Elevation 

(feet) 

B-1 603 15 588 

B-2 603 10 593 

B-3 604 15 589 

B-4 603 15 588 

B-5 605 15 590 

B-6 607 15 592 

B-7 606 10 596 

B-8 605 10 595 

B-9 606 10 596 

B-10 606 10 596 

B-11 606 10 596 

B-12 607 10 597 
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140-pound weight falling freely through a distance of 30 inches. The sampler was 

driven in three successive 6-inch increments and the number of blows per increment 

was recorded. The sum of the number of blows required to advance the sampler the 

second and third 6-inch increments is termed the Standard Penetration Resistance 

(N-value) and is presented on the Logs of Test Borings. The samples were sealed in 

jars and transported to our laboratory for further classification and testing.  

 

Soil conditions encountered in the test borings are presented in the Logs of Test 

Borings, along with information related to sample data, SPT results, water conditions 

observed in the borings, and laboratory test data. It should be noted that these logs 

have been prepared on the basis of laboratory classification and testing as well as 

field logs of the encountered soils.  

 

All samples of the subsoils were visually or manually classified using the Unified Soil 

Classification System (USCS) via ASTM D 2487 and D 2488, as well as in accordance 

with the Ohio Department of Transportation (ODOT) system of soil classification. All 

samples were also tested for moisture content (ASTM D 2216). Unconfined 

compressive strength estimates were obtained for the intact cohesive samples using 

a calibrated hand penetrometer. Atterberg limits tests (ASTM D 4318) and particle 

size analyses (ASTM D 6913 and D 7928) were performed on selected samples to 

determine soil classification and index properties. Organic Content tests by the loss-

on-ignition (LOI) method (ASTM D 2974) were performed on select samples. The 

results of these tests are presented on the Logs of Test Borings, Atterberg limits 

sheet, Tabulation of Test Data sheets, and Grain Size Distribution sheet attached to 

this report. 

 

Experience indicates that the actual subsoil conditions at a site could vary from those 

generalized on the basis of test borings made at specific locations. Therefore, it is 

essential that a geotechnical engineer be retained to provide soil engineering 

services during the site preparation and excavation phases of the proposed project. 

This is to observe compliance with the design concepts, specifications, and 

recommendations, and to allow design changes in the event subsurface conditions 

differ from those anticipated prior to the start of construction. 
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3.0 PROPOSED CONSTRUCTION 

We understand that the project will include the design and construction of 

underground utilities and pavements in Geneva on the Lake, Ohio. Inverts are 

anticipated to be roughly 5 to 12 feet below exiting grades.  

 

The method of installation for the underground utilities is anticipated to be 

predominantly open-cut, but may also include bore-and-jack, and/or directional 

drilling methods. 

 

Pavements may be constructed as part of this project, particularly in areas of open-

cut sewer installations. The pavements may consist of a flexible (asphalt) sections 

and/or rigid (concrete) sections. Final design grades are anticipated to approximate 

existing grades. 
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4.0 GENERAL SITE AND SUBSURFACE CONDITIONS 

4.1 General Site Conditions 

At the time of this investigation, the project area consisted of predominantly 

residential areas. The surface materials encountered in Borings B-1 through B-4 and 

B-6 consisted of asphalt varying in thickness from 4 to 5 inches, underlain by crushed 

stone base ranging in thickness from 4 to 6 inches. The surface material encountered 

in Borings B-5, B-9, B-10, and B-11 consisted of 5 to 10 inches of crushed stone. In 

Borings B-7, B-8, and B-12, the surface material consists of 6 to 8 inches of topsoil. 

Ground surface elevations at the boring locations ranged from Elevs. 603± to 607±. 

 

4.2 General Soil Conditions 

Based on the conditions encountered in the test borings, the subsoils encountered 

underlying the surface materials generally consisted of medium stiff to stiff native 

cohesive soils extending to termination at depths of 10 feet or 15 feet below existing 

grade. The cohesive soils consisted of USCS lean clay (CL). Based on the ODOT 

system of soils classification, the soils consist of silt and clay (A-6a) as well as clay (A-

7-6). SPT N-values generally ranged from 5 to 15 blows per foot (bpf). Unconfined 

compressive strengths generally ranged from 2,000 pounds per square foot (psf) to 

more than 9,000 psf (maximum reading obtainable using a hand penetrometer). 

Moisture contents ranged from 16 to 33 percent. Organic content tests were 

performed on samples that had trace organics from Borings B-3, B-4, B-6, B-10, and 

B-12. The organic contents ranged from 4 to 5 percent, confirming trace presence 

that should not be detrimental to the proposed project. 

 

Zones of cohesive soils exhibiting soft and very stiff consistencies were present within 

the predominantly medium stiff to stiff cohesive soils and they are summarized as 

follows.  
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Table 4.2.A- Interbedded Soils with Soft Consistency 

Boring 

Number 

Depth  

[ft] 

Approx. 

Elevation [ft] 

SPT N-

Value [bpf] 

UCS  

[psf] 

Moisture 

Content [%] 

B-2 3½ - 6 600 – 597 4 2,500 31 

B-3 8½ - 12 595 – 592 4 8,000 19 

B-9 ½ – 3½ 605 – 602 4 7,500 21 

B-12 ½ - 3½  606 - 603 4 7,000 24 

 

Table 4.2.B- Interbedded Soils with Very Stiff Consistency 

Boring 

Number 

Depth  

[ft] 

Approx. 

Elevation [ft] 

SPT N-

Value [bpf] 

UCS  

[psf] 

Moisture 

Content [%] 

B-1 8½ - 10 595 – 593 23 9,000 17 

B-2 8 – 10 595 - 593 20 9,000 20 

B-5 6 – 8½ 599 – 596 18 9,000 18 

B-6 6 – 8½ 601 – 598 18 9,000 23 

 

Additional descriptions of the stratigraphy encountered in the borings and laboratory 

testing results are presented on the Logs of Test Borings. 

 

4.3 Groundwater Conditions 

Groundwater was not encountered during drilling nor observed upon completion of 

drilling operations in any of the borings. It should be noted that the boreholes were 

drilled and backfilled within the same day, and stabilized water levels may not have 

occurred over this limited time period.  

 

Based on the limited data collected during this investigation, including the soil 

characteristics and the moisture conditions encountered in the borings, it is our 

opinion that the “normal” groundwater level will generally be encountered at depths 

on the order of 8 to 12 feet below existing grade, or at greater depths in some areas. 

However, it should be noted that groundwater elevations can fluctuate with seasonal 

and climatic influences. In particular, “perched” groundwater may be encountered in 

stone surface or subbase materials that are underlain by relatively impermeable 
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cohesive soils. Therefore, the groundwater conditions may vary at different times of 

the year from those encountered during this investigation. 
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5.0 DESIGN AND CONSTRUCTION RECOMMENDATIONS 

The following recommendations are based on the data obtained during our field 

investigation as well as our understanding of the proposed construction and project 

design information furnished to date. If the project information as outlined herein is 

incorrect or should change significantly, a review of these recommendations should 

be made by CT. 

 

5.1 Pipe Support 

Underground utility installations may include installation using open-cut excavation 

techniques. Pipe support recommendations and open-cut installation 

recommendations are provided in Sections 5.1 and 5.2. If installation will include 

directional drilling and/or bore-and-jack methods, recommendations are provided in 

Section 5.3. 

 

 It is anticipated that underground utilities will be installed at varying depths on the 

order of 5 to 12 feet below existing grades.  

 

Based on the borings performed for this investigation, the subsoils at the 

underground utility invert depths are anticipated to consist of predominantly 

medium stiff to stiff cohesive soils. The medium stiff or better subsoils are considered 

generally suitable for support of the proposed underground utilities, provided that 

sufficient bedding and haunching is maintained below and above the proposed utility 

lines. There were zones of soft cohesive soils encountered in a few borings as 

summarized in Table 4.2.A. Where soft cohesive soils are encountered, they will 

require over-excavation as discussed below.  

 

Where soft cohesive soils are encountered at the pipe invert elevation, they should 

be over-excavated and replaced with new engineered fill. These unsuitable soils 

should be undercut to firm subgrade conditions. As a minimum, unsuitable soils 

should be undercut to a depth of one pipe diameter below invert, or 12 inches, 

whichever is greater. The undercut zones should be replaced with engineered fill, 
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properly placed and compacted as outlined in Section 5.7 of this report prior to 

placement of the bedding and haunching material.  

 

In any case, it will be critical to maintain a sufficient thickness of bedding and 

haunching to provide adequate support and protection for the underground utilities. 

Bedding and haunching materials should conform to pipe manufacturer 

specifications and recommendations. In the absence of specific criteria for bedding 

and haunching materials, we recommend the use of dense graded aggregate 

meeting Ohio Department of Transportation (ODOT) Item 304 specifications, or 

alternately, ODOT 703 coarse aggregate meeting No. 57 or No. 6 gradations. 

 

We recommend that the trench excavation along the proposed underground utilities 

invert be inspected by a CT geotechnical engineer or qualified representative. This is 

to confirm that the encountered subsoils are consistent with those encountered in 

the test borings and that the exposed materials are capable of supporting the 

proposed underground utilities. 

 

5.2 Open-Cut Installation Methods 

The sides of the temporary excavations for underground utilities installation should 

be adequately sloped to provide stable sides and safe working conditions. If the 

proposed underground utilities alignment requires working in close proximity to 

existing underground utilities or other structures, this may not be possible. Where 

sloped excavations will not be used, the excavation must be properly braced against 

lateral movements. In any case, applicable OSHA safety standards must be followed. 

It is the responsibility of the installation contractor to develop appropriate installation 

methods and equipment prior to commencement of work, and to obtain the services 

of a geotechnical engineer to design or approve sloped or benched excavations 

and/or lateral bracing systems as required by OSHA criteria. While not anticipated, 

any excavations greater than 20 feet deep should be evaluated by a registered 

professional engineer. 
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If the excavation is to be performed with sloped banks, adequate stable slopes must 

be provided. Based on the borings drilled for this investigation, soils encountered in 

trench excavations may include one or more of the following:  

 

• OSHA Type A soils (cohesive soils with unconfined compressive strengths 

of 3,000 pounds per square foot (psf) or greater), 

• OSHA Type B soils (cohesive soils with unconfined compressive strengths 

greater than 1,000 psf but less than 3,000 psf), and 

• OSHA Type C soils (cohesive soils with unconfined compressive strengths 

of 1,000 psf or less).  

 

For temporary excavations in Type A, B, and C soils, side slopes must be constructed 

no steeper than ¾ horizontal to 1 vertical (¾H:1V), 1H:1V, and 1½H:1V, respectively. 

For situations where a higher strength soil overlies a lower strength soil and the 

excavation extends into the lower strength soil, the slope of the entire excavation is 

governed by that required for the lower strength soil. In all cases, flatter slopes may 

be required if lower strength soils or adverse seepage conditions are encountered 

during construction.  

 

When a portable trench box or sliding trench shield system is utilized, vertical side 

slopes may be used up to 18 inches below the top of the shield. The sides should 

then be sloped back from that point to the ground surface.  

 

5.3 Directional Drilling and Bore-and-Jack Considerations  

Directional drilling methods or bore-and-jack installation methods may be utilized for 

some underground utility installations associated with this project. Based on the 

conditions encountered in the borings, the soils encountered along the alignments 

of the underground utilities may consist of medium stiff to stiff cohesive soils. 

However, based on the borings, zones of soft cohesive soils and zones of very stiff 

cohesive soils were also encountered as summarized in Tables 4.2.A and 4.2.B, 

respectively. 
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It is presumed that directional drilling will be initiated from the ground surface. 

However, if access excavations for the directional drilling equipment are utilized, or 

in the case of using pits for bore-and-jack installation, they may be constructed with 

appropriate slope layback as presented in Section 5.2, or using bracing such as 

soldier piles with lagging or sheet piling as presented in Section 5.4. 

 

Special care should be exercised during any boring or directional drilling operations 

to prevent “loss of ground” caused by the movement of excessive amount of soils out 

of the horizontal borehole.  The movement of excessive amounts of soil during the 

boring operation could result in surface settlements along the boring alignment.   

 

It should be noted that, although not encountered in the borings performed for this 

investigation, cobbles and boulders are not uncommon in glacial till soils. Should 

obstructions or boring/drilling penetration refusal/blockages occur during 

installation, cobbles or boulders may be indicated. Provisions must be made to 

remove any cobbles, boulders, or large obstructions encountered during the boring 

or directional drilling operations. 

 

5.4 Support of Excavations  

Where existing structures, underground utilities, and embankments are located 

within a distance from the excavation equal to approximately twice the depth of the 

excavation, an adequate system of sheet piling, lateral bracing, trench boxes, or an 

alternate construction procedure may be required to prevent lateral movements that 

may cause settlement of these entities. Sheet piling may also be used in combination 

with laid-back slopes limited to the upper portion of the profile to avoid an 

excessively large, open excavation.  

 

Design of sheet-pile cutoff walls or H-pile and lagging systems should be the 

responsibility of the contractor, since their installation and performance is integrally 

tied to the contractor’s means and methods of construction. In any case, applicable 

OSHA standards must be followed. It is the responsibility of the installation 

contractor to develop appropriate installation methods and equipment 

specifications prior to commencement of work, and to obtain the services of a 
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qualified engineer to design or approve sloped or benched excavations and/or lateral 

bracing systems as required by OSHA criteria.  In addition, OSHA requires that 

excavations with open-cut slopes higher than 20 feet, or braced excavation support 

systems such as sheetpiling or cofferdams be reviewed and designed by a registered 

professional engineer. 

 

Retaining structures or walls that are not restrained at the top of the wall should be 

designed for active lateral earth pressure condition. An active earth pressure 

coefficient (ka) of 0.33 may be used for design. A passive earth pressure coefficient 

(kp) of 3.0 may be utilized for the portion of the wall that is below the excavation 

bottom. It should be noted that some wall movement or horizontal displacement is 

typically associated with active and passive earth pressure conditions. In particular, 

appreciable movements are needed to mobilize the full (theoretical) passive 

pressure of the soil. Specific bracing systems selected by the contractor may have 

variations of lateral earth pressure (and associated coefficients) that range between 

the active and passive cases. 

 

A total unit weight of 130 pounds per cubic foot (pcf) may be utilized for lateral earth 

pressure evaluations. Below the groundwater table, an effective unit weights should 

be utilized by reducing the total unit weights by the unit weight of water (62.4 pcf). 

Additionally, hydrostatic pressures should be considered below the groundwater 

level. 

 

It should also be noted that the above earth pressures are based on a level backfill 

condition behind the retaining wall. In areas where appreciable sloping materials will 

be present behind the top of the wall, surcharge loading or equivalent higher earth 

pressure coefficients should be evaluated, based on the sloping material, backfill 

slope, and proximity to the wall. In general, 50 percent of the vertical surcharge load 

should be used for lateral loading in the design of the wall. 

 

Although not encountered during our exploration, cobbles and boulders may be 

present in the glacial till subsoils. Therefore, provisions should be made by the 
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contractor to drive replacement piling if refusal is encountered shallower than 

anticipated. 

 

5.5 Pavement Recommendations 

5.5.1 Existing Subgrade 

 

The subgrades that would result upon the satisfactory completion of the site 

preparation as described in Section 5.6 of this report are considered moderately 

suitable for support of the proposed pavements. Based on field and laboratory data 

developed during this investigation, the subgrade soils consist of native cohesive 

soils. 

 

Based on laboratory testing as well as visual descriptions of the upper soil profile, the 

cohesive soils may be classified as Group A-6a and A-7-6 in accordance with the Ohio 

Department of Transportation (ODOT) system of soil classification. These cohesive 

soils are considered fair to poor as subgrade materials because they have relatively 

low permeabilities and a high percentage of silt and clay particles, which makes them 

susceptible to moisture, frost penetration, and frost heave.  

 

At the time of this investigation, moisture contents in the upper 5 feet of the 

subgrade soils were found to range from approximately 16 to 33 percent. The in-situ 

moisture contents for the encountered subgrade soils are estimated to vary from 

near to significantly above the expected optimum moisture content for these soils. 

Therefore, remedial action should be anticipated to adjust the moisture contents of 

the existing materials and achieve proper compaction of the subgrade, particularly 

during wet seasonal periods. Additionally, subgrade modification should be 

anticipated based on the encountered near-surface marginal medium stiff cohesive 

soils encountered at subgrade elevations for most of the borings, and particularly for 

the soft to medium stiff cohesive soils encountered at subgrade elevations in Borings 

B-9 and B-12.  
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5.5.2 Modified Subgrade  

 

If moisture contents are lower than optimum, water should be uniformly mixed into 

the subgrade. If moisture contents are higher than optimum, modification may 

consist of scarification and aeration (discing and exposure to sun and wind). 

However, this method may not be feasible if construction occurs during wet seasonal 

conditions or if the construction schedule must be expedited. Very moist to wet soils 

will “pump” under the operation of heavy equipment, resulting in deep rutting and 

perhaps rendering the operation of grading and paving equipment difficult or 

impossible. 

 

Therefore, other methods of subgrade modification may be required in areas of high 

moisture content. Modification may be achieved by undercutting and replacement 

with granular subbase (possibly in combination with a geotextile separation layer or 

geogrid reinforcement), mixing stone into the subgrade, or treating the subgrade 

with lime or cement. The method of subgrade modification should be determined at 

the time of construction (See Section 5.6, “Site and Subgrade Preparation”). 

 

5.5.3 Pavement Drainage 

 

Based on the poorly-drained nature of the encountered cohesive subgrade soils, it 

is anticipated that surface water infiltration may collect in the aggregate base course. 

Without adequate drainage, water will remain in the base for extended periods of 

time, creating localized wet, soft pockets. The presence of these pockets will increase 

the likelihood that pavement distress (cracking, potholes, etc.) will develop. Drainage 

features may include grading the subgrade surface to slope downward to the outside 

edge of pavements and/or providing longitudinal edge drains connected to storm 

sewers or other outlets. A system of “finger drains” could also be installed near catch 

basins within the pavement areas to collect surface water infiltration, thus reducing 

the potential for adverse freeze-thaw effects on the pavement.  
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5.5.4 Flexible (Asphalt) Pavement Design 

 

Based on the results of the laboratory testing and visual classifications, a subgrade 

CBR value of 5 percent may be utilized for design, considering the presence of 

Groups A-6a and A-7-6 subgrade soils. This CBR value is based on subgrade 

compacted to at least 100 percent of the maximum dry density as determined by 

ASTM D 698 (Standard Proctor) or verified as stable through proof rolling. 

 

It should be noted that we are not privy to the design traffic loads or intended design 

life. The subgrade support recommendations indicated herein should be reviewed 

by the site engineer in conjunction with the design traffic criteria to determine the 

required pavement sections. In any case, we recommend the roadway pavement 

cross-section consist of at least 4 inches of asphalt underlain by 8 inches of aggregate 

base based on our experience regarding environmental exposure and reasonable 

serviceability. 

 

It is recommended that proof rolling/compaction, placement of aggregate base, and 

placement of asphalt be performed within as short a time period as possible. 

Exposure of the aggregate base to rain, snow, or freezing conditions may lead to 

deterioration of the subgrade and/or base due to excessive moisture conditions and 

to difficulties in achieving the required compaction. Additionally, pavement design 

and all paving operations should conform to Ohio Department of Transportation 

(ODOT) specifications. 

 

5.5.5 Rigid (Concrete) Pavement Design 

 

For properly prepared subgrade soils, a modulus of subgrade reaction (k) of 135 

pounds per cubic inch (pci) may be used for rigid pavement design. This section 

should consist of a minimum of 6 inches of reinforced, air-entrained concrete with a 

minimum compressive strength of 3,500 pounds per square inch (psi) underlain by 

a minimum of 6 inches of a dense-graded granular base such as ODOT Item 304. The 

pavement section should be supported on a subgrade compacted to not less than 

100 percent of the maximum dry density as determined by ASTM D 698 (Standard 
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Proctor) or verified as stable through proof rolling. All paving operations should 

conform to the Ohio Department of Transportation (ODOT) specifications. 

 

5.6 Site and Subgrade Preparation 

Prior to proceeding with construction operations, topsoil, root mat, vegetation, and 

other deleterious non-soil materials should be removed from the proposed 

construction areas. Suitable topsoil may be stockpiled for later use in landscaped 

areas. In Borings B-7, B-8, and B-12, the surface material consists of 6 to 8 inches of 

topsoil. The thickness of topsoil was based solely on visual estimation by the drillers 

considering soil texture and presence of root mat.  

 

It is important to note that topsoil thicknesses referenced in the borings may vary 

across the site. Typically, soils with more than 5 percent organics are not 

recommended as subgrade soils in pavement areas, but dark colored soils having 

the appearance of topsoil with only trace “root hairs” may not necessarily require 

stripping. For these “transitional” soils, the actual moisture content and subgrade 

stability under proof-rolling operations is more critical than the color in 

determination of the amount of stripping or subgrade undercut.  

 

Upon completion of stripping and clearing, the areas intended to support new fill and 

pavements should be carefully inspected by a geotechnical engineer. At the time of 

inspection, the engineer should observe proof rolling of the cohesive subgrade soils 

utilizing a 20- to 30-ton loaded truck or other pneumatic-tired vehicle of similar size 

and weight. The truck should make a minimum of two passes in each of two 

perpendicular directions covering the proposed development area, with additional 

passes as necessary to achieve required compaction and/or subgrade stabilization. 

 

The purpose of proof rolling the cohesive soil subgrades is to locate any weak, soft, 

or excessively wet materials that may be present at the time of construction. Any 

unsuitable materials observed during the inspection and proof-rolling operations 

should be undercut and replaced with compacted fill or stabilized in place utilizing 

conventional remedial measures such as discing, aeration, and recompaction. Once 
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the site has been proof rolled, inspected, and stabilized, the proof-rolled or inspected 

subgrades should not be exposed to wet conditions. It should be recognized that 

during periods of wet weather, the clayey soils that will be exposed at design 

subgrades will tend to pond water for short periods of time, with the potential to 

deteriorate the prepared subgrade. 

 

The results of the inspection and proof-rolling operations will be partially dependent 

on construction operations, the moisture content of the soil, and the weather 

conditions prevalent at the time. If pumping or rutting is encountered and difficulty 

is experienced in the operation of construction equipment, CT should be notified in 

order to determine which method of subgrade modification may be best suited for 

the conditions encountered. Should such conditions be experienced, we may 

recommend that a small test area be used to determine the necessary depth of 

undercutting and stone replacement or other remedial action necessary to achieve 

a stable subgrade condition.  

 

5.7 Construction (General) 

Construction traffic and excavated material stockpiles should be kept away from the 

excavation a minimum distance equal to the full depth of the excavation. In all cases, 

pertinent OSHA requirements must be followed, and adequate protection for 

workers must be provided. 

 

Where existing buildings or structures, including underground utilities, are located 

within a distance from the excavation equal to approximately twice its depth, an 

adequate system of sheet piling and/or lateral bracing may be required to prevent 

lateral movements that could cause settlement. Any retaining system proposed by 

the contractor should be reviewed by a registered professional engineer prior to 

approval for installation and use.  

 

It is also suggested that a condition survey (i.e., preconstruction documentation) of 

any existing structures and transportation infrastructure located in the vicinity of the 

proposed underground utilities alignment be completed. For general below-grade 
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underground utilities installation, we recommend the condition survey extend a 

distance from the proposed installation extents equal to the depth of the excavation, 

but not less than 50 feet. The condition survey should be extended to 100 feet from 

the underground utility alignment in areas where driving of sheetpiling or H-piling will 

be performed for braced excavations. The condition survey should identify existing 

cracks and other forms of distress to the structures before the start of construction 

operations. This procedure will be helpful to evaluate possible effects the 

construction operations may have on nearby structures and to mitigate potential 

disputes with property owners. 

 

The construction excavation should not be left open any longer than necessary. As 

soon as a section of the underground utilities is completed, the area should be 

backfilled to final grade. After the specified bedding material has been provided 

below and around the pipe, suitable excavated material may be used to backfill the 

trench, if located in non-structural and non-pavement areas. Fill required for backfill 

operations in non-structural and non-pavement areas may consist of any on-site soils 

that are free of organic matter, excessive moisture, and debris.  

 

In general, backfill material placed above the pipes should be compacted sufficiently 

to achieve stable backfill and avoid undesirable settlements. Where underground 

utilities will be installed beneath pavement areas, future structure areas, or future 

pavement areas, the backfill material should be placed in uniform layers not more 

than 8 inches thick (loose measure) and compacted to 100 percent of the maximum 

dry density as determined by ASTM D 698 (Standard Proctor). Backfill placed in 

pavement areas should consist of dense-graded aggregate, such as ODOT Item 304 

material. In order to achieve the desired compaction, the backfill material should be 

within 3 percent of the optimum moisture content.   

 

Where underground utilities are installed in unpaved and non-structural areas, 

suitable excavated material from the underground utilities trench may be utilized as 

backfill. Based on the borings, the excavated material would consist of native 

cohesive soils. At the time of this investigation, moisture contents determined for 

these cohesive materials generally ranged from near to significantly above optimum 
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moistures expected for these soils. Depending on seasonal conditions, it may not be 

practical to effectively scarify and aerate excavated soils that are wet of optimum, 

and imported granular backfill may be required.  

 

We emphasize the need for placing the fill in lifts and compacting each lift to the 

specified density, especially where the trench will be directly beneath roadway 

pavement. The installation contractor should not be allowed to push or end-dump 

several feet of backfill into the trench as a single layer or lift, because the lower 

portion of a thick lift will not achieve proper densification from compaction 

equipment operating at the surface of that lift. If backfill is not properly placed and 

compacted, undesirable trench backfill settlement may occur.  

 

It is recommended that all earthwork and site preparation activities be conducted 

under adequate specifications and properly monitored in the field by a CT 

geotechnical engineer or qualified representative.  

 

Backfill for utility trenches in existing or proposed roadways is anticipated to consist 

of new granular engineered fill, which should be generally suitable for support of new 

pavements.  

 

5.8 Construction Dewatering 

Based on the soil characteristics and moisture conditions encountered in the 

borings, is our opinion that “normal” groundwater levels at the site will generally be 

encountered at depths on the order of 8 to 12 feet below existing grades, or at 

greater depths in some areas. It should be noted that groundwater was not 

encountered at the time of drilling but does not eliminate the possibility of it being 

encountered. Adequate control of groundwater seepage or surface water run-off 

into shallow excavations extending not more than a few feet below the water table 

in cohesive soils should be achievable by minor dewatering systems, such as 

pumping from prepared sumps. For deeper excavations, temporary sheeting may be 

required to extend into the underlying cohesive soils for a groundwater cutoff, 

particularly if sandier clays or sand seams are present. If excessive seepage is 
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experienced, other means of groundwater control may be required. CT should be 

notified if such conditions are encountered in order to evaluate if other dewatering 

methods are needed. 
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6.0 QUALIFICATION OF RECOMMENDATIONS 

Our evaluation of geotechnical-related pavement subgrade and underground 

utilities installation and support conditions has been based on the data obtained 

during our field investigation and our understanding of the furnished site and project 

information. The general subsurface conditions were based on interpretation of 

subsurface data obtained at specific boring locations. Regardless of the 

thoroughness of a subsurface investigation, there is the possibility that conditions 

between borings will differ from those at the boring locations, that conditions are not 

as anticipated by the designers, or that the construction process has altered the soil 

conditions. Therefore, experienced geotechnical engineers should observe 

earthwork and foundation construction to confirm that the conditions anticipated in 

design are noted. Otherwise, CT assumes no responsibility for construction 

compliance with the design concepts, specifications, or recommendations. 

 

The design recommendations in this report have been developed on the basis of the 

previously described project characteristics and subsurface conditions. If project 

criteria or locations change, a qualified geotechnical engineer should be permitted 

to determine whether the recommendations must be modified. The findings of such 

a review will be presented in a supplemental report. 

 

The nature and extent of variations between the borings may not become evident 

until the course of construction. If such variations are encountered, it will be 

necessary to reevaluate the recommendations of this report after on-site 

observations of the conditions. 

 

Our professional services have been performed, our findings derived, and our 

recommendations prepared in accordance with generally accepted geotechnical 

engineering principles and practices. This warranty is in lieu of all other warranties 

either expressed or implied. CT is not responsible for the conclusions, opinions, or 

recommendations of others based on this data. 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Plates 

Plate 1.0 Site Location Map  

Plate 2.1 Test Boring Location Plan - West 

Plate 2.2 Test Boring Location Plan – North 

Plate 2.3 Test Boring Location Plan - South 
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APPENDIX A             

Logs of Test Borings 
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PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension
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MATERIAL DESCRIPTION
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BORING NUMBER B-3

CLIENT Village of Geneva on the Lake

PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension

PROJECT LOCATION Geneva on the Lake, OH
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Toledo Ohio 43604
Telephone:  (419)324-2222
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100

100

100

100

100

3-4-5
(9)

2-3-3
(6)

3-3-3
(6)

4-4-3
(7)

4-6-6
(12)

>4.5

 3.50

 3.50

>4.5

>4.5

SS
1

SS
2

SS
3

SS
4

SS
5

ASPHALT - 5 Inches
0.4'

CRUSHED STONE - 5 Inches
0.8'

Moist Stiff Brown LEAN CLAY w/Sand and Trace Gravel
(CL)
Moist Stiff Brown SILT and CLAY (A-6a), Little Sand,
Trace Gravel

3.5'
Moist Medium Stiff Brown LEAN CLAY w/Sand and
Trace Gravel (CL)
Moist Medium Stiff Brown SILT and CLAY (A-6a), Little
Sand, Trace Gravel

@6': w/Trace Organics
Organic Content = 4%

@8.5': Gray/Brown

13.0'
Moist Stiff Brown/Gray LEAN CLAY w/Sand and Trace
Gravel (CL)
Moist Stiff Brown/Gray SILT and CLAY (A-6a), Little
Sand, Trace Gravel

15.0'
Bottom of hole at 15.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings, Chips, and Patch

GROUND WATER LEVELS:

CHECKED BY RK

GROUND ELEVATION 603 ftRIG NO. 550DRILLING CONTRACTOR CT Consultants Inc. JP DC

DRILLING METHOD 2-3/4 in. HSA

DATE STARTED 10/26/23 COMPLETED 10/26/23
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MATERIAL DESCRIPTION
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BORING NUMBER B-4

CLIENT Village of Geneva on the Lake

PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension

PROJECT LOCATION Geneva on the Lake, OH

T
T

L_
G

E
O

T
E

C
H

_S
T

A
N

D
A

R
D

  2
30

46
7.

G
P

J 
 G

IN
T

 U
S

 L
A

B
.G

D
T

  1
2/

15
/2

3
CT Consultants, Inc.
1915 N 12th Street
Toledo Ohio 43604
Telephone:  (419)324-2222
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100

100

100

100

100

2-3-5
(8)

4-5-7
(12)

7-9-9
(18)

3-4-5
(9)

2-3-3
(6)

>4.5

>4.5

>4.5

>4.5

 2.75

SS
1

SS
2

SS
3

SS
4

SS
5

CRUSHED STONE - 10 Inches

0.8'
Moist Medium Stiff Brown LEAN CLAY w/Sand, Trace
Gravel, and Iron Oxide Stain Seam (CL)
Moist Medium Stiff Brown SILT and CLAY (A-6a), Little
Sand, Trace Gravel, Trace Iron Oxide Stain

3.5'
Moist Stiff Gray/Brown LEAN CLAY w/Sand, Trace
Gravel, and Iron Oxide Stain Seam (CL)
Moist Stiff Gray/Brown SILT and CLAY (A-6a), Little
Sand, Trace Gravel, Trace Iron Oxide Stain Seam

@6': Very Stiff, Brown

@8.5': Stiff, Gray/Brown

12.0'
Moist Medium Stiff Gray LEAN CLAY w/Sand and Trace
Gravel (CL)
Moist Medium Stiff Gray SILT and CLAY (A-6a), Little
Sand, Trace Gravel

15.0'
Bottom of hole at 15.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings and Bentonite Chips

GROUND WATER LEVELS:

CHECKED BY RK

GROUND ELEVATION 605 ftRIG NO. 550DRILLING CONTRACTOR CT Consultants Inc. JP DC

DRILLING METHOD 2-3/4 in. HSA

DATE STARTED 10/26/23 COMPLETED 10/26/23
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MATERIAL DESCRIPTION

PAGE  1  OF  1
BORING NUMBER B-5

CLIENT Village of Geneva on the Lake

PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension

PROJECT LOCATION Geneva on the Lake, OH
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Toledo Ohio 43604
Telephone:  (419)324-2222
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100

100

100

100

100

2-3-3
(6)

3-5-5
(10)

6-9-9
(18)

3-3-5
(8)

2-3-4
(7)

>4.5

>4.5

>4.5

 4.00

 3.50

SS
1

SS
2

SS
3

SS
4

SS
5

ASPHALT - 4 Inches
0.3'

CRUSHED STONE - 6 Inches
0.8'

Moist Medium Stiff Gray/Brown LEAN CLAY w/Sand,
Trace Gravel, and Iron Oxide Stain Seam (CL)
Moist Medium Stiff Gray/Brown SILT and CLAY (A-6a),
Little Sand, Trace Gravel, Trace Iron Oxide Stain Seam

3.5'
Moist Stiff Gray/Brown LEAN CLAY w/Sand, Trace
Gravel, and Organics (CL)
Moist Stiff Gray/Brown SILT and CLAY (A-6a), Little
Sand, Trace Gravel, Trace Organics

@ 5': Organic Content = 3.7%

@6': Very Stiff

8.5'
Moist Medium Stiff Brown/Gray LEAN CLAY w/Sand,
Trace Gravel, and Iron Oxide Stain Seam (CL)
Moist Medium Stiff Brown/Gray SILT and CLAY (A-6a),
Little Sand, Trace Gravel, Trace Iron Oxide Stain Seam

15.0'
Bottom of hole at 15.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings, Chips, and Patch

GROUND WATER LEVELS:

CHECKED BY RK

GROUND ELEVATION 607 ftRIG NO. 550DRILLING CONTRACTOR CT Consultants Inc. JP DC

DRILLING METHOD 2-3/4 in. HSA

DATE STARTED 10/26/23 COMPLETED 10/26/23
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MATERIAL DESCRIPTION
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BORING NUMBER B-6

CLIENT Village of Geneva on the Lake

PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension

PROJECT LOCATION Geneva on the Lake, OH
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Toledo Ohio 43604
Telephone:  (419)324-2222
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100

100

100

100

3-3-3
(6)

2-3-3
(6)

5-5-7
(12)

3-3-3
(6)

 1.00

 4.00

 4.00

 4.00

SS
1

SS
2

SS
3

SS
4

TOPSOIL - 8 Inches
0.7'

Moist Medium Stiff Brown/Gray LEAN CLAY w/Sand
and Trace Gravel (CL)
Moist Medium Stiff Brown/Gray SILT and CLAY (A-6a),
Little Sand, Trace Gravel

@3.5': w/Trace Iron Oxide Stain Seam

5.0'
Moist Stiff Brown/Gray LEAN CLAY w/Sand, Trace
Gravel, and Iron Oxide Stain Seam (CL)
Moist Stiff Brown/Gray SILT and CLAY (A-6a), Little
Sand, Trace Gravel, Trace Iron Oxide Stain Seam

8.5'
Moist Medium Stiff Brown/Gray LEAN CLAY w/Sand,
Trace Gravel, and Iron Oxide Stain Seam (CL)
Moist Medium Stiff Brown/Gray SILT and CLAY (A-6a),
Little Sand, Trace Gravel, Trace Iron Oxide Stain Seam

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings and Bentonite Chips

GROUND WATER LEVELS:

CHECKED BY RK

GROUND ELEVATION 606 ftRIG NO. 550DRILLING CONTRACTOR CT Consultants Inc. JP DC

DRILLING METHOD 2-3/4 in. HSA

DATE STARTED 10/26/23 COMPLETED 10/26/23
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MATERIAL DESCRIPTION
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BORING NUMBER B-7

CLIENT Village of Geneva on the Lake

PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension

PROJECT LOCATION Geneva on the Lake, OH
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Telephone:  (419)324-2222
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100

100

100

100

2-2-3
(5)

3-3-3
(6)

4-6-6
(12)

3-2-4
(6)

 1.25

 3.00

 2.75

 3.75

SS
1

SS
2

SS
3

SS
4

TOPSOIL - 7 Inches
0.6'

Moist Medium Stiff Brown/Gray LEAN CLAY w/Sand
and Trace Gravel (CL)
Moist Medium Stiff Brown/Gray SILT and CLAY (A-6a),
Little Sand, Trace Gravel

@3.5': w/Trace Iron Oxide Stain Seam

5.0'
Moist Stiff Brown/Gray LEAN CLAY w/Sand, Trace
Gravel, and Iron Oxide Stain Seam (CL)
Moist Stiff Brown/Gray SILT and CLAY (A-6a), Little
Sand, Trace Gravel, Trace Iron Oxide Stain Seam

8.5'
Moist Medium Stiff Brown/Gray LEAN CLAY w/Sand,
Trace Gravel, and Iron Oxide Stain Seam (CL)
Moist Medium Stiff Brown/Gray SILT and CLAY (A-6a),
Little Sand, Trace Gravel, Trace Iron Oxide Stain Seam

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings and Bentonite Chips

GROUND WATER LEVELS:

CHECKED BY RK

GROUND ELEVATION 605 ftRIG NO. 550DRILLING CONTRACTOR CT Consultants Inc. JP DC

DRILLING METHOD 2-3/4 in. HSA

DATE STARTED 10/26/23 COMPLETED 10/26/23
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MATERIAL DESCRIPTION
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BORING NUMBER B-8

CLIENT Village of Geneva on the Lake

PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension

PROJECT LOCATION Geneva on the Lake, OH
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100

100

100

100

2-2-2
(4)

3-3-4
(7)

6-6-9
(15)

3-4-5
(9)

 3.75

>4.5

>4.5

 2.00

SS
1

SS
2

SS
3

SS
4

CRUSHED STONE - 5 Inches
0.4'

Moist Soft to Medium Stiff Gray/Brown LEAN CLAY
w/Sand, Trace Gravel, and Iron Oxide Stain Seam (CL)
Moist Soft to Medium Stiff Gray/Brown SILT and CLAY
(A-6a), Little Sand, Trace Gravel, Trace Iron Oxide Stain
Seam

3.5'
Moist Medium Stiff Gray/Brown LEAN CLAY w/Sand,
Trace Gravel, and Iron Oxide Stain Seam (CL)
Moist Medium Stiff Gray/Brown SILT and CLAY (A-6a),
Little Sand, Trace Gravel, Trace Iron Oxide Stain Seam

6.0'
Moist Stiff Brown/Gray LEAN CLAY w/Sand, Trace
Gravel, and Iron Oxide Stain Seam (CL)
Moist Stiff Brown/Gray SILT and CLAY (A-6a), Little
Sand, Trace Gravel, Trace Iron Oxide Stain Seam

@8': Gray

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings and Bentonite Chips

GROUND WATER LEVELS:

CHECKED BY RK

GROUND ELEVATION 606 ftRIG NO. 550DRILLING CONTRACTOR CT Consultants Inc. JP DC

DRILLING METHOD 2-3/4 in. HSA

DATE STARTED 10/26/23 COMPLETED 10/26/23
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MATERIAL DESCRIPTION
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BORING NUMBER B-9

CLIENT Village of Geneva on the Lake

PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension

PROJECT LOCATION Geneva on the Lake, OH
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100

100

100

100

2-3-4
(7)

2-4-4
(8)

4-4-4
(8)

2-3-3
(6)

 2.50

 3.00

 4.00

 2.75

SS
1

SS
2

SS
3

SS
4

CRUSHED STONE - 6 Inches
0.5'

Moist Medium Stiff Gray/Brown LEAN CLAY w/Sand
and Trace Gravel (CL)
Moist Medium Stiff Gray/Brown SILT and CLAY (A-6a),
Little Sand, Trace Gravel

@3.5': Brown/Gray, w/Trace Iron Oxide Stain Seam

@5': w/Trace Organics
Organic Content = 3.5%

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings and Bentonite Chips

GROUND WATER LEVELS:

CHECKED BY RK

GROUND ELEVATION 606 ftRIG NO. 550DRILLING CONTRACTOR CT Consultants Inc. JP DC

DRILLING METHOD 2-3/4 in. HSA

DATE STARTED 10/26/23 COMPLETED 10/26/23
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MATERIAL DESCRIPTION
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BORING NUMBER B-10

CLIENT Village of Geneva on the Lake

PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension

PROJECT LOCATION Geneva on the Lake, OH
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100

100

100

100

2-2-3
(5)

2-4-4
(8)

4-5-6
(11)

3-3-3
(6)

 4.00

>4.5

 3.50

 2.00

SS
1

SS
2

SS
3

SS
4

CRUSHED STONE - 6 Inches
0.5'

Moist Medium Stiff Gray/Brown LEAN CLAY w/Sand,
Trace Gravel, and Iron Oxide Stain Seam (CL)
Moist Medium Stiff Gray/Brown SILT and CLAY (A-6a),
Little Sand, Trace Gravel, Trace Iron Oxide Stain Seam

@3.5': Brown/Gray

6.0'
Moist Stiff Brown/Gray LEAN CLAY w/Sand, Trace
Gravel, and Iron Oxide Stain Seam (CL)
Moist Stiff Brown/Gray SILT and CLAY (A-6a), Little
Sand, Trace Gravel, Trace Iron Oxide Stain Seam

9.0'
Moist Medium Stiff Gray LEAN CLAY w/Sand and Trace
Gravel (CL)
Moist Medium Stiff Gray SILT and CLAY (A-6a), Little
Sand, Trace Gravel

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings and Bentonite Chips

GROUND WATER LEVELS:

CHECKED BY RK

GROUND ELEVATION 606 ftRIG NO. 550DRILLING CONTRACTOR CT Consultants Inc. JP DC

DRILLING METHOD 2-3/4 in. HSA

DATE STARTED 10/27/23 COMPLETED 10/27/23
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BORING NUMBER B-11

CLIENT Village of Geneva on the Lake

PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension

PROJECT LOCATION Geneva on the Lake, OH
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(5)
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TOPSOIL - 6 Inches
0.5'

Moist Soft to Medium Stiff Gray/Brown LEAN CLAY
w/Trace Sand and Iron Oxide Stain Seam (CL)
Moist Soft to Medium Stiff Gray/Brown CLAY, Some Silt,
Little Sand, Trace Iron Oxide Stain Seam A-7-6 (13)

3.5'
Moist Medium Stiff Brown/Gray LEAN CLAY w/Sand,
Trace Gravel, Iron Oxide Stain Seam, and Organics
(CL)
Moist Medium Stiff Brown/Gray SILT and CLAY (A-6a),
Little Sand, Trace Gravel, Trace Iron Oxide Stain Seam,
Trace Organics

@ 5.5': Organic Content = 3.3%
6.0'

Moist Stiff Brown/Gray LEAN CLAY w/Sand, Trace
Gravel, and Iron Oxide Stain Seam (CL)
Moist Stiff Brown/Gray SILT and CLAY (A-6a), Little
Sand, Trace Gravel, Trace Iron Oxide Stain Seam

8.0'
Moist Medium Stiff Gray LEAN CLAY w/Sand, Trace
Gravel, and Iron Oxide Stain Seam (CL)
Moist Medium Stiff Gray SILT and CLAY (A-6a), Little
Sand, Trace Gravel, Trace Iron Oxide Stain Seam

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings and Bentonite Chips

GROUND WATER LEVELS:

CHECKED BY RK

GROUND ELEVATION 607 ftRIG NO. 550DRILLING CONTRACTOR CT Consultants Inc. JP DC

DRILLING METHOD 2-3/4 in. HSA

DATE STARTED 10/26/23 COMPLETED 10/26/23
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BORING NUMBER B-12

CLIENT Village of Geneva on the Lake

PROJECT NUMBER 230467

PROJECT NAME Sanitary Sewer Extension

PROJECT LOCATION Geneva on the Lake, OH
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APPENDIX B            

Legend Key 

  



 

230467 - Legend - Geneva Sewer Extension.docx 

 

 

 
 

Notes: 

 

1. Exploratory borings were drilled on October 26 and 27, 2023, using 2¾-inch inside 

diameter hollow-stem augers.  

 

2. These logs are subject to the limitations, conclusions, and recommendations in the 

report and should not be interpreted separate from the report. 

 

3. The borings were located in the field by CT in accordance with the Proposed Boring 

Location Plan, attached to the proposal.  

 

4. Ground Surface Elevations were estimated from Google Earth and reported to the 

nearest foot.  

 
 



B-1 1.0 16.7

B-1 3.5 28.5

B-1 6.0 20.9

B-1 8.5 16.5

B-1 13.5 18.4

B-2 1.0 21.2

B-2 3.5 30.8

B-2 6.0 19.5

B-2 8.5 19.8

B-3 1.0 16.3

B-3 3.5 36 22 14 4.75 89 CL 22.3

B-3 6.0 20.8

B-3 8.5 19.1

B-3 13.5 17.6

B-4 1.0 17.6

B-4 3.5 19.1

B-4 6.0 21.2

B-4 8.5 18.4

B-4 13.5 21.2

B-5 1.0 20.5

B-5 3.5 17.7

B-5 6.0 18.4

B-5 8.5 18.2

B-5 13.5 23.0

B-6 1.0 21.6

B-6 3.5 22.5

B-6 6.0 22.8

B-6 8.5 24.7

B-6 13.5 27.8

B-7 1.0 32.1

B-7 3.5 23.5

B-7 6.0 26.7

B-7 8.5 23.3

B-8 1.0 32.7

B-8 3.5 23.9

B-8 6.0 27.1

B-8 8.5 23.1

B-9 1.0 20.5

B-9 3.5 20.2

B-9 6.0 23.3

B-9 8.5 27.1

B-10 1.0 26.6

B-10 3.5 22.4

SUMMARY OF LABORATORY RESULTS
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B-10 6.0 22.7

B-10 8.5 26.4

B-11 1.0 24.2

B-11 3.5 22.9

B-11 6.0 27.1

B-11 8.5 22.8

B-12 1.0 43 23 20 4.75 89 CL 24.3

B-12 3.5 23.3

B-12 6.0 24.4

B-12 8.5 25.1
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APPENDIX D          

Laboratory Test Results 
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