



Addendum No. 1

From: James G. Golias II, PE – CT Consultants, Inc.

Project: SBC No. 166/025-01-2023
Domestic Water Improvements
Volunteer State Community College

Date: January 29, 2025

Receipt of this addendum must be acknowledged and noted in accordance with the Project Manual. Failure to acknowledge receipt of Addendum Letters is grounds for rejection.

This addendum supplements and amends the approved specifications and shall be a part of the contract documents. The proposed contract documents for this project are modified as indicated below.

1. BIDDING DOCUMENTS, FORMS AND CONDITIONS CONTRACT – Section 00 01 10 – TABLE OF CONTENTS has been revised and is included in this addendum.
2. DIVISION 01 – GENERAL REQUIREMENTS – Section 01 33 19 – FIELD TEST REPORTING is REMOVED from the contract documents.

ATTACHMENTS

Section 00 01 10 – TABLE OF CONTENTS

END OF ADDENDUM NO. 1

TABLE OF CONTENTS

SBC #166/025-01-2023

<u>BIDDING DOCUMENTS, FORMS AND CONDITIONS CONTRACT</u>	<u>Pages</u>
00 11 15 List of Drawings	1
00 11 16 Invitation to Bid	2
00 21 13 Instructions to Bidders	4
00 25 13 Pre-Bid Meeting	2
00 41 13 Bid Form	4
00 45 21 Drug-Free Workplace Affidavit	1
00 47 13 Construction Bid Envelope	1
00 52 13 Agreement	4
00 61 13 Contract Bond	2
00 72 13 General Conditions	54

DIVISION 01 – GENERAL REQUIREMENTS

01 11 00 Summary	2
01 22 13 Unit Prices	1
01 22 15 List of Unit Prices	1
01 23 00 Alternates	1
01 25 13 Product Substitution Procedures	1
01 25 33 Product Substitution Request Form	2
01 26 00 Contract Modification Procedures	1
01 26 20 Weather Delays	2
01 26 25 Weather Delay Report	1
01 26 40 Form for Amendment, Change Order, or Directive	1
01 26 54 Form for Price Summary	1
01 26 55 Form for Price of Work	1
01 26 56 Form for Price of Time	1
01 29 54 Retainage Escrow Initiation	2
01 29 73 Schedule of Values	1
01 29 76 Progress Payment Procedures	4
01 31 19 Project Meetings	2
01 31 80 Project Team Evaluation	1
01 31 90 Administrative Logs	1
01 31 93 Visitor Log	1
01 32 00 Construction Progress Documentation	2
01 33 19 Field Test Reporting	7
01 41 15 Basic Regulatory Requirements	2
01 45 29 Testing Laboratory Services	1
01 60 00 Product Requirements	2
01 66 00 Product Handling and Protection	1
01 77 70 Closeout Procedures	3
01 78 01 Closeout Submittals	2
01 78 21 Cleaning and Protection	1
01 78 25 Data Binder Receipt	1
01 78 88 Report of Subcontractors and Suppliers	1



DIVISION 02 – EXISTING CONDITIONS

02 41 16 Structure Demolition 2

DIVISION 31 – EARTHWORK

31 10 00 Site Clearing 4

31 20 00 Earth Moving 9

DIVISION 32 – EXTERIOR IMPROVEMENTS

31 23 23.13 Compacted Fill 1

32 12 16 Asphalt Paving 7

32 16 13.13 Concrete Curbs 2

32 16 23 Concrete Walks and Stairs 2

DIVISION 33 – UTILITIES

33 11 13.01 Water Utility Distribution System 13