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1. Project Information 

 

PROJECT: TOWER PARK – TENNIS COURT 
IMPROVEMENTS     

                                                                                                                                        

OWNER: CITY OF FORT THOMAS    

 130 N. FT. THOMAS AVENUE   

 FORT THOMAS, KENTUCKY 41075 

 CAMPBELL COUNTY, KENTUCKY 

  

ENGINEER: VERDANTAS, LLC  

 2161 CHAMBER CENTER DRIVE 

 FORT MITCHELL, KENTUCKY  41017 

 

 CONTACT:   ROBERT SEITZINGER 

 TELEPHONE:  (859) 534-9936 

 EMAIL: RSEITZINGER@VERDANTAS.COM 

 Web Site: www.verdantas.com  

 

PROJECT #: 232586 

 

BID OPENING DATE: TUESDAY, MARCH 04, 2025 @ 2:00 PM 

 

ADVERTISING DATE: TUESDAY, FEBRUARY 11, 2025 

 

COMMENCEMENT DATE: JULY 14, 2025 

 

COMPLETION DATE: OCTOBER 31, 2025 

 

 

 

http://www.verdantas.com/
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2. CITY OF FORT THOMAS OFFICIALS 

 

MAYOR 

 

ERIC HAAS 

 

CITY ADMINISTRATOR 

 

MATTHEW KREMER 

 

GENERAL SERVICES DIRECTOR 

 

KEVIN BARBIAN 

 

CITY COUNCIL 

 

JEFF BEZOLD 

 

ADAM BLAU 

 

ANDY ELLISON 

 

LAUREN MCINTOSH 

 

BEN PENDERY 

 

ERIC STRANGE 

 

CITY ATTORNEY 

 

TIM SCHNEIDER 
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3. Legal Notice – Invitation to Bid  

CITY OF FORT THOMAS, KENTUCKY 

CAMPBELL COUNTY 

LEGAL NOTICE 
 

Sealed proposals will be received at the office of the City Clerk, Municipal Building, CITY OF FORT THOMAS, 
130 N. FT. THOMAS AVENUE, FORT THOMAS, CAMPBELL COUNTY, KENTUCKY, 41075 until 2:00 PM. 
local time on TUESDAY MARCH 04, 2025, for furnishing all labor, materials, and equipment necessary to 
complete project known as TOWER PARK – TENNIS COURT IMPROVEMENTS and, at said time and place, 
publicly opened and read aloud. 

Bids must be in accordance with drawings and specifications and on forms available from CT Consultants, 
Inc. at a non-refundable cost of One Hundred and Twenty Five Dollars ($125.00) for mailed hard copies and 
$45.00 for electronic files. Documents may be ordered by registering and paying for the documents online at 
https://bids.ctconsultants.com. Please contact planroom@ctconsultants.com or call 440-530-2351 if you 
encounter any problems registering or paying for the documents.  

The bid specifications, drawings, plan holders list, addenda, and other bid information (but not the bid 
forms) may be viewed and/or downloaded for free via the internet at https://bids.ctconsultants.com.  The 
bidder shall be responsible to check for Addenda and obtain same from the web site. 

Proposals must contain the full name of the party or parties submitting the same and all persons interested 
therein. It is the intent and requirements of the owner that this project be completed no later than OCTOBER 
31, 2025. 

The City Council of the CITY OF FORT THOMAS, reserve the right to waive irregularities and to reject any 
or all bids.  

The City Council of the CITY OF FORT THOMAS shall authorize acceptance of the bid made by the 
responsible bidder who, in Council's judgment, offers the best and most responsive proposal to the City, 
considering quality, service, performance record, and price; or Council may direct the rejection of all bids.  
The City may award based on "functional equivalence" concerning specified work or products. 

By the order of the City Council of the CITY OF FORT THOMAS. 

                                                                                   

                                                                    

 

Publishing Date:  LINKNKY.com – FEBRUARY 11, 2025 

 

 

 

 

https://bids.ctconsultants.com/
mailto:planroom@ctconsultants.com
https://bids.ctconsultants.com/
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4. Instructions to Bidders 

4.1 General  

Sealed bids will be received until MARCH 04, 2025, at 2:00 PM., at the office of the City Clerk, 

Municipal Building, City of FORT THOMAS, 130 N. FT. THOMAS AVENUE, FORT THOMAS, 

KENTUCKY 41075 for the furnishing of labor and materials required for the TOWER PARK – 

TENNIS COURT IMPROVEMENTS, all in accordance with these instructions, conditions, 
specifications, and on the enclosed forms.  All shall be submitted in a sealed envelope addressed 
to the City of Fort Wright and shall be plainly marked on the outside of the envelope TOWER PARK 

– TENNIS COURT IMPROVEMENTS. No bid may be withdrawn, once the bid has been deposited 
with the Owner, except in accordance with Kentucky Standard Specifications for Road and Bridge 
Construction, Section 102.11.  Proposals received after the time for the opening of bids will be 
returned to the Bidder unopened. All bids shall remain valid for a period of sixty (60) days from the 
date of Bid Opening. 

 

4.2 Definition of Terms  

Whenever the term “Bidder” occurs, it shall mean any person, firm or corporation as a Prime 
Contractor who submits a proposal/bid for the Project, either acting directly or through a duly 
authorized representative. 

Whenever the term “Bid Packet” occurs, it shall mean all the documents contained herein and any 
addenda thereto. 

Whenever the term “City” or “Owner” occurs, it shall mean the CITY OF FORT THOMAS. The 
Mayor, or their designee, shall be the representative for the Owner. 

Whenever the term “Contract” occurs, it shall mean the written agreement between the Owner and 
the Contractor covering the performance of the Work on the Project and the furnishing of labor 
and/or materials in the construction of the Work on the Project, including the Contract Documents. 

“Contract Documents” shall mean these Instructions to Bidders and General Conditions, the 
Specifications, any Drawings and/or Plans, the Contract Bond and all other forms or certificates 
required by these Instructions, all forms included with the Contractor’s Bid, all the material 
contained in this Bid Packet, any Change Orders, and all addenda to any of the aforementioned 
items.  The Contract Documents shall be a part of the Contract as if fully rewritten therein. 

Whenever the term “Contractor” occurs, it shall mean a person, firm or corporation contracting with 
the Owner as a Prime Contractor to supply labor, materials, or equipment or all for the Project. 

Whenever the term “Construction Manager” or “Engineer” occurs, it shall mean CT Consultants, 
Inc., or agent so designated by the Owner to act as the Owner’s agent. 

Whenever the term “Director” occurs, it shall mean the Owner, or the Owner’s agent. 

Whenever the term “Project” occurs, it shall mean the entire public improvement proposed by the 
Owner to be constructed in part or in whole pursuant to the Contract. 

Whenever the term “Proposal or “Bid” occurs, it shall mean the offer of the Bidder to perform the 
Work on the Project, when said offer is made out and submitted on the prescribed forms, properly 
signed and guaranteed, and in the prescribed manner. 
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Whenever the term “Subcontractor” occurs, it shall mean a person, firm, or corporation other than 
the Prime Contractor supplying labor and materials for the Work to the Contractor and under the 
control of the Contractor. 

Whenever the term “the Work” occurs, it shall mean the Work to be performed in constructing and 
completing the Project, including all labor, materials and equipment. 

 

4.3 General Provisions 

The most current State of Kentucky, Transportation Cabinet, Department of Highways (KTC) 
Standard Specifications for Road and Bridge Construction, as specifically set forth herein, are 
adopted and made part of these Contract Documents, unless specifically excluded herein. 

All references to the Director, the Director of Highways, the First Assistant Director, and Chief 
Engineer, the Deputy Director of Design and Construction, the Deputy Director of Operations, the 
Engineer of Construction, the Engineer of Maintenance, the Engineer of Bridges, the Engineer of 
Tests, shall be considered to read the Engineer. 

All references to the State, the State of Kentucky, the Cabinet, or the Transportation Cabinet shall 
be considered to read the Owner. 

 

 

4.4 Examination of Plans, Specifications, General Provisions and Site 
 

The Bidder is expected to examine carefully the site of the proposed Work, the proposal, plans, 
specifications, contract documents, general provisions, and addenda, before submitting a proposal.  
The submission of a bid shall be considered evidence that the Bidder has made such examination 
and is satisfied as to the conditions to be encountered in performing the Work and as to the 
requirements of the plans, specifications, general conditions, special provisions, addenda and 
Contract. 

Subject to public safety and convenience, prospective Bidders will be permitted to explore the site 
of the Work by boring or test pits, permits for which will be issued by the Engineer.  

Explorations shall be at the sole risk and expense to the Bidder and under conditions of safety, 
maintaining traffic, and restoring all areas disturbed by any and all explorations to conditions equal 
to, or better than, the condition prior to exploration. 

The Owner does not make any representation of soil or foundation conditions or materials, nor 
does it represent that drawings may not be modified to meet changes in soil conditions encountered 
as the Work progresses. The Contractor must inspect the site of the proposed Work and must 
assume all risk as to the nature and behavior of the material which may be encountered in 
excavation, whether apparent on the surface or disclosed only in the course of the Work. 

 

4.5 Interpretation of Quantities in Proposal 

The quantities appearing in the proposal are approximate only and are prepared for the comparison 
of bids. Payment to the Contractor will be made only for the actual quantities of Work performed 
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and accepted or materials furnished and accepted in accordance with the Contract except for lump 
sum contracts and except for lump sum items in unit price contracts. The scheduled quantities of 
Work to be done and materials to be furnished may be increased, decreased, or omitted as 
hereinafter provided 

. 

4.6 "Or Approved Equal” Items 

In the preparation of these documents and plans, several proprietary products may have been 
specified. In all such cases, it is to be understood that the Contractor may offer a substitute for the 
specified product, as indicated by "Or Approved Equal". However, the Contractor must be aware 
that, before commencement of construction, he must provide information to the Engineer 
concerning the substituted product, and that the Engineer must approve in writing the offered 
product as being equal to the specified product before use or incorporation in the Work. 

Unless otherwise modified by the Engineer, proprietary products are to be installed and/or 
constructed in strict compliance with the pertinent manufacturer's specifications. 

 

4.7 Addenda 

The Contractor shall notify the Engineer promptly of any discrepancies in, or omissions from the 
Contract Documents.  The Engineer will issue a clarifying addendum to each person on record as 
having received a set of Contract Documents. The Owner will not be responsible for oral instruction 
or information. Questions received less than five (5) days prior to bid date cannot be answered. 
Any Addenda issued during the bidding period are to be included in the Proposal and shall become 
a part thereof. 

 

4.8 Alternate Bid  

It is the Owner’s intent for the Contractor to bid on both the base and alternate bid items (if 
provided). Upon award of the Contract, the Owner will inform the Contractor, in writing, if the 
standard bid or alternate bid items will be included with the Project. 

Award of the project will be based on the base bid or alternate bid items ultimately selected by the 
Owner for inclusion in the project and award amount.  

The Owner reserves the right to award or delete any or all combinations. 

 

4.9 General Conditions 

The successful Bidder/Contractor shall be responsible for all site operations related to the Work as 
shown and described in the Specifications, Plans and related General Provisions, and shall meet 
all requirements of these Instructions, General Provisions, and Specifications. All Work shall be 
completed in compliance with these Instructions, the General Provisions, Specifications, Plans and 
other Contract Documents. 
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4.10 Bidder Qualifications 

The Owner requires that the Bidder furnish satisfactory evidence that he has the necessary 
resources to fulfill the conditions of the Contract and the Specifications. Each Bidder shall submit 
on the form included in the Bid Packet, a statement of the Bidder's qualifications.  Each Bidder must 
furnish satisfactory evidence that it is operating a business of a type that can meet the 
Specifications for the Work and that it has operated such business for at least the last two (2) years. 
Only Bidders who have sufficient experience; ample equipment and personnel; adequate financial 
resources or the ability to obtain such resources as required during the performance of the 
Contract; who are able to comply with the required performance schedule for the Work; who have 
a satisfactory record of integrity; who have a satisfactory record of performance (Bidders who are 
delinquent in current contract performance, when the number and the extent of the delinquencies 
of each are considered, shall be presumed to be unable to fulfill this requirement, in the absence 
of evidence to the contrary or circumstances properly explained); and who are otherwise qualified 
and eligible to receive an award under applicable Kentucky laws and regulations, shall be 
considered. 

The Owner shall have the right to take such steps as it deems necessary to determine the ability 
of the Bidder to perform his obligations under the Contract, and the Bidder shall furnish to the 
Owner all such information and data for this purpose as it may request. The right is reserved to 
reject any bid where an investigation of the available evidence or information does not satisfy the 
Owner that the Bidder is qualified to carry out properly the terms of the Contract. 

The Owner requires that the Bidder furnish a list of references of all persons, corporations, political 
subdivisions or firms for whom the Bidder has done the type of Work required for this Project within 
the last two (2) years. 

 

4.11 Subcontracts 

The Bidder shall submit, with his bid, a complete list of the names and addresses of any 
subcontractors he contemplates for use on the Project. In addition, the Owner requires that the 
Bidder furnish a list of subcontractor references of all persons, corporations, political subdivisions 
or firms for whom the proposed subcontractor has done the type of Work proposed under contract 
between the Contractor and the subcontractor within the last two (2) years. 

The subcontractor must be acceptable to the Owner and approved by the Owner, in writing, prior 
to the execution of the Contract. Although such approval shall not be arbitrarily withheld, 
subcontractors that have proven unsatisfactory in the past or do not have adequate manpower or 
resources to perform the Work will not be accepted.  Only subcontractors who have sufficient 
experience; ample equipment and personnel; adequate financial resources or the ability to obtain 
such resources; who are able to comply with the required performance schedule for the Work; who 
have a satisfactory record of integrity; who have a satisfactory record or performance (Bidders who 
are delinquent in current contract performance, when the number and the extent of the 
delinquencies of each are considered, shall presumed to be unable to fulfill this requirement, in the 
absence of evidence to the contrary or circumstances properly explained); and who are otherwise 
qualified and eligible to receive an award under applicable Kentucky laws and regulations, shall be 
considered. 

The subcontractor must submit a non-collusion affidavit prior to the execution of the Contract. 
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Approval of the proposed subcontractor(s) will not be given by the Owner unless and until the above 
requirements are met. Although the Bidder is not required to submit the required Subcontractor 
forms, filled out by any proposed subcontractors, with its bid, the Bidder is hereby advised of these 
requirements so that appropriate action can be taken to prevent subsequent delays in subcontract 
awards and/or the execution of the Contract. 

After the Subcontractors have been approved and the Contract signed, no changes in the 
subcontractors shall be made without the prior written approval of the Owner. 

 

4.12 Bid Guaranty  

In accordance with Kentucky Transportation Cabinet Standard Specifications for Road and Bridge 
Construction Section 102.09, and in order to assure that if the Bidder's bid is accepted that it will 
enter into the Contract with the Owner, each bid must be accompanied by a Bid Guaranty in the 
form of either: 

1. A Bond for 10% percent of the bid, in the form of a Bid Guaranty Bond, acknowledged by 
the Bidder, as principal, and by a surety company qualified to do business in the State of 
Kentucky, and satisfactory to the Owner as surety; or 

2. A cashier's check or certified check issued by a responsible bank or trust company, and 
made payable to the order of the Owner, in the sum of at least ten percent (10%) of the Bid. 
 

The Bid Guaranty shall be enclosed in the sealed envelope containing the Bid. 

If the bidder chooses to submit a Bid Guaranty Bond, the bond shall be in the form prescribed by 
KTC Standard Specifications for Road and Bridge Construction Section 103.05.  The Bond must 
be signed by an authorized agent of an acceptable surety bonding company and by the Bidder. 
The bond must be countersigned by a resident agent of the bonding company and its corporate 
seals must be affixed to all copies. The name and address of both the surety and surety's agent 
must appear on the bond. Bid Guaranty must be supported by credentials showing the Power of 
Attorney of the surety's agent. 

Bid guaranties (cashier’s check or certified check) will be returned to unsuccessful Bidders within 
fifteen (15) days of the execution of the Contract with the successful Bidder. 

Once the bid is awarded pursuant to the Notice of Award, the Contractor will be required to execute 
the Contract with the Owner within ten (10) days of its receipt of said Notice. Execution of the 
Contract shall require the submittal of a Performance Bond (unless the Bidder has already 
submitted a Bid Guaranty Bond), proof of insurance, and other documents, as outlined below. 
Executed copies of the bond and insurance certificates are required for each set of Contract 
Documents. If the Contractor fails to execute the Contract within the required time, the Contractor's 
Bid Guaranty may be forfeited to the Owner, not as a penalty, but as liquidated damages, in 
accordance with the terms of the Bid Guaranty. The Project may then be rebid or awarded to the 
next lowest and best bidder, as the Owner determines at it own discretion. 

 

4.13 Preparation of Proposal 

The Bidder shall submit their Proposal upon the forms furnished by the Owner. All blank spaces for 
bid prices must be filled in, in words or figures, and shall be written in ink or typewritten. The Bidder 
shall initialize any corrections or changes in the Proposal. 
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The Bidder's Proposal must be signed in ink by the individual, by one or more members of the 
partnership, or by one or more officers of a corporation, or by an agent of the Bidder legally qualified 
and acceptable to the Owner. If the Proposal is made by an individual, his name and business 
address must be shown; by a partnership, the name and business address of each partnership 
member must be shown; by a corporation, the name of the state under the laws of which the 
corporation is chartered and the name and title of the officer or officers having authority under the 
bylaws to sign contracts, the name of the corporation and the business address of its corporate 
officials must be shown. 

A foreign corporation submitting a Proposal must comply with the laws of doing business in the 
State of Kentucky, if its Proposal or any part thereof is accepted. 

To be considered responsive, each bid shall consist of the following, fully executed: 

1. Bidder Information Sheet 
2. Bid Proposal 
3. Bid Form  
4. Bid Guaranty and Contract Bond 
5. Certificate as to Interest 
6. Subcontractors List  
7. Certification As to Kentucky Resident Status OR Certification As to Non-Resident Status  
8. Personal Property Tax Affidavit 

 
The Bidder's attention is directed to all applicable Federal, State, and local laws, and the rules and 
regulations of all authorities and agencies having jurisdiction over the Work.  All such laws, rules, 
and regulations shall apply to the Contract and every aspect of the Work and shall be deemed 
included as a part of the Contract as if the same were fully written therein. 

The attention of Bidders is especially directed to the following: 

1. Federal and Civil Rights Law regulating Equal Opportunity Employment 
2. Bid Guaranty and Contract Bond requirements 
3. Statutory requirements of the State of Kentucky relative to licensing of corporations 

organized under the laws of any other state 
4. Federal or State of Kentucky Prevailing Wage Law 

 

The price or prices shown on the proposal shall include all costs associated with the Work (including 
labor), shall be the actual price(s) to be paid by the Owner, and shall include all discounts, 
allowances, etc. Each Bidder shall bid on each item listed in the Proposal. 

Where a discrepancy appears between the sum shown in the "Total" column and the correct 
product of the sums appearing in the "Estimated Quantity" and "Unit Price" columns, the correct 
product of the sums appearing in the "Estimated Quantity" and "Unit Price" columns shall control. 

 

4.14 Commencement And Completion Dates 

Contractor may not begin work prior to JULY 14, 2025 (unless previous approval is given by the 
Owner).  
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It is the intent and requirement of the Owner that the proposed work shall be installed and 
operational no later than the date stated in the contract contained within this document.  

   

4.15 Delivery of Proposals 

The total Contract Documents and Specifications book shall be placed, together the required 
completed forms, in a sealed envelope addressed to the Owner. Proposals will be received until 
the hour and date set for the opening thereof and must be in the hands of the Owner's appointed 
representative by such time. Proposals received after the time indicated for the opening of bids will 
be returned to the Bidder unopened. 

  

4.16 Withdrawal or Modification of Proposals 

No bid may be withdrawn, once the bid has been deposited with the Owner, except in accordance 
with Kentucky Standard Specifications for Road and Bridge Construction, Section 102.11.  
Likewise, modifications to a bid, once submitted, shall not be accepted. 

 

4.17 Public Opening of Proposals 

Proposals will be opened and read aloud publicly at the time and place designated in the Legal 
Notice to Bidders.  Bidders, their authorized agents, and other interested parties are invited to be 
present. 

 

4.18 Disqualification of Bids 

Any bid submitted unsealed or unsigned, or any bid deemed unresponsive will be disqualified and 
returned to the Bidder. Bids submitted without a Bid Guaranty or an invalid Guaranty will be 
disqualified and will be returned to the Bidder. 

 

4.19 Non-Responsive Proposals 

Proposals may be considered non-responsive and may be rejected for the following reasons: 

1. If the Proposal is on a form other than that furnished by the Owner of if the form is altered 
or any part thereof is detached. 

2. If there are unauthorized additions, conditional or alternate bids, conditions, or irregularities 
of any kind which may tend to make the Proposal incomplete, indefinite or ambiguous as to 
its meaning. 

3. If the Bidder adds any provisions reserving the right to accept or reject the Award or to enter 
into the Contract pursuant to the Award.  This does not exclude a bid limiting the maximum 
gross amount of awards acceptable to any one Bidder at any one bid letting, provided that 
any selection of awards will be made by the Owner. 
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4.20 Rights Reserved By The Owner 

The Owner reserves the right to review and evaluate all bids for a period of sixty (60) days. 

The Owner reserves the right to reject any and all bids, to waive any discrepancies or irregularities 
in the bidding, and to determine, in its own discretion, which Proposal is the best bid.  Lowest bid, 
while a major consideration, will not exclusively govern the Bid Award. The Bid Award shall be 
made from all considerations, including costs and the responsibility of the Bidder. 

The Owner reserves the right to reject the bid of any Bidder who has previously failed to perform 
properly or complete on time contracts of similar nature; who is not in a position to perform the 
Contract; or who has habitually, and without just cause, neglected the payment of bills or otherwise 
disregarded his obligations to subcontractors, materialmen or employees. 

In addition to the above-mentioned items, the Owner will also consider the following in determining 
the best bid:  that the Bidder maintains a permanent place of business; has adequate equipment 
to do the Work properly and expeditiously; has suitable financial status to meet the obligations 
incidental to the Work; and has the necessary experience. 

The Owner reserves the right to award or delete any or all items or combination of items. 

 

4.21 Material Guaranty 

Before the Contract is awarded, the Bidder may be required to furnish a complete statement of the 
origin, composition and manufacturer of any or all materials to be used in the construction of the 
Work together with samples, of which said samples may be subjected to any tests the Owner, in 
its sole discretion, deems appropriate to determine their quality and fitness for the Work. 

 

4.22 Notice of Award 

The award of the Contract, if it be awarded, will be made to the best overall Bidder whose Proposal 
complies with all the requirements prescribed. In no case will an award be made until all necessary 
investigations are made as to the responsibility of the Bidder to whom it is proposed to award the 
Contract. The successful Bidder will be notified by letter, mailed to the address shown on his 
Proposal that his bid has been accepted and that he has been awarded the Contract. 

 

4.23 Documents Required Prior To Signing of Contract  

Immediately upon the award of the bid and prior to the signing of the Contract, the Contractor shall 
furnish to the Owner: 

1. Kentucky Workers' Compensation Certificate. 
 

2. Credentials showing the Power of Attorney of the Agent of the Surety 
 

3. A Certificate of Compliance issued by the Division of Insurance showing the right of the 
bonding company to do business in the State of Kentucky. 
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4. A Certificate of Insurance with coverage as specified in these Instructions, covering the 
period of time the Work will be in progress. 
 

5. Listing of selected subcontractor(s) for Owner approval, in accordance with the second 
paragraph under "Subcontracts" of these Instructions. 

 

4.24 Contract Guaranty 

If the Contractor submitted a Bid Guaranty Bond in the form prescribed by the KTC Standard 
Specifications for Road and Bridge Construction Section 102.09 for the full amount of its bid, the 
same shall be retained by the Owner as the Contractor's Performance Bond. 

If the Contractor submitted a cashier's check, certified check or letter of credit, the Contractor, at 
the time the Contract is entered into, shall furnish a Performance Bond, in the form prescribed by 
KTC Standard Specifications for Road and Bridge Construction Section 102.09, payable to the 
Owner, for the total amount of the Contract.  Said Bond shall be duly executed by the Contractor, 
as principal, and by a surety company qualified to do business under the laws of the State of 
Kentucky and satisfactory to the Owner, as surety, for the faithful performance of the Contract and 
payment for labor and materials. The Bond must be signed by an Authorized Agent of an acceptable 
surety bonding company and by the Contractor. The Performance Bond must be countersigned by 
a resident agent of the bonding company and its corporate seals must be affixed to all copies. The 
name and address of both the surety and surety's agent must appear on Bond, and it must be 
supported by credentials showing the Power of Attorney of the surety's agent. 

The premiums of such Bonds shall be paid by the Contractor. 

If the Contractor fails to perform under the Contract, the Performance Bond may be forfeited by the 
Contractor to the Owner, in accordance with the termination provisions contained herein. 
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5. General Provisions 

5.1 Quantities 

The Owner reserves the right to delete quantities of either labor or materials or both, from the 
Contract, as deemed necessary by the Owner, to meet any funding restrictions for the Work. 

 

5.2 Subcontractors 

The Contractor may utilize subcontractors, subject to the following: 

1. The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of the 
Contract or his rights, title or interest in or to the same or any part thereof, without the written 
consent of the Owner. Such consent shall not release or relieve the Contractor or his Surety 
form any obligation or liability under the Contract.  In no case will the Contractor be permitted 
to sublet more than fifty percent (50%) of the total Contract cost. 

2. The Contractor shall not award subcontracts to any subcontractor without prior written 
approval of the Owner. 

3. The Contractor shall be fully responsible for the acts or omissions of any of its 
subcontractors. Nothing contained in the Contract or the Contract Documents shall create 
any contractual relationship between the Owner and any subcontractors. 

4. The Contractor shall cause appropriate provisions to be inserted in all subcontracts that 
bind the subcontractor to the Contractor under the same terms of any provisions of the 
Contract Documents that are applicable to the Work of the subcontractor, and that give the 
Contractor the right to terminate the subcontractor for any violation of those provisions by 
the subcontractor. 

 

5.3 Insurance  

The Contractor shall not commence Work under the Contract until it has obtained all insurance 
required under this paragraph. The policies shall also protect the Owner, its officers, agents, and 
employees as additional insured, and shall be in a form approved by the Owner. Certified copies 
of the insurance policies, fully executed by officers of the insurance company, shall be submitted 
with the executed Contract and must be submitted before the Notice to Proceed will be sent. 
Coverage will be provided through insurance companies licensed to do business in the State of 
Kentucky. 

During the term of the Contract, the Contractor will agree to provide evidence of insurance in the 
amounts stated below. The Contractor may also be required to submit the original insurance 
policies for inspection and approval of the Owner before Work is commenced.  Said policies shall 
provide that they cannot be cancelled, permitted to expire, or be changed without fifteen (15) days 
advanced written notice to the Owner. The Contractor shall provide all insurance required by this 
Contract. 
Required Insurance:  The Contractor shall take out, and maintain during the life of the Contract, 
Comprehensive General Liability Insurance, Automobile Liability Insurance and an Excess Liability 
Umbrella Form. Such policies shall protect the Contractor and the Owner from any and all claims 
or damages for bodily injury, including accidental death, as well as any and all claims for property 
damage, during the performance of any and all Work under the Contract, whether such 
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performance be by the Contractor, any subcontractor, or by anyone directly or indirectly employed 
by either of them or in any such manner as would impose liability on the Owner.  The minimum 
required limits for each type of policy are as follows: 

 

A. Comprehensive General Liability: 

 (1) General Aggregate $1,000,000 

 (2) Bodily Injury/Wrongful Death $1,000,000 per person 

   $1,000,000 per occurrence 

   $2,000,000 aggregate liability 

 (3) Property Damage* $1,000,000 per occurrence 

   $2,000,000 aggregate liability 

B. Comprehensive Automobile Liability: 
(1) Bodily Injury/Wrongful Death $1,000,000 per occurrence 

   $1,000,000 aggregate liability 

 (2) Property Damage* $1,000,000 per occurrence 

   $1,000,000 aggregate liability 

*Including any damage caused by blasting or underground excavation. 

C. Excess Liability Umbrella Form: 
 (1) General Aggregate $3,000,000 

 (2) Each Occurrence $1,000,000 

 

Owner's Protective Liability Insurance:  The Contractor shall take out, and maintain during the life 
of the Contract, an Owner's Protective Liability Insurance policy in the name of the Owner. The 
primary insurance policy shall not be less than a minimum combined single limit of $1,000,000. In 
addition, a $1,000,000 excess policy will be required. The policy shall protect the Owner from any 
claims or damages that may arise out of or result from the performance of any Work or from any 
operations, either directly or indirectly, by the Contractor or its subcontractors under the Contract. 

Subcontractor's Insurance:  The Contractor shall require subcontractors not protected under the 
Contractor's insurance policies to take out and maintain insurance of the same nature and kind and 
in the same amounts as required of the Contractor. 

Workers' Compensation Insurance:  Before any Work is commenced, the Contractor shall take out, 
and maintain during the life of the Contract, Workers' Compensation Insurance for all of its 
employees, in accordance with the laws of the State of Kentucky.  In case any Work is 
subcontracted, the Contractor shall require the subcontractor similarly to provide Workers' 
Compensation Insurance for all of the latter's employees, unless such employees are covered by 
the protection afforded by the Contractor.  In case any class of employees engaged in Work under 
this Contract is not protected under the Workers' Compensation statute, the Contractor shall 
provide Employee Liability Insurance for any such employees and shall provide or cause each 
subcontractor to provide the same. 
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5.4 Antidiscrimination Clause 

The Contractor hereby agrees to the following: 

1. That in the hiring of employees for the performance of the Work under this Contract or any 
subcontract, neither the Contractor nor any subcontractor, nor any persons acting on behalf 
of the same, will discriminate against any citizen in the employment of or laborers or workers 
who are qualified and available to perform the Work, for reasons of race, creed, color, 
national origin, religion, age, sex, handicap, or familial status; and 

2. That neither the Contractor nor any subcontractors, nor any persons acting on behalf of the 
same, shall in any manner discriminate or intimidate any employee hired for the 
performance of the Work on account of race, creed, color, national origin, religion, age, sex, 
handicap, or familial status. 

 

5.5 Preconstruction Conference And Partnering 

A preconstruction conference with the Owner will be required of the successful Bidder/Contractor. 
Said conference will be held for the purpose of reviewing the Specifications, Plans, and execution 
of the Work. The Engineer will arrange the meeting between the Contractor, the Owner, and 
representatives of the utility companies, and all parties shall be notified of the time, date, and 
location of the conference by the Engineer. The Agenda for the conference shall include, as a 
minimum, the following items: 

1. Status of Contract and Notice to Proceed 
2. Utility company requirements, BUD notification 
3. Designation of emergency 24-hour Contractor contacts 
4. Discussion of critical items 
5. Required permits. 
6. Notice to property owners 
7. Maintenance of Traffic 
8. Review of testing requirements and inspection procedures 
9. Operations schedule and completion date 
10. Listing of haul roads 
11. Confirmation of subcontractors and suppliers 
12. Review of the Change Order process 
13. Payment Request submittal procedures  
14. Payroll submittal procedure 

 

5.6 Haul Roads 

The Contractor shall also provide at the preconstruction conference, a list of the local roads to be 
used for the purpose of hauling equipment and/or material to or from the Project site.  Only the 
local roads in the vicinity of the Project have to be listed; state and/or Federal roads do not have to 
be included.  Where necessary, the list shall include the extent of the roads to be affected and any 
special restrictions, such as height or weight restrictions, which may be applicable. Construction 
shall not commence until the Owner has reviewed the haul roads list and approved the same. The 
submission of the list and approval of the same do not relieve the Contractor the responsibility for 
conforming to and obeying all applicable height and weight restriction on the haul roads, nor from 
responsibility for any damages done to, on or along said haul roads. The Contractor is referred to 
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KTC Standards and Specifications for Road and Bridge Construction Section 105.10 concerning 
restrictions. 

 

5.7 Permits 

The Contractor will be required to obtain all permits necessary in connection with the Work. All 
permits shall be subject to the inspection of the Owner. 

Work on this project will be subject to the requirements of the encroachment permit obtained from 
the Kentucky Transportation Cabinet, including work hours and maintenance of traffic 
requirements. 

 

5.8 Operations/Progress Schedule and Coordination 

At the preconstruction meeting, the Contractor shall submit to the Engineer a schedule showing 
the method and manner which the Contractor proposes to pursue so as to complete the proposed 
Work in such a manner that it will be ready for final acceptance within the time stated in the 
Proposal.  Said schedule will show location, sequence, equipment, manpower, and estimated 
calendar days to complete each segment of Work required.  Upon approval by the Engineer of the 
starting point of the various phases of the construction, the method and manner of performing the 
Work and the sequence of operations shall not be altered except with the approval of the Owner. 
Changes to said schedule are to be issued in writing and approved by the Engineer and Owner 
before operations are changed or rescheduled. 

The Contractor shall use all practical means to make the progress of the Work conform to that 
shown on the progress schedule which is in effect. No payment will be made to the Contractor while 
he is delinquent in the submission of a progress schedule. Should the prosecution of the Work, for 
any reason, be discontinued, the Contractor shall notify the Owner at least twenty-four (24) hours 
in advance of resuming operations. 

 

5.9 Coordination of Specifications, Plans and General Provisions 

The specifications, the supplemental specifications, the plans, general provisions, and all 
supplementary documents are essential parts of the Contract, and a requirement occurring in one 
is as binding as though occurring in all. They are intended to be complementary to each other and 
to describe and provide for a complete project. In case of discrepancy, calculated dimensions will 
govern over scaled dimensions, plans will govern over specifications, proposals and special 
provisions will govern over both specifications and plans. 

The Contractor shall take no advantage of any apparent error or omission in the plans or 
specifications. In the event the Contractor discovers such an error or omission, he shall immediately 
notify the Engineer. The Engineer will then make such corrections and interpretations as may be 
deemed necessary for fulfilling the intent of the plans and specifications. See "Extra Work" and 
"Modification of Contract or Change Orders". 

All items salvaged as part of this Contract shall be removed by the Contractor without damage as 
excavation and work progresses and placed within the right-of-way where they may be conveniently 
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picked up by the Owner's forces.  Old materials not reserved by the Owner and not being used in 
the work will become property of and must be disposed of by the Contractor. 

 

5.10 Plans 

If applicable, the plans illustrate the general character and scope of the Work covered by the 
Specifications and Contract Documents. Additional detailed drawings and other information 
deemed necessary by the Engineer will be furnished to the Contractor when and as required by 
the Work. Shop drawings, when approved by the Engineer, shall govern all details of the Work and 
shall take precedence over all other drawings. Figured dimensions on drawings shall take 
precedence over general drawings and shall be considered as explanatory and not as indicating 
extra work. 

 

5.11 Notice To Proceed 

Once the Contract has been entered into and the preconstruction conference held, the Owner will 
provide the Contractor a Notice to Proceed. Said Notice shall state the beginning date the 
Contractor shall commence the Work and the date by which the Work is to be completed. 

 

5.12 Safety Standard And Accident Prevention  

With respect to all Work performed under the Contract, the Contractor shall comply with all safety 
standard provisions of (1) all applicable building and construction codes; (2) the Manual of Accident 
Prevention in Construction, published by the Associated General Contractors of America; (3) the 
requirements of the Occupational Safety & Health Act, and the requirements of Title 29 of the Code 
of Federal Regulations, Chapter 15. 

The Contractor shall maintain at the job site all medical items and equipment necessary for 
administering first aid to the injured and shall make standing arrangements for the immediate 
removal to a hospital or doctor's care of all persons injured on the job site.  In no case shall the -
Contractor permit any employee to work at the job site before it has made arrangements for the 
immediate removal of injured persons to a hospital or doctor's care. 

The Contractor shall at all times exercise every precaution for the protection of persons, including 
its employees, and property, and shall guard against creating any unnecessarily hazardous 
conditions.  This protection shall include, but is not limited to, sheeting and shoring, barricades, and 
warning lights as needed. 

The Contractor shall be responsible for all accidents arising out of or connected with its 
performance under the Contract and Contract Documents and shall indemnify and hold harmless 
the Owner and the Engineer from all liability, costs, suits, claims or actions brought against it for 
any injury or alleged injury to any person or property.  All loss or damage to the Work arising from 
fire, floods, storms or other natural causes, or from any detention, obstruction or difficulties which 
may be encountered in the prosecution of the Work shall be borne by the Contractor. 

No blasting of any kind will be permitted on this Project. 

 



232586 
TOWER PARK – TENNIS COURT IMPROVEMENTS   
      

 

         22                                                                                                                                                                              

CITY OF FORT THOMAS 

5.13 Cooperation By Contractor 

The Contractor will be supplied with three (3) copies of the specifications and three (3) sets of 
approved plans and contract assemblies including special provisions, one (1) set of which the 
Contractor shall keep available on the Work site at all times. 

The Contractor shall give the Work the constant attention necessary to facilitate the progress 
thereof. He shall cooperate with the Engineer, his inspectors, and all other Contractors of any 
agency in every way possible. 

 

5.14 Cooperation Between Contractors 

The Contractor shall coordinate his work with other Contractors within or adjacent to the Project 
area. All completed Work shall meet the line and grade of other work in an acceptable manner. 

 

5.15 Warranty 

The Contractor warrants to the Owner that materials and equipment furnished under the Contract 
will be of good quality and new unless the Contract Documents require or permit otherwise.  The 
Contractor further warrants that the Work will conform to the requirements of the Contract 
documents and will be free from defects, except for those inherent in the quality of the Work the 
Contract Documents require or permit. Work, materials, or equipment not conforming to these 
requirements may be considered defective. The Contractor’s warranty excludes remedy for 
damage or defect caused by abuse, alterations to the Work not executed by the Contractor, 
improper or insufficient maintenance, improper operation, or normal wear and tear and normal 
usage.  If required by the Engineer, the Contractor shall furnish satisfactory evidence as to the kind 
and quality of materials and equipment. 

 

5.16 Control Of Material  

The materials used on the Work shall meet all requirements of the Contract.  In order to expedite 
the inspection and testing of materials, the Contractor shall notify the Engineer of his proposed 
sources prior to delivery.  All materials supplied shall meet KTC requirements or as otherwise 
specified in these Contract Documents. 

Unless otherwise specified, all materials shall be new, and both workmanship and material shall 
be of proper quality and sufficient for the purpose contemplated. The Contractor shall furnish, if 
requested by the Owner or Engineer, satisfactory evidence as to type and quality of materials and 
workmanship. 

All items of equipment and/or material proposed by the Contractor for substitutions must be pre-
approved by the Engineer, in writing, and shall be equal or superior to the items specified in the 
Contract Documents. If substitutions proposed by the Contractor for a specified item requires 
engineering revisions, the total expense of said revisions shall be paid by the Contractor. Any items  
of labor or materials required but not shown as a separate pay item in the Proposal, shall be 
furnished and installed as incidental to the Contract, except as noted in the plans and specifications. 
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5.17 Storage Of Materials 

The Contractor shall obtain prior written approval from the Owner for any locations proposed for 
use for the temporary storage of construction materials, tools and/or equipment. All such materials 
shall be neatly and compactly maintained in a manner as to cause the least inconvenience to 
adjacent property owners and to traffic. Under no circumstances shall existing drainage courses 
be blocked or water hydrants, valves, or meter pits covered in storing materials. All materials stored 
upon public thoroughfares must be provided with warning lights and reflective striping at nighttime 
and on weekends in a manner to alert traffic of such obstructions. 

Private property shall not be used for storage purposes without written permission of the owner or 
lessee, and if requested by the Engineer, copies of such written permission shall be furnished to 
him. 

Any additional space required must be provided by the Contractor at their expense.  

 

5.18 Sanitary Measures 

The Contractor shall construct and maintain sanitary conveniences for use by its employees at the 
site of the Work. Such conveniences shall be of sufficient number and shall be placed in locations 
approved by the Engineer. The Contractor shall require all employees and persons connected with 
the Work to use said conveniences, and any employee or person who violates this rule shall not 
again be employed at the site of the Work by the Contractor. Such conveniences shall be in 
compliance with all State and local health department regulations, and the Contractor shall promptly 
and fully comply with all health department orders and regulations regarding said conveniences. 

 

5.19 Public Convenience And Safety 

The Contractor shall at all times so conduct his work as to assure the least possible obstruction to 
traffic.  The safety and convenience of the general public and the residents along the highway and the 
protection of persons and property shall be provided for by the Contractor as specified under 
subsection Maintenance of Traffic. 

The Contractor shall provide and maintain safeguards, safety devices and protective equipment and 
take any other needed actions as may be necessary to protect the public and property in connection 
with the work. The Contractor shall notify the Chiefs of the Police Department and Fire Department of 
the temporary blocking of any street. 

The presence of barricades, lights or other traffic control devices provided and maintained by any party 
other than the Contractor, shall not relieve the Contractor of this responsibility. 

 

5.20 Protection And Restoration Of Property 

The Contractor shall be responsible for the preservation of all public and private property. The 
Contractor shall be responsible for all damage or injury to property of any character, during the 
prosecution of the work, resulting from any act, omission, neglect or misconduct in his manner or 
method of executing the work, or at any time due to defective work or materials, and said responsibility 
will not be released until the project shall have been completed and accepted. 
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Dust nuisance originating from any work shall be controlled by the Contractor at the sole 
expense of the Contractor. 

When and where any direct or indirect damage or injury is done to public or private property by or on 
account of any act, omission, neglect, or misconduct in the execution of the work, or in consequence 
of the nonexecution thereof by the Contractor, he shall restore, at his own expense, such property to 
a condition equal or better to that existing before such damage or injury was done, by repairing, 
rebuilding or otherwise restoring as may be directed, or he shall make good such damage or injury in 
an acceptable manner. 

When mailboxes, road or street name signs and supports interfere with construction, the Contractor 
shall remove and erect them in a temporary location during construction in a manner satisfactory to 
and as directed by the Engineer. After completion of the construction and before final acceptance of 
the project, the Contractor shall erect the mailboxes, road or street name signs and supports in a 
permanent location in accordance with the plans unless otherwise directed by the Engineer. This shall 
be considered a subsidiary obligation of the Contractor under the affected items. The Contractor shall 
cooperate with the Engineer in protecting and preserving cornerstones and monuments that are within 
the work area. Monuments, cornerstones and land markers unexpectedly encountered shall be 
protected, referenced and preserved in the same manner. 

 

5.21 Clean Up During Construction 

The Contractor shall at all times maintain the job site and working areas in an orderly condition, 
reasonably clean and free of accumulations of dirt and debris.  If the Contractor fails to maintain 
the job site and working area in a satisfactory condition, the Owner shall have the right to employ 
others to do so at the Contractor's expense, commencing 24 hours after the Contractor has been 
notified that the job site and/or working areas require clean-up. 

 

5.22 Final Clean-Up 

As s soon as portions of the work are ready for use, they shall be thoroughly cleaned by the Contractor 
of all dirt and rubbish, and cleared of all materials, forms, falsework, temporary structures and 
equipment.  

The Contractor shall also clean out all sewer drains, inlets, manholes, and other underground lines 
and structures affected by his work and restore all disturbed areas to their original or better condition. 

As soon as portions of the work are ready for use, they shall be thoroughly cleaned by the Contractor 
of all dirt and rubbish, and cleared of all materials, forms, falsework, temporary structures and 
equipment.  

The Contractor shall also clean out all sewer drains, inlets, manholes, and other underground lines 
and structures affected by his work and restore all disturbed areas to their original or better condition. 

 

5.23 Final Inspection 

When the work has been entirely completed and final cleanup has been performed, the Engineer will 
inspect the improvement. If items remain which must be completed or remedied by the Contractor, he 



232586 
TOWER PARK – TENNIS COURT IMPROVEMENTS   
      

 

         25                                                                                                                                                                              

CITY OF FORT THOMAS 

shall perform the work immediately upon being notified by the Engineer. When such items have been 
corrected by the Contractor, final inspection will be made. The work must pass final inspection before 
it will be accepted by the Owner. 

 

5.24 Utilities 

Any utility, such as telephone, electricity or water, required by the Contractor for the performance 
of the Work shall be the responsibility of the Contractor, who shall be responsible for the cost of 
the same. 

 

5.25 Sewage, Surface, and Floor Flows 

The Contractor shall furnish all the necessary equipment, shall take all necessary precautions, and 
shall assume the entire cost of handling and properly disposing of any sewage, seepage, storm, 
surface, flood or underground flows which may be encountered at any time during the performance 
of the Work. The manner of providing for these flows shall meet with the approval of the Engineer, 
and the entire cost of same shall be included in the unit prices stipulated for the various items of 
the Work.  As applicable, all work must comply with the municipality or County storm water 
regulations. 

 

5.26 Use Of Existing Facilities 

The Owner, upon written notice to and with the approval of the Contractor, shall have the right to 
connect any sewers, conduit, or pipeline with any existing similar facilities or appurtenances, or to 
grant permits to make connections therewith at any time before the Work is completed. The 
Contractor shall not interfere with any such connections and no extra compensation shall be made 
to the Contractor on account thereof. The performance of the Work shall be planned in such a 
manner as to allow the use of all existing facilities during the construction period. 

 

5.27 Underground Utility Facilities/Cooperation With Utilities 

The Owner will notify all utility companies, all pipeline owners, or other parties affected and 
endeavor to have all necessary adjustments of the public or private utility fixtures, pipelines, and 
other appurtenances within or adjacent to the limits of construction made as soon as practicable. 

Within ten (10) days of the award of the Contract, the Owner shall notify all utilities of the name, 
address, and phone number of the Contractor. The Contractor shall notify the Registered 
Underground Utility Protection Service and nonmember owners of the starting date at least two (2) 
working days prior to starting the Work. The utility shall mark, stake, or otherwise designate the 
location of the underground facilities within 48 hours of receiving the Contractor’s notice of the 
starting date. The marking or locating shall be coordinated to stay approximately two (2) days 
ahead of the planned construction. 

The identification of underground facilities, any necessary relocation thereof, and the protection of 
the same shall be undertaken in conformance with KTC Standards and Specifications for Road and 
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Bridge Construction Section 107.15.  At least two (2) working days prior to commencing Work in 
an area that may involve underground utility facilities, as shown on the plans, the Contractor shall 
notify the Engineer, the registered utility protection service, and the owners of the underground 
utility facility who are not members of the registered utility service. 

The existing underground utilities are shown as accurately as possible on the plans, based on the 
information available. The Owner and/or Engineer do not assume any liability for location of 
underground service lines. Any utility services damaged that were previously marked in the field 
shall be replaced at the Contractor’s expense. 

Where the plans provide for conduit to be connected to, or to cross either over or under, or close 
to an existing underground structure, it shall be the responsibility of the Contractor to locate the 
existing structure, both as to line and grade, before starting to lay the proposed conduit, in order to 
assure compatibility with line and grade of the conduit.  Payment for all such operations shall be 
included in the unit price bid for the pertinent conduit item. 

The Contractor shall make arrangements with the utility company if adjustments to proposed grade 
of existing facilities (e.g. manholes, catch basins, valves, boxes, etc.) are to be made prior to the 
commencement of any paving operations.  This shall include utility facilities not shown on the plans 
but that are located within the pavement area. Work performed on utility facilities shall be in strict 
accordance with the specifications of the applicable utility company and shall be performed under 
the direction, supervision and inspection of said company. 

At points where the Contractor’s operations are adjacent to properties of telephone and power 
companies, or are adjacent to other property, damage to which might result in considerable 
expense, loss, or inconvenience, work shall not be commenced until all arrangements necessary 
for the protection thereof have been made. 

The Contractor shall cooperate with the owner of any underground or overhead utility lines in their 
removal and rearrangement operations in order that these operations may progress in a reasonable 
manner, that duplication of rearrangement work may be reduced to a minimum, and that services 
rendered by those parties will not be unnecessarily interrupted. 

In the event of interruption to underground or overhead utility services as a result of accidental 
breakage or as a result of being exposed or unsupported, the Contractor shall immediately alert 
the occupants of nearby premises as to any emergency that the Contractor may create or discover 
at or near such premises.  The Contractor shall then notify the Engineer and the owner or operator 
of the utility facility of the disruption and shall cooperate with said utility owner or operator in the 
restoration of service. If water service is interrupted, repair work shall be continuous until the service 
is restored. No work shall be undertaken around fire hydrants until the local fire authority has 
approved provisions for continued service. 

 

5.28 Maintenance During Construction 

The Contractor shall maintain the work during construction and until the project is accepted. This 
maintenance shall constitute continuous and effective work prosecuted day by day, with adequate  
equipment and forces to the end that the roadway or structures are kept in satisfactory condition at 
all times. 
 
In the case of a contract for the placing of a pavement course upon other pavement courses or a 
subgrade previously constructed, the Contractor shall maintain the previous pavement course or 
subgrade during all construction operations. 
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5.29 Failure To Maintain Roadway Or Structure 

If the Contractor, at any time, fails to comply with the provisions of the above-reference section, the 
Engineer will immediately notify the Contractor of such non-compliance. If the Contractor fails to 
remedy unsatisfactory maintenance within 24 hours after receipt of such notice, the Engineer may 
immediately proceed to maintain the Project and the entire cost of this maintenance will be 
deducted from monies due or to become due to the Contractor on his Contract. 

 

5.30 Protection Of Existing Structure 

It shall be the responsibility of the Contractor to perform the Work in such a manner as not to 
damage or destroy any existing feature which is not marked for replacement or removal. The 
Contractor shall, at its own expense, protect and maintain any bridges, curbs, gutters, sidewalks, 
roadways, or any other private or public structures that may be endangered in the prosecution of  
the Work. The Contractor shall also exercise due care during the Work so as not to destroy any 
trees, plants, shrubs, or structures not specifically marked for removal or relocation within the area 
of the Project site. The Contractor hereby agrees to repair and make good any damages caused 
to any such property by reason of its prosecution of the Work. 

In some instances, the Contractor will be required to excavate under and around existing utilities. 
The Contractor shall exercise extreme care so as not to damage the utility during the Work. 

The Contractor shall schedule his operations so that the improved areas have had sufficient time 
to cure, set and/or harden before the area is opened to traffic or other use. The Contractor shall be 
responsible for the immediate repair of all improved areas if damage is done by traffic or other use. 
The Contractor shall also be responsible for the immediate rectification of problems created in 
areas outside of the improved areas, which are attributable to the failure of the improved area, such 
as, but not limited to, the tracking of materials into unimproved areas. 

The Contractor shall be responsible for the protection of areas outside of the limits of the designated 
Project site, but which are adjacent to those limits. This will include those areas used by 
construction traffic for access to and from the Project site. Where the Engineer and/or the Owner 
determine that he Contractor’s operations have been responsible for damage to areas outside of 
the Project site limits, the Contractor shall be responsible for the repair of the area, subject to the 
approval of the Engineer. No additional compensation will be due the Contractor for any such 
repairs. 

 

5.31 Construction Videos And Photographs 

Contractor shall document existing site conditions, progress of the work and the completed project 
through the use of videos and photographs.  Videos and photographs shall be taken along the 
length of the sewer alignment and all areas of egress to the site pre-construction, during 
construction and post-construction. Pictures shall be taken at all property affected by the Work and 
at least every 50 feet along the sewer alignment.  All existing structures or facilities affected by the 
Work shall also have videos and photographs taken of their before and after conditions. The 
OWNER shall be present during the pre-construction and post-construction videotaping and 
photograph work and shall determine the limits at each location.  All photographs shall be in digital 
format with a time and date stamp. Photographs shall be a minimum of 2.1 mega pixels. All videos 
shall be provided on DVD. 
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Before starting construction, video and take photographs along the length of the sewer alignment 
and all areas of egress to the site as directed by OWNER. Pictures shall be taken at all property 
affected by the Work and at least every 50 feet along the sewer alignment.  All existing structures 
or facilities affected by the Work shall also have videos and photographs taken of their pre-
construction conditions. The purpose of these videos and photographs is to document existing 
physical conditions at each site and its surrounding property. 

i. Before starting work, take a minimum of two photographs to show existing 
conditions at and adjacent to each driveway, landscaped area, fence and any 
other permanent structure that could potentially be affected by construction.  

ii. Provide one copy of the video and pictures to the OWNER prior to construction. 

iii. CONTRACTOR shall audibly record a brief description of each video and the 
date and time of the recording. 

 
E-mail digital files of each photograph to the OWNER and ENGINEER as soon as they are 
available. Each digital file shall be labeled with the following information: 

i. Date photograph taken. 

ii. Title of Project. 

iii. Description of view shown in photograph. 

iv. Numbered identification of exposure. 
 

Following substantial completion of the work and after final completion photographs have been 
taken, burn a CD with copies of all digital photographs taken for the Work. Submit two copies of 
CD’s. Submit two copies of each video as soon as they are available. Each video shall be labeled 
with the following information: 

i. Date video was taken. 

ii. Title of Project. 

iii. Location of taping. 
 

All work for the above shall be incidental to the Contract.  

 

5.32 Monuments And Landmarks 

The Contractor shall not remove, relocate or in any way damage any monuments, survey pins or 
landmarks without the approval of the Engineer. Any monument, survey pin or landmark so 
removed without approval of the Engineer may be replaced by the Owner and the expense of the 
survey and replacement charged to the Contractor. 

 

5.33 Base Lines and Benchmarks 

The Contractor shall carefully preserve all base lines and benchmarks which have been set by the 
Owner or its agent. The Contractor shall be charged with the expense of resetting any base lines 
or benchmarks caused by the loss or disturbance of such by the Contractor. 
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5.34 Restoration Of Disturbed Areas 

In all cases where the Work requires the restoration of areas with topsoil, seeding and mulching, 
the Contractor shall not seed and mulch until directed to do so by the Engineer. The Engineer shall 
not so direct the Contractor until he has assured that the site is properly graded and topsoiled. 

Upon completion of the seeding and mulching, the Contractor shall immediately notify the Engineer 
of the same. Upon receipt of notice from the Engineer that the restoration is complete, the Owner 
shall notify the property owners of their maintenance duties. 

In cases where the Engineer determines the seeding and mulching should not be performed until 
after the designated completion date for the Work, the Engineer shall notify the Contractor of the 
same, in writing. Suspension of the seeding and mulching at the direction of the Engineer shall not 
count against the Contractor as a delay. 

 

5.35 Supervision Of The Work  

The Engineer or upon the authorization of the Engineer, the Owner's Public Works Director, shall 
in all cases, determine the amount, quality acceptability and fitness of the kinds of labor and 
material, which are to be paid for under the Contract. The Owner or the Owner’s agent shall 
determine all questions related to the Work and the performance thereof and decide every question 
which may arise relative to the fulfillment of the Contract on the part of the Contractor. 

The Engineer will evaluate the materials furnished and the labor to be performed under the Contract 
and is authorized by the Owner to reject all labor or materials, or any part thereof, that does not 
comply in kind, quality, quantity, time, place or manner with the Contract or Contract Documents.  
The approval or acceptance or any part of the Work, or any payment on account thereof, shall not 
prevent the rejection of said labor or materials at any time thereafter during the term of the Contract, 
if said labor or materials are found to not be in accordance with the requirements of the Contract 
or the Contract Documents. 

 

5.36 Defective Or Unacceptable Work 

All materials and each part or detail of the Work shall be subject to evaluation by the Engineer. The 
Engineer shall be allowed access to all parts of the Work and shall be furnished with such 
information and assistance by the Contractor, as is required to make a complete and detailed 
review. 

Any work done or materials used without direct observation by an authorized representative may 
be ordered removed and replaced at the Contractor's expense. 

All work, which does not conform to the requirements of the Contract, will be considered 
unacceptable unless otherwise determined acceptable. 

Should defective or unacceptable labor or materials be suspected, and the Engineer so require, 
the Contractor shall uncover, take down or make openings in the finished work for the purpose of 
examination at such points as the Engineer designates. 

If the Work so exposed or examined is satisfactory, the cost of uncovering, taking down or making 
openings shall be paid by the Owner to the Contractor as a change in Work; however, should the  
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Work thus exposed or examined be unsatisfactory, the cost of uncovering, taking down or making 
openings shall be borne by the Contractor. 

If the exposed or examined labor or materials are found to be unacceptable or defective by the 
Engineer, he shall serve on the Contractor written notice of his rejection of the unsatisfactory labor 
or materials, his instructions for remedying the same, and a time within which the defective material 
or labor is to be remedied.  If the Contractor neglects or refuses to remove and/or replace the 
defective labor or materials within the time limit given, the Owner may remedy the situation and 
charge the expense thereof to the Contractor. The expense so charges shall be deducted out of 
the monies due to the Contractor under the Contract. If the amounts still due the Contractor under 
the Contract are insufficient to meet the expense, the additional monies shall be paid by the 
Contractor, and if the Contractor refuses or neglects to pay, the monies shall be paid by his Surety 
or shall be deducted from its Performance/Contract Bond. 

If, in the opinion of the Owner, an emergency arises that jeopardizes the continuity of water service 
and/or the public health, safety or welfare of the residents of the Owner, the Owner shall give notice 
of the emergency to the Contractor by telephone or in person. If the Contractor is unable to remedy 
the situation at the time it exists, the Owner reserves the right to immediately take steps to have 
the situation remedied. If, in the opinion of the Owner, the emergency was created through the 
carelessness or recklessness of the Contractor, then the Contractor and its Surety shall be liable 
to the Owner for all expenses incurred by the Owner in correcting the situation. 
 
 

5.37 Intent of Contract 

The intent of the Contract is to provide for the construction and completion in every detail of the 
Work described. The Contractor shall perform all items of work covered and stipulated in the 
proposal and perform altered and extra work, furnish all labor, materials, equipment, tools, 
transportation and supplies required to complete the work in accordance with the plans, 
specifications and terms of the Contract. Should any misunderstanding arise as to the intent or 
meaning of the plans, specifications, special provisions or proposal, or any discrepancy appear, 
the decision of the Engineer shall be final and conclusive. 

 

5.38 Measurement Of Quantities 

For all contracts, except lump sum contracts, after an item of the Work is completed and before 
final payment is made, the Engineer will determine the quantities of various items of work 
performed, as the basis for final settlement.  The Contractor, in case of unit price items, will be paid 
for the actual amount of work performed in accordance with these specifications as provided under 
the various items. 

 

5.39 Plans And Estimated Quantities 

The Plans and Bid Proposal quantities prepared by the Owner are intended to outline the Work to 
be done by the Contractor. The estimated quantities shall be used in determining the total amount 
of the bid and for the purpose of determining the lowest and best bid.  It is understood and agreed, 
however, that the Plan is subject to minor changes from time to time during the progress of the 
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Work, that the estimated quantities listed in the Proposal are approximate only, that the Contractor 
has no claim for damage and is not entitled to extra pay above and beyond the agreed unit prices 
on account of increasing or decreasing the quantities, and that in measuring the work for payment 
to the Contractor, the Owner shall consider only the number, length, area and solid contents of the 
various items of Work incorporated in the improvement in accordance with the Plans or as ordered 
placed by the Owner. 

 

5.40 Prices  

The Owner will pay to the Contractor the prices herein stipulated as full compensation for everything 
furnished and work completed by the Contractor under the Contract, including all incidental work 
required but not specifically mentioned, and for any work arising from any unforeseen obstruction 
or difficulty encountered in the prosecution of the work, and for all risks of every description 
connected with the work, and for all expenses incurred by or in consequence of the suspension or 
discontinuance of the work, as herein specified and for well and faithfully completing the work, 
together with remedying all defects developing during the guarantee period. 

 

5.41 Alternation Of Plans Or Character Of Work 

The Owner reserves the right to make, at any time during the progress of the Work, such increases 
or decreases in quantities and such alterations in details of construction as may be found to be 
necessary or desirable. Such increases or decreases and alterations shall not invalidate the 
Contract nor release the Surety, and the Contractor agrees to perform the Work as altered, as if it 
had been a part of the original Contract. 

Unless such alterations and increases or decreases materially change the character of the work to 
be performed or the cost thereof, the altered work shall be paid for at the same unit prices as other 
parts of the Work. No claim shall be made by the Contractor for any loss of anticipated quantities 
and the quantities of work as done. Payments shall be in accordance with Section 109 of the KTC 
Standard and Specifications for Road and Bridge Construction. If, however, the character of the 
Work of the unit costs thereof are materially changed, an allowance shall be made on such basis 
as may have been agreed to in advance of the performance of the Work, or in case no such basis 
has been previously agreed upon, then an allowance shall be made, either for or against the 
Contractor, in such amount as the Owner may determine to be fair and equitable. 

Should the Contractor encounter or discover during the progress of Work, subsurface or latent 
physical conditions at the site differing materially from those indicated in this Contract, or unknown 
physical conditions at the site of an unusual nature, differing materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in the 
Contract, the Engineer shall be promptly notified in writing of such conditions before they are 
disturbed.  The Engineer will thereupon promptly cause the investigation of said conditions,  
and if they are found to so materially differ and cause an increase or decrease in the cost of, or the 
time required for performance of the Contract, an equitable adjustment will be made. 

Any adjustment in compensation because of a change or changes resulting from one or more of 
the conditions described in the previous paragraph will be made in accordance with the provisions 
of Extra Work. Any adjustments in Contract time because of changes will be made in accordance 
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with the provisions in 108.07 of the Kentucky Standard Specification for Road and Bridge 
Construction. 

 

5.42 Extra Work 

Items of work with unit prices included in the estimate of the original Contract, in an amount less 
than $10,000 may be authorized as Extra Work by the Engineer.  

 

5.43 Modification Of Contractor Or Change Orders 

Items of Work not included in the estimate of the original Contract and additional units of items 
included in the estimate of the original Contract in an amount in excess of $10,000, may be 
authorized as a Modification of the Contract or Change Order.  Payment shall be in accordance 
with Sections 109.04 of the Kentucky Standard Specification for Road and Bridge Construction. 
The Owner may, when necessary, by ordinance, authorize alterations or modifications in the 
Specifications and Plans for the Work, or omit from the Work covered by this Contract any portion 
thereof. Before any such alteration or modification shall be effective, the price to be paid for the 
Work or the material, or both, under the altered or modified Contract, shall have been agreed upon 
in writing and signed by the Contractor and by the Contractual Agent or Agents of the Owner.  It is 
expressly agreed that such changes shall not, in any way, violate or annul the Contract, and the 
Contractor hereby agrees not to claim or bring suit for any damages, whether for loss of profits or 
otherwise, on account of these changes. Whenever, during the progress of the Work, any change 
or modification of the Work is agreed upon, such change shall be considered and treated as though 
originally contracted for, and shall be subject to all provisions of the original Contract. 

The Contractor's Sureties will not be notified of changes in the work or cost thereof, except when 
by reason of any Change Orders, the total Contract price increases by more than twenty (20%) 
percent of the original price. 

 

5.44 Disputes And Contractor Claims 

In cases where there arises a dispute (whether over payment, claims, or quality of Work) between 
the Contractor and the Owner, the Contractor shall not cease Work on the Project because of said 
dispute, unless told to cease work by the Owner. The Contractor shall continue Work on the Project  
and agrees that such a dispute shall not relieve him from the requirements under "Time of 
Completion and Damages for Delays".  

In all cases, the Contractor shall submit to the Owner any claims for disputed amounts, in writing, 
within seven (7) calendar days of learning of said dispute. In submitting such claim, the Contractor 
shall include his actual original calculations and raw cost data, along with his job cost reports and 
field diaries. 

If the Owner makes to the Contractor an offer on a claim which the Contractor refuses, and if the 
Contractor then gets an amount equal to or less than the Owner's last offer in court, the Contractor 
shall pay all legal costs, including attorney's fees and expert witness fees, that the Owner incurs 
from the date of the Owner's last offer until the day the Contractor is awarded judgment. 
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Any claims or disputes shall be limited by the requirements of "Modification of Contract or Change 
Order". 

 

5.45 Time Of Completion And Damages For Delays 

The Project construction time shall commence upon the date indicated in the Notice to Proceed, 
which shall be sent to the Contractor by the Owner. The Contractor shall agree to commence the 
Work on the date specified in the written Notice to Proceed, weather permitting, and to fully 
complete the Work by the date stated in the contract, unless such time for completion is extended, 
in writing, by the Owner. However, neither the Contractor nor any subcontractors shall commence 
any part of the work under the Contract until it has obtained all insurance required, as listed in the 
General Conditions, and such insurance has been approved by the Owner. 

The Contractor agrees that time is of the essence, and therefore, if the Contractor neglects, fails, 
or refuses to complete the Work within the allotted time, or fails to secure an extension of time for 
delays, the Contractor does hereby agree to pay to the Owner, as liquidated damages and not as 
a penalty, the amount as stated in the Contract for each calendar day beyond the completion date 
stated in the Notice to Proceed, unless the time for completion has been extended in writing by the 
Owner.  Such damages shall be deducted from any monies due and owing to the Contractor under 
the Contract. If the amounts still due the Contractor under the Contract are insufficient to meet the 
expense, the additional monies shall be paid by the Contractor, and if the Contractor refuses or 
neglects to pay, the monies shall be paid by his Surety or shall be deducted from its 
Performance/Contract Bond. 

If the Contract is revised in any material respect and it is determined that said revision will cause 
delay in the completion of the work, the Engineer will postpone the completion date by the number 
of calendar days he determines to be equitable. 

If the Contractor finds it impossible for reasons beyond his control to complete the work by the date 
as specified or as extended in accordance with the provisions of this subsection, he may make a 
written request to the Engineer for an extension of time setting forth therein the reasons which he 
believes will justify the granting of his request.  Requests for extensions of time shall be filed in 
writing by the Contractor to the Engineer not later than thirty (30) days following the termination of 
the delay. The Contractor’s plea that insufficient time was specified is not a valid reason for 
extension of time. If the Engineer finds that the work was delayed because of conditions beyond 
the control and without the fault of the Contractor, he may extend the time for completion in such 
amount as the conditions justify.  

Delays caused by weather or seasonal conditions should be anticipated and will not be considered 
as the basis for an extension of time. The Engineer will not allow any extension of time for weather 
or resulting conditions, except for delays caused by earthquakes, tornadoes or other catastrophic 
forces per Section 108 of the Kentucky Standard Specification for Road and Bridge Construction. 

The extended time for completion shall then be in full force and affect the same as though it were 
the original time for completion. 

If the Owner should suspend the Work in whole or in part, the date for completion shall be extended 
by the number of days that the suspension directly or indirectly delays the completion of the Work. 

If the Work is delayed for unforeseeable causes beyond the control and without the fault of 
negligence of the Contractor, such as severe or unusual climatic conditions, acts of God, acts of 
the Owner or interference by other contractors, extensions of time may be granted by the Owner,  
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upon the Contractor’s written request for an extension. The Contractor shall, within five (5) days 
from the beginning of such delay, notify the Owner in writing of the causes of the delay and request 
an extension.  In no case shall such an extension of time exceed the time actually lost to the 
Contractor by reason of such delay or interference. 

The Owner reserves the right to suspend the whole or any part of the Work, when in the best 
interest of the Owner, in its sole discretion. Without any additional compensation to the Contractor 
for such suspension; however, the Contractor shall be granted an extension of time for completing 
the Work in the same amount of time that it was delayed by such suspension, unless said 
suspension was necessitated by the actions or inactions of the Contractor. 

 

5.46 Failure To Complete On Time 

If the Contractor fails to complete the Work within the time or times allowed by the Contract, the 
Owner, if satisfied that the Contractor is carrying the Work forward with reasonable progress and 
deems it to be in the best interest of the Public, may allow him to continue in control of the Work.  
It shall be necessary for the Contractor to make written application to the Owner in order to warrant 
such continuance.  Payments to the Contractor for work performed and materials furnished will be 
made. 

When the work is not completed within the time or times allowed by the Contract, and the Contractor 
is permitted to remain in control, the Work shall be prosecuted at as many different places, at such 
times, and with such forces as the Owner may request. 

For each calendar day that any work shall remain uncompleted after the Contract completion date 
or dates, the sum specified in the Contract will be deducted from any money due the Contractor, 
not as a penalty but as liquidated damages provided, however, that due account shall be taken of 
any adjustment of the completion date or dates granted under the provision of “Time of Completion 
and Damages for Delays”.  In the event one or more interim completion dates are specified without 
specific separate liquidated damages, the amount set forth in the Schedule in Section 108 of the 
Kentucky Standard Specification for Road and Bridge Construction will separately apply to each 
interim date. In the event a period of liquidated damages for an interim completion date overlaps a 
subsequent completion date, the liquidated damages will be cumulative. 

Permitting the Contractor to continue and finish the Work or any part of it after the date or dates 
fixed for its completion, or after the date or dates to which completion may have been extended, 
will in no way operate as a waiver on the part of the Owner of any of its right under the Contract. 

The Owner may waive such portions of the liquidated damages as may accrue after the work is in 
condition for safe and convenient use by the public. 

 

5.47 Unsatisfactory Progress And Termination Of The Contract 

In case the Contractor or any Subcontractor fails to furnish materials or to execute the Work in 
accordance with the Plans and Specifications, or if the provisions of the Contract are otherwise 
violated, then in any such case, upon ten days written notice to the Contractor and his Surety, the 
Owner shall have the right to declare the Contractor in default on the Contract. Said notice shall 
contain the reason for the Owner's intention to declare the Contractor in default on the Contract 
and, unless within ten days after service of said notice the violation shall cease or satisfactory 
arrangements shall have been made for its correction, the Contractor, upon the expiration of said 
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ten days, shall be in default on the Contract and his right to proceed under the Contract shall be 
terminated. 

In the event the Contract is thus declared to be defaulted, the Owner will immediately notify the 
Contractor and his Surety of such action and will at once cause the work already done to be 
measured and computed.  The action of the Owner in the declaration of the default of the Contact 
shall be final and conclusive, and the Contractor shall not be entitled to claim or receive any 
damages for not being allowed to continue. After the default of the Contract, the Surety shall have 
the right to take over and complete the Work, provided, however, that the Surety shall notify the 
Owner in writing of its intent to do so within twenty (20) days after the notice of the default of the 
Contract.  Such completion of the Work by the Surety shall be done in strict accordance with all the 
provisions of the original Contract. However, if the Surety does not take over the Contract as stated 
above, then the Owner shall cause the Work to be completed under a second contract. If the cost 
of the Work done under the second contract exceeds what it would have cost under the original 
Contract, the increased cost shall be paid from any money due the Contractor under the Contract, 
and if that is not sufficient, then the increased cost shall be paid by the Contractor and/or his Surety. 

The Contractor and/or his Surety shall also pay all cost and expense of reletting the Work and all 
damages resulting from noncompletion of the Work within the Contract time. If, when the Work is 
completed, it is found that there is any money due the Contractor, it will be paid to him; but no 
money shall be paid to the Contractor under the Contract after it has been declared in default, until 
the Work has been completed and accepted and all claims and suits resulting therefrom shall have 
been settled. 

 

5.48 Payments 

The Owner shall pay to the Contractor the price stipulated in the Contract, by making progress 
payments to the Contractor during the performance of the Work, on the basis of the value of work 
performed.     

The Contractor shall submit an invoice to the Engineer of the quantity of work performed for 
approval. Requests for payment shall not be made more frequently than every thirty (30) days. The 
Engineer shall forward the invoice to the Owner for approval, and upon approval of the invoice by 
the Engineer and the Owner. The Owner shall pay the Contractor within thirty (30) days. 

Partial payment may be reduced or withheld entirely if, in the opinion of the Owner, construction is 
not proceeding according to the Contract, or if for any other violation, or for failure of the Contractor 
to comply with the orders of the Owner, or pending settlement of claims of liens filed against the 
Contractor. 

The Owner shall make partial payments to the Contractor for work performed and materials 
delivered to the site at 95% of the value of work. 

The Contractor shall submit three (3) signed and notarized original copies of each Application for 
Payment to the Engineer. One copy shall include waivers of lien and similar attachments if required. 

 

5.49 Waiver Of Mechanic’s Lien 

Prior to Final Application for Payment, the Contractor shall submit waivers of mechanic's liens from 
subcontractors, materialmen, and suppliers for all construction to date. 
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1. Owner reserves the right to designate which entities involved in the Work must submit 

waivers. 

2. Submit final Application for Payment with or preceded by final waivers from every entity 

involved with performance of the Work covered by the application who is lawfully entitled 

to a lien. 

3. Waiver Forms:  Submit waivers of lien on forms provided. 

 

5.50 Acceptance Of Final Payment 

After the final inspection has been made and the Owner has accepted the Work, the final estimate 
and Final Statement of Cost will be prepared. If any items were erroneously overestimated in any 
partial estimate, such errors will be corrected in any subsequent partial estimate or in the final 
estimate, and the Contractor shall have no right to any such excess and shall not be entitled to any 
damage on account of such corrections in the final estimate. 

The following paperwork is necessary from the Contractor to close-out the Project: 

1.                 Final invoice for payment. 

2.                 Final affidavit listing all subcontractors/suppliers used on the Project and indicating 

             the amount paid in full                   

3.                 Final Release of Liens from all subcontractors indicating the amount paid in full. 

4.                 Prevailing Wage Affidavit, if applicable. 

5.                 Guarantee 

6.                 Final Release of Lien. 

7.                 Concrete Test Reports, if applicable. 

8.                 Asphalt tickets stamped with the Inspector’s seal, if applicable. 

9.                 Any additional testing reports as required by the Contract. 

 

After the final estimate and Final Statement of Cost have been prepared and after the Contractor 
has fulfilled all of his obligations under the Contract and all the above paperwork has been 
accepted, the Owner will pay the entire sum found to be due the Contractor after deducting all 
previous payments and any liquidated damages, if applicable. 

After the final estimate and Final Statement of Cost have been prepared and after the Contractor 
has fulfilled all of his obligations under the Contract, the Owner will pay the entire sum found to be 
due the Contractor after deducting all previous payments and any liquidated damages, if applicable. 

The date of acceptance of the Work by the Owner shall be the date of approval of the Final 
Statement of Cost. 

If, after physical completion of the work and acceptance of the Owner’s final measurements by the 
Contractor, the Owner finds that the Final Statement of Cost or final estimate or both may be 
unavoidably delayed, he may allow a payment on one-hundred percent (100%) of the final 
measurements, less such estimated amount of money as the Owner may deem necessary to 
withhold to take care of any contingencies which may arise. 
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Should the Contractor have any claim against the Owner because of a variance with the Owner’s 
final measurement, the Owner may allow payment based on the Owner’s measurement pending 
adjustments of the disputed item or items. Acceptance of payment on such basis shall not stop the 
Contractor’s claim nor prevent its satisfactory adjustment. 

Retainage shall be paid to the Contractor within thirty (30) days from the date of the Owner’s final 
acceptance of the Work and the completion of the Contract. Upon the Contractor’s acceptance of 
this final payment, the Owner and the Engineer shall be released from any and all claims and any 
liability to the Contractor for anything further under or relating to the Contract or the Contract 
Documents, including any act or omission by the Owner or any of its employees or agents, including 
the Engineer; however, no payments, final or otherwise, shall operate as a release on the 
Contractor or it Sureties from any obligations under the Contract or the Contract Documents. 

 

5.51 Termination Of The Owner’s Liability 

No person, partnership, firm, or company other than the Contractor shall have any interest in the 
Contract and no claims shall be made or held valid and neither the Owner nor its agents shall be 
held liable for, nor shall be held to pay any money except as herein provided.  The acceptance by 
the Contractor of the final payment made as aforesaid shall operate as, and shall constitute, a 
release to the Owner and its agents form any claim or liability to the Contractor for anything done 
or furnished for, or relating to the Work or for any act or neglect of the Owner or any person related 
to or connected with the Work. 

 

5.52 Termination For Cause 

A. In the event that any of the provisions of the Contract are violated by the Contractor, or 
by any of its subcontractors, the Owner may serve written notice upon the Contractor and 
its surety of its intention to terminate the Contract.  Such notice shall list the act or 
omission causing the breach, upon the service of such notice, the Contractor shall have 
ten (10) business days to correct the breach or to make arrangements for correction that 
is satisfactory to the Owner. 

B. If no such correction or arrangements are made within the allotted time, the Owner may, 
in its sole discretion, terminate the Contract on a date solely determined by the Owner.  
In the event of such termination, the Owner shall immediately serve notice thereof to the 
Contractor and its surety. The surety shall then have the right to take over and perform 
the Contract provided, however, if the surety does not elect to continue performance, the 
Performance Bond will be forfeited and the Owner shall cause the Contract to be 
completed. 

C. Upon termination for cause, the payment to the Contractor of compensation earned for 
Work performed to the date of such termination shall be in full satisfaction of all claims  

 

1. against the owner under this Contract, however the Owner shall have the right 
to deduct from any amounts due and owing to the Contractor, including 
retainage, any costs, both direct and incidental, incurred by the Owner in 
completing the Project. The Contractor and/or surety shall be liable for any 
excess costs the Owner may so incur, and the Owner shall have the right to 
pursue any legal remedies necessary to affect the same. 
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5.53 Termination For Convenience 

A. The Contractor hereby acknowledges that as the Owner is a public entity, due to 
unforeseen circumstances, funding restraints, or changes in the nature of the Work, it 
may become necessary for the Owner to terminate the Contract for convenience. 

B. In the event the owner finds it necessary to terminate the Contract for convenience, the 
Owner shall serve notice upon the Contractor and its surety of its intention to terminate 
the Contract ten (10) business days prior to the termination date. 

C. Upon termination for convenience, the Owner shall pay to the Contractor all compensation 
due for Work performed to the date of termination, including all costs for materials that 
were to be incorporated into the Project that cannot be returned; all restocking fees for 
materials that were to be incorporated into the Project that can be returned only upon the 
payment of a restocking fee.  The Contractor shall submit to the  
Owner detailed invoices and proof of restocking fees, if any, within ten (10) business days 
of his receipt of notice of termination from the Owner. In addition, the Owner will negotiate 
compensation with the Contractor for actual costs incurred as a result of the termination. 

 

5.54 Contractors Right To Terminate Contract 

The Contractor may terminate the Contract, upon ten (10) days written notice to the Owner if any 
public authority should stop the work for three (3) months, or if the Owner should fail to issue a 
Certificate of Payment, or if the Owner should fail to pay in accordance with this agreement. 

 

5.55 Guarantee Of Work 

The Contractor hereby guarantees all work performed for a period of one (1) year from the date of 
completion, against all defects resulting from the use of inferior materials or equipment (unless said 
materials or equipment were provided by the Owner) or inferior workmanship. The Contractor 
hereby agrees that during the guarantee period, it shall make all repairs, corrections, replacements 
or changes that, in the opinion of the Engineer, are necessary due to the use of materials, 
equipment or workmanship which are inferior, defective or not in accordance with the Contract or 
Contract Documents.  The Contractor shall, promptly upon receipt of written notice from the Owner, 
remove and replace all unsatisfactory work with suitable materials, equipment or workmanship, 
without additional expense to the Owner. 

If the Contractor fails to proceed with these terms of the guarantee in a timely manner, the Owner 
shall have the right to have the defects corrected, and the Contractor and its sureties shall be liable 
to the Owner for all expenses incurred by the corrections. 

Any or all special guarantees applicable to any definite parts of the Work, including the materials 
or equipment, shall also be subject to the terms of this section during the first year of the life of such 
special guarantees. 

Customary manufacturer’s guarantees in excess of one year shall be turned over to the Owner.  If 
the terms and conditions as set forth are met to the satisfaction of the Owner and Contractor, the 
Owner may reduce the Performance Bond to ten percent (10%) of the total amount paid the 
Contractor in the performance of this Contract as a Guarantee bond. 
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5.56 Notice 

Any written notice required to be served under the Contract or the Contract Documents shall be 
served by certified mail, or by personal service at the parties’ places of business. 

 

5.57 No Estoppel 

At no time shall the Owner be precluded or estopped by any provisions of the Contract, from 
demanding and recovering from the Contractor any damages sustained because of the 
Contractor’s failure to comply with the Contract or the Contract Documents.  The final inspection of 
the Work shall not be binding or conclusive upon the owner if it subsequently appears that the 
Contractor willfully, fraudulently, or through collusion with an agent of the Owner, supplied inferior 
materials or workmanship, or departed from the terms of the Contract or Contract Documents, 
notwithstanding the acceptance of the Work and payment for the same by the Owner. 

 

5.58 Assignment 

Neither the Contract or any part thereof, nor any funds to be received there under, by the Contractor 
shall be assigned, except upon the prior written permission of the Owner, upon any conditions that 
may be imposed by the Owner, and upon the prior written permission of any sureties who executed 
the Performance Contract Bond on behalf on the Contractor. 

 

5.59 Independent Contractor Status 

At all times during the term of the Contract, the Contractor shall be and remain as an Independent 
Contractor with respect to all services performed under the Contract, The Contractor agrees that 
all income reporting requirements to the U.S. government, the State of Kentucky, and any local 
governments are its responsibility and not that of the Owner.  The Contractor shall be responsible 
for the payment of all taxes including, but not limited to, Federal, state, and local taxes, Social 
Security taxes, unemployment insurance taxes, and other taxes or license fees required by law, for 
its officers, agents, and employees. The Contractor agrees that neither it, nor any of its officers, 
agents, nor employees is entitled to receive workers’ compensation, unemployment compensation, 
vacation leave, sick leave, or any other fringe benefits provided to the employees of the Owner or 
any other Owner agency, under this Contract. Contractor acknowledges that under this Contract, 
the Owner is not required to contribute to the Kentucky Public Employees Retirement System on 
behalf of the Contractor, its officers, agents, or employees, nor is the Contractor eligible to 
contribute to or receive benefits from said system. 

 

5.60 Other Contracts 

The Owner reserves the right to allow other work or to enter into other contracts for work or 
materials to be constructed or placed in or about the Work to be performed under this Contract, 
and to order the starting and progress of such other contracts at any time prior to the completion of 
this Contract.  The Contractor hereby agrees to allow the construction or progress of other such 
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work, under such arrangements for the joint occupation for the site of the Work as the Engineer 
may establish.  The Contractor hereby waives any claim for damages or extra compensation by 
reason of any real or supposed interference with his performance of the Work; however, if in the 
judgment of the Engineer, the joint occupation of the site has unreasonably impeded the progress 
of the Contractor’s work under the Contract, then the time for completion of the Work may be 
extended by the Owner. 

 

5.61 Patents 

The Contractor shall indemnify and hold harmless the Owner, its officers, employees, and agents 
from all liabilities, judgments, costs, damages, or claims arising from the infringement of any patent, 
patent rights or royalty rights by reason of the use of any patented materials, machinery, devices, 
and equipment furnished or used in the performance of the Work, or by reason of the use of 
patented designs furnished and incorporated into the Work by the Contractor and accepted by the 
Owner, excepting any materials or equipment furnished by the Owner.  In the event that any claim, 
suit, or action in law or equity of any kind whatsoever is made or brought against the Owner 
involving any such patents, then the Owner shall have the right to retain, from the money due and 
owing to the Contractor, an amount the Owner deems sufficient to protect the Owner against loss 
until such claim, suit, or action has been settled and evidence of such settlement has been 
satisfactorily presented to the Owner’s Law Director. 

 

5.62 Laws, Ordinances And Regulations 

The intent of the Contract and the Contract Documents is to include each and every provision and 
clause required by law to be inserted herein, and they shall be read and enforces as though there 
were included herein The Contractor shall keep itself fully informed of, and shall strictly observe 
and comply with, all applicable Federal State, County, and local laws, rules, regulations, and 
ordinances; building code requirements; permit requirements; licensing requirements; inspection 
requirements; all laws, rules, and regulations regarding the employment of and payment of all 
laborers, the legal rights of all laborers employed under the Contract; all orders or decrees that 
exist or that may be enacted by anybody or tribunal having jurisdiction or authority over any aspect 
of the Work.  The Contractor shall also insure that its subcontractors are also informed of and 
strictly comply with and observe all applicable laws, rules, regulations, and ordinances. 

The Contract shall be required to give all notices and pay all fees for any required permits, licenses, 
or inspection, unless the Owner assumes the responsibility for giving such notices or paying such 
fees. The Engineer will discuss any special permits that may be required for the Project at the 
preconstruction conference. 

The Contractor shall indemnify and hold harmless the Owner, the Owner’s officers, employees and 
agents, including the Engineer, against any claim or liability arising from or based upon any violation 
of any such law, rule, regulations, ordinance, order, decree or requirement, whether by the 
Contractor itself, its employees or agents, or any of its subcontractors. 

Should the Contractor at any time find that any requirement of the Contract of the Contract 
Documents is at variance with any applicable law, rule, regulation, requirement, order, or decree, 
it shall promptly notify the Engineer. 
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5.63 Environmental Protection 

The Contractor shall observe and comply with all Federal, State, and local laws and regulations 
controlling pollution of the environment and shall comply with provisions of Section 107 of the 
Kentucky Standard Specification for Road and Bridge Construction. 

 

5.64 Taxes 

The Contractor will be required to pay, without additional expense to the Owner, all Federal, State, 
local and other taxes which may be applicable to the Work, excepting any taxes and assessments 
on the real property comprising the site of the Work.  

The Contractor hereby agrees to withhold all City income taxes due or payable under the provisions 
of the Codified Ordinances of the City for wages, salaries, and commission paid to its employees 
who will work within the City limits for more than 12 workdays and further agrees that any of its 
subcontractors shall be required to withhold any such City income taxes due under said Code for 
services performed under this Contract.  The Contractors are advised to get full information from 
the Tax Office prior to bidding.  
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6. Utility Ownership 

    

Gas     Scott Pfefferman – Duke Energy 
617 Todhunter Road 
Monroe, Ohio 45050 

       
 

 Electric    Matt Coleman – Duke Energy 
2010 Dana Ave-EF 324 
Cincinnati, Ohio 45207 

 
 
 Water     Kyle Ryan 
      P.O. Box 18640 
      Erlanger, Kentucky 41018 
 

 

 Telephone    Breck Cowan/Underground 
      Jodi Geiman/Overhead 
      Altafiber 
      221 E. Fourth St., M.L. 121-900 
      Cincinnati, Ohio 45201 

 

 

 Cable TV    Chris Gapinski 
      10920 Kenwood Road 
      Cincinnati, Ohio 45252 
  

 

 Sanitary and Storm Sewer   Zach Atkerson 
      1045 Eaton Drive 
      Fort Wright, Kentucky  

 

  
 

 

 

 

 

 



232586 
TOWER PARK – TENNIS COURT IMPROVEMENTS   
      

 

         43                                                                                                                                                                              

CITY OF FORT THOMAS 

7. Specifications For Construction  
 

In general, unless specifically set forth herein, the work, material, and methods of 
measurement and payment shall conform to the applicable divisions and paragraphs (as 
noted on the Bid Proposal or in the plans) of the most current edition of the: 

 

 

Commonwealth of Kentucky 

Transportation Cabinet 

Department of Highways, Frankfort 
 

 

 

Standard Specifications 

for 

Road and Bridge Construction 
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8.  Special Provisions 

8.1 Items 105.07 / 107.15  -  Cooperation With Utilities 

All portions of Item 105.07 and Item 107.15 of the Kentucky Department of Highways Standard 
Specifications for Road and Bridge Construction shall apply. 

At least two (2) working days prior to commencing construction operations in an area which may 
involve underground utility facilities as shown on the plans, the Contractor shall notify the Engineer, 
the registered utility protection service, and the owners of each underground utility facility not 
members of the registered utility protection service. 

The existing underground utilities are shown as accurately as possible on the plans, based on 
information available. The Owner and/or the Engineer do not assume any liability for location of 
these underground utility service lines.  Any utility services damaged that were previously marked 
in the field shall be replaced at the Contractor's expense. 

Where the plans provide for conduit to be connected to, or to cross either over or under, or close 
to an existing underground structure, it shall be the responsibility of the Contractor to locate the 
existing structure, both as to line and grade, before he starts to lay the proposed conduit, in order 
to assure compatibility with line and grade of the proposed conduit.  Payment for all operations 
described above shall be included in the unit price bid for the pertinent conduit item. 

The Contractor shall adjust or arrange with utility company to adjust to proposed grade all existing 
utility facilities, i.e., manholes, catch basins, valves, boxes, etc., prior to the commencement of 
paving operations.  This shall include utility facilities not shown on the plans, which may be found 
to be located within the pavement area. Work performed on the utility facilities shall be in strict 
accordance with the specifications of the applicable utility company and shall be performed under 
the direction, supervision, and inspection of said company. 

 

8.2 Coordination With Utilities 

Coordination of work schedules with affected utilities will be required. Upon the contract award, the 
coordination of all necessary relocations or adjustment of all utility facilities becomes the 
responsibility of the Contractor.  

 

8.3 Item 105.06 – Cooperation Between Contractors 

The Contractor shall coordinate his work with other Contractors within or adjacent to the project 
limits. All improvements completed under this contract shall meet the line and grade of other work 
in an acceptable manner. 

 

8.4 Item 106 – Control Of Material 

Unless otherwise specified, all materials shall be new, and both workmanship and materials shall 
be of proper quality and sufficient for the purpose contemplated. The Contractor shall furnish, if so 
required, satisfactory evidence as to type and quality of materials and workmanship. 
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All items of equipment and/or material proposed by the Contractor for substitutions must be 
approved by the Engineer in writing and shall be equal or superior to the items specified in the 
contract documents.  If said substitution proposed by the Contractor for a specified item requires 
engineering revisions, the total expense of said revisions shall be paid by the Contractor. 

Any items of labor and materials required, but not shown as a separate pay item in the proposal, 
shall be furnished and installed as incidental to the contract, except as noted in the plans and 
specifications. 

 

8.5 Item 106.08  -  Storage Of Materials 

The Contractor shall obtain prior approval in writing from the Owner for the locations to be used for 
the temporary storage of construction materials, tools, and/or machinery. All such materials, tools, 
and machinery shall be neatly and compactly piled in such a manner as to cause the least 
inconvenience to the property owners and to traffic. Under no circumstances shall existing drainage 
courses be blocked or water hydrants, valves, or meter pits covered. All materials, tools, machinery, 
etc., stored upon public thoroughfares must be provided with warning lights and reflective sheeting 
at nighttime and weekends to alert traffic of such obstructions. 

 

8.6 Item 108.02  -  Preconstruction Conference 

Prior to the commencement of construction activities, the Engineer will arrange a meeting between 
the Contractor, the representatives of the Owner, and the representatives of each of the utility 
companies. The time, date, and location of said meeting will be determined after the awarding of 
the contract, and the parties will be notified by the Engineer. 

The agenda for the preconstruction meeting shall include the following items: 

 1. Announcement of Award 

 2. Utility Company Requirements 

 3. Designation of Emergency 24-hour Contractor Contacts 

 4. Discussion of Critical Plan Items 

 5. Review of Testing and Inspection Procedures 

 6. Operations Schedule 

 7. Listing of Haul Roads 

 8. Identification of Subcontractors 

 9. Review of Change Order Process 

                      10.. Payment Request Submittal Procedure 

 

The Contractor shall coordinate all work with the Engineer. A detailed schedule of operations shall 
be furnished by the Contractor to the Engineer at the preconstruction meeting and shall list the 
order of operations and the time frame for the completion of each item of work.  The schedule of 
operations shall be approved by the Engineer and the Owner in writing prior to the beginning of the 
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work. Changes to said schedule are to be issued in writing and approved by the Engineer and the 
Owner before operations are changed or rescheduled. No payment will be made to the Contractor 
while he is delinquent in the submission of a progress schedule. 

The Contractor shall supply to the Engineer at the preconstruction meeting, a list of the local roads 
to be used for the purpose of hauling equipment and/or material to or from the job site.  Only the 
local roads in the vicinity of the project have to be listed; state and/or federal roads do not have to 
be included.  Where necessary, the list shall include the extent of the roads to be affected and any 
special restrictions, such as height or weight restrictions, which may be applicable along said roads. 
Construction shall not commence until the Engineer and/or Owner has reviewed the haul road list 
and approved the haul roads in writing. 

The submission of the list to and the review and approval of the list by the Engineer do not relieve 
the Contractor of the responsibility for the conforming to and the obeying of all applicable height 
and weight restrictions on the haul roads and of the responsibility for any damage done to and/or 
along said haul roads.  The Contractor is referred to Item 105.10 concerning load restrictions. 

 

8.7 Item 107.04  -  Permits, Licenses And Taxes 

The Contractor shall insure that all required notices are given and all permits acquired before the 
commencement of work.  The Engineer will discuss any special permits required for this project at 
the preconstruction meeting. 

 

8.8 Item 107.14  -  Contractor’s Responsibility For Work 

It shall be the responsibility of the Contractor to perform his work in such a manner as not to damage 
or destroy any existing feature (i.e., existing inlets, conduits, etc.), which is not marked for 
replacement or removal. The Contractor shall exercise due care during construction so as not to 
destroy any trees, plants, shrubs or structures not specifically marked for removal or relocation 
within the work limits. In some instances, the Contractor will be required to excavate under and 
around the existing utilities. Extreme care should be used not to damage the utility during this 
operation. The Contractor shall schedule his operations so that the improved areas have had 
sufficient time to cure, set and/or harden before the area is opened to traffic or use. The Contractor 
shall be responsible for the immediate repair of the improved area if any damage is done by traffic. 
The Contractor shall also be responsible for the immediate rectification of problems created in 
areas outside of the improved areas which are attributable to the failure of the improved area, i.e., 
the tracking of materials into unimproved areas. 
 
The Contractor shall be responsible for the protection of areas outside of the designated work limits, 
but which may be adjacent to those work limits. This will include those areas used by construction 
traffic for access to and from the work areas. Where the Engineer and/or the Owner determine that 
the Contractor's operations have been responsible for damage to areas outside of the work limits, 
the Contractor shall be responsible for the repair of the area subject to the approval of the Engineer. 
No additional compensation will be due to the Contractor for any such repairs as described above. 
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8.9 Item 201 Stake Out  

Construction stake out shall be provided by the Contractor as required to construct the project in 
accordance with the lines and grades established in the plans.  The cost of this item shall be 
incidental to the Contract. 

 

8.10 Items 202 / 203 Removals 

When a bid item is to include the cost of removal of a classified or unclassified material, it shall be 
the responsibility of the Contractor to verify in the field the type of material and the thickness of the 
material to be removed prior to submitting his bid. No additional allowance will be due the 
Contractor for added expense of removals due to unknown materials or thickness. 

 

8.11 Items 202 / 203  -  Debris Removal 

The Contractor will be responsible for removal of all construction debris from the site. All debris 
shall be disposed of in a proper manner and shall be as directed by all applicable local, state, or 
federal regulations. 

  

8.12 Item 202 – Clearing And Grubbing 

Clear grub, remove and dispose of all vegetation, building and foundations not removed by others, 
and debris within designated limits inside the right-of-way and easement areas. Do not remove 
objects designated to remain or to be removed according to other provisions of the Contract. Also, 
protect from injury or defacement all vegetation and objects designated to remain. All furniture, 
planters and plant materials other than grass and trees marked for removal shall be salvaged and 
set aside in a location conveniently accessed by the property owner. During final restoration it shall 
be the Contractor’s responsibility to replace the furniture, planters and plant materials to match the 
existing locations and dimensions. This item shall also include all labor, equipment and personnel 
to remove, salvage and reinstall all signs, mailboxes and fences not specifically noted for relocation 
on the construction plans. Portions of the fence that are damaged during work operations, or are 
in a condition such that they cannot be reused, shall be replaced with new, like material at no 
additional cost to the Owner.  Whenever work is not taking place, all fence areas that have been 
removed shall be provided with temporary fencing to close off the opening until such time as the 
fence can be replaced with permanent materials. All work shall be in accordance with Kentucky 
Transportation Cabinet Standard Specifications Section 202 and incidental to the contract.  

 

8.13 Items 204/205 – Excavation & Embankment 

Grading Plan includes the excavation and embankment of on site material needed to bring the 
existing grade to the proposed finished grade as indicated on the plan.  Payment shall per the CY 
quantity as provided in the bid set for the contractor to place materials as determined by the 
contractor, in order to bring the site to finished grade.  This may include bringing in material from 
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off site or hauling excess material off site, in addition to moving around material on site.  Contractor 
to confirm CY quantities prior to bidding.  No adjustments shall be made to CY quantity. 

 

8.14 Items 206 / 207 / 302 / 701  -  Testing Of Compacted Materials 

Compaction testing of embankment, granular backfill, and/or subgrade shall be done by an 
independent qualified testing laboratory under a contract with the Contractor. Testing shall be done 
in the presence of the Engineer at locations specified by the Engineer and shall meet standards as 
specified in Items 206, 207, 302 and 701. The Contractor shall include the cost of all required tests 
in the unit price bid for the pertinent item and no separate compensation is to be made for said 
testing. 

 

8.15 Item 207 – Subgrade Reshaping And Compacting 

This shall include all work under Item 207 Subgrade with exception that any yielding or unsuitable 
material encountered shall be removed and replaced with approved stable material.  No additional 
compensation will be paid for removing, undercutting, or recompacting any yielding or unsuitable 
material.  At the completion of the subgrade reshaping and compacting, the Contractor will be 
required to proofroll the subgrade to allow the engineer to inspect the subgrade for acceptable 
compliance with Item 207.  Any yielding areas shall be undercut and recompacted at the 
Contractor’s expense.  All work described above will be paid for under Item 207 Subgrade 
Reshaping and Compacting. 

 

8.16 Item SPL -  Yard Restoration (4” Topsoil, Seed And Mulch) 

The Contractor shall provide all labor, materials, tools, and equipment required to grade, fertilize, 
seed, and mulch in good, workmanlike manner the areas where shown on the plans or where 
directed by the Engineer and as specified herein.  All yard areas disturbed during construction shall 
be restored per this section. Cost for this item shall be incidental to the overall contract.   

A. Materials 
 

1.  Topsoil – Topsoil shall be per ASTM D5268 with a pH range of 5.5 to 7. Topsoil shall not 
contain more than 40% clay in that portion passing a No.10 sieve, shall contain not less 
than 5% or more than 20% organic matter as determined by loss on ignition of samples 
oven dried to constant weight at 212 degrees Fahrenheit, and shall be free of rock and 
other foreign material greater than 1 inch in any dimension and other extraneous 
materials harmful to plant growth.   

2.  Fertilizer –  

a.  Fertilizer shall be lawn or turf grade 12-12-12 

b.  Agricultural ground limestone when used shall have a minimum total 
neutralizing power of 90 and at least 40 percent passing a No. 100 sieve, and 
at least 95% passing a No. 8 sieve. 

3.  Seed – All areas to be seeded shall be seeded with the following mixture:   
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  By Weight      Name of Grass Purity  Germination 

 40%  Fine Lawn Turf-Type Fescue    95%       90% 

 40%  Creeping Red Fescue (Festuca Rubra)   95%       90% 

 20%  Annual Ryegrass (Lolium Multiflorm)   95%       90% 

  Weed seed content not over 0.25 percent and free of noxious weeds. 

4.  Mulch – Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw of 
wheat, rye, oats or barley. 

5.  Asphalt Emulsion – ASTM D977, Grade SS-1; nontoxic and free of plant-growth or 
germination inhibitors. 

 

B. Installation 

1. Preparation of Seed Bed 
 

a. Topsoil - If suitable topsoil is available as part of the excavated material it shall 
be removed, stored and used to backfill the top 4 inches of the excavation.  If 
sufficient material is not available on site it shall be imported on site at no 
additional cost to the Owner. All grass, weeds, roots, sticks, stones, and other 
debris are to be removed and the topsoil carefully brought to the finish grade by 
hand raking.  The topsoil shall be sufficiently compacted, by tracking in the 
material, to prevent significant settlement. Promptly and thoroughly remove 
topsoil and other materials dropped on pavement surfaces before being 
compacted by traffic. Before any fertilizer or seed is placed the topsoil shall be 
inspected and approved by the Engineer.  

 

2.  Fertilizing - Fertilizing shall be uniformly applied to all areas to be seeded at the rate of 
1 pound per 100 square.  The fertilizer shall be thoroughly disked, harrowed or raked 
into the soil to a depth of not less than 2 inches. Immediately before sowing the seed, 
the Contractor shall rework the surface until it is a fine, pulverized, smooth seed bed, 
varying not more than 1 inch in 10 feet. A second application of fertilizer shall be applied 
at the same rate once the grass has been established or within 6 weeks of seeding.  

 

3. Seeding - Immediately after the preparation and fertilization of the seed bed the 
Engineer shall inspect and approve the site prior to seeding. The seed shall be 
thoroughly mixed and then evenly sown over the prepared areas at the rate of 3 to 4 
pounds per 1000 square feet.  Seed shall be sown dry or hydraulically. After sowing, 
the area shall be raked, dragged, or otherwise treated to cover the seed to a depth of 
approximately 1/4 inch. 

 

4.  Mulching - Within 24 hours after any given area is seeded, mulching material shall be 
evenly placed over all seeded areas at the rate of approximately 2 tons per acre, when 
seeding is performed between the dates of March 15 and October 15, and at the 
approximate rate of 3 tons per acre when seeding is performed between the dates of 
October 15 and March 15 of the succeeding year.  Mulching material shall be removed 
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once a good turf has been established. 

a.  Emulsion - Mulching materials shall be kept in place with asphalt emulsion 
applied at a minimum rate of 10 to 13 gallons per 1000 square feet of mulch or 
by methods as approved or may be otherwise required to prevent displacement 
of material.  Mulching which is displaced shall be replaced at once but only after 
the seeding or other work which preceded the mulching and which work was 
damaged as a result of displacement of mulching material has been acceptably 
repaired. 

4. Maintenance – Contractor shall water, mow, weed and otherwise maintain all seeded 
areas as necessary to secure a good turf. Settled areas shall be filled, graded, and re-
seeded. Seeded areas shall be free of weeds and other debris. The Contractor shall 
be responsible for the condition of the seeded areas for a period of 1 year from the 
date of Final Acceptance. A satisfactory lawn shall consist of a healthy uniform, close 
stand of grass, free of weeds, rocks and surface irregularities, with coverage 
exceeding 95% over any 10 square feet, and bare spots not exceeding 2 by 2 inches. 
 

8.17 Item 212 / 213  -  Erosion Control And Water Pollution Control 

The Contractor shall take extreme care to prevent unnecessary erosion, water pollution and 
siltation at all points of the project. Temporary seeding and mulching, straw bales, slope drains, 
etc., shall be used as necessary or as directed by the Engineer. The cost of all temporary erosion 
control measures shall be incidental to the overall contract. 

 

8.18 Full-Depth Pavement Sawing 

All existing pavement to be widened and/or removed shall be sawed full depth at the limits of 
removal, using a diamond saw blade to provide a uniform edge and prevent damage to pavement 
that is to remain in place. The cost of the sawing shall be incidental to the pavement removal item. 

 

8.19 Item 302 – Crushed Stone Base, Variable Depth, Scrape/Place and Compact 

In addition to the requirements of KTC 302, this item shall consist of scraping existing stone / gravel 
material from the path to allow for the construction of asphalt layers, and the placement and 
compaction of said stone to build the base on the opposite side of the path (left) where additional 
base is required to build the path up before asphalt placement.  Refer to typical section for details. 

 

8.20 Item 403  -  Sealing Edges 

All edges of the asphalt concrete surface course constructed under this Contract shall be sealed 
with asphalt cement as directed by the Engineer and meeting the same specifications as used in 
Item 403, the cost of same to be included in the unit price bid for Item 403, Asphalt Concrete. After 
completion of the surface course, gutters shall be sealed with asphalt cement as directed by the 
Engineer. The material shall be applied at a uniform width of approximately 4 inches and at a rate 
just sufficient to fill surface voids.  Sealing edges at building walls, foundations, existing curbs or 



232586 
TOWER PARK – TENNIS COURT IMPROVEMENTS   
      

 

         51                                                                                                                                                                              

CITY OF FORT THOMAS 

other visible surfaces shall be done neatly and without more than one-half (1/2) inch of the sealant 
being visible on the surface.  Any extra sealant applied to visible surfaces shall be carefully and 
thoroughly removed by the Contractor at no additional cost to the Owner. 

 

8.21 Item 403  -  Brooming And Cleaning 

The existing surface shall be cleaned and prepared in accordance with Item 403.03.  The cost for 
such work is to be included in the unit price bid for Item 403, Asphalt Concrete. 

 
 

8.22 Item 406  -  Tack Coat 

A tack coat shall be applied to the area to be surfaced in accordance with Item 406, Tack Coat. 
The residual asphalt content of the tack coat shall be 0.10 gallons per square yard. SS-1, SS-1h, 
CSS-1, or CSS-1h materials used shall be diluted 50 percent with potable water. Over-spray on 
curbs, adjoining pavements, and other roadside facilities shall not be tolerated, and the Contractor 
shall be responsible for clean up of any areas or facilities receiving over-spray.  The cost of tack 
coat shall be included in the unit price bid for Item 403 Asphalt Concrete. 

  

8.23 Utility Adjustments 

Utility adjustments including but not limited to water meters, valves, catch basins, gas valves, 
telephone manholes, storm and sanitary manholes, and gas meters shall be incidental to Item 
402/403 and shall be completed in accordance with the requirements of the appropriate utility 
company.  Contractor to coordinate with the appropriate utility company for adjustments.  

 

8.24 Testing Of Construction Materials 

Portland Cement Concrete:  All Portland Cement concrete work shall be tested by an independent 
testing laboratory.  The independent testing laboratory shall secure a random sample from each 
100 yards of concrete delivered to the job site.  A minimum of one sample shall be made each day  
that concrete work is performed. One sample consists of four specimens. Four specimens shall be 
molded by the testing laboratory and cured from each sample, in accordance with ASTM C 172. 
Cylinders shall then be tested in accordance with ASTM C39.  One (1) specimen shall be tested at 
7 days for information, and two (2) specimens shall be tested at 28 days for acceptance.  The 
acceptance test results shall be the average strength of the two specimens tested at 28 days.  The 
fourth cylinder shall be tested at 56 days only if the 28-day test results do not meet specifications. 

Sing ASTM C 143, the testing agency shall determine the slump of the concrete for each sample, 
and also whenever the consistency of the concrete appears to vary.  The agency shall also 
determine the air content of the concrete for each sample, in accordance with either ASTM C 231, 
ASTM C 173, or ASTM C 138. 

The agency shall report all test and inspection results to the Engineer, Contractor, and concrete 
supplier in writing one working day after the work is performed. All test reports shall include the 
exact location in the work at which the batch represented by a sample was deposited. Reports of 
strength tests shall include detailed information on storage and curing of specimens prior to testing. 
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All concrete work not meeting the specifications as listed in Item 501 and 601 shall be removed 
immediately and replaced in an acceptable manner with no additional compensation to the 
Contractor, unless provisions for an extended guarantee are provided herein.  

Asphalt Concrete:  Item 403 Asphalt Materials shall be plant inspected by an independent testing 
company; and tickets shall be stamped with the inspector’s seal, indicating that material shipped to 
the job site meets the requirements of the specifications. 

Seven (7) days prior to commencement of construction, the Contractor shall submit to the Engineer 
a list of two (2) or three (3) proposed, accredited testing firms. The Engineer shall then select from 
the submitted list the name of the firm which is to be responsible for all of the required testing. 

The Contractor is responsible for notifying the testing agency 24 hours prior to starting work 
requiring material testing. If the Contractor fails to provide testing as per any of the above 
requirements, he will be required to stop work until proper arrangements have been made with the 
testing agency. 

The testing agency and its representatives are not authorized to revoke, alter, relax, enlarge or 
release any requirement of the contract documents, nor to approve or accept any portion of the 
work. 

The Contractor shall include the cost of all required tests in the unit price bid for the pertinent item 
and no separate compensation is to be made for said testing. 

 

8.25 Item 601  - Concrete – General 

All concrete for roadway paving, curbs, sidewalks, drive aprons, steps and headwalls shall have a 
minimum of 5 percent entrained air and a maximum of 8 percent entrained air.  For each sample, 
the average strength of the 7-day and the two 28-day tests shall equal or exceed 4000 psi, and no 
individual strength test shall fall below 3500 psi.   
If the averages of all sets of three consecutive strength test results meet the following strengths, 
an extended guarantee will be required on all concrete work. 

 

 a) 3500 psi to 3799 psi  -  3 year guarantee 

 b) 3800 psi to 3999 psi  -  2 year guarantee 

 

All concrete shall be per the latest edition of the City of Fort Thomas Subdivision Regulations. 

 

8.26 Item 701 – Grading At Inlets And Outfalls Of Proposed Conduits 

The cost of the necessary reconstruction and/or regrading of swales or disturbed areas at the inlets 
and outfalls of all proposed conduits shall be included in the price bid for the pertinent conduit and 
inlet items.  
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8.27 Existing Pipe 

The location, size, type and depth of all existing pipes are shown as nearly exact as available 
information will permit.  The Engineer will not be responsible for any variations found during 
construction. 

Where the plans provide for conduit to be connected to, or to cross either over or under, or close 
to an existing underground structure, it shall be the responsibility of the Contractor to locate the 
existing structure, both as to line and grade, before he starts to lay the proposed conduit, in order 
to assure compatibility of line and grade of the proposed conduit. 

Payment for all operation described above shall be included in the unit price bid for the pertinent 
conduit item.  

 

8.28 Item 701 – Review of Drainage Facilities 

Before any work is started on the project and again before final acceptance by the Owner, the 
Contractor, with the Engineer, shall make an inspection of the existing sewers within the work limits, 
which are to remain in service and which may be affected by the work.  The condition of the existing 
conduits and their appurtenances shall be determined from field observations. Written records of 
the inspection and/or photographic documentation shall be kept by the Engineer. 

All existing sewers inspected initially by the above-mentioned parties shall be maintained and left 
in a condition reasonably comparable to that determined by the original inspection.  Any change in 
the condition resulting from the Contractor’s operations shall be corrected by the Contractor to the 
satisfaction of the Engineer. All existing and/or new conduits, inlets, catch basins, and manholes 
constructed and/or cleaned as a part of the project shall be free of all foreign matter and in a clean 
condition before the project will be accepted by the Owner.  Payment for all operations described 
above shall be included in the unit prices bid for the pertinent item. 

 

8.29 Item SPL - Chain Link Fences And Gates 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Chain-link fences. 

2. Swing gates. 



232586 
TOWER PARK – TENNIS COURT IMPROVEMENTS   
      

 

         54                                                                                                                                                                              

CITY OF FORT THOMAS 

B. Related Requirements: 

1. Section 033053 "Miscellaneous Cast-in-Place Concrete" for cast-in-place concrete 

and post footings. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual 

components and profiles, and finishes for the following: 

a. Fence and gate posts, rails, and fittings. 

b. Chain-link fabric, reinforcements, and attachments. 

c. Gates and hardware. 

 

 

B. Shop Drawings: For each type of fence and gate assembly. 

1. Include plans, elevations, sections, details, and attachments to other work. 

2. Include accessories, hardware, gate operation, and operational clearances. 

C. Samples for Verification: For each type of component with factory-applied finish, prepared 

on Samples of size indicated below: 

1. Polymer-Coated Components: In 6-inch lengths for components and on full-sized 

units for accessories. 

D. Delegated-Design Submittal: For structural performance of chain-link fence and gate 

frameworks, including analysis data signed and sealed by the qualified professional 

engineer responsible for their preparation. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For professional engineer. 

B. Product Certificates: For each type of chain-link fence and gate. 

C. Product Test Reports: For framework strength according to ASTM F 1043, for tests 

performed by manufacturer and witnessed by a qualified testing agency. 

D. Sample Warranty: For special warranty. 
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1.5 FIELD CONDITIONS 

A. Field Measurements: Verify layout information for chain-link fences and gates shown on 

Drawings in relation to property survey and existing structures. Verify dimensions by field 

measurements. 

1.6 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of chain-link 

fences and gates that fail in materials or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Failure to comply with performance requirements. 

b. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering. 

2. Warranty Period: Five years from date of Substantial Completion. 

 

 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 

"Quality Requirements," to design chain-link fence and gate frameworks. 

B. Structural Performance: Chain-link fence and gate frameworks shall withstand the design 

wind loads and stresses for fence height(s) and under exposure conditions indicated 

according to ASCE/SEI 7. 

1. Design Wind Load: As indicated on Drawings. 

a. Minimum Post Size: Determine according to ASTM F 1043 for post spacing 

not to exceed 10 feet for Material Group IA, ASTM F 1043, Schedule 40 steel 

pipe. 

2.2 CHAIN-LINK FENCE FABRIC 

A. General: Provide fabric in one-piece heights measured between top and bottom of outer 

edge of selvage knuckle or twist according to "CLFMI Product Manual" and requirements 

indicated below: 
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1. Fabric Height: 6’0”. 

2. Steel Wire for Fabric: Wire diameter of 0.120 inch. 

a. Mesh Size: 2 inches. 

b. Polymer-Coated Fabric: ASTM F 668, Class 1 over zinc-coated steel wire. 

1) Color: Black, according to ASTM F 934. 

3. Selvage: Twisted top and knuckled bottom. 

2.3 FENCE FRAMEWORK 

A. Posts and Rails: ASTM F 1043 for framework, including rails, braces, and line; terminal; 

and corner posts. Provide members with minimum dimensions and wall thickness 

according to ASTM F 1043 or ASTM F 1083 based on the following: 

1. Fence Height: 6’0”. 

2. Horizontal Framework Members: Top rails according to ASTM F 1043. 

a. Top Rail: 1.66 inches in diameter. 

3. Metallic Coating for Steel Framework: 

a. Type A: Not less than minimum 2.0-oz./sq. ft. average zinc coating according 

to ASTM A 123/A 123M or 4.0-oz./sq. ft. zinc coating according to 

ASTM A 653/A 653M. 

4. Polymer coating over metallic coating. 

a. Color: Match chain-link fabric, according to ASTM F 934. 

2.4 TENSION WIRE 

A. Polymer-Coated Steel Wire: 0.148-inch-diameter, tension wire according to 

ASTM F 1664, Class 1 over zinc-coated steel wire. 

1. Color: Match chain-link fabric, according to ASTM F 934. 

2.5 SWING GATES 

A. General: ASTM F 900 for gate posts and single swing gate types. 

1. Gate Leaf Width: 36 inches. 
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2. Framework Member Sizes and Strength: Based on gate fabric height of more than 72 

inches. 

B. Pipe and Tubing: 

1. Zinc-Coated Steel: ASTM F 1043 and ASTM F 1083; protective coating and finish 

to match fence framework. 

2. Gate Posts: Round tubular steel. 

3. Gate Frames and Bracing: Round tubular steel. 

C. Frame Corner Construction: Welded or assembled with corner fittings. 

D. Hardware: 

1. Hinges: 180-degree inward or outward swing. 

2. Latch: Permitting operation from both sides of gate with provision for padlocking 

accessible from both sides of gate. 

2.6 FITTINGS 

A. Provide fittings according to ASTM F 626. 

B. Post Caps: Provide for each post. 

1. Provide line post caps with loop to receive top rail. 

C. Rail and Brace Ends: For each gate, corner, pull, and end post. 

D. Rail Fittings: Provide the following: 

1. Top Rail Sleeves: Pressed-steel or round-steel tubing not less than 6 inches long. 

E. Tension and Brace Bands: Pressed steel. 

F. Tension Bars: Steel, length not less than 2 inches shorter than full height of chain-link 

fabric. Provide one bar for each gate and end post, and two for each corner and pull post, 

unless fabric is integrally woven into post. 

G. Truss Rod Assemblies: Steel, hot-dip galvanized after threading rod and turnbuckle or 

other means of adjustment. 

H. Tie Wires, Clips, and Fasteners: According to ASTM F 626. 

1. Standard Round Wire Ties: For attaching chain-link fabric to posts, rails, and frames, 

according to the following: 



232586 
TOWER PARK – TENNIS COURT IMPROVEMENTS   
      

 

         58                                                                                                                                                                              

CITY OF FORT THOMAS 

a. Hot-Dip Galvanized Steel: 0.148-inch-diameter wire; galvanized coating 

thickness matching coating thickness of chain-link fence fabric. 

I. Finish: 

1. Metallic Coating for Pressed Steel or Cast Iron: Not less than 1.2 oz./sq. ft. of zinc. 

a. Polymer coating over metallic coating. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements for 

site clearing, earthwork, pavement work, and other conditions affecting performance of the 

Work. 

1. Do not begin installation before final grading is completed unless otherwise 

permitted by Engineer. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Stake locations of fence lines, gates, and terminal posts. Do not exceed intervals of 500 

feet or line of sight between stakes. Indicate locations of utilities, lawn sprinkler system, 

underground structures, benchmarks, and property monuments. 

3.3 CHAIN-LINK FENCE INSTALLATION 

A. Install chain-link fencing according to ASTM F 567 and more stringent requirements 

specified. 

1. Install fencing on established boundary lines inside property line. 

B. Post Excavation: Drill or hand-excavate holes for posts to diameters and spacings 

indicated, in firm, undisturbed soil. 

C. Post Setting: Set posts in concrete, with mechanical anchors, or by mechanically driving 

into soil at indicated spacing into firm, undisturbed soil. 

1. Verify that posts are set plumb, aligned, and at correct height and spacing, and hold 

in position during setting with concrete or mechanical devices. 
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2. Concrete Fill: Place concrete around posts to dimensions indicated and vibrate or 

tamp for consolidation. Protect aboveground portion of posts from concrete splatter. 

a. Exposed Concrete: Extend 2 inches above grade; shape and smooth to shed 

water. 

3. Mechanically Driven Posts: Drive into soil to depth of 36 inches. Protect post top to 

prevent distortion. 

D. Terminal Posts: Install terminal end, corner, and gate posts according to ASTM F 567 and 

terminal pull posts at changes in horizontal or vertical alignment as indicated on Drawings. 

For runs exceeding 500 feet, space pull posts an equal distance between corner or end posts. 

E. Line Posts: Space line posts uniformly at 10 feet o.c. 

F. Post Bracing and Intermediate Rails: Install according to ASTM F 567, maintaining plumb 

position and alignment of fence posts. Diagonally brace terminal posts to adjacent line 

posts with truss rods and turnbuckles. Install braces at end and gate posts and at both sides 

of corner and pull posts. 

1. Locate horizontal braces at midheight of fabric 72 inches or higher, on fences with 

top rail, and at two-third fabric height on fences without top rail. Install so posts are 

plumb when diagonal rod is under proper tension. 

G. Tension Wire: Install according to ASTM F 567, maintaining plumb position and 

alignment of fence posts. Pull wire taut, without sags. Fasten fabric to tension wire with 

0.120-inch- diameter hog rings of same material and finish as fabric wire, spaced a 

maximum of 24 inches o.c. Install tension wire before stretching fabric. 

H. Top Rail: Install according to ASTM F 567, maintaining plumb position and alignment of 

fence posts. Run rail continuously through line post caps, bending to radius for curved runs 

and terminating into rail end attached to posts or post caps fabricated to receive rail at 

terminal posts. Provide expansion couplings as recommended in writing by fencing 

manufacturer. 

I. Chain-Link Fabric: Apply fabric to inside of enclosing framework. Leave 1-inch bottom 

clearance between finish grade or surface and bottom selvage unless otherwise indicated. 

Pull fabric taut and tie to posts, rails, and tension wires. Anchor to framework so fabric 

remains under tension after pulling force is released. 

J. Tension or Stretcher Bars: Thread through fabric and secure to end, corner, pull, and gate 

posts, with tension bands spaced not more than 15 inches o.c. 

K. Tie Wires: Use wire of proper length to firmly secure fabric to line posts and rails. Attach 

wire at one end to chain-link fabric, wrap wire around post a minimum of 180 degrees, and 

attach other end to chain-link fabric according to ASTM F 626. Bend ends of wire to 

minimize hazard to individuals and clothing. 
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1. Maximum Spacing: Tie fabric to line posts at 12 inches o.c. and to braces at 24 inches 

o.c. 

L. Fasteners: Install nuts for tension bands and carriage bolts on the side of fence opposite the 

fabric side. Peen ends of bolts or score threads to prevent removal of nuts. 

3.4 GATE INSTALLATION 

A. Install gates according to manufacturer's written instructions, level, plumb, and secure for 

full opening without interference. Attach fabric as for fencing. Attach hardware using 

tamper-resistant or concealed means. Install ground-set items in concrete for anchorage. 

Adjust hardware for smooth operation. 

3.5 ADJUSTING 

A. Gates: Adjust gates to operate smoothly, easily, and quietly, free of binding, warp, 

excessive deflection, distortion, nonalignment, misplacement, disruption, or malfunction, 

throughout entire operational range. Confirm that latches and locks engage accurately and 

securely without forcing or binding. 

B. Lubricate hardware and other moving parts. 

END OF SECTION CHAIN LINK FENCE 

 

8.30 Item SPL – Acrylic Color Coating For Pickleball Court 

1. Let asphalt base cure for 30 days. 
 

2. Flood courts to inspect for ponding. 
 

3. Should ponding occur, apply Dynabinder, Quick Patch Binder, Spec. 261.6, or approved 
equal in low spots. 

 

4. Dynaflex Acrylic Resurfacer, Spec. 203.6, or approved equal (1 coat). 
 

5. Dynaflex Color Coating, Concentrate, Spec. 201.6, or approved equal (3 coats).   Two (2) 
coats with sand, surface coat without sand. Color per plans. 

 

6. Stripe Aid, Line Striping Tape Gap filler, Spec. 272.6, or approved equal (1 coat). 
 

7. Dynastripe, Textured Line Paint Spec 271.6, or approved equal (1 coat). 
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8.31 Removal Of Surface Depressions And Surface Sealing 

 

Description:  This work shall consist of all work necessary to remove any surface irregularities 
from the new court surfaces and to install one coat of a surface sealer over the new court pavement. 

 
Work:  After the 403 asphalt concrete has cured for a minimum of 30 days, the court surface shall 
be broomed, washed and flooded to test for "no water break".  When clean water is sheeted out on 
the surface, if ribboning, crawling or oil spotting occurs, allow longer curing before applying 
additional coats of playing surface. 

 
After it is determined that the 403 surface has cured adequately, any areas ponding water deeper 
than the thickness of a nickel when flooded shall be marked and subsequently leveled with 
Dynabinder Quick Patch Binder, Spec 261.2, or approved equal. 

 
Following removal of the surface irregularities, the entire court shall be sealed by applying one coat 
of Dynaflex Acrylic Resurfacer, Spec 203.6 or approved equal. 

 
All materials used for filling depressions and for sealing the court surface shall be applied in strict 
accordance with the manufacturer's specifications for that product.  Dilution water, when required 
by the manufacturer, shall be potable.  Wet material on the surface shall not be allowed to dry in 
the windrow. 

 
Manufacturer's temperature and weather restrictions for the application of these materials shall be 
strictly adhered to. 

 
All cost for the above described work shall be incidental to the lump sum bid for “Acrylic Color 
Coating For Court Surface”.  No additional payment will be made for removal of surface depression 
and surface leveling. 

 

8.32 Item SPL – Pickleball Court Striping 

Description:  This item shall consist of the work necessary to install a smooth, in-depth colored 
playing surface on the new PICKLEBALL court surface.   

 
Work:  After proper curing of the tennis court surface sealer, the tennis courts shall receive three 
(3) applications of Dynaflex Color coating, Concentrate, Spec. 201.6, or approved equal.  The first 
two (2) coats shall include sand in the mixture.  The final surface coat shall not include sand.  

 
Following the application of the colored coats, lines shall then be applied to USA Pickleball 
Standard court dimensions using one (1) coat of Dynaflex Stripe Aid, Line Striping Tape Gap Filler, 
Spec. 272.6, or approved equal and then one (1) coat of Dynastripe Textured Line Paint, Spec. 
271.6, or approved equal.  All finish coating materials shall be maintenance-free, non-fade, non-
scuff, and guaranteed not to chalk, crack, peel or flake. 
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Application - All materials used shall be applied in strict accordance with the particular 
manufacturer’s instructions.  Any system proposed by the Contractor is subject to Owner approval 
prior to application.  When water is required by the manufacturer for dilution, it shall be potable. 

 

Wet material on the surface shall not be allowed to dry in the windrow. 

 

Colors: 

 See plans for colors and locations 

  

Payment:  All work described above shall be included in the lump sum bid for the project.  

 

8.33 Control Of Work 

Construction work shall take place between the hours of 7:00 A.M. to 7:00 P.M., Monday 
through Saturday unless otherwise restricted by the Encroachment Permit.  
 

8.34 "Or Approved Equal" Items 

In the preparation of these documents and plans, several proprietary products may have been 
specified. In all such cases, it is to be understood that the Contractor may offer a substitute for the 
specified product, as indicated by the words "Or Approved Equal."  However, the Contractor must 
be aware that, before commencement of construction, he must provide information to the Engineer 
concerning the substituted product, and that the Engineer must approve in writing the offered 
product as being equal to the specified product before use or incorporation into the work. 
Unless otherwise modified by the Engineer, proprietary products are to be installed and/or 
constructed in strict compliance with the pertinent Manufacturer's specifications. 
 

8.35 Payment 

No adjustments to unit prices shall be due to the Owner or the Contractor for 
increases or decreases in the Engineer's approximate unit quantities shown in the 
proposal resulting from changes in the amount of work performed. 

 

THE OWNER RESERVES THE RIGHT TO AWARD OR DELETE ANY OR ALL COMBINATIONS. 
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9. Supplemental Specifications Section 

 

1. N/A 

 

 

 

 

 

 

 

 



BID FORMS 

The bid forms are not available online.  The bid 

forms are available only by purchasing a set of plans 

and specifications at the location indicated in the 

Legal Notice. 


