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ADVERTISEMENT FOR BIDS/PUBLIC NOTICE TO BIDDERS

Sealed bids will be received at the office of the Purchasing Department, City of Mentor, 8500
Civic Center Blvd, Mentor, OH 44060 until 11:00 a.m. January 8, 2025, and will be opened and
read immediately thereafter for the

BELLFLOWER/MEADOWBROOK DITCH RESTORATION PROJECT
OPINION OF PROBABLE CONSTRUCTION COST: $550,000.00
COMPLETION DATES:

MILESTON COMPLETION DATE - ALL TREES LARGER THAN 3-INCH CALIPER
SHALL BE FELLED BY MARCH 15, 2025

SUBSTANTIAL COMPLETION DATE - JUNE 27, 2025
RESTORATION COMPLETION DATE - OCTOBER 31, 2025

The bid specifications, drawings, plan holders list, addenda, and other bid information (but
not the bid forms) may be viewed and/or downloaded for free via the internet at
https://bids.ctconsultants.com . The bidder shall be responsible to check for Addenda and obtain
same from the web site.

Bids must be in accordance with drawings and specifications and on forms available from
CT Consultants, Inc. at a non-refundable cost of One Hundred Fifty Dollars ($150.00) for hard
copies and $45.00 for electronic files. Documents may be ordered by registering and paying online
at https://bids.ctconsultants.com. Please contact planroom(@ctconsultants.com or call (440) 530-
2351 if you encounter any problems viewing, registering or paying for the documents.

There will be a Mandatory Teams Pre-Bid Conference on December 30, 2024 via
Microsoft Teams. Please log in at https://www.microsoft.com/en-us/microsoft-teams/join-a-
meeting

Meeting ID: 229 014 026 741

Passcode: 3D84pP6N

Or this link: Bellflower Ditch Pre Bid

Publish: News Herald
December 20, 2024
December 27, 2024
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SECTION 1
BID DOCUMENTS



INSTRUCTIONS TO BIDDERS

PART 1 GENERAL

1.1  Sealed bids shall be received by the Owner at the location specified and until the time
and date specified in the Advertisement for Bids/Public Notice to Bidders.

1.2 Each bid shall contain the full name and address of each person or company interested
in said bid. If no other person be so interested, the Bidder shall distinctly so state the
fact.

1.3 Bid forms must be completed in ink or by typewriter. Any corrections to the bid forms
prior to submission must be initialed by the person signing the bid. Failure to submit
any bid form(s) or other required document(s) may be cause for rejection of the bidder's
bid at the sole discretion of the Owner.

1.4  Bids by Corporations must be executed in the corporate name by the President, Vice
President, or other officer accompanied by evidence of authority to sign and the
corporate seal must be affixed and attested by the Secretary on the Corporate Resolution
form.

1.5 Bids by partnerships must be executed in the partnership name and signed by a partner,
whose title must appear under the signature.

1.6 All names must be typed or printed below the signature.

1.7  The bid shall contain an acknowledgment of receipt of all Addenda.

1.8 If a Bidder wishes to withdraw their bid prior to the opening of bids, they shall state
their purpose in writing to the Owner before the time fixed for the opening, and when
reached it shall be handed to them unread.

1.9  After the opening of bids, no Bidder may withdraw their bid for a period of 60 days.

PART 2 EXAMINATION OF CONTRACT DOCUMENTS AND SITE

2.1 Before submitting a bid, each Bidder must

A.  Examine the Contract Documents thoroughly.

B.  Visit the site to familiarize themselves with local conditions that may in any

manner affect cost, progress, or performance of the work.

C. Familiarize themselves with Federal, State, and local laws, ordinances, rules, and

regulations that may in any manner affect cost, progress, or performance of the
work.

D.  Study and carefully correlate Bidder's observations with the Contract Documents.
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2.2

2.3

2.4

2.5

Reference is made to the Specific Project Requirements for the identification of any
reports of investigations and tests of subsurface and latent physical conditions at the site
or otherwise affecting cost, progress or performance of the work which have been relied
upon by the Engineer in preparing the drawings and specifications. Owner will make
copies of such reports available to any Bidder requesting them if not made available
with the bid documents. These reports are not guaranteed as to accuracy or
completeness; nor are they part of the Contract Documents. Before submitting their bid
each Bidder will, at their own expense, make such additional investigations and tests as
the Bidder may deem necessary to determine their bid for performance of the work in
accordance with the time, price and other terms and conditions of the Contract
Documents.

Upon request, the Owner will provide each Bidder access to the site to conduct such
reasonable investigations and tests as each Bidder deems necessary for submission for
their bid.

The lands upon which the work is to be performed, rights-of-way for access thereto, and
other lands designated for use by Bidder in performing the work are identified on the
Drawings.

The submission of a bid will constitute an incontrovertible representation by the Bidder
that they have complied with every requirement of this section and that the Contract
Documents are sufficient in scope and detail to indicate and convey understanding of all
terms and conditions for performance of the work.

PART 3 ESTIMATED QUANTITIES

3.1

3.2

3.3

3.4

In Unit Price Contracts, the quantities of the work itemized in the bid are approximate
only and the bidders are hereby notified that the estimated quantities made by the
Engineer are merely for the guidance of the Owner in comparing on a uniform basis all
bids received for the work.

The contract quantities, where itemized, are based on plan horizontal and vertical
dimensions unless otherwise specified. It is the Contractor's responsibility to verify and
determine actual quantities of materials such as pipe, pavement, subgrade, etc. in their
ordering materials.

Payments, except for lump sum contracts and except for lump sum items in unit price
contracts, will be made to the Contractor only for the actual quantities of work
performed or materials furnished in accordance with the plans and specifications.

The successful Bidder will be required to furnish the Owner with a complete breakdown
of the lump sum bid items, to the satisfaction of the Engineer/Architect, before signing
the Contract documents.
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PART 4 CONTRACTOR'S QUALIFICATION

4.1

4.2

4.3

4.4

4.5

Bidder shall provide detailed information relating to similar projects completed within
the past 5 years which demonstrates the bidder’s capability, responsibility, experience,
skill, and financial standing to undertake this type of project and shall include a list of
all projects currently under construction including status and contact person.

Bidder shall own, have rental or lease agreements for, or otherwise have readily
available any and all equipment and tools necessary for proper execution of the work.
The Owner reserves the right to request lists of equipment or tools available for the
project including sources.

Bidder shall provide pertinent information to the Owner relative to any pending suits or
outstanding liens. If no information is provided by the Bidder, the Owner shall assume
that any such suits or liens do not exist.

The Owner may require similar information on any or all subcontractors proposed by
the Bidder.

Bids of corporations not chartered in the state in which the work will take place must be
accompanied by proper certification that the corporation is authorized to do business in
that state.

PART 5 SUBCONTRACTORS

5.1

5.2

5.3

5.4

The Bidder shall state on the appropriate bid form the names of all Subcontractors, Sub
Consultants and other professional service providers proposed and the items of work
they are to be assigned. All work not assigned to a Subcontractor shall be assumed by
the Owner to be performed by the Bidder.

The Owner reserves the right to approve all subcontractors proposed by the Bidder. If
the Owner, after due investigation, rejects the use of a proposed subcontractor, the
apparent successful Bidder may either submit an acceptable substitution without
increase in bid price or decline substitution and withdraw their bid without sacrificing
their bid security. Any listed subcontractor to whom the Owner does not make written
objection prior to award of contract, shall be deemed acceptable to the Owner.

Requests for changes of Subcontractor by the Bidder after the award shall be subject to
the Owner's approval and shall not change the contract bid prices.

No contractor shall be required to employ any Subcontractor, person or organization
against whom they have reasonable objection.

PART 6 BID REVIEW BY OWNER

6.1

The Owner reserves the right to reject any and all bids, to waive as an informality any
and all irregularities, and to disregard all nonconforming, nonresponsive or conditional
bids.
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6.2

6.3

6.4

6.5

6.6

6.7

All extensions and totals of unit prices and quantities submitted as part of the bid shall
be considered informal until verified by the Owner. All bids must be made on the
forms contained herein and the bid prices must be written therein, in figures only. Unit
prices shall be separately written for "Unit Price Labor," "Unit Price Material," and
"Total Unit Price" for each item listed. Should an error in addition and/or multiplication
be determined while checking the Contractor's math and verifying their total bid, the
"Unit Price Labor" and the "Unit Price Material” figures shall govern in determining the
correct "Total Unit Price" and the correct "ltem Total.”

Each bidder must bid on all Items, Alternates, Deductions, and Additions contained in
the Bidding Forms. All bids not in conformity with this notice may be considered non-
responsive and may be rejected.

More than one bid for the same work from an individual or entity under the same of
different names will not be considered. Reasonable grounds for believing that any
bidder has an interest in more than one bid for the work may be cause for
disqualification of that bidder and the rejection of all bids in which the bidder has an
interest. A subcontractor or supplier is not a bidder, and may submit prices to multiple
bidders.

In evaluating bids, the Owner may consider:

A. The qualifications and experience of the Bidder, proposed subcontractors, and
principal material suppliers as outlined in the plans and specifications.

Financial ability and soundness of the Bidder and proposed subcontractors.
Completeness of all bid forms and bid requirements.

Alternates and unit prices requested in the Bid Forms.

Unit prices or schedules of values that are or appear to be unbalanced.
Previous contractual experience with the Owner.

Whether or not the bid package complies with the prescribed requirements.

I © " mO O W

The proposed completion date, if applicable.

I.  Any other matter allowed by law or local ordinance or resolution.

Owner may conduct further investigations as they deem necessary to assist in the
evaluation of any bid and to establish the responsibility, qualifications, and financial
ability of the Bidder, proposed Subcontractors, and other persons and organizations to
do the work in accordance with the Contract Documents to Owner's satisfaction within
the prescribed time.

Owner reserves the right to reject the bid of any Bidder who does not pass any such
evaluation to Owner's satisfaction.
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6.8

The Contract award shall be based on the lowest and best bid or lowest responsive and
responsible bid (as applicable for the public contracting agency receiving bids) for the
base bid and selected alternate items (if any) for this project.

PART 7 BID SECURITY

7.1

7.2

7.3

7.4

Each bid must be accompanied by a certified or cashier's check in the amount of 10% of
the amount bid, an irrevocable letter of credit in the amount of 10% of the amount bid
or an original bond in the amount of 100% of the amount bid per ORC 153.54 and
153.571. The certified or cashier's check, or irrevocable letter of credit shall be from a
financial institution authorized to transact business in the State of Ohio and acceptable
to the Owner. The bond shall be underwritten by a Surety Company authorized to
transact business in the State of Ohio having an Ohio agent and listed on the most
current Department of the Treasury Circular 570, "Surety Companies Acceptable on
Federal Bonds." The bond shall be a "Bid Guarantee and Contract Bond" ("rollover
bond") per O.R.C. sections 153.54 and 153.571 submitted for the full amount of the bid
including all alternates, if any.

If bid security is made by bond, the Bidder and their Surety shall sign the Supplemental
Bond Acknowledgement form and submit with their bid.

The certified or cashier's check, irrevocable letter of credit, or bond shall be made
payable to the Owner and shall serve as a guarantee that in the event the bid is accepted
and a contract is awarded to the successful Bidder, the contract will be executed by the
bidder including any certifications, certificates or additional bonds required by the
contract.

Failure on the part of the successful Bidder to execute the contract documents will cause
the certified or cashier's check, irrevocable letter of credit, or bond to be forfeited to the
Owner as damages.

A. If the Owner awards the contract without rebidding, the Bidder (and the Surety on
their bond if a bond was submitted) shall be liable to the Owner for a penal sum
not to exceed the difference between the low bid and the next lowest bidder or
10% of the amount of the bid, whichever is less.

B. If the Owner does not award the Contract to the next lowest Bidder, but resubmits
the project for bidding; the Bidder (and the Surety on their bond if a bond was
submitted) shall be liable to the Owner for a penal sum not to exceed the costs in
connection with the resubmission of bids or 10% of the amount of the bid,
whichever is less.

Checks or letters of credit for bid security of all bidders will be returned in the manner
and timeframe stipulated in the Ohio Revised Code.
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PART 8 CONTRACT BOND

8.1

8.2

8.3

8.4

As security for faithful performance and payment of all obligations under the Contract,
the Owner shall require and the successful Bidder shall furnish either:

A. If submitted as Bid Security at time of bid: "Bid Guarantee and Contract Bond"
(AKA "rollover bond") per O.R.C. sections 153.54 and 153.571.

B. Ifa cashier’s check or irrevocable letter of credit is submitted as Bid Security at
time of bid: Contract Bond per Ohio Revised Code Sections 153.54 and 153.57,
in the amount of 100% of the Contract Price. The Contractor and their Surety
shall sign the Supplemental Bond Acknowledgement form and submit with the
Contract forms

The bond shall be underwritten by a Surety Company authorized to transact business in
the State of Ohio having an Ohio agent and listed on the most current Department of the
Treasury Circular 570, "Surety Companies Acceptable on Federal Bonds."

The contract bond shall cover correction of the work for the period stated in the
specifications and the correction period shall start upon Final Acceptance of the entire
project and final payment by the Owner.

Nothing in the performance of the Engineer's service to the Owner in connection with
this project shall in any way imply any undertaking for the benefit of the successful
Bidder, its subcontractor(s), or the surety of any of them.

PART 9 AWARD AND EXECUTION OF CONTRACT

9.1

9.2

9.3

9.4

After the Owner's legislative body awards the project, the successful bidder will receive
the unsigned contract documents. Within 10 days after their receipt, the successful
Bidder shall sign and deliver to the Owner said contract documents including any
certifications, certificates, or additional bonds required by the contract.

The Owner shall execute the Contract within 60 days after the day of the bid opening.
When necessary and by mutual consent between the Owner and the Successful Bidder,
this 60-day period may be extended.

The date of the Owner's signature on the Contract Agreement shall be the effective
contract date.

The Owner shall execute and deliver to the successful Bidder one set of fully executed
contract documents.

PART 10 INSURANCE

10.1

Verification of limits for public liability, property damage, automobile, Worker's
Compensation, or any other insurance required by the provisions of this Contract must
be submitted to the Owner prior to execution of the Contract.

241751 REV. 09/12/24 BD. 6



10.2

10.3

10.4

10.5

All insurance shall be endorsed so that it cannot be cancelled for non-payment of
premium for 10 days or cancelled or non-renewed for any other reason in less than 30
days after a written notice of such proposed action by the insurer is given to the Owner.
The cancellation clause on the Certificate(s) of Insurance shall read as specified in the
Supplementary Conditions and failure to submit an insurance certificate and/or policy
endorsement verifying same shall be reason for the Owner to consider the Contractor
non-responsive in complying with the requirements for contract execution and may be
cause for forfeiture of the Bid Security to Owner.

The Insurer’s affording coverage shall be authorized to transact business in the State of
Ohio and be listed on the most current Ohio Department of Insurance list of Ohio
Licensed Companies.

The Contractor’s Liability Insurance policy(s) shall be endorsed such that limits are on
a Per Project basis.

The Contractor shall also provide an Owner's and Contractor's Protective Policy.

PART 11 NON-COLLUSION AFFIDAVIT

111

11.2

Collusion between bidders will be cause for rejection of affected bids and may be cause
for rejection of all bids. Multiple bids submitted by one bidder under the same name or
different names, whether as an individual, firm, partnership, corporation, profit or non-
profit, affiliate, or association will be cause for rejection of bids. A subcontractor is not
a bidder, and may submit prices to multiple bidders.

All bidders shall submit an affidavit that their bid is genuine and not collusive or sham;
that such bidder has not colluded, conspired, connived, or agreed, directly or indirectly,
with any bidder or person, to put in a sham bid, or that such other bidder or person
shall refrain from bidding; that such bidder has not in any manner, directly or
indirectly sought by agreement or collusion, or communication or conference, with any
person, to fix the bid price of affiant or any other bidder, or to fix any overhead, profit
or cost element of said bid price, or of that of any other bidder, or to secure any
advantage against the Owner or any person or persons interested in the proposed
contract; that such bidder is the only party (or parties) who has an interest with the
bidder in the profits of any contract which may result from the herein contained
proposal; that no individual affiliated with the Owner, including but not limited to the
head of any department, any employee, or any other official or officer of the Owner, is
or will be directly or indirectly interested in this bid, and/or the profits from this bid if
successful; that no individual affiliated with the Owner, including but not limited to the
head of any department, any employee, or any other official or officer of the Owner,
has or will receive anything of value as a result of the submission of this bid or its
award; that no individual affiliated with the Owner, including but not limited to the
head of any department, any employee, or any other official or officer of the Owner,
has been solicited to provide assistance and/or provided assistance to the bidder which
might give the bidder a competitive advantage or circumvent the competitive bidding
process; and that all statements contained in said proposal are true; and further, that
such bidder has not, directly or indirectly submitted this bid, or the contents thereof, or
divulged information or data relative thereto to any association or to any member or
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agent thereof.

11.3  Each bid must be accompanied by a completed Noncollusion Affidavit provided within
the contract documents.

11.4  Where there is reason to believe collusion or combination among bidders exists, the
Owner reserves the right to reject the bid of those concerned.

PART 12 DELINQUENT PERSONAL PROPERTY STATEMENT

12.1  Included with the contract documents is a Delinquent Personal Property Statement to be
filled out by the successful Bidder.

12.2  The statement shall be sent to both the County Auditor and the County Treasurer. A
signed copy shall remain in the contract documents as well.

PART 13 ORIGINAL DOCUMENTS

13.1  All bid forms, contract forms, bonds and any other bid documents or contract
documents requiring signatures shall be submitted with original signatures. No photo
copies or faxed copies of signed documents shall be accepted.

PART 14 ADDENDA

141 The bidder shall be responsible to obtain Addenda from the web at
https://bids.ctconsultants.com .

END OF SECTION 10/31/23
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PRICES TO INCLUDE

PART 1 - GENERAL

Any work shown on the plans or required in the specifications but not paid for separately as a bid item shall be
included in the cost of other bid items. The amount bid for each Bid Item shall include the following:

11
1.2
1.3
1.4
1.5

1.6
1.7

1.8
1.9

1.10

All labor, materials, tools, equipment, and transportation necessary for the proper execution of the
work in accordance with the Contract Documents.

All assistance required by the Engineer to verify compliance with the Contract Documents, including
measuring for final pay quantities.

Project coordination and scheduling.

Detailed breakdown of lump sum bid items as requested by the Engineer.

All provisions necessary to protect workers, the general public, and property along the work in
accordance with the Contract Documents.

Protection and/or replacement of existing property corner monuments.

Record drawings of the installed location of all underground electrical conduit, sewers, tees, wyes,
laterals, etc.

Materials testing.

Reimbursement to Owner for costs of re-inspection or re-testing of any work not installed in
compliance with the Contract Documents.

Construction staking of the improvements.

PART 2 - ITEMS

All work proposed by this contract shall be quantified and paid for in accordance with the pertinent O.D.O.T.
specification except as specifically altered by other provisions of this contract. ODOT 104.02 D., 611.04,
611.12, and 611.13 shall not apply to this project.

2.1

PRECONSTRUCTION VIDEO DOCUMENTATION

Basis of Payment

The lump sum price shall include all costs associated with hiring a professional videotaping firm to
document in detail the existing conditions of the entire work area and potential disturbed areas and
submitting a high quality video on USB with audio commentary and video log. Video shall pay special
attention to house foundations along access easements.

Construction shall not begin until the video has been reviewed by the City.

2.2

BONDS AND INSURANCES

Basis of Payment

A"Bonds and Insurances™ item (including "Owner/Contractor Protective Policy,” "All Risk Builder's Risk
Insurance," and/or "Installation Floater Insurance”, and/or endorsements to fully comply with all contract
requirements) has been included in the bid proposal.

241472 Rev. 12/18/24 BD.9



2.3 CLEARING AND GRUBBING, AS PER PLAN

Method of Measurement

Measurement shall be in accordance with ODOT Item 201 with the following exceptions: trees of any size in
the area to be cleared shall be included in the lump sum price. No additional payment shall be made for trees
exceeding ODOT Item 201 size limits.

Basis of Payment

Payment shall be made in accordance with ODOT 201. All trees larger than 3-inch caliper shall be felled
by March 15, 2025.

2.4 FENCE REMOVED FOR REUSE, AS PER PLAN

Method of Measurement

The quantity to be paid shall be the actual amount of fence removed and replaced in linear feet.

Basis of Payment

The unit price shall include any and all labor, equipment, and materials necessary to remove and
reinstall any fence removed for site access. Fences encountered may be of any type. Fences shall be
restored to original preconstruction condition. Any fence damaged by the contractor shall be replaced
in-kind for no additional fee. Replacement fence shall match existing in color, quality, and materials.

2.5 CONCRETE WALK, INCLUDING REMOVAL, AS PER PLAN

Method of Measurement

The quantity to be paid shall be the number of square feet installed.

Basis of Payment

The unit price shall include any and all labor, equipment, and materials necessary to remove and
replace any concrete walk damaged by construction activities. Replacement walk shall follow ODOT
item 608. Replacement walk shall be the greater of 4” thick or the existing walk thickness.

This item is a Contingency to be used as directed by the City to replace any sidewalk damaged during
construction at the access easement locations.

2.6 SEEDING AND MULCHING

Method of Measurement

The quantity to be paid shall be the number of square yards installed per the plans and specifications
measured and calculated for actual disturbed areas restored within the pay limits
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Basis of Payment

The unit price shall include furnishing and placement of topsoil, testing of topsoil, finish grading, seed,
fertilizers, lime, water, maintenance, mowing, and all else necessary to establish a grass turf over all
disturbed areas to be grassed.

2.7 LAWN RESTORATION

Basis of Payment

The lump sum price shall include all costs associated with furnishing and placement of topsoil, testing of
topsoil, finish grading, seed, fertilizers, lime, water, maintenance, mowing, and all else necessary to
establish a grass turf over all disturbed areas to be grassed and brought back to preconstruction
condition.

2.8 STORM WATER POLLUTION PREVENTION PLAN, AS PER PLAN

Basis of Payment

The lump sum price shall include any and all labor, equipment, and materials including but not limited to
straw bales, silt fence, check dams, silt ponds, and temporary seeding to provide sediment and erosion
control commensurate with the Contractor's means, methods, work schedule, and in accordance with plan
details and specifications, if any.

2.9 CONTINGENCY / DISCRETIONARY ALLOWANCE

Basis of Payment

A Contingency/Discretionary Allowance has been included in the bid proposal to be utilized as directed by
the Engineer for unscheduled work items not included on the proposal forms or other changes in the work.
Any portion of the allowance not utilized shall be credited to the Owner.
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BID FORMS

The bid forms are not available online. The bid
forms are available only by purchasing a set of plans
and specifications at the location indicated in the
Advertisement for Bids/Public Notice to Bidders.



SECTION 2

CONTRACT FORMS
.|



NOTICE OF AWARD

TO:  «ContractName»
«ContractAddr»
«ContractCity», «ContractState» «ContractZip»

PROJECT: «TitleCaps»

You are notified that your Bid which was opened on «Bidopening» has been accepted for
items in the amount of «ContractDollars» at the unit bid prices as reflected in the bid tabulation
contained herein for (fill in awarded parts, i.e. Base Bid and Alternate C, ......... or delete).

You are required by the Instructions to Bidders to execute the Agreement and furnish the
required Bonds, Certificates of Insurance, and other documents within 10 calendar days from the date
of receipt of this Notice.

Failure to comply with these conditions within the time specified will entitle Owner to consider
your Bid in default, to annul this Notice and to declare your Bid Security forfeited.

The Owner will return to you one (1) fully signed set of the contract documents.

«OwnerCaps»

«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle»

Date

ACKNOWLEDGMENT

«ContractCAPName»

DO NOT SIGN THIS PAGE. FOR REFERENCE ONLY. OWNER
WILL SEND SIGNED COPY.

«ContractFirst» «ContractLast», «ContractTitle»

Date
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CONTRACT
FOR «TitleCaps»

THIS AGREEMENT, made and entered into at «OwnerCity», «OwnerState», this
day of , 20 , by and between the «OwnerMuni» (“OWNER”),
«OwnerState» and «ContractName» (“CONTRACTOR?”).

WITNESSETH: That the said CONTRACTOR has agreed and by this presents does agree
with the OWNER for the consideration hereinafter mentioned and contained, and under penalty
expressed in a bond given with these presents, and herein contained or hereunto annexed, to furnish
at its own cost and expense, all the necessary tools, equipment, materials, labor, and tests in an
expeditious, substantial and workmanlike manner, the equipment and appurtenances herein
contemplated, commencing work within 20 days from the date of the Notice to Proceed and
executing the work within the time and in the manner specified and in conformity with the
requirements set forth in this Contract.

The following form essential parts of the Contract (may vary with project).

Advertisement for Bids/Public Notice to Bidders
Instruction to Bidders

Bid Forms and Proposal

Contract Forms and Exhibits

Contract Bond — ORC 153.571 or ORC 153.57
Contract Provisions

General Conditions

Supplementary Conditions

Specifications

Specific Project Requirements

Prevailing Wage Rate Schedule

Contract Drawings; if any.

el =
SEBom~NooswNE

The CONTRACTOR agrees and understands that the work on this contract shall be subject to
the acceptance of the OWNER based upon and in accordance with the contract specifications and
contract plans and drawings on file in the office of the OWNER.

The Contractor agrees that each individual employed by the Contractor or any Subcontractor
and engaged in work on the project under this contract shall be paid by prevailing wage established
by the Department of Industrial Relations of the State of Ohio or the U.S. Department of Labor
(Davis-Bacon Act) as detailed in the section titled "Wage Rates.” This shall occur regardless of any
contractual relationship which may be said to exist between the Contractor or any Subcontractor and
such individual.

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and
shall do the several parts thereof, at such times and in such order as the OWNER may direct. Further
he shall complete the whole of said work in accordance with the specifications and contract
drawings to the satisfaction of the OWNER on or before the time stated, and in default of completion
within the time as fixed, the CONTRACTOR shall pay to the OWNER as liquidated damages, an
amount equal to «Liquidated», for each and every day (Sundays and legal holidays excepted) the
completion of the work may be delayed beyond the date fixed in the manner and as stipulated.
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It is hereby mutually agreed that the OWNER is to pay and the CONTRACTOR is to
receive, as full compensation for furnishing all materials and labor in building, constructing and
testing and in all respect completing the herein described work and appurtenances in the manner and
under the conditions herein specified, the prices stipulated in the proposal herein contained or hereto
annexed and the total contract sum is «ContractDollars».

This Contract shall be in full force and effect from the date of execution by the parties.
IN WITNESS WHEREOF: The parties hereunto affixed their signature the day and year first

mentioned above.

«ContractCAPName»

«ContractFirst» «ContractLast», «ContractTitle»

«OwnerCaps»

«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle»

| hereby certify that funds in the amount of «ContractAmtwords» Dollars
(«ContractDollars») necessary for the foregoing Contract have been appropriated and are in the
Treasury, or are in the process of collection, or are available through grants and/or loans from other
funding sources.

«OwnerFiscalFirst» «OwnerFiscalLast», «OwnerFiscal Title»

APPROVED AS TO FORM:

«OwnerLegalName», «OwnerLegalTitle»
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THE CONTRACTOR SHALL FURNISH THE FOLLOWING ITEMS
WITHIN 10 DAYS OF NOTIFICATION OF AWARD:

A) CERTIFICATE OF INSURANCE FOR
CONTRACTOR'S PUBLIC LIABILITY INSURANCE POLICY
AND AUTOMOTIVE INSURANCE POLICE
Owner, CT Consultants, Inc. and Verdantas LLC Named as Additional Insured

B) CERTIFICATE OF INSURANCE FOR
OWNER'S AND CONTRACTOR'S PROTECTIVE POLICY
Owner Named as Insured (No Additional Insured)

C) CERTIFICATE OF WORKER'S COMPENSATION

D) CONTRACT BOND THAT COMPLIES WITH ORC 153.54 AND 153.57

* D above is not required if a bond complying with ORC 153.54 and 153.571 (rollover bond) was
submitted at time of bid.
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DELINQUENT PERSONAL PROPERTY STATEMENT

«ContractName», having been awarded a contract by the «OwnerMuni», «OwnerState»,
hereby affirms under oath, pursuant to Ohio Revised Code Section 5719.042, that at the time the bid
was submitted, my company was / was not (CIRCLE ONE) charged with delinquent personal
property taxes on the General Tax List of Personal Property for «OwnerCounty» County, Ohio.

If such charge for delinquent personal property tax exists on the General Tax List of Personal
Property for «OwnerCounty» County, Ohio, the amount of such due and unpaid delinquent taxes,
including due and unpaid penalties and interest shall be set forth below.

A copy of this statement shall be transmitted by the Taxing District's Fiscal Officer to the
County Treasurer within thirty days of the date it is submitted. A copy of this statement shall also be
incorporated into the Contract made between «OwnerMuni», «OwnerState», and «ContractName»,
and no payment shall be made with respect to any Contract unless such statement has been so
incorporated as a part thereof.

Delinquent Personal Property Tax ~ $

Penalties $
Interest $
«ContractCAPName»

«ContractFirst» «ContractLast», «ContractTitle»
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AFFIDAVIT
OF COMPLIANCE WITH OHIO REVISED CODE SECTION 3517.13

STATE OF OHIO

COUNTY OF

being duly sworn deposes and states as
follows:
1. | am duly authorized to make the statements contained herein on behalf of

(“the Contracting Party”).

2. The Contracting Party is a/an (select one):

] Individual, partnership, or other unincorporated business association (including
without limitation, a professional association organized under Ohio Revised Code
Chapter 1787), estate, or trust

] Corporation organized and existing under the laws of the State of

1 Labor organization
3. | hereby affirm that the Contracting Party and each of the individuals specified in R.C.
3517.13(1) (with respect to non-corporate entities and labor organizations) or R.C. 3517.13(J)

(with respect to corporations) are in full compliance with the political contribution limitations
set forth in R.C. 3517.13(l) and (J), as applicable.

4. | understand that a false representation on this certification will incur penalties pursuant to
3517.992(R).
Affiant further sayeth naught.

By:

Title:

SWORN TO BEFORE ME and subscribed in my presence this day of

, 20

Notary Public

My commission expires:
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ESCROW WAIVER

In accordance with a certain Contract between the «OwnerMuni», «OwnerState»,
(hereinafter referred to as "the Owner") and «ContractName», (hereinafter referred to as "the
Contractor") it is mutually agreed by and between the parties hereto that because of the short-term
duration of the within contract, no escrow account will be established pursuant to Sections 153.13,
153.14 and 153.63 of the Ohio Revised Code nor shall any interest be paid on any retainage.

«ContractCAPName»

«ContractFirst» «ContractLast», «ContractTitle»

«OwnerCaps»

«OwnerFiscalFirst» «OwnerFiscalLast», «OwnerFiscal Title»
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NOTICE TO PROCEED

Project: «Title»

Owner: «OwnerMuni»
«OwnerAddr»
«OwnerCity», «OwnerState» «OwnerZip»

To: «ContractName»
«ContractAddr»
«ContractCity», «ContractState» «ContractZip»

Date:

You are hereby notified to commence work in accordance with the Contract. All work shall be
completed by «Completion_Date».

«OwnerCaps»

«OwnerCEOFirst» «OwnerCEOLast», «OwnerCEOTitle»

REV. 10/2021

CF.8



THE OWNER OR THEIR AUTHORIZED REPRESENTATIVE SHALL INSERT THE
FOLLOWING CONTRACT DOCUMENTATION IN THE EXECUTED CONTRACT:

A) FINDINGS FOR RECOVERY - ORC 9.24
(http://ffr.ohicauditor.gov/ )

Bl) CHECK FOR DEBARRED CONTRACTORS IN THE STATE OF OHIO
(https://www.sos.state.oh.us/records/debarred-contractors/ )

B2) CHECK FEDERAL SAM (System for Award Management) for
FEDERAL FUNDING (including sub-contractors), (if applicable)
(https://www.sam.gov/SAM/ )

C) NOTIFICATION OF SURETY AND AGENT OF CONSTRUCTION
CONTRACT AWARD - ORC 9.32 (if applicable)

D) NOTIFICATION TO UTILITY COMPANIES OF COMMENCEMENT
OF CONTRACT EXECUTION — ORC 153.64 (if applicable)

REV. 01/21

N.1


http://ffr.ohioauditor.gov/
https://www.sos.state.oh.us/records/debarred-contractors/
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its
use or modification. This document should be adapted to the particular circumstances of the contemplated Project
and the controlling Laws and Regulations.

STANDARD GENERAL CONDITIONS
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These General Conditions have been prepared for use with the Suggested Forms of Agreement Between
Owner and Contractor (EJCDC C-520 or C-525, 2007 Editions). Their provisions are interrelated and a
change in one may necessitate a change in the other. Comments concerning their usage are contained in the
Narrative Guide to the EJCDC Construction Documents (EJCDC C-001, 2007 Edition). For guidance in
the preparation of Supplementary Conditions, see Guide to the Preparation of Supplementary Conditions
(EJCDC C-800, 2007 Edition).
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ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and paragraphs,
and the titles of other documents or forms.

1.

10.

11.

Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

Agreement—The written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and which
is to be accompanied by such supporting documentation as is required by the Contract
Documents.

Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

Bidder—The individual or entity who submits a Bid directly to Owner.

Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

Contractor—The individual or entity with whom Owner has entered into the Agreement.
Cost of the Work—See Paragraph 11.01 for definition.

Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two parties to sign and deliver.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

General Requirements—Sections of Division 1 of the Specifications.

Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and
courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

Milestone—A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.
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27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work is to be performed.

PCBs—Polychlorinated biphenyls.

Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Project Manual—The bound documentary information prepared for bidding and constructing
the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which such
portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.
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40.

41.

42.

43.

44,

45.

46.

47.

48.

49.

50.

S1.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and ““substantially completed” as applied to all or part of
the Work refer to Substantial Completion thereof.

Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or Subcontractor.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manbholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all as required by the Contract Documents.

Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
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addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract
Times.

1.02  Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1.

The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

9% ¢ 29 <6

C. Day:

1.

The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

L.

The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide:
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment complete
and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide”
is implied.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01

2.02

2.03

Delivery of Bonds and Evidence of Insurance

A.

When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall
also deliver to Owner such bonds as Contractor may be required to furnish.

Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of insurance which either of them or
any additional insured may reasonably request) which Contractor and Owner respectively are
required to purchase and maintain in accordance with Article 5.

Copies of Documents

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project

Manual. Additional copies will be furnished upon request at the cost of reproduction.

Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever
date is earlier.
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2.04  Starting the Work

2.05

2.06

2.07

A.

Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.

Before Starting Construction

A.

Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely
review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. apreliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

Preconstruction Conference; Designation of Authorized Representatives

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records.

At this conference Owner and Contractor each shall designate, in writing, a specific individual to
act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

Initial Acceptance of Schedules

A. At least 10 days before submission of the first Application for Payment a conference attended by

Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable
schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.

Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01

3.02

3.03

Intent

A. The Contract Documents are complementary; what is required by one is as binding as if required
by all.

B. It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.

Reference Standards

A. Standards, Specifications, Codes, Laws, and Regulations

1.

2.

Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of their officers, directors, members, partners, employees,
agents, consultants, or subcontractors, any duty or authority to supervise or direct the
performance of the Work or any duty or authority to undertake responsibility inconsistent
with the provisions of the Contract Documents.

Reporting and Resolving Discrepancies

A. Reporting Discrepancies:
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1. Contractor’s Review of Contract Documents Before Starting Work: Before undertaking each
part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy
which Contractor discovers, or has actual knowledge of, and shall obtain a written
interpretation or clarification from Engineer before proceeding with any Work affected
thereby.

2. Contractor’s Review of Contract Documents During Performance of Work: If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall
not proceed with the Work affected thereby (except in an emergency as required by
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been
issued by one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more of the following ways:

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or
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3.05

3.06

3. Engineer’s written interpretation or clarification.

Reuse of Documents

A.

Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

Electronic Data

A.

Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Files in electronic media format of text,
data, graphics, or other types are furnished only for the convenience of the receiving party. Any
conclusion or information obtained or derived from such electronic files will be at the user’s sole
risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies
govern.

Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving party
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day
acceptance period will be corrected by the transferring party.

When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4.01

Availability of Lands

A.

Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions
not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements for
permanent structures or permanent changes in existing facilities. If Contractor and Owner are
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
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Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

. Contractor shall provide for all additional lands and access thereto that may be required for

temporary construction facilities or storage of materials and equipment.

4.02  Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions identify:

B.

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

4.03  Differing Subsurface or Physical Conditions

A.

Notice: If Contractor believes that any subsurface or physical condition that is uncovered or
revealed either:

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the Contract Documents; or
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differs materially from that shown or indicated in the Contract Documents; or

is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to
Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments:

1.

The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
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professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

4.04  Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1.

2.

Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;
b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1.

If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have been
expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price
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or Contract Times, Owner or Contractor may make a Claim therefor as provided in
Paragraph 10.05.

4.05 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: The Supplementary Conditions identify those reports and drawings
known to Owner relating to Hazardous Environmental Conditions that have been identified at the
Site.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible
for a Hazardous Environmental Condition created with any materials brought to the Site by
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (i) stop all Work in connection with
such condition and in any area affected thereby (except in an emergency as required by
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Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to
permit Owner to timely obtain required permits and provide Contractor the written notice
required by Paragraph 4.06.E.

. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract
Times, or both, as a result of such Work stoppage or such special conditions under which Work
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in
Paragraph 10.05.

If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to
or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 7.

. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individual’s or entity’s own negligence.

. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them from and against all claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs)
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate
Contractor to indemnify any individual or entity from and against the consequences of that
individual’s or entity’s own negligence.
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The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE

5.01

5.02

5.03

Performance, Payment, and Other Bonds

A.

Contractor shall furnish performance and payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all of Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect until one year after
the date when final payment becomes due or until completion of the correction period specified
in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or
by the Contract Documents. Contractor shall also furnish such other bonds as are required by the
Contract Documents.

All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s
authority to bind the surety. The evidence of authority shall show that it is effective on the date
the agent or attorney-in-fact signed each bond.

If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner
and Engineer and shall, within 20 days after the event giving rise to such notification, provide
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B
and 5.02.

Licensed Sureties and Insurers

A.

All bonds and insurance required by the Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance
policies for the limits and coverages so required. Such surety and insurance companies shall also
meet such additional requirements and qualifications as may be provided in the Supplementary
Conditions.

Certificates of Insurance

A.

Contractor shall deliver to Owner, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.
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5.04

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

D. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

E. The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

Contractor’s Insurance

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being
performed and as will provide protection from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and Contractor’s other obligations under the
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier,
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by
anyone for whose acts any of them may be liable:

1. claims under workers’ compensation, disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees;

4. claims for damages insured by reasonably available personal injury liability coverage which
are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

6. claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:
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5.05

5.06

with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby;

include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide);

remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

include completed operations coverage:
a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional insured of continuation of such insurance
at final payment and one year thereafter.

Owner’s Liability Insurance

A.

In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner,
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability
insurance as will protect Owner against claims which may arise from operations under the
Contract Documents.

Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain

property insurance upon the Work at the Site in the amount of the full replacement cost thereof
(subject to such deductible amounts as may be provided in the Supplementary Conditions or
required by Laws and Regulations). This insurance shall:
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1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest and shall be listed as a loss

payee;

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as
may be specifically required by the Supplementary Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;
6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

. Owner shall purchase and maintain such equipment breakdown insurance or additional property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors of each and any of them,
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.

. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to whom a certificate of insurance has been issued and will contain waiver
provisions in accordance with Paragraph 5.07.

. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the
Work to the extent of any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount will be borne by
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property
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insurance coverage within the limits of such amounts, each may purchase and maintain it at the
purchaser’s own expense.

E. If Contractor requests in writing that other special insurance be included in the property
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or
not such other insurance has been procured by Owner.

5.07  Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
policies and will provide primary coverage for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each
other and their respective officers, directors, members, partners, employees, agents, consultants
and subcontractors of each and any of them for all losses and damages caused by, arising out of
or resulting from any of the perils or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary
Conditions as loss payees (and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them) under such policies for losses and
damages so caused. None of the above waivers shall extend to the rights that any party making
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise
payable under any policy so issued.

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance maintained
on the completed Project or part thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final
payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery
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5.08

5.09

5.10

against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them.

Receipt and Application of Insurance Proceeds

A.

Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with
Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear,
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner
shall deposit in a separate account any money so received and shall distribute it in accordance
with such agreement as the parties in interest may reach. If no other special agreement is
reached, the damaged Work shall be repaired or replaced, the moneys so received applied on
account thereof, and the Work and the cost thereof covered by an appropriate Change Order.

. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of

the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner as fiduciary shall give bond for the proper performance of such duties.

Acceptance of Bonds and Insurance; Option to Replace

A.

If either Owner or Contractor has any objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and maintained by the other party in
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing within 10 days after receipt of the
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor
shall each provide to the other such additional information in respect of insurance provided as the
other may reasonably request. If either party does not purchase or maintain all of the bonds and
insurance required of such party by the Contract Documents, such party shall notify the other
party in writing of such failure to purchase prior to the start of the Work, or of such failure to
maintain prior to any change in the required coverage. Without prejudice to any other right or
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage, and a
Change Order shall be issued to adjust the Contract Price accordingly.

Partial Utilization, Acknowledgment of Property Insurer

A.

If Owner finds it necessary to occupy or use a portion or portions of the Work prior to
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or
occupancy shall commence before the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property insurance shall consent by
endorsement on the policy or policies, but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or occupancy.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 21 of 62

27



28

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01

6.02

6.03

Supervision and Superintendence

A.

Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated in
and expressly required by the Contract Documents.

. At all times during the progress of the Work, Contractor shall assign a competent resident

superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.

Labor; Working Hours

A.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or property at
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work
at the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities,
temporary facilities, and all other facilities and incidentals necessary for the performance, testing,
start-up, and completion of the Work.

All materials and equipment incorporated into the Work shall be as specified or, if not specified,
shall be of good quality and new, except as otherwise provided in the Contract Documents. All
special warranties and guarantees required by the Specifications shall expressly run to the benefit
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and quality of materials and equipment.

. All materials and equipment shall be stored, applied, installed, connected, erected, protected,

used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except
as otherwise may be provided in the Contract Documents.
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6.04  Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07
as it may be adjusted from time to time as provided below.

1.

Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract
Times. Such adjustments will comply with any provisions of the General Requirements
applicable thereto.

Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times
may only be made by a Change Order.

6.05  Substitutes and ““Or-Equals™

A. Whenever an item of material or equipment is specified or described in the Contract Documents
by using the name of a proprietary item or the name of a particular Supplier, the specification or
description is intended to establish the type, function, appearance, and quality required. Unless
the specification or description contains or is followed by words reading that no like, equivalent,
or “or-equal” item or no substitution is permitted, other items of material or equipment or
material or equipment of other Suppliers may be submitted to Engineer for review under the
circumstances described below.

L.

“Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that no
change in related Work will be required, it may be considered by Engineer as an “or-equal”
item, in which case review and approval of the proposed item may, in Engineer’s sole
discretion, be accomplished without compliance with some or all of the requirements for
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a
proposed item of material or equipment will be considered functionally equal to an item so
named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it has a proven record of performance and availability of responsive service.
b. Contractor certifies that, if approved and incorporated into the Work:
1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.
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2. Substitute Items:

a.

If in Engineer’s sole discretion an item of material or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general
design,

b) be similar in substance to that specified, and
c) be suited to the same use as that specified;
2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice
Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and

c) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:
a) all variations of the proposed substitute item from that specified, and

b) available engineering, sales, maintenance, repair, and replacement services; and
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6.06

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.

B. Substitute Construction Methods or Procedures: If a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to
that expressly called for by the Contract Documents. The requirements for review by Engineer
will be similar to those provided in Paragraph 6.05.A.2.

C. Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may
require Contractor to furnish additional data about the proposed substitute item. Engineer will be
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in
writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a substitute
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or
not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall
reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed
substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for
making changes in the Contract Documents (or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

Concerning Subcontractors, Suppliers, and Others

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing
or by failing to make written objection thereto by the date indicated for acceptance or objection
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or
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other individual or entity so identified may be revoked on the basis of reasonable objection after
due investigation. Contractor shall submit an acceptable replacement for the rejected
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by
the difference in the cost occasioned by such replacement, and an appropriate Change Order will
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or
entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or
Engineer to reject defective Work.

. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

. Contractor shall be solely responsible for scheduling and coordinating the Work of

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under a direct or indirect contract with Contractor.

. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities

performing or furnishing any of the Work to communicate with Engineer through Contractor.

The divisions and sections of the Specifications and the identifications of any Drawings shall not
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the
Work to be performed by any specific trade.

. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an

appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner,
Contractor, Engineer, and all other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) for all losses and
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work. If the insurers
on any such policies require separate waiver forms to be signed by any Subcontractor or
Supplier, Contractor will obtain the same.
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6.07

6.08

6.09

Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the

performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its
use is subject to patent rights or copyrights calling for the payment of any license fee or royalty
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the performance
of the Work or resulting from the incorporation in the Work of any invention, design, process,
product, or device specified in the Contract Documents, but not identified as being subject to
payment of any license fee or royalty to others required by patent rights or copyrights.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device not specified in the Contract Documents.

Permits

A.

Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining
such permits and licenses. Contractor shall pay all governmental charges and inspection fees
necessary for the prosecution of the Work which are applicable at the time of opening of Bids,
or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of
utility owners for connections for providing permanent service to the Work.

Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
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6.10

6.11

court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’s obligations under Paragraph 3.03.

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05.

Taxes

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused by or based upon Contractor’s performance of the
Work.

B. Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
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6.13

shall remove from the Site all tools, appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all property not designated for alteration
by the Contract Documents.

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work
or adjacent property to stresses or pressures that will endanger it.

Record Documents

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for
Owner.

Safety and Protection

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.
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6.15

6.16

6.17

D.

Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety
program with which Owner’s and Engineer’s employees and representatives must comply while
at the Site.

All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any
other individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

Safety Representative

A.

Contractor shall designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.

Hazard Communication Programs

A.

Contractor shall be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged between
or among employers at the Site in accordance with Laws or Regulations.

Emergencies

A.

In emergencies affecting the safety or protection of persons or the Work or property at the Site or
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a change in the Contract Documents is
required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

Shop Drawings and Samples

A.

Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.
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1. Shop Drawings:
a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to provide and
to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples:
a. Submit number of Samples specified in the Specifications.

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent
submittal will be at the sole expense and responsibility of Contractor.

. Submittal Procedures:

1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

b. determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

c. determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents with respect to Contractor’s review
and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any variations
that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
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6.18

6.19

Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review and approval of each such variation.

D. Engineer’s Review:

1.

Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only
to determine if the items covered by the submittals will, after installation or incorporation in
the Work, conform to the information given in the Contract Documents and be compatible
with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

Engineer’s review and approval will not extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence,
or procedure of construction is specifically and expressly called for by the Contract
Documents) or to safety precautions or programs incident thereto. The review and approval
of a separate item as such will not indicate approval of the assembly in which the item
functions.

Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the Shop
Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from
responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures:

L.

Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
representation of Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
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1. abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is
responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents or a release of Contractor’s obligation to perform
the Work in accordance with the Contract Documents:

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or
7. any correction of defective Work by Owner.
6.20  Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible
property (other than the Work itself), including the loss of use resulting therefrom but only to the
extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work or anyone for whose acts any of them may be liable .

B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any of them to perform any of the Work,
or anyone for whose acts any of them may be liable, the indemnification obligation under
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,
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Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts,
or other employee benefit acts.

The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

6.21  Delegation of Professional Design Services

A.

Contractor will not be required to provide professional design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such
services are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
services in violation of applicable law.

If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such professional.
Shop Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided Owner
and Engineer have specified to Contractor all performance and design criteria that such services
must satisfy.

Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.

Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.
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ARTICLE 7- OTHER WORK AT THE SITE

7.01

Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or

through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

. Contractor shall afford each other contractor who is a party to such a direct contract, each utility

owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe
access to the Site, provide a reasonable opportunity for the introduction and storage of materials
and equipment and the execution of such other work, and properly coordinate the Work with
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate with
such other work. Contractor shall not endanger any work of others by cutting, excavating, or
otherwise altering such work; provided, however, that Contractor may cut or alter others' work
with the written consent of Engineer and the others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and
other contractors to the extent that there are comparable provisions for the benefit of Contractor
in said direct contracts between Owner and such utility owners and other contractors.

. If the proper execution or results of any part of Contractor’s Work depends upon work performed

by others under this Article 7, Contractor shall inspect such other work and promptly report to
Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such other work as fit and proper for
integration with Contractor’s Work except for latent defects and deficiencies in such other work.

7.02  Coordination

A. If Owner intends to contract with others for the performance of other work on the Project at the

Site, the following will be set forth in Supplementary Conditions:

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and

3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority

and responsibility for such coordination.
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7.03

Legal Relationships
A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’s wrongful action or inactions.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

8.06

8.07

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications
to Contractor through Engineer.

Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom
Contractor makes no reasonable objection, whose status under the Contract Documents shall be
that of the former Engineer.

Furnish Data
A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to
Owner’s identifying and making available to Contractor copies of reports of explorations and
tests of subsurface conditions and drawings of physical conditions relating to existing surface or
subsurface structures at the Site.

Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property
insurance are set forth in Article 5.

Change Orders

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.
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8.08

8.09

8.10

8.11

8.12

Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Owner will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.

Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

Compliance with Safety Program

A. While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9 - ENGINEER’S STATUS DURING CONSTRUCTION

9.01

9.02

Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.

Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design
professional the progress that has been made and the quality of the various aspects of
Contractor’s executed Work. Based on information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in
accordance with the Contract Documents. Engineer will not be required to make exhaustive or
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a greater degree of confidence that the
completed Work will conform generally to the Contract Documents. On the basis of such visits
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9.03

and observations, Engineer will keep Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable
to the performance of the Work.

Project Representative

A.

If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the Work. The authority and
responsibilities of any such Resident Project Representative and assistants will be as provided in
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided in the Supplementary
Conditions.

9.04 Authorized Variations in Work

9.05

9.06

A.

Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be made therefor as provided in
Paragraph 10.05.

Rejecting Defective Work

A.

Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract Documents
or that will prejudice the integrity of the design concept of the completed Project as a functioning
whole as indicated by the Contract Documents. Engineer will also have authority to require
special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the
Work is fabricated, installed, or completed.

Shop Drawings, Change Orders and Payments

A.

In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.
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9.07

9.08

9.09

C.

D.

In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any, see
Paragraph 6.21.

In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.

In connection with Engineer’s authority as to Applications for Payment, see Article 14.

Determinations for Unit Price Work

A.

Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations
on such matters before rendering a written decision thereon (by recommendation of an
Application for Payment or otherwise). Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect changed factual conditions or more accurate
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

Decisions on Requirements of Contract Documents and Acceptability of Work

A.

Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to
the performance of the Work, will be referred initially to Engineer in writing within 30 days of
the event giving rise to the question.

Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date
of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the
purposes of Paragraph 10.05.B.

Engineer’s written decision on the issue referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

Limitations on Engineer’s Authority and Responsibilities

A.

Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of
the Contract Documents nor any decision made by Engineer in good faith either to exercise or
not exercise such authority or responsibility or the undertaking, exercise, or performance of any
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract,
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or agent of any of them.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 39 of 62

45



46

9.10

. Engineer will not supervise, direct, control, or have authority over or be responsible for

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Engineer will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,

any Supplier, or of any other individual or entity performing any of the Work.

. Engineer’s review of the final Application for Payment and accompanying documentation and all

maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection,
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will
only be to determine generally that their content complies with the requirements of, and in the
case of certificates of inspections, tests, and approvals that the results certified indicate
compliance with, the Contract Documents.

. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply

to the Resident Project Representative, if any, and assistants, if any.

Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives shall comply with the specific

applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10 — CHANGES IN THE WORK; CLAIMS

10.01 Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or

from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any,

of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.

10.02 Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the

Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.
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10.03 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may
otherwise have under the Contract Documents or by Laws and Regulations in respect of such
Claims.

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data
shall be delivered to the Engineer and the other party to the Contract within 60 days after the
start of such event (unless Engineer allows additional time for claimant to submit additional or
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B.
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is
the entire adjustment to which the claimant believes it is entitled as a result of said event. The
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opposing party shall submit any response to Engineer and the claimant within 30 days after
receipt of the claimant’s last submittal (unless Engineer allows additional time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;
2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be
deemed denied.

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK
11.01 Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the
Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise may
be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing
in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B,
and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on
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Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized
by Owner.

Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may
be obtained.

Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically related
to the Work.

Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, and royalty payments and fees for permits and licenses.
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f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with
the written consent and approval of Owner. No such losses, damages, and expenses shall
be included in the Cost of the Work for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items:

L.

Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principal or branch office for general administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the Contractor’s fee.

Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.

Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.
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11.02

11.03

Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

Allowances

A.

It is understood that Contractor has included in the Contract Price all allowances so named in the
Contract Documents and shall cause the Work so covered to be performed for such sums and by
such persons or entities as may be acceptable to Owner and Engineer.

Cash Allowances:
1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

Contingency Allowance:

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer
to reflect actual amounts due Contractor on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

Unit Price Work

A.

Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made by
Engineer subject to the provisions of Paragraph 9.07.

Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.
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D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1.

the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

there is no corresponding adjustment with respect to any other item of Work; and

Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12 — CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the
Contract Price shall be based on written notice submitted by the party making the Claim to the
Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

1.

where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with Paragraph 12.01.C.2); or

where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Contractor’s fee for overhead and profit shall be determined as follows:

L.

2.

a mutually acceptable fixed fee; or

if a fixed fee is not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
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c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A.5,and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal to five percent of such net decrease;
and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

12.03

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.

Delays

A. Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the
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control of Owner, or other causes not the fault of and beyond control of Owner and Contractor,
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this
Paragraph 12.03.C.

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents,
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13 — TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.

13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise them
of Contractor’s safety procedures and programs so that they may comply therewith as applicable.

13.03 Tests and Inspections

A. Contractor shall give Engineer timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.
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13.04

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of such
public body, Contractor shall assume full responsibility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the
required certificates of inspection or approval.

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to
Owner and Engineer.

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.

Uncovering Work

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory
replacement or reconstruction (including but not limited to all costs of repair or replacement of
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05.

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.
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13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work will
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty
and guarantee, if any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as may
be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’s use
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found
to be defective, Contractor shall promptly, without cost to Owner and in accordance with
Owner’s written instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
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resolution costs) arising out of or relating to such correction or repair or such removal and
replacement (including but not limited to all costs of repair or replacement of work of others)
will be paid by Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate
amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer in accordance
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the
Contract Documents, or if Contractor fails to comply with any other provision of the Contract
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any
such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
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equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be
limited to all costs of repair, or replacement of work of others destroyed or damaged by
correction, removal, or replacement of Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION
14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable to
Engineer. Progress payments on account of Unit Price Work will be based on the number of units
completed.

14.02 Progress Payments
A. Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of all Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of the
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Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

L.

Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend
payment. In the latter case, Contractor may make the necessary corrections and resubmit the
Application.

Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or
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for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previously made, to such extent as may be
necessary in Engineer’s opinion to protect Owner from loss because:

a.

the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

the Contract Price has been reduced by Change Orders;

Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment:

1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a.

claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens;

there are other items entitling Owner to a set-off against the amount recommended; or
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d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will
give Contractor immediate written notice (with a copy to Engineer) stating the reasons for
such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete (except for items
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of
Substantial Completion.

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
tentative certificate of Substantial Completion which shall fix the date of Substantial Completion.
There shall be attached to the certificate a tentative list of items to be completed or corrected
before final payment. Owner shall have seven days after receipt of the tentative certificate during
which to make written objection to Engineer as to any provisions of the certificate or attached
list. If, after considering such objections, Engineer concludes that the Work is not substantially
complete, Engineer will, within 14 days after submission of the tentative certificate to Owner,
notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s
objections, Engineer considers the Work substantially complete, Engineer will, within said 14
days, execute and deliver to Owner and Contractor a definitive certificate of Substantial
Completion (with a revised tentative list of items to be completed or corrected) reflecting such
changes from the tentative certificate as Engineer believes justified after consideration of any
objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
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pending final payment between Owner and Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final
payment.

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents, or
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by Owner for its intended purpose without significant
interference with Contractor’s performance of the remainder of the Work, subject to the
following conditions:

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If Engineer
does not consider that part of the Work to be substantially complete, Engineer will notify
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.
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14.07 Final Payment

A. Application for Payment:

L.

After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;
c. alist of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owner's property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

1.

If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Payment Becomes Due:
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1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by Owner for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not constitute a
waiver of Claims.

14.09 Waiver of Claims
A. The making and acceptance of final payment will constitute:

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing obligations under the Contract Documents;
and

2. a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing as
still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION
15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the
Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim
therefor as provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for cause:
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1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
3. Contractor’s repeated disregard of the authority of Engineer; or
4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass or
conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if
Contractor begins within seven days of receipt of notice of intent to terminate to correct its
failure to perform and proceeds diligently to cure such failure within no more than 30 days of
receipt of said notice.

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue.
Any retention or payment of moneys due Contractor by Owner will not release Contractor from
liability.
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F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on
such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such
suspension or failure within that time, terminate the Contract and recover from Owner payment
on the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor
may, seven days after written notice to Owner and Engineer, stop the Work until payment is
made of all such amounts due Contractor, including interest thereon. The provisions of this
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage
directly attributable to Contractor’s stopping the Work as permitted by this Paragraph.
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ARTICLE 16 — DISPUTE RESOLUTION

16.01 Methods and Procedures

A.

Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation
will be governed by the Construction Industry Mediation Rules of the American Arbitration
Association in effect as of the Effective Date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

Owner and Contractor shall participate in the mediation process in good faith. The process shall
be concluded within 60 days of filing of the request. The date of termination of the mediation
shall be determined by application of the mediation rules referenced above.

If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after
termination of the mediation unless, within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agrees with the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17 - MISCELLANEOUS

17.01 Giving Notice

A.

Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if:

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

17.02 Computation of Times

A.

When any period of time is referred to in the Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period falls on
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.
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17.03

17.04

17.05

17.06

Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any way
as a limitation of, any rights and remedies available to any or all of them which are otherwise
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.
Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.

H:\PRIVATE\SPEC\Ctsparts\General Conditions2007.doc
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SECTION 4

SUPPLEMENTARY CONDITIONS
.|



SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the
Construction Contract (EJCDC C-700, 2007 ed.) and other provisions of the Contract Documents as
indicated below. All provisions which are not so amended or supplemented herein or in the Specific
Project Requirements remain in full force and effect.

SC-1.01

SC-2.02

SC-2.03(A)
SC-4.02(A)
SC-4.06(G)

SC-5.03(A)(1)

SC-5.04(B)(1)

SC-5.04(B)(2)

The terms used in these Supplementary Conditions which are defined in the
General Conditions have the meaning assigned to them in the General Conditions.

Delete paragraph 2.02(A) in its entirety and insert the following in its place:

Owner shall furnish one (1) printed/hard copy of the drawings and Project Manual
which shall be an executed contract set and one set in electronic format (.pdf), if
requested.

In the last sentence of 2.03A, change "sixtieth day" to "ninetieth day."
Change "Supplementary Conditions" to read "Specific Project Requirements.”
Delete paragraph 4.06(G) in its entirety.

The required Certificate of Insurance shall be in a form satisfactory to the Owner
(most current version of ACORD 25 or approved equal). If the Contractor fails to
procure and maintain any specified and/or required insurance, the Owner shall
have the right to procure and maintain the said insurance for and in the name of the
Contractor and the Contractor shall pay the cost thereof and shall furnish all
necessary information to make effective and maintain such insurance.

Change "Supplementary Conditions" to read "Specific Project Requirements."
The limits of liability for the insurance required by paragraph 5.04(A) of the
General Conditions shall provide coverage for not less than the following amounts

or greater where required by Laws and Regulations:

All of the limits below may be satisfied with an Umbrella/Excess Liability as
needed to increase the Primary Policy to required limits.

5.04(A)(1) and (2) Workers' Compensation, etc., under paragraphs 5.04(A)(1) and
5.04(A)(2) of the General Conditions:

(a) State Statutory
(b) Applicable Federal (e.g., Longshoreman's): Statutory
(c) Employer's Liability: $1,000,000
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5.04(A)(3), (4) and (5). Contractor's Liability Insurance under paragraphs
5.04(A)(3) through 5.04(A)(5) of the General Conditions which shall also include
completed operations and product liability coverage.

(@) Bodily Injury and Property Damage, Combined Single Limit (CSL)
(Except Products and Completed Operations) Property Damage liability
insurance will provide Explosion, Collapse, and Underground coverage
where applicable.

Each Occurrence $2,000,000
General Aggregate $4,000,000

(b) Products and Completed Operations
Aggregate $1,000,000

Products and Completed Operations to be maintained for two (2) years
after final payment and Contractor shall continue to provide evidence of
such coverage to the Owner on an annual basis during the
aforementioned period.

(c) Personal and Advertising Injury (Per Person/Organization and per
occurrence). $1,000,000

(d) Fire Damage $100,000
(e) If the General Liability Policy includes a General Aggregate, such
policy shall be endorsed to have the General Aggregate Per Project

Aggregate Limit.

5.04(A)(6) Automobile Liability - (Owned, Non-Owned, Hired)
Contractor may provide split limits or combined single limit.

(@ Split Limits:

Bodily Injury, Each Person: $2,000,000

Each Occurrence $2,000,000

Property Damage, Each Occurrence $1,000,000
or

(b) Combined Single Limit

Bodily Injury and Property Damage,
Each Occurrence $2,000,000
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SC-5.04(B)(3)

SC-5.04(B)(4)

Add the following to the end of the paragraph: “to the extent available in the
insurance industry with industry standard exclusions and as allowed under the laws
and regulations in the State of Ohio;”

Add the following:

Written notice of cancellation for non-payment of premium shall be at least 10
days.

Add the following section:

SC-5.04(C)

Unless otherwise stated in Specific Project Requirements, the Contractor shall
purchase and provide an "Owner's and Contractor's Protective Policy” with an
immediate Effective Date and the Owner listed as the insured (No additional
insureds) for the following limits:

Each Occurrence $1,000,000
General Aggregate $2,000,000

Add the following section:

SC-5.04(D)

SC-5.05

SC-5.06

Unless otherwise stated in Specific Project Requirements the Contractor shall
purchase and maintain during the Contract Time "All Risk Builders' Risk
Insurance," and/or "Installation Floater Insurance,” and/or "Boiler and Machinery
Insurance,” and any and all insurance requirements of section GC-5.06 of the
General Conditions as applicable for the type of work to be performed upon the
Project to the full insurable value thereof for the benefit of the Owner, the
Contractor, Subcontractors and Suppliers as their interest may appear. This
insurance shall cover the work until final acceptance and final payment by the
Owner. This provision shall in no way release the Contractor or Contractor's
Surety from obligations under the Contract Documents to fully complete the
Project. The original policy(s) shall be filed with the Owner or his designated
representative.

Owner’s Liability Insurance

See SC-5.04(C) above.

Property Insurance

Unless otherwise stated in Specific Project Requirements, the Contractor, not the
Owner, shall purchase and maintain during the Contract Time all property

insurance required in section GC-5.06 of the General Conditions and as outlined in
SC-5.04(D) above.

Add the following section:

SC-6.02(C)

The Contractor shall be responsible for the Owner and/or Engineer's additional
inspection and administrative costs for work performed beyond regular working
hours as defined in this Section.
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SC-6.07(B)

SC-6.09 (D)

Delete paragraph 6.07(B) in its entirety.

Add the following:
D. The contractor agrees to the requirements of RC 153.59, RC 153.591, and RC
153.60.

Add the following section:

SC-6.10(B)

SC-6.17

SC-7.02

Add the following:

Should the Owner be exempt from Ohio State Sales and Use Taxes on materials
and equipment to be incorporated in the Project, the Contractor may obtain a
waiver and said taxes shall not be included in the Contract Price.

1. Owner will furnish the required certificates of tax exemption to Contractor
for use in the purchase of supplies and materials to be incorporated into the
work

2. Owner’s exemption to Contractor does not apply to construction tools,
machinery, equipment, or other property by or leased by Contractor, or to
supplies or materials not incorporated into the work.

The Contractor shall withhold and/or pay all consumer, use, property, employment,
income and other taxes in accordance with the laws and regulations of the United
States, State of Ohio, Owner and other applicable agencies which are applicable
during the performance of the work.

Shop Drawings and Samples
Add the following new paragraphs immediately after paragraph 6.17(E):

Contractor shall furnish required submittals with sufficient information and
accuracy in order to obtain required approval of an item with no more than three
(3) submittals. Engineer will record Engineer’s time for reviewing subsequent
materials of shop drawings, samples, or other items requiring approval and
Contractor shall reimburse Owner for Engineer’s charges for such time.

In the event that Contractor requests a substitution for a previously approved item,
Contractor shall reimburse Owner for Engineer’s charges for such time unless the

need for such substitution is beyond the control of the Contractor.

Delete Section 7.02 of the General Conditions in its entirety and insert the
following:

SC-7.02(A)  The General Construction Contractor shall be referred to and
defined as the Construction Coordinator.
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SC-10.01 (A)

SC-11.01(A)

SC-13.07(A)

SC-13.07(C)

SC-7.02(B)  Duties of the Construction Coordinator include the following:

1. Scheduling and coordinating the work of the Prime Contractors
including submission and periodic updating of project schedule.

2.  Establishing and administrating the site safety program and procedures
for the project.

3. Seethat permits are applied for and obtained on a timely basis. Advise
the Engineer of any problems related to permit approval.

4.  Monitoring compliance with Laws and Regulations.

5. Maintain project site for dust, sedimentation, debris, waste, and general
site cleanliness.

6. Coordinate location and use of temporary construction facilities
including but not limited to sanitary, water, power, telephone, and
parking.

7. Coordinate Owner interface for utility tie-ins/shut downs.

8.  Monitor shop drawing submittal and coordination of submittal
information between Prime Contractors.

Add the following:

The Owner may request from the Contractor and the Contractor shall provide
within ten days of the request, a quote for all ordered changes in the work or work
the Owner may be considering to be ordered. The quote shall be a line item,
detailed, itemized breakdown of the work.

For purposes of "Cost of the Work" delete Section 11.01(A), (B), and (C) of the
General Conditions in their entirety and insert ODOT 109.05, in its place.

In the First sentence of Section 13.07(A) remove "Substantial Completion" and
insert "Final Acceptance of the entire project and final payment by the Owner."

Remove 13.07(C) and replace with the following:

All materials and equipment shall be warranted by the respective material supplier
or equipment manufacturer until the end of the Contractor's "correction period™ (or
longer if specified elsewhere in the contract) regardless of date of initial
installation or operation of the material or equipment. The cost of such extended
warranties as needed from material suppliers or equipment manufacturers to
provide warranty coverage until the end of the "correction period" or other period
as specified in the contract shall be the responsibility of the prime contractor and
shall be assumed to have been included in his bid.
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SC-14.02(A) (3) Delete Section 14.02(A) (3) of the General Conditions in its entirety and insert the

following:

Until the job is 50% complete, the Contractor will be paid 92% of the estimated
value of labor and material completed in acceptable form. After the work is 50%
complete, no further funds shall be retained and the Contractor shall be paid 100%
of the estimated value of the remaining labor and material completed in acceptable
form, provided that the Contractor is making satisfactory progress and there is no
specific cause for greater withholding. Upon the Owner’s agreement that the
project is substantially complete, the Retainage may be reduced to twice the value
of the remaining punch list work subject to the recommendation of the Engineer
and the approval by the Owner.

Add the following section:

SC-14.02(A) (4)

SC-16.01

10/17

Payment for stored materials at invoice prices or at the unit price bid for materials,
or the lesser value of the two, will be made for accepted nonperishable equipment
and materials which are to be incorporated into the work, when accepted,
delivered, properly stored, and protected upon the site and verified to the Engineer
by a copy of the invoice. For materials and equipment meeting the foregoing
conditions, the Owner will pay, when properly included in an approved estimate,
92% of the invoice value of the same. Subsequent to the inclusion of a payment
for delivered materials in a progress payment, Contractor shall submit no later than
the next payment submission, a partial waiver of lien from each and every supplier
for whom delivered materials were paid. If no such waiver is submitted prior to or
along with the next payment, the amount of delivered materials paid commensurate
with that particular item will be deducted from future payments. No payment for
delivered materials shall be made for any items that are scheduled to be
incorporated in the work within 30 days of submission of the pay estimate.
Delivered materials will not be paid in any given month for a total amount less
than $5,000.00. Payment for delivered materials for such items as pipe backfill
and roadway subbase will not be routinely considered.

Delete Article 16 in its entirety and replace with the following:
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ARTICLE 16 - DISPUTE RESOLUTION AGREEMENT - JUDICIAL SYSTEM

OWNER and CONTRACTOR hereby agree that Article 16 of the General Conditions to the
Agreement between OWNER and CONTRACTOR is amended to include the following agreement
of the parties:

16.01 All claims, disputes and other matters in question between Owner and Contractor arising
out of or relating to the Contract Documents or the breach thereof (except for claims
which have been waived by the making or acceptance of final payment as provided by
Paragraph 14.09) will be decided through the Lake County Court of Common Pleas.
Acrbitration will be entered into only if agreed upon in writing by both parties.

END OF SECTION

01/2024
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SECTION 011100 - SUMMARY OF WORK

PART 1 - GENERAL

1.1 LOCATION OF THE PROJECT

A. Theprojectis located in the drainage ditch between Meadowbrook Drive and Mentor Park
Boulevard then eastward north of St. James Drive and finally southeast of N Durham
Court, Ivana Court, and Durham Court terminating just north of Belflower Road.

1.2 PROJECT DESCRIPTION

A.  The project consists of reconstructing the original drainage ditch designed and constructed
in the late 1970’s for the King Arthur Estates and the early 1990’s for Dawson Estates. The
work shall include clearing and grubbing of all trees and plants that have encroached on the
ditch since original construction, the addition of rock channel protection to meet USACE
guidelines in proposed locations, erosion control matting throughout the ditch, and
protection or restoration of all existing lawns and delineated wetlands in the project area.
Excess excavation materials shall be trucked off site.

1.3 SPECIFICATIONS

A.  In general, these Specifications describe the work to be performed by the various trades,
other than work specifically excluded. It shall be the responsibility of the Contractor and
Subcontractors to perform all work incidental to their trade, whether or not specific
mention is made of each item, unless such incidentals are included under another Item.

B. It is advised that the Contractor and all Subcontractors familiarize themselves with the
contents of the complete Specifications, particularly for the trades preceding, following,
related or adjacent to their work.

1.4 DRAWING SCHEDULE

A.  The work to be done under this Contract is shown on the following Drawings:

Title Sheet No.
COVER SHEET 1
GENERAL NOTES 2
CONTROL 3
SCHEMATIC PLAN 4-5
LAYOUT GRADING PLAN 6-11
N. CROSS-SECTIONS 12-14
S. CROSS SECTIONS 15-17
CONSTRUCTION DETAILS 18
SWPPP DETAILS AND NOTES 19-20

END OF SECTION 011100
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SECTION 011419 — USE OF SITE

PART 1 - GENERAL

1.1

1.2

1.3

GENERAL

The Contractor will be allowed the use of as much of the site designated for the
improvements as is necessary for his operation.

USE OF STREETS

During the progress of the work, the Contractor shall make ample provisions for both
vehicle and pedestrian traffic on any public street and shall indemnify and save
harmless the Owner from any expense whatsoever due to their operations over said
streets. The Contractor shall also provide free access to all the fire hydrants, water, and
gas valves located along the line of his work. Gutters and waterways must be kept open
or other provisions made for the removal of storm water. Street intersections may be
blocked only one-half at a time, and the Contractor shall lay and maintain temporary
driveways, bridges and crossings, such as in the opinion of the Engineer are necessary
to reasonably accommodate the public.

In the event of the Contractor's failure to comply with these provisions, the Owner may
cause the same to be done, and may deduct the cost of such work from any monies due
the Contractor under this Agreement, but the performance of such work by the Owner
at its instance shall serve in no way to release the Contractor from his general or
particular liability for the safety of the public or the work.

The Contractor shall repair at no cost to the Owner, all existing roads, parking areas,
grassed areas that are damaged due to the execution of his work. The Contractor shall
remove daily all mud, soil and debris that may be tracked onto existing streets, drives,
or walks by his equipment or that of subcontractors or suppliers.

CLOSING STREETS TO TRAFFIC

The Contractor may, with the approval of the Engineer, close streets, or parts of streets,
to vehicular traffic. The streets are to remain closed as long as the construction work or
the condition of the finished work requires or as determined by the Engineer. The
Engineer shall be the judge of how many streets or parts of streets it is necessary for the
Contractor to close at any time, and may refuse to permit the closing of additional
streets to traffic until the majority of the work on the closed streets is completed and
they are opened to traffic.
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1.4

L.5

1.6

1.7

RIGHTS-OF-WAY

Whenever it is required to perform work within the limits of public or private property
or in rights-of-way, such work shall be done in conformity with all agreements between
the Owner and the owners of such. Care shall be taken to avoid injury to the premises
entered, which premises shall be left in a neat and orderly condition by the removal of
rubbish and the grading of surplus materials, and the restoration of said public or
private property to the same general conditions as pertained at the time of entry for
work to be performed under this contract.

The Contractor shall not (except after consent from the proper parties) enter or occupy
with men, tools or equipment, any land outside the rights-of-way or property of the
Owner.

When the Contractor performs construction within 10 ft. of a right-of-way or easement
line, he shall place tall stakes properly identified at points of change in width or
direction of the right-of-way or easement line and at points along the line so that at least
two stakes can be seen distinctly from any point on the line.

EASEMENTS

Where the work is to be constructed upon easements, such easements will be secured by
the Owner without cost to the Contractor. The Contractor shall not enter upon or
occupy any private property outside of the limits of the easements furnished.

Care shall be taken to avoid injury to the premises entered, which premises shall be left
in a neat and orderly condition by the removal of rubbish and the grading of surplus
materials, and the restoration of said public or private property to the same general
conditions as pertained at the time of entry for work to be performed under this contract.

PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS

The Contractor shall, at his own expense, shore up and protect any buildings, roadways,
utilities or other public or private structures which may be encountered or endangered in
the prosecution of the work, and that may not be otherwise provided for, and he shall
repair and make good any damages caused to any such property by reason of his
operations. All existing fences removed due to the prosecution of the work shall be
replaced by the Contractor. No extra payment will be made for said work or material,
but the cost of this work must be included in the price stipulated for the work to be done
under this contract.

SITE FACILITIES
The Contractor shall furnish and place sufficient quantities of portable toilet facilities at

locations convenient for use by the Contractor's personnel, Subcontractors, the
Engineer, and the Owner.
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1.8 RESTORATION

A. On all contract items that require and include surface restoration including repairs to
driveways and roads outside trench limits, an amount equal to 10% of the unit price bid
for sewer and/or waterline items will be considered the value of this work.

B.  As work is completed, the payment for each contract item will be reduced by the 10%
until full performance of all contract requirements.

C. Partial release of the 10% restoration money may be made by the Engineer
commensurate with his determination of the value of said work.

D. If, in the opinion of the Engineer, the value of the restoration exceeds 10% of the
contract line item, he may require a greater amount to be held but not in excess of 25%.

E. The amount held for restoration shall not be considered retainage of completed work but
rather the value of work not yet performed and therefore not eligible for payment.

F.  Onlump sum items or contracts, the value of the restoration work will be determined by
the approved schedule of values submitted by the Contractor.

END OF SECTION 011419
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SECTION 011423 - ADDITIONAL WORK, OVERTIME

PART 1 - GENERAL

1.1 NIGHT, SUNDAY AND HOLIDAY WORK

A.  No work will be permitted at night, Sunday or legal holidays except as noted on the plans
or in the case of emergency and then only upon written authorization of the Engineer.
Where no emergency exists, but the Contractor feels it advantageous to work at night,
Sunday or legal holidays, the Contractor shall notify the Engineer at least two (2) days in
advance, requesting written permission. Any work performed during the absence of the
Engineer will be done at the Contractor's risk and responsibility and may be subject to
rejection upon later inspection.

END OF SECTION 011423
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SECTION 012513 — PRODUCT SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 MATERIALS AND EQUIPMENT

A. Inthe specifications and on the Engineer's drawings, are specified and shown certain pieces
of equipment and materials deemed most suitable for the service anticipated. This is not
done to eliminate other equipment and materials equally as good and efficient. The
Contractor shall prepare his bid on the particular materials and equipment specified.
Following the award of the contract, should the Contractor desire to use other equipment
and materials, he shall submit to the Owner a written request for such change and state the
advantage to the Owner and the savings or additional cost involved by the proposed
substitution. The determination as to whether or not such change will be permitted rests
with the Owner and the Engineer.

B.  Each major item of equipment shall be inspected by a manufacturer's representative during
installation and upon completion of the work. The Contractor shall supply the Engineer
with a certificate of such inspection.

END OF SECTION 012513
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SECTION 013119 - PROJECT MEETINGS

PART 1 - GENERAL

1.1 PRECONSTRUCTION MEETING

A.  Prior to the Contractor beginning any work on the project, the Owner will schedule and
hold a preconstruction meeting to discuss all aspects of the contract work.

B.  The Contractor shall be present and be prepared to comment in detail on all aspects of his
work.

C.  The Contractor shall bring to the preconstruction meeting a proposed construction progress
schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix
designs (JMF), etc. Approval of each by the Engineer is required prior to the start of any
work.

D. Included in the construction progress schedule shall be an implementation sequence of the
proposed erosion control efforts required by the contract.

END OF SECTION 013119
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SECTION 013216 — CONSTRUCTION PROGRESS SCHEDULE

PART 1 - GENERAL

1.1 PROGRESS SCHEDULE

A. Immediately after signing the Contract, the General Construction Contractor shall prepare
a graphic progress schedule, indicating the work to be executed during each month and the
rate of expected progress to secure completion on the agreed-upon completion date. The
progress schedule shall be approved by the Engineer and Owner prior to starting work on
the site. Copies of such graphic progress charts, upon which has been indicated the actual
progress, shall be furnished to the Engineer with each requisition for payment.

This progress schedule must follow these general time frames (may vary with project):

1. Chip seal, paving fabric and/or the leveling course must start within 7 calendar days
from the date of milling.

2. Casting adjustments and/or curb replacements must start within 7 calendar days from
the completion of the chip seal, intermediate course and/or fabric.

3. Surface course asphalt concrete must begin installation within 7 calendar days from
the completion of the casting adjustments and/or curb replacement.

4. Traffic paint, temporary or permanent must be installed within a time period as
deemed adequate and desirable for each location.

B.  Should the rate of progress fall materially behind the scheduled rate of progress, and unless
the delay is authorized by the Engineer, each offending Contractor shall furnish additional
labor, work overtime, or take other necessary means required for completion of the work
on the scheduled date. No additional compensation beyond the set Contract price shall be
paid for action taken or overtime expense incurred in maintaining scheduled progress.

END OF SECTION 013216
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SECTION 013236 — VIDEO MONITORING AND DOCUMENTATION

PART 1 - GENERAL

1.1

A.

1.2

1.3

SCOPE

Provide all labor, materials, equipment, and services, and perform all operations necessary
to furnish to the Owner a complete color audio-video record on a USB Flash Drive of the
surface features within the proposed construction zone of influence. This record shall
include, but not be limited to, all audio-video USB Flash Drives, storage cases, video logs,
and indexes. The purpose of this coverage shall be to accurately document the
pre-construction condition of these surface features.

QUALIFICATIONS

The color audio-video documentation shall be done by a responsible commercial firm
known to be skilled and regularly engaged in the business of pre-construction color
audio-video documentation. The firm shall furnish such information as the Owner deems
necessary to determine the ability of that firm to perform the work in accordance with the
Contract specifications.

PRODUCTS

The color audio-video recording delivered to the Owner shall be on a high-quality USB
Flash Drive.

END OF SECTION 013236
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SECTION 013323 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

PART 1 - GENERAL

1.1

A.

GENERAL

The Contractor shall submit detailed drawings, acceptable catalog data, specifications and
material certifications for all equipment and materials specified or required for the proper
completion of the work.

The intent of these items is to demonstrate compliance with the design concept of the work
and to provide the detailed information necessary for the fabrication, assembly and
installation of the work specified. It is not intended that every detail of all parts of
manufactured equipment be submitted, however sufficient detail will be required to
ascertain compliance with the specifications and establish the quality of the equipment
proposed.

Shop Drawings shall be sufficiently clear and complete to enable the Engineer/Architect
and Owner to determine that items proposed to be furnished conform to the specifications
and that items delivered to the site are actually those that have been reviewed.

It is emphasized that the Engineer/Architect's review of Contractor's submitted data is for
general conformance to the contract drawings and specifications but subject to the detailed
requirements of drawings and specifications. Although the Engineer/Architect may review
submitted data in detail, such review is an effort to discover errors and omissions in
Contractor's drawings. The Engineer/Architect's review shall in no way relieve the
Contractor of his obligation to properly coordinate the work and to Engineer/Architect the
details of the work in such manner that the purposes and intent of the contract will be
achieved. Such review by the Engineer/Architect shall not be construed as placing on him
or on the Owner any responsibility for the accuracy and for proper fit, functioning or
performance of any phase of the work included in the contract.

Shop Drawings shall be submitted in proper sequence and with due regard to the time
required for checking, transmittal and review so as to cause no delay in the work. The
Contractor's failure to transmit appropriate submittals to the Engineer/Architect sufficiently
in advance of the work shall not be grounds for time extension.

The Contractor shall submit Shop Drawings for all fabricated work and for all
manufactured items required to be furnished in the Contract in accordance with the General
Provisions and as specified herein. Shop Drawings shall be submitted in sufficient time to
allow at least twenty-one (21) calendar days after receipt of the Shop Drawings from the
Contractor for checking and processing by the Engineer/Architect.

It is the responsibility of each Prime Contractor to furnish to all other Prime Contractors
and especially the General Construction Contractor reviewed Shop Drawings for guidance
in interfacing the various trades; i.e., sleeves, inserts, anchor bolts, terminations, and space
requirements.
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1.2

No work shall be performed requiring Shop Drawings until same have been reviewed by
Engineer/Architect.

Accepted and reviewed Shop Drawings shall not be construed as approval of changes from
Contract plan and specification requirements.

The Engineer/Architect will review the first and second Shop Drawing item submittals at
no cost to the Contractor. Review of the third submittal and any subsequent submittal will
be at the Contractor's expense. Payment will be deducted from the Contract amount at a
rate of 2.8 times direct labor cost plus expenses.

SUBMITTAL PROCEDURE

All required submissions shall be made to the Engineer/Architect by the Prime
Contractor(s) only. Any data prepared by subcontractors and suppliers and all
correspondence originating with subcontractors, suppliers, etc., shall be submitted through
the Contractor.

Contractor shall review and approve all Shop Drawings prior to submission. Contractor's
approval shall constitute a representation to Owner and Engineer/Architect that Contractor
has either determined and verified all quantities, dimensions, field construction criteria,
materials, catalog numbers, and similar data or assumes full responsibility for doing so, and
that Contractor has reviewed or coordinated each Shop Drawing or sample with the
requirements of the work and the Contract Documents.

Submittal Preparation: Mark each submittal with a permanent label or page for
identification. Provide the following information on the label for proper processing and
recording of action taken:

Location

Project Name

Contract

Name and Address of Engineer/Architect

Name and Address of Contractor

Name and Address of Subcontractor

Name and Address of Supplier

Name of Manufacturer

Number and Title of appropriate Specification Section
Drawing Number and Detail References, as appropriate.
Submittal Sequence or Log Reference Number.

el i A S e

—_ O

a.  Provide a space on the label for the Contractor's review and approval markings
and a space for the Engineer/Architect's "Action Stamp".

Each Shop Drawing, sample and product data submitted by the Contractor shall have
affixed to it the following Certification Statement including the Contractor's Company
name and signed by the Contractor:

Certification Statement: By this submittal, I hereby represent that I have determined and
verified all field measurements, field construction criteria, materials, dimensions, catalog
013323-2



1.3

numbers and similar data and I have checked and coordinated each item with other
applicable approved shop drawings and all Contract requirements.

Signature Date

Company

Shop Drawings shall be submitted in not less than six (6) copies to the Engineer/Architect
at the address specified at the Preconstruction Conference. Single mylar or sepia
reproducible copies of simple Shop Drawings may be submitted with prior approval of the
Engineer/Architect.

At the time of each submission, Contractor shall in writing identify any deviations that the
Shop Drawings or samples may have from the requirements of the Contract Documents.

Drawings shall be clean, legible and shall show necessary working dimensions,
arrangement, material finish, erection data, and like information needed to define what is to
be furnished and to establish its suitability for the intended use. Specifications may be
required for equipment or materials to establish any characteristics of performance where
such are pertinent. Suitable catalog data sheets showing all options and marked with
complete model numbers may, in certain instances, be sufficient to define the articles
which it is proposed to furnish.

SAMPLES: For product which require submittal of samples, furnish samples so as not to
delay fabrication, allowing the Engineer reasonable time for the consideration of the
samples submitted. Properly label samples, indicating the material or product represented,
its place of origin, the names of the vendor and Contractor and the name of the project for
which it is intended. Ship samples prepaid. Accompany samples with pertinent data
required to judge the quality and acceptability of the sample, such as certified test records
and, where required for proper evaluation, certified chemical analyses.

REVIEW PROCEDURE

Engineer/Architect will review with reasonable promptness all properly submitted Shop
Drawings. Such review shall be only for conformance with the design concept of the
Project and for compliance with the information given in the plans and specifications and
shall not extend to means, methods, sequences, techniques or procedures of construction or
to safety precautions or programs incident thereto.

The review of a separate item as such will not constitute the review of the assembly in
which the item functions. The Contractor shall submit entire systems as a package.

All Shop Drawings submitted for review shall be stamped with the Engineer/Architect's
action and associated comments.

Except for submittals for record, information or similar purposes, where action and return
is required or requested, the Engineer/Architect will review each submittal, mark to
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indicate action taken, and return accordingly. Compliance with specified characteristics is
the Contractor's responsibility.

Action Stamp: The Engineer/Architect will stamp each submittal with a uniform, self-
explanatory action stamp. The stamp will be appropriately marked, as follows, to indicate
the action taken:

1.

2.

If Shop Drawings are found to be in general compliance, such review will be
indicated by marking the first statement.

If only minor notes in reasonable number are needed, the Engineer/Architect will
make same on all copies and mark the second statement. Shop Drawings so marked
need not be resubmitted.

If the submitted Shop Drawings are incomplete or inadequate, the Engineer/Architect
will mark the third statement, request such additional information as required, and
explain the reasons for revision. The Contractor shall be responsible for revisions,
and/or providing needed information, without undue delay, until such Shop Drawings
are acceptable. Shop Drawings marked with No. 3 shall be completed resubmitted.
If the submitted Shop Drawings are not in compliance with the Contract Documents,
the Engineer/Architect will mark the fourth statement. The Contractor will be
responsible to submit a new offering conforming to specific products specified herein
and/or as directed per review citations.

No submittal requiring a Change Order for either value or substitution or both, will be
returned until the Change Order is approved or otherwise directed by the Owner.
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APPLICATION FOR USE OF SUBSTITUTE ITEM

TO:

PROJECT:

SPECIFIED ITEM:

Page Paragraph Description

A. The undersigned requests consideration of the following as a substitute item in accordance with
Article 6.05 of the General Conditions.

B. Change in Contract Price (indicate + or -) $

C. Attached data includes product description, specifications, drawings, photographs, references, past
problems and remedies, and performance and test data adequate for evaluation of the request;
applicable portions of the data are clearly identified. For consideration of the attached data as SHOP
DRAWINGS, submittal shall be in accordance with requirements of Section 013323,

D. Attached data also includes a description of changes to the Contract Documents that the proposed

substitution will require for its proper installation.

The undersigned certifies that the following paragraphs, unless modified by attachments are
correct:

1. The proposed substitute does not affect dimensions shown on Drawings.

2. The undersigned will pay for changes to the building design, including engineering
design, detailing, and construction costs caused by the requested substitution.

3. The proposed substitution will have no adverse affect on other contractors, the construction
schedule, or specified warranty requirements. (If proposed substitution affects construction
schedule, indicate below using + or -)

CONSECUTIVE CALENDAR DAYS

4. Maintenance and service parts will be locally available for the proposed substitution.
The undersigned further states that the function, appearance, and quality of the proposed

substitution are equivalent or superior to the specified item, and agrees to reimburse the
OWNER for the charges of the ENGINEER for evaluating this proposed substitute item.
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E. Signature:

Firm:

Address:

Telephone: Date:

Attachments:

For use by ENGINEER:

Accepted as evidenced by affixed SHOP DRAWING REVIEW stamp.

Accepted as evidenced by included CHANGE ORDER.

Not accepted as submitted. See Remarks.

Acceptance requires completion of submittal as required for SHOP DRAWINGS.
Not accepted. Do not resubmit.

By: Date:

Remarks:
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APPLICATION FOR USE OF “OR-EQUAL” ITEM

TO:

PROJECT:

SPECIFIED ITEM:

Page Paragraph Description

A. The undersigned requests consideration of the following as an “or-equal” item in accordance with
Article 6.05 of the General Conditions.

B. Change in Contract Price (indicate + or -) $

C. Attached data includes product description, specifications, drawings, photographs, references, past
problems and remedies, and performance and test data adequate for evaluation of the request;
applicable portions of the data are clearly identified. For consideration of the attached data as SHOP
DRAWINGS, submittal shall be in accordance with requirements of Section 013323,

D. Signature:
Firm:
Address:

Telephone: Date:

Attachments:

For use by ENGINEER:

Accepted as evidenced by affixed SHOP DRAWING REVIEW stamp.

Accepted as evidenced by included CHANGE ORDER.

Not accepted as submitted. See Remarks.

Acceptance requires completion of submittal as required for SHOP DRAWINGS.
Not accepted. Do not resubmit.
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By: Date:

Remarks:

END OF SECTION 013323
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SECTION 013543 - ENVIRONMENTAL PROTECTION

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

UNNECESSARY NOISE, DUST AND ODORS

The Contractor's performance of this contract shall be conducted so as to eliminate all
unnecessary noise, dust and odors.

SEWAGE, SURFACE AND FLOOD FLOWS

The Contractor shall take whatever action is necessary to provide all necessary tools,
equipment and machinery to adequately handle all sewage, surface flows and flood flows
which may be encountered during the performance of the work. The entire cost of and
liability for handling such flows is the responsibility of the Contractor and shall be included
in the price for the appropriate item.

WORK IN FREEZING WEATHER

Written permission from the Engineer shall be obtained before any work is performed
which, in the judgment of the Engineer, may be affected by frost, cold, or snow. When
work is performed under such conditions, the Contractor shall provide facilities for heating
the materials and for protecting the finished work.

POLLUTION CONTROL

It shall be the responsibility of the Contractor to prevent or limit pollution of air and water
resulting from his operations.

The Contractor shall perform work required to prevent soil from eroding or otherwise
entering onto all paved areas and into natural watercourses, ditches, and public sewer
systems. This work shall conform to all local ordinances and/or regulations, if any, and if
not otherwise regulated by local ordinances or regulations shall at a minimum conform to
the Ohio EPA General Storm Water NPDES Permit for Construction Activities and the
Ohio Department of Natural Resources Rainwater and Land Development manual. This
work may consist of but not be limited to construction and continual maintenance of silt
fence, bio bag filters, sedimentation traps, stilling basins, check dams, temporary seeding,
temporary mulching, erosion mats and other means to clarify waters containing suspended
materials from excavations, embankments, cleared and grubbed or stripped areas,
stockpiles, well points, and disposal sites and shall be commensurate with the contractor’s
schedule, sequence of work, means and methods. If a SWPPP plan is not required for the
project, the contractor shall at a minimum submit a plan of his proposed erosion control
prevention methods for approval by the Owner and/or other regulatory authorities having
jurisdiction prior to starting any construction activities which may cause erosion.
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C.  The Contractor shall perform work required to prevent dust attributable to his operations
from entering the atmosphere. Dust on unsurfaced streets or parking areas and any
remaining dust on surfaced streets shall be controlled with water and/or calcium chloride
dust palliative as needed.

D.  Any material removed from sanitary or storm sewers shall be disposed in accordance with
all applicable regulations.

END OF SECTION 013543
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SECTION 014126 - GENERAL REGULATIONS AND PERMITS

PART 1 - GENERAL

1.1

1.2

1.3

REGISTRATION

All Contractors shall be registered to work in the City of Mentor. Registration information
can be found at
http://cityofmentor.com/wp-content/uploads/Contractor-Registration-Form-2011.pdf

and  http://cityofmentor.com/wp-content/uploads/FINANCE IncomeTaxRegForm.pdf
Registration shall include completing required forms, providing a certificate of liability
insurance, and a One Hundred Dollar ($100.00) registration fee.

If the registered Prime Contractor or subcontractor performs any work within the municipal
limits outside the performance of this contract, he shall provide a separate Ten Thousand
Dollar ($10,000.00) registration bond. If the Contractor performs work only within this
contract, he may submit the Contract Performance Bond in lieu of a Ten Thousand Dollar
($10,000.00) registration bond.

PERMITS

The City of Mentor Building Department will issue a Certificate of Plan Approval (permit)
for this work. The permit fees, inspection fees, and deposit will be waived. Inspections
during the course of the work will be required. A list of required inspections will be
provided. It is the Contractor’s responsibility to call and schedule his inspections. All
permit and inspection fees required by other authorities shall be paid for by the General
Contractor.

ARCHAEOLOGICAL DISCOVERIES

Contractors and subcontractors are required under Ohio Revised Code (O.R.C.) Section
149.53, to notify Ohio’s State Historic Preservation Office (SHPO), and to cooperate with
that office in archaeological and historic surveys and mitigation efforts if such discoveries
are uncovered within the project area.

Contact: Ohio's State Historic Preservation Office

Diana Welling, Resource Protection & Review Department Manager
Phone: 1-614-298-2000

Email: dwelling@ohiohistory.org

Should archaeological discoveries or other activities delay progress of the work, an
adjustment in contract time will be made.

END OF SECTION 014126
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SECTION 014323 — QUALIFICATIONS OF TRADESMEN

PART 1 - GENERAL

1.1

A.

CHARACTER OF WORKMEN AND EQUIPMENT

The Contractor shall employ competent and efficient workmen for every kind of work. Any
person employed on the work who shall refuse or neglect to obey directions of the Engineer
or his representative, or who shall be deemed incompetent or disorderly, or who shall
commit trespass upon public or private property in the vicinity of the work, shall be
dismissed when the Engineer so orders, and shall not be re-employed unless express
permission be given by the Engineer. The methods, equipment and appliances used on the
work and the labor employed shall be such as will produce a satisfactory quality of work,
and shall be adequate to complete the contract within the specified time limit.

In hiring of employees for the performance of work under this Contract, or any Subcontract
hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such
Contractor or Subcontractor, shall, by reason of race, sex, creed or color, discriminate
against any citizen of the State of Ohio in the work to which the employment relates. No
Contractor, Subcontractor, nor any person on his behalf shall, in any manner, discriminate
against or intimidate any employee hired for the performance of work under this contract
on account of race, creed, sex or color.

END OF SECTION 014323
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SECTION 015526 - TEMPORARY TRAFFIC CONTROL DEVICES

PART 1 - GENERAL

1.1

1.2

A.

BARRICADES, SIGNS AND LIGHTS

The Contractor shall employ watchmen on the work when and as necessary. The
Contractor shall erect and maintain such strong and suitable barriers and such lights as will
effectively prevent the occurrence of any accident to health, limb or property. Lights shall
be maintained between the hours of one-half (1/2) hour after sunset and one-half (1/2) hour
before sunrise.

No manhole, trench, excavation will be left open awaiting connection or removal at a later
date by the Contractor's forces or others but shall be temporarily backfilled and resurfaced
if applicable with a temporary pavement passable to traffic at no additional cost to the
Owner.

In addition to other safety requirements, a minimum of four (4) foot high fence will be
incorporated around any shaft or manhole or other excavation left open at the end of a day's
work.

MAINTENANCE OF TRAFFIC

The Contractor is required to provide maintenance of traffic in conformance with the Ohio
Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and
Material Specifications of the Ohio Department of Transportation.

This work shall include providing suitable and satisfactorily trained and properly attired
flagmen for use at any location where existing roadway is narrowed to a width of less than
2 full lanes (18 feet).

The Contractor is also responsible for maintaining local access to all residences and
businesses along the route of the sewer and to provide whatever temporary materials are
necessary to provide a safe, adequate drive surface.

At all boring locations, Contractor shall provide suitable flashers, barricades, and traffic
control devices as may be deemed necessary by the Engineer or the responsible authority in
the case of the Department of Transportation, Turnpike Commission, or Conrail. This may
extend to maintain facilities on a 24-hour basis until such time as the areas are completely
backfilled.

END OF SECTION 015526
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SECTION 017800 - FINAL COMPLIANCE AND SUBMITTALS

PART 1 - GENERAL

1.1

m o o = »

™

The following forms and related sign-offs shall be documented in accordance with
provisions of the contract. These forms shall be completed by the Contractor and approved
by the Owner before final retainer is approved for release. Forms for Items A to E will be
attached to the Contractor's executed copy of the contract.

Certificate of Substantial Completion (To be submitted at time of Substantial Completion).
Contractor's Certification of Completion.

Contractor's Affidavit of Prevailing Wage.

Consent of Surety Company for Final Payment.

Affidavit of Final Acceptance Date and Correction Period.

Before the OWNER will approve and accept the work and release the retainer, the
CONTRACTOR will furnish the OWNER a written report indicating the resolution of any
and all property damage claims filed with the CONTRACTOR by any party during the
construction period. The information to be supplied shall include, but not be limited to,
name of claimant, date filed with CONTRACTOR, name of insurance company and/or
adjuster handling claim, how claim was resolved and if claim was not resolved for the full
amount, a statement indicating the reason for such action.

END OF SECTION 017800
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SECTION 017821 - CLEANING AND PROTECTION

PART 1 - GENERAL

1.1

A.

GENERAL

On or before the completion date for the work, the Contractor shall tear down and remove
all temporary structures built by him, all construction plant used by him, and shall repair
and replace all parts of existing embankments, fences or other structures which were
removed or injured by his operations or by the employees of the Contractor. The Contractor
shall thoroughly clean out all buildings, sewers, drains, pipes, manholes, inlets and
miscellaneous and appurtenant structures, and shall remove all rubbish leaving the grounds
in a neat and satisfactory condition.

As circumstances require and when ordered by the Engineer, the Contractor shall clean the
road, driveway, and/or sidewalk on which construction activity under this contract has
resulted in dirt or any other foreign material being deposited with an automatic self-
contained mechanical sweeper with integral water spray, vacuum and on-board or
supplementary containment.

Failure to comply with this requirement when ordered by the Engineer or his
representative, may serve as cause for the Engineer to stop the work and to withhold any
monies due the Contractor until such order has been complied with to the satisfaction of the
Engineer.

As the work progresses, and as may be directed, the Contractor shall remove from the site
and dispose of debris and waste material resulting from his work. Particular attention shall
be given to minimizing any fire and safety hazard from form materials or from other
combustibles as may be used in connection with the work, which should be removed daily.

The Contractor shall wash all windows and other glass surfaces, leaving all areas free from
putty marks, paint, etc.

During and after installation, the Contractor shall furnish and maintain satisfactory
protection to all equipment against injury by weather, flooding or breakage thereby
permitting all work to be left in a new condition at the completion of the contract.

END OF SECTION 017821

017821 -1



SECTION 017839 - PROJECT RECORDS, DRAWINGS

PART 1 - GENERAL

1.1

1.2

A.

RECORD DRAWINGS

The Contractor shall furnish an authentic set of marked-up drawings showing the
installation insofar as the installation shall have differed from the Engineer's drawings. The
drawings shall be delivered to the Engineer for making revisions to the original drawings
immediately after final acceptance by the Owner.

The Contractor shall furnish dimensioned drawings indicating locations of all underground
mechanical and electrical facilities.

SERVICE CONNECTION RECORDS

The Contractor shall record the location of all service and property connections, new or
existing, made to utilities constructed under this contract. Such records shall be turned over
to the Owner upon completion of the work. The cost of making such records shall be
included in the various unit or lump sum prices stipulated for the various items of the work.

The location of each sewer connection as measured along the sewer from the nearest
downstream manhole and its description with respect to the sewer shall be recorded. The
record shall include the depth of new stubs for future connections and the depth of existing
connections as measured from the surface grade. Also, the use of any vertical riser pipe
shall be noted.

The location of each water connection as measured along the water line from the nearest
fire hydrant.

END OF SECTION 017839
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SECTION 024119 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specification sections, apply to work of this section.

DESCRIPTION OF WORK

This section includes removal of pavement, piping, and equipment necessary to clear space
for new construction and/or to rehabilitate existing construction.

REQUIREMENTS OF REGULATORY AGENCIES

State and local code requirements shall control the disposal of debris resulting from the
removal operation.

PROTECTION

Structures shall be removed in such a manner as not to damage portions of the existing
structure which are to remain in place.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION

3.1

PAVEMENTS, SIDEWALKS, CURBING, SIMILAR STRUCTURES

Removal of existing pavements, sidewalks, curbing, and similar structures shall end at an
existing joint or a sawed joint. Sawed joints shall be straight, neat and free from chipped or
damaged edges.

For removal of reinforced or non-reinforced concrete, the minimum depth of saw cut shall
be 3 in.

For removal of reinforced concrete, the depth of saw cut shall be sufficient to cut the steel.

If the concrete is coated with a bituminous surface or other material, the depth shall be
sufficient to cut into the concrete, not including the coating depth, as specified above.
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3.2

3.3

3.4

3.5

EXCAVATION OF RIGID PAVEMENT

The Contractor shall excavate rigid pavement, consisting of concrete or concrete base with
a wearing surface of brick or bituminous concrete, wherever such excavation is required for
the purpose of this Contract.

Pavement shall be excavated to neat lines and, only to widths required for trenches, for pipe
laying and for construction of structures. Adequate provision shall be made to prevent
settlement and breakage of pavement beyond the approved limits of excavation.

All pavement broken or damaged beyond the limits above stated, or the approved extension
thereof, shall be replaced by the Contractor at his expense.

CATCH BASINS, INLETS AND SIMILAR STRUCTURES

Existing drainage structure designated by the Engineer to be removed shall be completely
removed.

Abandoned sewers shall be sealed and made watertight with approved masonry bulkheads.

All castings salvaged from abandoned or removed drainage structures shall remain the
property of the Owner and shall be cleaned and transported by the Contractor to a site
designated by the Engineer or incorporated in the work where called for on the Drawings,
scheduled, or so directed.

FENCE

Where so required by the Drawings, existing fence shall be carefully dismantled and stored
for reuse or for salvage by the Owner.

Wood posts and other materials not considered salvageable by the Engineer shall be
disposed of by the Contractor.

The Contractor will be required to replace, at no cost to the Owner, material lost or
damaged by negligence or by the use of improper methods.

EQUIPMENT REMOVAL

All equipment, valves, piping, fittings, and miscellaneous steel structures that are removed
shall remain the property of the Owner and shall be stored at site selected by the Owner.
The Owner reserves the right to require the Contractor to dispose of certain unwanted
portions of removed equipment and materials. The Owner shall have the right to reject any
or all materials removed during construction, and the Contractor shall haul away and
dispose of these materials in a suitable manner at no additional cost to the Owner.
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3.6 DISPOSAL OF DEBRIS

A.  All debris resulting from demolition operations; i.e., broken concrete, masonry, pipe,
miscellaneous metal, trees and brush, equipment, etc., shall be disposed of offsite.

B.  The Contractor shall police the hauling of debris to insure that all spillage from haul trucks
is promptly and completely removed.

END OF SECTION 024119
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SECTION 030000 - CONCRETE WORK

PART 1 - GENERAL

11

A

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division-1 Specification sections, apply to work of this section.

1. Section 013319 — Field Testing Requirements

SUMMARY

This Section specifies cast-in place concrete, including form work, reinforcing, mix design,
placement procedures and finishes.

Extent of concrete work is shown on drawings.

Concrete paving and walks are specified in Division 2.

Precast concrete is specified in other Division-3 sections.

Mechanical finishes and concrete floor toppings are specified in other Division-3
sections.

el A

SUBMITTALS

Product Data: Submit data for proprietary materials and items, including reinforcement
and forming accessories, admixtures, patching compounds, waterstops, joint systems,
curing compounds, dry-shake finish materials, and others as requested by Engineer.

Shop Drawings; Reinforcement: Submit original shop drawings prepared for fabrication,
bending, and placement of concrete reinforcement. Comply with ACI Detailing Manual
showing bar schedules, stirrup spacing, diagrams of bent bars, arrangement of concrete
reinforcement. Include special reinforcement required for openings through concrete
structures.

Shop Drawings; Form work: Submit shop drawings prepared by a registered Professional
Engineer for fabrication and erection of forms for specific finished concrete surfaces.
Show form construction including jointing, special form joint or reveals, location and
pattern of form tie placement, and other items which affect exposed concrete visually.

1.  Engineer's review is for general architectural applications and features only. Design
of form work for structural stability and efficiency is Contractor's responsibility.

Samples: Submit samples of materials as requested by Engineer, including names, sources,
and descriptions.

Laboratory Test Reports: Submit laboratory test reports for concrete materials and mix
design tests.
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1.  The proposed mix design submittal(s) shall follow the procedures of Chapter 5,
Sections 5.2 to 5.3 of ACI-318.

2. Reference should be made to ACI-211.5R "Guide for Submittal of Concrete
Proportions" for the required submittal information. Sample forms for presenting the
necessary information can be found in the addendum at the end of this section.
Example Form B should follow a completed Example A in the submittal when
laboratory trial batches are used to document a water-cementious materials ratio
curve.

3. Additional data summarizing the past performance records should be an integral part
of the submittal if the submittal is based on past performance with the proposed
materials and proportions.

Materials Certificates: Provide materials certificates in lieu of materials laboratory test
reports when permitted by Engineer. Materials certificates shall be signed by manufacturer
and Contractor, certifying that each material item complies with, or exceeds, specified
requirements. Provide certification from admixture manufacturers that chloride content
complies with specification requirements.

QUALITY ASSURANCE

Codes and Standards: Comply with provisions of following codes, specifications, and
standards, latest revisions, except where more stringent requirements are shown or
specified:

ACI 301 "Specifications for Structural Concrete for Buildings."

ACI 318 "Building Code Requirements for Reinforced Concrete.”

Concrete Reinforcing Steel Institute (CRSI), "Manual of Standard Practice.”

ACI 347 "Guide to Form work for Concrete."

ACI 117, "Specifications for Tolerances for Concrete Construction and Materials.”

agkrownE

Materials and installed work may require testing and retesting at anytime during progress
of work. Tests, including retesting of rejected materials for installed work, shall be done at
Contractor's expense.

Engage a testing agency acceptable to Engineer to perform initial material evaluation and
certification tests for mix designs and to design concrete mixes.

Mockup: Cast mockup of size indicated or as required to demonstrate typical joints, form
tie spacing, and proposed surface finish, texture, and color. Maintain sample panel exposed
to view for duration of project, after Engineer's acceptance of visual qualities.

1. Demolish mockup and remove from site when directed by Engineer.

Pre-installation Conference: Conduct conference at project site to comply with
requirements of Division 1 Section "Project Meetings™ and the following:

1. At least 35 days prior to submitting design mixes, conduct a meeting to review
detailed requirements for preparing concrete design mixes and to determine
procedures for satisfactory concrete operations. Review requirements for submittals,
status of coordinating work, and availability of materials. Establish preliminary
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1.5

work progress schedule and procedures for materials, inspection, testing and
certifications. Require representatives of each entity directly concerned with cast-in-
place concrete to attend conference, including, but not limited to, the following:

Contractor's Superintendent

Agency responsible for concrete design mixes.
Agency responsible for field quality control.
Ready-mix concrete producer.

Concrete Subcontractor

Primary admixture manufactures.

-~ OO0 oTE

PROJECT CONDITIONS

Protection of Footings Against Freezing: Cover completed work at footing level with
sufficient temporary or permanent cover as required to protect footings and adjacent
subgrade against possibility of freezing; maintain cover for time period as necessary.

Protect adjacent finish materials against spatter during concrete placement.

PART 2 - PRODUCTS

2.1

FORM MATERIALS

Forms for Exposed Finish Concrete: Plywood, metal, metal-framed plywood faced, or
other acceptable panel-type materials, to provide continuous, straight, smooth, exposed
surfaces. Furnish in largest practicable sizes to minimize number of joints and to conform
to joint system shown on drawings.

1. Use plywood complying with U.S. Product Standard PS-1 "B-B (Concrete Form)
Plywood,” Class I, Exterior Grade or better, mill-oiled and edge-sealed, with each
piece bearing legible inspection trademark.

Forms for Unexposed Finish Concrete: Plywood, lumber, metal, or other acceptable
material. Provide lumber dressed on at least two (2) edges and one side for tight fit.

Forms for Textured Finish Concrete: Units of face design, size, arrangement, and
configuration to match Engineer's control sample. Provide solid backing and form supports
to ensure stability of textured form liners.

Forms for Cylindrical Columns and Supports: Metal, fiberglass reinforced plastic, or paper
or fiber tubes. Construct paper or fiber tubes of laminated plies using water-resistant
adhesive with wax-impregnated exterior for weather and moisture protection. Provide units
with sufficient wall thickness to resist loads imposed by wet concrete without deformation.

Form Coatings: Provide commercial formulation form-coating compounds that will not
bond with, stain, nor adversely affect concrete surfaces, and will not impair subsequent
treatments of concrete surfaces.
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2.1

Form Ties: Factory-fabricated, adjustable-length, snapoff metal or glass fiber-reinforced
plastic form ties, designed to prevent form deflection and to prevent spalling concrete upon
removal. Provide units which will leave no metal closer than 1-1/2" to the exposed surface.

1. Provide ties which, when removed, will leave holes not larger than 1" diameter in
concrete surface.

2. All form ties shall have a factor of safety of two (2) to determine the recommended
safe working load.

REINFORCING MATERIALS
Reinforcing Bars: ASTM A 615, Grade 60, deformed.

Galvanized Reinforcing Bars: ASTM A 767, Class I (2.0 oz. zinc psf) hot-dip galvanized,
after fabrication and bending.

Epoxy-Coated Reinforcing Bars: ASTM A 775.

1.  Repair of damaged epoxy-coating - When required, damaged epoxy-coating shall be
repaired with patching material conforming to ASTM A 775. Repair shall be done in
accordance with the patching material manufacturer's recommendations.

Steel Wire: ASTM A 82, plain, cold-drawn steel.

Welded Wire Fabric: ASTM A 185, welded steel wire fabric. (Flat sheets only)
Welded Deformed Steel Wire Fabric: ASTM A 497.

Epoxy - Coated Welded Wire Fabric: ASTM A884, Class A.

Supports for Reinforcement: Bolsters, chairs, spacers, and other devices for spacing,
supporting, and fastening reinforcing bars and welded wire fabric in place. Use wire bar
type supports complying with CRSI specifications.

1.  For slabs-on-grade, use supports with sand plates or horizontal runners where base
material will not support chair legs.
For exposed-to-view concrete surfaces, where legs of supports are in contact with
forms, provide supports with legs which are plastic protected (CRSI, Class 1) or
stainless steel protected (CRSI, Class 2).

CONCRETE MATERIALS

Portland Cement: ASTM C 150, Type I, 11 or I/ll and ASTM C595M, Type IP, unless
otherwise specified. (See Table I, Concrete Requirements).

1. Use one brand of cement throughout project, unless otherwise acceptable to
Engineer.
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Fly Ash: ASTM C 618, Class F.

1. Limituse of fly ash to not exceed 25% of cement content by weight.

Ground Granulated Blast-Furnace Slag: ASTM C989, Grade 100 or 120.

1. Limit use of granulated blast-furnace slag to not exceed 30% of cement content by
weight.

Normal Weight Aggregates: ASTM C 33, and as herein specified. Provide aggregates
from a single source for exposed concrete, with nominal maximum aggregate size of 1
inch.

1.  For exterior exposed surfaces, do not use fine or coarse aggregates containing
spalling-causing deleterious substances.

2. Local aggregates not complying with ASTM C 33 but which have shown by special
test or actual service to produce concrete of adequate strength and durability may be
used when acceptable to Engineer.

3. Combined Aggregate Gradation: Well graded from coarsest to finest with not more
than 18 percent and not less than 8 percent retained on an individual sieve, except
that less than 8 percent may be retained on coarsest sieve and on No. 50 (0.3-mm)
sieve, and less than 8 percent may be retained on sieves finer than No. 50 (0.3 mm).

Lightweight Aggregates: ASTM C 330.

Maximum nominal aggregate size of 1 inch.
Water: Drinkable and complying with ASTM C94.

Air-Entraining Admixture: ASTM C 260, certified by manufacturer to be compatible with
other required admixtures.

1. Products: Subject to compliance with requirements, provide one of the following:

a. "Air-Mix"; Euclid Chemical Co.
b.  "Sika Aer"; Sika Corp.
C. "MB-VR or MB-AE"; Master Builders.

Water-Reducing Admixture: ASTM C 494, Type A, and containing not more than 0.1
percent chloride ions.

1. Products: Subject to compliance with requirements, provide one of the following:

a. "WRDA"; W.R. Grace.
b. "Eucon WR-75"; Euclid Chemical Co.
C. "Pozzolith Normal"; Master Builders.

High-Range Water-Reducing Admixture (Super Plasticizer): ASTM C 494, Type F and
containing not more than 0.1 percent chloride ions.
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1. Products: Subject to compliance with requirements, provide one of the following:

a.  "Sikament 300"; Sika Chemical Corp.
b.  "Eucon 37"; Euclid Chemical Co.
c.  "Rheobuild or Polyheed"; Master Builders.

Water-Reducing, Non-Chloride Accelerator Admixture: ASTM C 494, Type E, and
containing not more than 0.1 percent chloride ions.

1. Products: Subject to compliance with requirements, provide one of the following:
a.  "Accelguard 80"; Euclid Chemical Co.

b. "Pozzutec 20"; Master Builders.
C. "Daraset"; W.R. Grace & Co.

Water-Reducing, Retarding Admixture: ASTM C 494, Type D, and containing not more
than 0.1 percent chloride ions.

1.  Products: Subject to compliance with requirements, provide one of the following:

a. "Pozzolith™; Master Builders.
b. "Eucon Retarder 75"; Euclid Chemical Co.
C. "Plastiment"; Sika Chemical Co.

Corrosion-Inhibiting Admixture: Commercially formulated, anodic inhibitor or mixed
cathodic and anodic inhibitor; capable of forming a protective barrier and minimizing
chloride reactions with steel reinforcement in concrete.

1. Available Products: Subjectto compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, the following:
2. Products: Subject to compliance with requirements, provide one of the following:

Catexol 1000CL; Axim Concrete Technologies.

MCI 2000 or MCI 2005; Cortec Corporation.

DCl or DCI-S; W.R. Grace & Co., Construction Products Div.
Rheocrete 222+; Master Builders, Inc.

FerroGard-901; Sika Corporation.

®o0 o

Prohibited Admixtures: Calcium chloride thyocyanates or admixtures containing more
than 0.1 percent chloride ions are not permitted.

Fiber Reinforcement:

1.  Synthetic fiber reinforcing shall be added to the concrete for the areas so indicated in
the drawings. Only fibers designed and manufactured specifically for use in concrete
shall be acceptable as secondary reinforcement, complying with ASTM C1116, not
less than 3/4 inch long.
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2.2

2. The fibers may be added at the batch plant. The incorporation of said fibers shall be
documented on the delivery ticket from the ready mix producer. Fibers shall be
added to the concrete in strict accordance with manufacturer's printed instructions.
The minimum dosage rate shall be 1.5 Ibs/cubic yard.

3. Nylon fibers containing 100% virgin nylon monofilaments shall be utilized to impart
a "non-hairy" surface to the finished concrete.

4.  Products: Subject to compliance with requirements, provide the following fibrous
reinforcement or approved equal:

a. Nycon Fiber; Nycon, Inc.
b.  Nylo-Mono; Forta Corp.
c.  Fibrasol N; Axim Concrete Technologies

RELATED MATERIALS

Reglets: Where resilient or elastomeric sheet flashing or bituminous membranes are
terminated in reglets, provide reglets of not less than 26 gage galvanized sheet steel. Fill
reglet or cover face opening to prevent intrusion of concrete or debris.

Waterstops: Provide waterstops at construction joints and other joints as indicated and
specified in Section 030000.02.

Granular Base: Evenly graded mixture of fine and coarse aggregates to provide, when
compacted, a smooth and even surface below slabs on grade.

Vapor Retarder: Provide vapor retarder cover, ASTM E1745 Class C, over prepared base
material where indicated below slabs on grade. Use only materials which are resistant to
deterioration when tested in accordance with ASTM E 154, as follows:

1.  Polyethylene sheet not less than 10 mils thick.
2. Water resistant barrier paper consisting of heavy Kraft papers laminated together
with glass fiber reinforcement and over-coated with black polyethylene on each side.

a.  Product: Subject to compliance with requirements, provide Moistop Ultra 10
by Fortifiber Corporation, Stego Wrap 10-mil by Stego Industries or equal.

Non-Shrink Grout: CRD-C 621 and ASTM C-1107, factory pre-mixed grout.
1.  Products: Subject to compliance with requirements, provide one of the following:
a. Non-metallic

1)  "Set Grout"; Master Builders.
2)  "Euco-NS"; Euclid Chemical Co.
3)  "Five Star Grout"; U.S. Grout Corp.

Non-slip Aggregate Finish: Provide fused aluminum oxide grits, or crushed emery, as

abrasive aggregate for non-slip finish with emery aggregate containing not less than 50
percent aluminum oxide and not less than 25 percent ferric oxide. Use material that is

030000 - 7



factory-graded, packaged, rust-proof, and non-glazing, and is unaffected by freezing,
moisture, and cleaning materials.

Colored Wear-Resistant Finish: Packaged, dry, combination of materials, consisting of
Portland cement, graded quartz aggregate, coloring pigments, and plasticizing admixture.
Use coloring pigments that are finely ground, non-fading mineral oxides, interground with
cement. Color as selected by Engineer, unless otherwise indicated.

1. Products: Subject to compliance with requirements, provide one of the following:

a. "Colorcron"; Master Builders.
b. "Surflex"; Euclid Chemical Co.
C. "Lithochrome"; L.M. Scofield Co.

Absorptive Cover: Burlap cloth made from jute or kenaf, weighing approximately 9 oz. per
sg. yd., complying with AASHTO M 182, Class 2.

Moisture-Retaining Cover: One of the following, complying with ASTM C 171.

1. Waterproof paper.
2. Polyethylene film.
3. Polyethylene-coated burlap.

Liquid Membrane-Forming Curing Compound: Liquid type membrane- forming curing

compound complying with ASTM C 309, Type I, Class A. Moisture loss not more than
0.55 kg./sq. m. when applied at 200 sq ft./gal.

1. Products: Subject to compliance with requirements, provide one of the following:

a. "Masterkure™; Master Builders.
b. "Ecocure"; Euclid Chemical Co.
C. "Horn Clear Seal"; A.C. Horn, Inc.

Underlayment Compound: Freeflowing, self-leveling, pumpable cementitious base
compound for applications from 1 inch thick to feathered edges.

1. Products: Subject to compliance with requirements, provide one of the following:
a.  "Flo-Top"; Euclid Chemical Co.
b.  "Underlayment 110,” Master Builders, Inc.
c.  "Thoro Underlayment Self-Leveling”; Thoro System Products.

Bonding Compound: Polyvinyl acetate or acrylic base.

1. Products: Subject to compliance with requirements, provide one of the following:

a.  Polyvinyl Acetate (Interior Only):

1)  "Euco Weld"; Euclid Chemical Co.
2)  "Weldcrete"; Larsen Products Corp.
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2.3

3)  "Everweld"; L&M Construction Chemicals, Inc.
b.  Acrylic or Styrene Butadiene:

1)  "Day-Chem AD Bond"; Dayton Superior Corp.
2)  "Everbond"; L & M Construction Chemicals.
3) "SBR Latex"; Euclid Chemical Co.

Epoxy Adhesive: ASTM C 881, two component material suitable for use on dry or damp
surfaces. Provide material "Type,” "Grade,” and "Class™ to suit project requirements.

1. Products: Subject to compliance with requirements, provide one of the following:

a.  "Epoxtite Binder 2390"; A.C. Horn, Inc.
b.  "Sikadur 32 Hi-Mod"; Sika Chemical Corp.
c.  "Euco Epoxy 452 or 620"; Euclid Chemical Co.

PROPORTIONING AND DESIGN OF MIXES

Prepare design mixes for each type and strength of concrete by either laboratory trial batch
or field experience methods as specified in ACI 301 and ACI 211. If the trial batch method
is used, use an independent testing facility acceptable to Engineer for preparing and
reporting proposed mix designs. The testing facility shall not be the same as used for field
quality control testing unless otherwise acceptable to Engineer.

1. Limituse of fly ash to not exceed 25 percent of cement content by weight.

Submit written reports to Engineer and Structural Engineer of each proposed mix for each
class of concrete at least 15 days prior to start of work. Do not begin concrete production
until mixes have been reviewed by Engineer.

Design mixes to provide normal weight concrete with the following properties, as indicated
in Table I.:
TABLE 1

CONCRETE REQUIREMENTS
Concrete  Cement Min. 28-Day  *Max. Min. Slump Inch  Entrained

Class Type  Compressive Water-  Cement Min. Max. Air %
Strength Cement  Content

PSI Ratio Sacks
A I 4000 0.45 6 - - 6+1
B I 2000 0.74 4-1/2 2 6 5+1-1/2
C I 4000 0.50 6.38 1 4 6+2
D Il orIP 4000 0.45 6 - - 6+1

*Maximum Water - Cementitious Materials Ratio
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1. Allreinforced concrete shall be Class A, except as otherwise specified or shown on
the drawings.

2. Concrete used for mud mats, fill and channeling in manholes and chambers shall be
Class B unless otherwise noted on the drawings.

3. Class C concrete conforming to ODOT 499 (Class C) shall be used for all concrete

pavement, curbing, driveways, and sidewalks, unless noted otherwise on the

drawings.

Class B concrete may be used for encasing pipelines, fill, and pipe bedding.

Class B concrete shall be used as concrete fill in concrete tanks for shaping or

sloping bottoms.

ok~

a.  The following steps shall be taken for installation of the Class B concrete:

1)  Scrub concrete slabs and/or walls with a stiff wire brush and streams of
clean water as a minimum, to remove laitenance.

2)  Apply a bonding agent in accordance with the manufacturer's surface
preparation and application recommendations.

3) The Class B concrete shall then be placed and screeded to bring the
surface to final grade.

6.  Class D concrete shall be used for sewerage treatment plants and sewerage pump
stations, as noted on the drawings.

Lightweight Concrete: Lightweight aggregate and concrete shall conformto ASTM C 330.
Proportion mix to produce concrete with a minimum compressive strength of 3000 psi at
28 days and a calculated equilibrium unit weight of 110 pcf plus or minus 3 pcf as
determined by ASTM C 567. Concrete slump at the point of placement shall be the
minimum necessary for efficient mixing, placing, and finishing. Maximum slump shall be
6 inches for pumped concrete and 5 inches elsewhere. Air entrain concrete exposed to
weather according to ACI 301 requirements.

Adjustment to Concrete Mixes: Mix design adjustments may be requested by Contractor
when characteristics of materials, job conditions, weather, test results, or other
circumstances warrant; at no additional cost to Owner and as accepted by Engineer.
Laboratory test data for revised mix design and strength results must be submitted to and
accepted by Engineer before using in work.

Admixtures:

1.  Use high range water-reducing admixture (super plasticizer) in Classes A and D
concrete unless noted otherwise.

2. Use non-chloride accelerating admixture in concrete slabs placed at ambient
temperatures below 50 deg F (10 deg C).

3. Use air-entraining admixture in all concrete, unless otherwise indicated. Add
air-entraining admixture at manufacturer's prescribed rate to result in concrete at
point of placement having total air content within limits shown in Table I.

4. Use admixtures for water-reducing and set-control in strict compliance with
manufacturer's directions.

5. Slump Limits: Proportion and design mixes to result in concrete slump at point of
placement as shown in Table I:
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2.4

a.  Concrete containing HRWR admixture (super-plasticizer): Not more than 8"
after addition of HRWR to site-verified 2"-3" slump concrete.

CONCRETE MIXING

Job-Site Mixing: Mix materials for concrete in appropriate drum type batch machine
mixer. For mixers of one cu. yd., or smaller capacity, continue mixing at least 1-1/2
minutes, but not more than 5 minutes after ingredients are in mixer, before any part of
batch is released. For mixers of capacity larger than one cu. yd., increase minimum 1-1/2
minutes of mixing time by 15 seconds for each additional cu. yd., or fraction thereof.

1. Provide batch ticket for each batch discharged and used in work, indicating project
identification name and number, date, mix type, mix time, quantity, and amount of
water introduced.

Ready-Mix Concrete: Comply with requirements of ASTM C 94, and as herein specified.

1. During hot weather, or under conditions contributing to rapid setting of concrete, a
shorter mixing time than specified in ASTM C 94 may be required.

a.  When air temperature is between 85 deg F (30 deg C) and 90 deg F (32 deg C),
reduce mixing and delivery time from 1-1/2 hours to 75 minutes, and when air
temperature is above 90 deg F (32 deg C), reduce mixing and delivery time to
60 minutes.

PART 3 - EXECUTION

3.1

3.2

A.

GENERAL

Coordinate the installation of joint materials and vapor retarders with placement of forms
and reinforcing steel.

FORMS

Design, erect, support, brace, and maintain form work to support vertical and lateral, static,
and dynamic loads that might be applied until such loads can be supported by concrete
structure. Construct form work so concrete members and structures are of correct size,
shape, alignment, elevation, and position. Maintain form work construction tolerances
complying with ACI 347.

Design form work to be readily removable without impact, shock, or damage to
cast-in-place concrete surfaces and adjacent materials.

Construct forms to sizes, shapes, lines, and dimensions shown, and to obtain accurate
alignment, location, grades, level and plumb work in finished structures. Provide for
openings, offsets, sinkages, keyways, recesses, moldings, rustications, reglets, chamfers,
blocking, screeds, bulkheads, anchorages and inserts, and other features required in work.
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3.4

Use selected materials to obtain required finishes. Solidly butt joints and provide back-up
at joints to prevent leakage of cement paste.

Fabricate forms for easy removal without hammering or prying against concrete surfaces.
Provide crush plates or wrecking plates where stripping may damage cast concrete
surfaces. Provide top forms for inclined surfaces where slope is too steep to place concrete
with bottom forms only. Kerfwood inserts for forming keyways, reglets, recesses, and the
like, to prevent swelling and for easy removal.

Provide temporary openings where interior area of form work is inaccessible for cleanout,
for inspection before concrete placement, and for placement of concrete. Securely brace
temporary openings and set tightly to forms to prevent loss of concrete mortar. Locate
temporary openings on forms at inconspicuous locations.

Chamfer exposed corners and edges as indicated, using wood, metal, PVC, or rubber
chamfer strips fabricated to produce uniform smooth lines and tight edge joints.

Provisions for Other Trades: Provide openings in concrete form work to accommodate
work of other trades. Determine size and location of openings, recesses, and chases from
trades providing such items. Accurately place and securely support items built into forms.

Cleaning and Tightening: Thoroughly clean forms and adjacent surfaces to receive
concrete. Remove chips, wood, sawdust, dirt, or other debris just before concrete is placed.
Retightening forms and bracing after concrete placement if required to eliminate mortar
leaks and maintain proper alignment.

VAPOR RETARDER INSTALLATION

Following leveling and tamping of granular base for slabs on grade, place vapor retarder
sheeting with longest dimension parallel with direction of pour.

Lap joints 6" and seal with manufacturer's recommended mastic or pressure-sensitive tape.

PLACING REINFORCEMENT

Comply with Concrete Reinforcing Steel Institute's recommended practice for "Placing
Reinforcing Bars,” for details and methods of reinforcement placement and supports, and
as herein specified.

1.  Avoiding cutting or puncturing vapor retarder during reinforcement placement and
concreting operations. Repair damages before placing concrete.

Clean reinforcement of loose rust and mill scale, earth, ice, and other materials which
reduce or destroy bond with concrete.

Accurately position, support, and secure reinforcement against displacement by form work,
construction, or concrete placement operations. Locate and support reinforcing by metal
chairs, runners, bolsters, spacers, and hangers, as required.
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Place reinforcement to obtain at least minimum coverages for concrete protection.
Arrange, space, and securely tie bars and bar supports to hold reinforcement in position
during concrete placement operations. Set wire ties so ends are directed into concrete, not
toward exposed concrete surfaces.

Install welded wire fabric in longest lengths as practicable. Lap adjoining pieces at least
one full mesh and lace splices with wire. Offset end laps in adjacent widths to prevent
continuous laps in either direction.

Epoxy - Coated Reinforcing Steel:

1.  Epoxy-coated reinforcing bars supported from form work shall rest on coated wire

bar supports, or on bar supports made of dielectric material or other acceptable
materials. Wire bar supports shall be coated with dielectric material for a minimum
distance of 2 inches from the point of contact with the epoxy-coated reinforcing bars.
Reinforcing bars used as support bars shall be epoxy-coated.
In walls having epoxy-coated reinforcing bars, spreader bars where specified by the
Engineer, shall be epoxy-coated. Proprietary combination bar clips and spreaders
used in walls with epoxy-coated reinforcing bars shall be made of corrosion-resistant
material.

2.  Epoxy-coated reinforcing bars - Equipment for handling epoxy-coated bars shall
have protected contact areas. Bundles of coated bars shall be lifted at multiple
pick-up points to minimize bar-to-bar abrasion from sags in the bundles. Coated bars
or bundles of coated bars shall not be dropped or dragged. Coated bars shall be
stored on protective cribbing. Fading of the color of the coating shall not be cause
for rejection of epoxy-coated reinforcing bars. Coating damage due to handling,
shipment and placing need not be repaired in cases where the damaged area is 0.1
square inches or smaller. Damaged areas larger than 0.1 square inches shall be
repaired in accordance with the epoxy material manufacturer's recommendations.
The maximum amount of damage including repaired and unrepaired areas shall not
exceed 2 percent of the surface area in each linear foot of each bar.

JOINTS

Construction Joints: Locate and install construction joints as indicated or, if not indicated,
locate so as not to impair strength and appearance of the structure, as acceptable to
Engineer.

1.  Provide keyways at least 1-1/2" deep in construction joints in walls, slabs, and
between walls and footings; accepted bulkheads designed for this purpose may be
used for slabs.

2.  Place construction joints perpendicular to main reinforcement.  Continue
reinforcement across construction joints, except as otherwise indicated.

Waterstops: Provide waterstops in construction joints as indicated. Install waterstops to
form continuous diaphragm in each joint. Make provisions to support and protect exposed
waterstops during progress of work. Fabricate field joints in waterstops in accordance with
manufacturer's printed instructions.
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3.6

3.7

Isolation Joints in Slabs-on-Ground: Construct isolation joints in slabs-on-ground at points
of contact between slabs-on-ground and vertical surfaces, such as column pedestals,
foundation walls, grade beams, and elsewhere as indicated.

1. Joint filler and sealant materials are specified in Section 030000.02 of these
specifications.

Contraction (Control) Joints in Slabs-on-Ground: Construct contraction joints in
slabs-on-ground to form panels of patterns as shown. Use inserts 1/4 of slab depth, unless
otherwise indicated.

1. Form contraction joints by inserting premolded plastic strips into fresh concrete until
top surface of strip is flush with slab surface.
2. Follow the directions of Insert Manufacturer for finishing the slab and joints.

If joint pattern not shown, provide joints not exceeding 15" in either direction and located to
conform to bay spacing wherever possible (at column centerlines, half bays, third-bays).

1. Joint sealant material is specified in Section 030000.02 of these specifications.

INSTALLATION OF EMBEDDED ITEMS

General: Setand build into work anchorage devices and other embedded items required for
other work that is attached to, or supported by, cast-in-place concrete. Use setting
drawings, diagrams, instructions, and directions provided by suppliers of items to be
attached thereto. Electrical conduit shall not be embedded in concrete.

Install reglets to receive top edge of foundation sheet waterproofing, and to receive
thru-wall flashings in outer face of concrete frame at exterior walls, where flashing is
shown at lintels, relieving angles, and other conditions.

Edge Forms and Screed Strips for Slabs: Set edge forms or bulkheads and intermediate
screed strips for slabs to obtain required elevations and contours in finished slab surface.
Provide and secure units to support screed strips using strike-off templates or compacting
type screeds.

PREPARATION OF FORM SURFACES

Clean re-used forms of concrete matrix residue, repair and patch as required to return forms
to acceptable surface condition.

Coat contact surfaces of forms with an approved, nonresidual, low-VOC, from-coating
compound before placing reinforcement.

Thin form-coating compounds only with thinning agent of type, amount, and under
conditions of form-coating compound manufacturer's directions. Do not allow excess
form-coating material to accumulate in forms or to come into contact with in-place
concrete surfaces against which fresh concrete will be placed. Apply in compliance with
manufacturer's instructions.
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Coat steel forms with a non-staining, rust-preventative form oil or otherwise protect against
rusting. Rust-stained steel form work is not acceptable.

CONCRETE PLACEMENT

Preplacement Inspection: Before placing concrete, inspect and complete form work
installation, reinforcing steel, and items to be embedded or cast-in. Notify other crafts to
permit installation of their work; cooperate with other trades in setting such work. Moisten
wood forms immediately before placing concrete where form coatings are not used.

1.  Apply temporary protective covering to lower 2' of finished walls adjacent to poured
floor slabs and similar conditions, and guard against spattering during placement.

General: Comply with ACI 304 "Recommended Practice for Measuring, Mixing,
Transporting, and Placing Concrete,” and as herein specified.

1.  Deposit concrete continuously or in layers of such thickness that no concrete will be
placed on concrete which has hardened sufficiently to cause the formation of seams
or planes of weakness. If a section cannot be placed continuously, provide
construction joints as herein specified. Deposit concrete as nearly as practicable to
its final location to avoid segregation.

Placing Concrete in Forms: Deposit concrete in forms in horizontal layers not deeper than
24" and in a manner to avoid inclined construction joints. Where placement consists of
several layers, place each layer while preceding layer is still plastic to avoid cold joints.

1.  Consolidate placed concrete by mechanical vibrating equipment supplemented by
hand-spading, rodding, or tamping. Use equipment and procedures for consolidation
of concrete in accordance with ACI 309.

2. Do not use vibrators to transport concrete inside forms. Insert and withdraw
vibrators vertically at uniformly spaced locations not farther than visible
effectiveness of machine. Place vibrators to rapidly penetrate placed layer and at
least 6" into preceding layer. Do not insert vibrators into lower layers of concrete
that have begun to set. At each insertion limit duration of vibration to time necessary
to consolidate concrete and complete embedment of reinforcement and other
embedded items without causing segregation of mix.

Placing Concrete Slabs: Deposit and consolidate concrete slabs in a continuous operation,
within limits of construction joints, until the placing of a panel or section is completed.

1.  Consolidate concrete during placing operations so that concrete is thoroughly worked
around reinforcement and other embedded items and into corners.

2.  Bringslab surfaces to correct level with straightedge and strikeoff. Use bull floats or
darbies to smooth surface, free of humps or hollows. Do not disturb slab surfaces
prior to beginning finishing operations.

3. Maintain reinforcing in proper position on chairs during concrete placement
operations.
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Cold Weather Placing: Protect concrete work from physical damage or reduced strength
which could be caused by frost, freezing actions, or low temperatures, in compliance with
ACI 306 and as herein specified.

1. When air temperature has fallen to or is expected to fall below 40 deg F (4 deg C),
uniformly heat water and aggregates before mixing to obtain a concrete mixture
temperature of not less than 50 deg F (10 deg C), and not more than 80 deg F (27 deg
C) at point of placement.

a.  The concrete shall be maintained within this temperature range for not less
than seven (7) days.

2. Do not use frozen materials or materials containing ice or snow. Do not place
concrete on frozen subgrade or on subgrade containing frozen materials or against
cold reinforcing steel.

3. Donotuse calcium chloride, salt, and other materials containing antifreeze agents or
chemical accelerators, unless otherwise accepted in mix designs.

Hot Weather Placing: When hot weather conditions exist that would seriously impair
quality and strength of concrete, place concrete in compliance with ACI 305 and as herein
specified.

1.  Cool ingredients before mixing to maintain concrete temperature at time of
placement below 90 deg F (32 deg C). Mixing water may be chilled, or chopped ice
may be used to control temperature provided water equivalent of ice is calculated to
total amount of mixing water. Use of liquid nitrogen to cool concrete is Contractor's
option.

2. Cover reinforcing steel with water-soaked burlap if it becomes too hot, so that steel

temperature will not exceed the ambient air temperature immediately before

embedment in concrete.

Fog spray forms, reinforcing steel, and subgrade just before concrete is placed.

4.  Use water-reducing retarding admixture when required by high temperatures, low
humidity, or other adverse placing conditions, as acceptable to Engineers.

.

FINISH OF FORMED SURFACES

Rough Form Finish: For formed concrete surfaces not exposed-to- view in the finish work
or by other construction, unless otherwise indicated. This is the concrete surface having
texture imparted by form facing material used, with tie holes and defective areas repaired
and patched and fins and other projections exceeding 1/4" in height rubbed down or
chipped off.

Smooth Form Finish: For formed concrete surfaces exposed-to-view, or that are to be
covered with a coating material applied directly to concrete, or a covering material applied
directly to concrete, such as waterproofing, dampproofing, veneer plaster, painting, or other
similar system. This is an as-cast concrete surface obtained with selected form facing
material, arranged orderly and symmetrically with a minimum of seams. Repair and patch
defective areas with fins or other projections completely removed and smoothed; provide
smooth rubbed finish to smooth form finish. Refer to "Concrete Surface Repairs.”
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Smooth Rubbed Finish: Provide smooth rubbed finish to scheduled concrete surfaces,
which have received smooth form finish treatment.

1. Scarify or roughen entire surface by grinding or similar effective means.

2. Combined one part Portland cement to 1-1/2 parts fine sand by volume and a 50:50
mixture of acrylic or styrene butadiene-based bonding admixture and water to form
the consistency of thick paint. Blend standard Portland cement and white Portland
cement, amounts determined by trial patches, so that final color of dry grout will
match adjacent surfaces.

3. Thoroughly wet concrete surfaces and apply grout to coat surfaces and fill small
holes. Remove excess grout by scraping and rubbing with clean burlap. Keep damp
by fog spray for at least 36 hours after rubbing.

4.  Repeat the above process if necessary to fill voids or bug holes and obtain a
consistent match to adjacent surfaces, subject to acceptance of the Engineer.

Grout Cleaned Finish: Provide grout cleaned finish on scheduled concrete surfaces which
have received smooth form finish treatment.

1. Scarify or roughen entire surface by grinding or similar effective means.

2. Apply Thoroseal plaster mix coating by Thoro System Products or approved
equivalent with an approximate thickness of 1/8-inch to ¥s-inch.

3.  Follow the manufacturer’s recommendations and guidelines regarding surface
preparation, application methods and curing.

4.  Repeat the above process if necessary to fill voids or bug holes and obtain a
consistent match to adjacent surfaces, subject to acceptance of the Engineer.

Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed
surfaces occurring adjacent to formed surfaces, strike-off smooth and finish with a texture
matching adjacent formed surfaces. Continue final surface treatment of formed surfaces
uniformly across adjacent unformed surfaces, unless otherwise indicated.

MONOLITHIC SLAB FINISHES

Scratch Finish: Apply scratch finish to monolithic slab surfaces that are to receive concrete
floor topping or mortar setting beds for tile, Portland cement terrazzo, and other bonded
applied cementitious finish flooring material, and as otherwise indicated.

1.  After placing slabs, plane surface to tolerances for floor flatness F(F) 15 and floor
levelness F(L) 13, measured according to ASTM E 1155. Slope surfaces uniformly
to drains where required. After leveling, roughen surface before final set, with stiff
brushes, brooms, or rakes.

Float Finish: Apply float finish to monolithic slab surfaces to receive trowel finish and
other finishes as hereinafter specified, and slab surfaces which are to be covered with
membrane or elastic waterproofing, membrane or elastic roofing, or sand-bed terrazzo, and
as otherwise indicated.

1.  Afterscreeding, consolidating, and leveling concrete slabs, do not work surface until
ready for floating. Begin floating when surface water has disappeared or when
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concrete has stiffened sufficiently to permit operation of power-driven floats, or both,
Consolidate surface with power-driven floats, or by hand-floating if area is small or
inaccessible to power units. Check and level surface plane to tolerances of F(F) 18
F(L) 15. Cutdown high spots and fill low spots. Uniformly slope surfaces to drains.

Immediately after leveling, refloat surface to a uniform, smooth, granular texture.

Trowel Finish: Apply trowel finish to monolithic slab surfaces to be exposed-to-view, and
slab surfaces to be covered with resilient flooring, carpet, ceramic or quarry tile, paint, or
other thin film finish coating system.

1.  Afterfloating, begin first trowel finish operation using a power-driven trowel. Begin
final troweling when surface produces a ringing sound as trowel is moved over
surface. Consolidate concrete surface by final hand-troweling operation, free of
trowel marks, uniform in texture and appearance, and with surface leveled to
tolerances of F(F), 20 and F(L) 17, measured according to ASTM E1155. Grind
smooth surface defects which would telegraph through applied floor covering
system.

Trowel and Fine Broom Finish: Where ceramic or quarry tile is to be installed with thin-set
mortar, apply trowel finish as specified, then immediately follow with slightly scarifying
surface by fine brooming.

Non-Slip Broom Finish: Apply non-slip broom finish to exterior concrete platforms, steps,
and ramps, and elsewhere as indicated.

1.  Immediately after float finishing, slightly roughen concrete surface by brooming with
fiber bristle broom perpendicular to main traffic route. Coordinate required final
finish with Engineer before application.

Non-slip Aggregate Finish: Apply non-slip aggregate finish to concrete stair treads,
platforms, ramps, sloped walks, and elsewhere as indicated.

1.  After completion of float finishing, and before starting trowel finish, uniformly
spread 25 Ibs. of dampened non-slip aggregate per 100 sq. ft. of surface. Tamp
aggregate flush with surface using a steel trowel, but do not force below surface.
After broadcasting and tamping, apply trowel finishing as herein specified.

2. After curing, lightly work surface with a steel wire brush, or an abrasive stone, and
water to expose non-slip aggregate.

Colored Wear-Resistant Finish: Provide colored wear-resistant finish to monolithic slab
surface indicated.

1. Apply dry shake materials for colored wear-resistant finish at rate of not less than
100 Ibs. per 100 sq. ft., unless greater amount is recommended by material
manufacturer.

2.  Immediately following first floating operation, uniformly distribute approximately
2/3 of required weight of dry shake material over concrete surface, and embed by
means of power floating. Follow floating operation with second shake application,
uniformly distributing remainder of dry shake material with overlapping applications,
and embed by power floating.
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3. After completion of broadcasting and floating, apply trowel finish as herein
specified. Cure slab surface with curing compound recommended by dry shake
hardener manufacturer. Apply curing compound immediately after final finishing.

CONCRETE CURING AND PROTECTION

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures. Protect concrete from rapid moisture loss before and during finishing
operations.

1.  The evaporation graph, Figure 1, of ACI 308 - Curing Concrete, shall be used to
determine the evaporation rate during concrete placement. If the rate of evaporation
equals or exceeds 0.2 Ibs/sq.ft./hr., steps shall be taken to prevent excessive
evaporation from the surface.

2. Startinitial curing as soon as free water has disappeared from concrete surface after
placing and finishing.

a. Initial curing may be any of the methods listed herein that maintain a
satisfactory moisture content and temperature.

3. Begin final curing procedures, if they differ from initial curing, immediately
following initial curing and before concrete has dried. Continue curing for at least
seven (7) days in accordance with ACI 301 procedures. Avoid rapid drying at end of
final curing period.

Curing Methods: Perform curing of all structural concrete as herein specified.
1. Provide moisture curing by following methods.

a.  Keep concrete surface continuously wet by covering with water.

b.  Continuous water-fog spray.

c.  Cover concrete surface with specified absorptive cover, thoroughly saturating
cover with water and keeping continuously wet. Place absorptive cover to
provide coverage of concrete surfaces and edges, with 4" lap over adjacent
absorptive covers.

2. Provide moisture-cover curing as follows:

a.  Cover concrete surfaces with moisture-retaining cover for curing concrete,
placed in widest practicable width with sides and ends lapped at least 3" and
sealed by waterproof tape or adhesive. Immediately repair any holes or tears
during curing period using cover material and waterproof tape.

Provide curing and sealing compound to pavement, walks, and curbs only, as follows:

1. Apply specified curing and sealing compound to concrete slabs as soon as final
finishing operations are complete (within 2 hours) and after surface water sheen has
disappeared. Apply uniformly in continuous operation by power-spray or roller in
accordance with manufacturer's directions. Recoat areas subjected to heavy rainfall
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3.13

within three (3) hours after initial application. Maintain continuity of coating and
repair damage during curing period.

Curing Formed Surfaces: Cure formed concrete surfaces, including undersides of beams,
supported slabs, and other similar surfaces by moist curing with forms in place for full
curing period or until forms are removed. If forms are removed, continue curing by
methods specified above, as applicable.

Curing Unformed Surfaces: Cure unformed surfaces, such as slabs, floor topping, and
other flat surfaces by moist curing methods.

1. Final cure concrete surfaces to receive liquid floor hardener or finish flooring by use
of moisture-retaining cover, unless otherwise directed.

SHORES AND SUPPORTS

Comply with ACI 347 for shoring and reshoring in multistory construction, and as herein
specified.

Extend shoring from ground to roof for structures four (4) stories or less, unless otherwise
permitted.

Extend shoring at least three (3) floors under floor or roof being placed for structures over
four (4) stories. Shore floor directly under floor or roof being placed, so that loads from
construction above will transfer directly to these shores. Space shoring in stories below
this level in such a manner that no floor or member will be excessively loaded or will
induce tensile stress in concrete members where no reinforcing steel is provided. Extend
shores beyond minimums to ensure proper distribution of loads throughout structure.

Remove shores and reshore in a planned sequence to avoid damage to partially cured
concrete. Locate and provide adequate reshoring to safely support work without excessive
stress or deflection.

1.  Keep reshores in place a minimum of 15 days after placing upper tier, and longer if
required, until concrete has attained its required 28-day strength and heavy loads due
to construction operations have been removed.

REMOVAL OF FORMS

Formwork not supporting weight of concrete, such as sides of beams, walls, columns, and
similar parts of the work, may be removed after cumulatively curing at not less than 50 deg
F (10 deg C) for five (5) days after placing concrete, provided concrete is sufficiently hard
to not be damaged by form removal operations, and provided curing and protection
operations are maintained.

Formwork supporting weight of concrete, such as beam soffits, joists, slabs, and other
structural elements, may not be removed in less than 14 days or until concrete has attained
at least 75 percent of design minimum compressive strength at 28 days. Determine
potential compressive strength of in-place concrete by testing field-cured specimens
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3.15

3.16

representative of concrete location or members. Lab cured cylinders will not be
considered.

Form facing material may be removed five (5) days after placement, only if shores and
other vertical supports have been arranged to permit removal of form facing material
without loosening or disturbing shores and supports.

RE-USE OF FORMS

Clean and repair surfaces of forms to be re-used in work. Split, frayed, delaminated, or
otherwise damaged form facing material will not be acceptable for exposed surfaces.
Apply new form coating compound as specified for new form work.

When forms are extended for successive concrete placement, thoroughly clean surfaces,
remove fins and laitance, and tighten forms to close joints. Align and secure joint to avoid
offsets. Do not use "patched" forms for exposed concrete surfaces, except as acceptable to
Engineer.

MISCELLANEOUS CONCRETE ITEMS

Filling-In: Fill-in holes and openings left in concrete structures for passage of work by
other trades, unless otherwise shown or directed, after work of other trades is in place. Mix,
place, and cure concrete as herein specified, to blend with in-place construction. Provide
other miscellaneous concrete filling shown or required to complete work.

Curbs: Provide monolithic finish to interior curbs by stripping forms while concrete is still
green and steel-troweling surfaces to a hard, dense finish with corners, intersections, and
terminations slightly rounded.

Equipment Bases and Foundations: Provide machine and equipment bases and
foundations, as shown on drawings. Set anchor bolts for machines and equipment with
template at correct elevations, complying with certified diagrams or templates of
manufacturer furnishing machines and equipment.

1.  Groutbase plates and foundations as indicated, using specified non-shrink grout. Use
non-metallic grout for exposed conditions, unless otherwise indicated.

Steel Pan Stairs: Provide concrete fill for steel pan stair treads and landings and associated
items. Cast-in safety inserts and accessories as shown on drawings. Screed, tamp, and
finish concrete surfaces as scheduled. Cure concrete as herein specified.

Reinforced Masonry: Provide concrete grout conforming to ASTM C476 for reinforced
masonry lintels and bond beams where indicated on drawings and as scheduled. Maintain
accurate location of reinforcing steel during concrete placement.

CONCRETE SURFACE REPAIRS

Patching Defective Areas: Repair and patch defective areas with cement mortar
immediately after removal of forms, when acceptable to Engineer.
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Saw-cut out honeycomb, rock pockets, voids over 1/4" in any dimension, down to
solid concrete but, in no case to a depth of less than 1.” Make edges of cuts slightly
undercut to the concrete surface. Thoroughly clean, dampen with water, and
brush-coat the area to be patched with specified bonding agent. Place patching
mortar after bonding compound has dried.

For exposed-to-view surfaces, blend white Portland cement and standard Portland
cement so that, when dry, patching mortar will match surrounding color. Provide test
areas at inconspicuous location to verify mixture and color match before proceeding
with patching. Compact mortar in place and strike-off slightly higher than
surrounding surface.

Repair of Formed Surfaces: Remove and replace concrete having defective surfaces if
defects cannot be repaired to satisfaction of Engineer. Surface defects, as such, include
color and texture irregularities, cracks, spalls, air bubbles, honeycomb, rock pockets; fins
and other projections on surface; and stains and other discolorations that cannot be
removed by cleaning. Flush out form tie holes, fill with Portland Cement patching mortar,
or precast cement cone plugs secured in place with bonding agent. When other materials
are used, apply them in accordance with manufacturer's recommendations.

1.

2.

Repair concealed formed surfaces, where possible, that contain defects that affect the
durability of concrete. If defects cannot be repaired, remove and replace concrete.
Repair of Unformed Surfaces: Test unformed surfaces, such as monolithic slabs, for
smoothness and verify surface plane to tolerances specified for each surface and
finish. Correct low and high areas as herein specified. Test unformed surfaces
sloped to drain for trueness of slope, in addition to smoothness using a template
having required slope.

Repair finished unformed surfaces that contain defects which affect durability of
concrete. Surface defects, as such, include crazing, cracks in excess of 0.01" wide or
which penetrate to reinforcement or completely through non-reinforced sections
regardless of width, spalling, pop-outs, honeycomb, rock pockets, and other
objectionable conditions.

Correct high areas in unformed surfaces by grinding, after concrete has cured at least
14 days.

Correct low areas in unformed surfaces during or immediately after completion of
surface finishing operations by cutting out low areas and replacing with fresh
concrete. Finish repaired areas to blend into adjacent concrete. Proprietary patching
compounds may be used when acceptable to Engineer.

Repair defective areas, except random cracks and single holes not exceeding 1"
diameter, by cutting out and replacing with fresh concrete. Remove defective areas
to sound concrete with clean, square cuts and expose reinforcing steel with at least
3/4" clearance all around. Dampen concrete surfaces in contact with patching
concrete and apply bonding compound. Mix patching concrete of same materials to
provide concrete of same type or class as original concrete. Place, compact, and
finish to blend with adjacent finished concrete. Cure in same manner as adjacent
concrete.

Repair isolated random cracks and single holes not over 1" in diameter by dry-pack
method. Groove top of cracks and cut-out holes to sound concrete and clean of dust,
dirt, and loose particles. Dampen cleaned concrete surfaces and apply bonding
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3.18

compound. Mix dry-pack, consisting of one part Portland cement to 2-1/2 parts fine
aggregate passing a No. 16 mesh sieve, using only enough water as required for
handling and placing. Place dry pack after bonding compound has dried. Compact
dry-pack mixture in place and finish to match adjacent concrete. Keep patched area
continuously moist for not less than 72 hours.

Perform structural repairs with prior approval of Engineer or Structural Engineer for
method and procedure, using specified epoxy adhesive and mortar.

Repair methods not specified above may be used, subject to acceptance of Engineer.
Underlayment Application: Leveling of floors for subsequent finishes may be
achieved by use of specified underlayment material.

THROUGH SECTION CONCRETE CRACK REPAIRS

Sealing through wall or slab cracks.

1. Seal cracks for a water-tight or structurally bonded repair with epoxy or chemical
grouting procedures.

a.  The Contractor shall make proper repairs with epoxy injection or chemical
injection with a moisture reactive hydrophilic polyurethane foam grout, as
directed by the Engineer.

MUD MATS

Where called for on the plans or as directed by the Engineer, the Contractor shall construct
concrete mud mats immediately after cleaning the excavation bottom, to preserve the
bearing surface condition. Concrete for mud mats shall be not less than 3 in. thick. Bottom
of excavation shall be free of water, mud and loose material prior to mud mat placement.
See Section 310000.

1.

Mud mat concrete shall be cast against the side walls of all excavations to completely
seal the bottom.
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CONCRETE SUPPLIER:

ADDENDUM
EXAMPLE FORM A

PROJECT: CONTRACTOR:
MIXTURE ID: SPECIFIED f'c: PSI
MATERIAL MIXTURE PROPORTIONS Ibs-mass/cu.yd. (pcy)
1.0 Cement Type Source:
Sp. Gr. pcy cu. ft.
1.1  Other Cementitious Materials: Class: Source:
Sp. Gr. pcy cu. ft.
2.0  Aggregate (No.1)  Type: Size: Source:
SSD Sp. Gr. pcy cu. ft.
Dry Rodded Unit Wt.: pcf
Alternate (No. 1) Lightweight Aggregate Type: Source:
Sp. Gr. Factor over dry pcy cu. ft.
Loose Unit Wt. pcf Estimated Wet pcf
2.1  Aggregate (No. 2) Type: Size:
SSD Sp. Gr. pcy cu. ft.
Dry Rodded Unit Wt.: pcf  (If Fine Sized - FM )
2.2 Aggregate (Nos. 3,4, n) Type: Size: Source:
SSD Sp. Gr. pcy cu. ft.
Dry Rodded Unit Wt.: pcf
3.0 Water: gal. pcy cu. ft.
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EXAMPLE FORM A (CONTINUED)

4.0  Admixtures expressed as fluid ounces/cubic yard, and estimated range

Source: Name: Type 0z
Source: Name: Type 0z
Source: Name: Type 0z

Total Admixture Liquid Vol. _ cu. ft.

(*) Note: Show volume in 4.0 if not included in cubic feet of air or water.

5.0  Other Materials - fibers, color pigment or other additions

Sp. Gr.

pcy cu. ft.

Total Mixture Mass and VVolume:

Fresh Concrete Properties

Slump +/- in.
Unit Weight pcf
Air Content +/- %

If Trail Batch Data -
Identify Batch No.
Batch Date

Concrete Temp. °F

Comp. Strength-Average

No. 16
°F

pcy cu. ft.

Coarse & Fine Aggregate Gradation

Percent Passing

Sieve Size Aggregate No.
1 2 3 4 Combined

21n.

1-1/2 in.

1in.

3/4in.

1/2 in.

3/8in.

No. 4

No. 8

No. 30
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EXAMPLE FORM A (CONTINUED)

7 day avg. psi No. 50
28 day avg. psi No. 100
No. 200
Comments:
Signature: Date:
Title:

Organization:
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EXAMPLE FORM B

CONCRETE SUPPLIER:

MATERIAL TRAIL BATCH NUMBER - proportions per cubic yard
1 2 3 4
1.0  Cement Source:
Type Ib _1Ib _1Ib _Ib
1.1 Other Cementitious Material Sources:
Type Ib _1Ib _1Ib _Ib
2.0  Aggregate No. 1 Size Source:
SSD Ib I | I | _Ib
Alternate No. 1 Lightweight Aggregates Type _ Source:
Sp. Gr. Factor
Oven Dry _1b _1b _1b b
Wet _1Ib I | I | _Ib
2.1  Aggregate No. 2 Size Source:
SSD Ib _1Ib _1Ib _Ib
2.2 Aggregate Nos. 3, 4,n) Size Source
SSD Ib I | I | _Ib
3.0  Water _1Ib I | I | _Ib
4.0  Admixtures Source:
Type 0z 0z 0oz oz
Type 0z 0z oz oz
Type 0z 0z 0oz oz
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EXAMPLE FORM B (CONTINUED)

5.0 Other Materials

Type Ib Ib Ib Ib

Total Mass: Ib b Ib Ib

Total Mass/cy: pcy pcy pcy pcy

Relative Cubic Yard VVolume:
cy cy cy cy

Woater-Cementitious Material Ratio:

Fresh Concrete Properties

TRAIL BATCH NUMBER

Slump-inches
Air-Content %
Unit Wt. pcf
Concrete Temp. °F . _ - -

Compressive Strength Results (ASTM C192, C39) or Other Specified Test Requirements

7 days

Average (7 day)
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EXAMPLE FORM B (CONTINUED)

28 days

Average (28 day)

Water-Cementitious Material Ratio:

Signature: Date:

Title:

Organization:

END OF SECTION 030000
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SECTION 312514.16 - EROSION CONTROL MATTING

PART 1 - GENERAL

1.1

A.

1.2

1.3

B.

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division-1 Specification sections, apply to work of this section.

SUMMARY

This section includes provisions for the following items:

1.  Temporary erosion control.
2. Permanent erosion control.
QUALITY ASSURANCE

In addition to requirements of these specifications, comply with manufacturer's instructions
and recommendations for work.

Subcontract landscape work to a single firm specializing in landscape work.

SUBMITTALS

Product Data: Submit manufacturer's technical data and application instructions.

PART 2 - PRODUCTS

2.1

A.

MATERIALS

Temporary erosion control.

1. Erosion control fabric shall be Hold/Gro as manufactured by:
Erosion Control Systems, Inc. and supplied by:
Erosion Supply Company, Inc.
P.O. Box 21374
South Euclid, Ohio 44121
(216) 381-5989

2. Fabric characteristics
a. Material:

1)  Yarn - Photodegradable synthetic types
2)  Filler - Biodegradable paper
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B.

Dimensional:

Width Length Sq.Yds.
56" + 1" 580" 300
113"+ 1" 575' 600

Permanent erosion control.

1.

Erosion control fabric shall be 7020 Enkamat, as manufactured by Basf Corporation
Fibers Division and supplied by:

Erosion Control Company, Inc.
P.O. Box 21374

South Euclid, Ohio 44121
(216) 381-5989

Matting characteristics

a.

Material:

1)  Nylon 6 + 0.5% by weight Carbon Black

Dimensional:

1)  Weight (g/sq.m.) 405 + 7%

2)  Thickness (mm) (Minimum) 18 (0.8in.)
2)  Width (cm) 97 (38 inc.)
3)  Roll Length (m) 100 (330 ft.)
4)  Filament Dia. (mm) (Minimum) 0.40

Tensile Properties:
1) ASTM 01682
Strength (kg/M - minimum):

1)  Length Direction 140
2)  Width Direction 80

Elongation (% - minimum):

1)  Length Direction 50
2)  Width Direction 50
Resiliency:

1) Immediate recovery
3 cycles at 100 psi 80

Exposure Properties:
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1)  Temperature range for 80%

strength retention -100° to 250°F
2)  pH range for 80%
strength retention 3to 12

PART 3 - EXECUTION

3.1 EROSION CONTROL MATTING

A.  Hold/Gro shall be placed over the slopes immediately following fine grading and seeding,
on areas indicated on the drawings.

B.  Enkamat shall be placed on areas indicated on the drawings, immediately following
placement and stapling of Hold/Gro.

C. Install both Hold/Gro and Enkamat as per manufacturer's instructions and specifications.

D. Stakes for Enkamat shall be pine.

PART 4 - PAYMENT
A. Payment shall be based on unit price bid per square yard.

B.  Payment shall be made for only those areas indicated on the improvement plans. All
additional areas disturbed shall be protected at the Contractor's expense.

END OF SECTION 312514.16
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SECTION 329200.19 — SEEDING AND MULCHING

PART 1 - GENERAL

1.1

1.2

1.1

A.

SUMMARY

Installation of seeded areas shall be to the extent shown on Contract Drawings and shall
include supplying all seed, topsoil, soil conditioning materials, mulching materials and
watering, and the incorporation of these materials into the work as specified.

The Contractor shall place topsoil at the depths specified in those areas requiring seeding.
Topsoil shall be furnished by the Contractor.

SUBMITTALS
Product Data: For the following:

1.  Provide copies of soils tests for both new topsoil (provided) and onsite topsoil for
review and approval. This applies to all areas that require seeding, including
reconditioned areas.

2. Provide location of properties from which topsoil is to be obtained, names and
addresses of owners, depth to be stripped, and crops grown in the past 2 years.

3. Provide the name of the seed supplier, name and phone number, list of the seed,
including varieties of seed, labels, and an analysis of the seed for review, 4 weeks
prior to the start of seeding.

4.  Provide soil amendments information based on soils test requirements.

5. Hydroseed mixture, mulch and application rates prior to performing the work.

QUALITY ASSURANCE

Any subcontracted restoration work shall be performed by a qualified firm specializing in
landscape work.

The Contractor shall have a soils test done at his expense and analyzed by a state approved
testing agency. Soil tests shall be done on both the topsoil stockpiled from the site and
new topsoil brought to the site. A minimum of two (2) tests shall be done. The tests shall
include percent organic matter, pH, Buffer pH, Phosphorus, Exchangeable Potassium,
Calcium, Magnesium, Cation Exchange Capacity and Percent Base Saturation with
recommendations for nitrogen, phosphate, potash, magnesium and lime based on plant type
and use.

Seed: All seed specified shall meet O.D.O.T. specifications as to the percentage purity,
weed seed, and germination. All seed shall be approved by the State of Ohio, Department
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1.4

PART 2

2.1

of Agriculture, Division of Plant Industry, and shall meet the requirements of these
specifications.

Packaged Materials: Deliver packaged materials in containers showing weight, analysis,
and name of manufacturer. Protect materials from deterioration during delivery, and while
stored at site.

PROJECT CONDITIONS

Utilities: Determine location of underground utilities and perform work in a manner which
will avoid possible damage. Hand excavate, as required. Maintain grade stakes set by
others until removal is mutually agreed upon by parties concerned.

Excavation: When conditions detrimental to plant growth are encountered, such as rubble
fill, adverse drainage conditions, or obstructions, such conditions shall be rectified by the
Contractor before planting, with approval from the Owner’s Representative.

Soil Stabilization: The Contractor shall provide permanent or temporary soil stabilization
to denuded areas within fifteen (15) days after final grade is reached on any portion of the
site. Any such area which will not be regraded for longer than fifteen (15) days shall also
be stabilized. Soil stabilization includes any measures which protect the soil from the
erosive forces of raindrop impact and flowing water. Applications include seeding and/or
mulching, or the use of other erosion control measures as directed by the Owner’s
Representative. If necessary, the Contractor shall coordinate soil stabilization practices
with the local Soil and Water Conservation District.

Spring-sown work shall be installed between April 1st and May 30th and Fall-sown work
shall be installed between September 1st and October 15th. No permanent seeding shall
take place between May 30th and September 1st and between October 15th and April 1st.
The dates for seeding may be changed at the discretion of the Owner’s Representative.

- PRODUCTS

TOPSOIL

Topsoil shall be furnished by the Contractor. Stockpiled material, if any, shall be utilized
prior to obtaining additional topsoil.

All topsoil shall conform to the U.S. Department of Agriculture soil texturing triangle and
shall contain between 3% to 8% organic matter. Topsoil shall be loamy and not consist of
more than 38% clay. New topsoil shall be screened to remove clay lumps, brush, weeds,
litter, roots, stumps, stones larger than '2” in any dimension and any other extraneous or
toxic matter harmful to plant growth.

New topsoil shall be obtained only from naturally well drained sites where topsoil occurs in
a depth of not less than 4". Do not obtain from bogs or marshes.
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PART 3

3.1

Soil amendments shall be added according to the soils test requirements. Amendments can
include, but are not limited to fertilizer, lime, compost, sand, and organic matter. Organic
matter shall consist of composted leaves or other approved material.

SEED

Seed shall be vendor mixed, delivered in original bags and shall be proportioned as
follows:

Common Name Proportion by Weight
Kentucky Blue Grass 50%
Perennial Rye 50%

MULCH

Mulch shall be clean straw free of seed and weed seed.

1.  Anchoring for mulch shall be an ODOT specified SS-1 at 60 gal./ton non-toxic
tackifier such as Hydro-stik, or equal, or by securing with a photo degradable netting.

If hydroseeding is used, wood fiber mulching material shall be used and shall consist of
virgin wood fibers manufactured expressly from whole wood chips and shall conform to
the following specifications.

- Moisture content 10.0% + 3.0%

- Organic content 99.2% + 0.8% O.D. Basis
-pH 4.8+0.5

- Water holding capacity, minimum 1,000

(grams of water per 100 grams of fiber)

Wood fiber mulching material shall be processed in such a manner as to contain no growth
or germination inhibiting factors, and must contain a biodegradable green dye to aid in
visual metering during application.

- EXECUTION

PREPARATION - GENERAL

Rough grading to a depth necessary to accept the specified thickness of topsoil must be
approved prior to placing topsoil.

Loosen subgrade, remove any stones greater than ’2” in any dimension. Remove sticks,
roots, rubbish, and other extraneous matter.

Spread topsoil to a minimum depth of 4 inches, to meet lines, grades, and elevations shown
on plan, after light rolling and natural settlement. Remove sticks, roots, rubbish, stones
greater than 1/2" in any dimension, and other extraneous matter. Topsoil shall be tilled
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thoroughly by plowing, disking, harrowing, or other approved methods. Add specified soil
amendments and mix thoroughly into the topsoil.

Preparation of Unchanged Grades: Where seed is to be planted in areas that have not been
altered or disturbed by excavating, grading, or stripping operations, prepare soil for
planting as follows: Till to a depth of not less than 6 inches. Apply soil amendments and
initial fertilizers as specified. Remove high areas and fill in depressions. Till soil to a
homogenous mixture of fine texture, free of lumps, clods, stones, roots and other
extraneous matter. Soils test requirements apply here as well.

1. Prior to preparation of unchanged areas, remove existing grass, vegetation and turf.
Dispose of such material outside of project limits. Do not turn existing vegetation over
into soil being prepared for seed.

If necessary, supply and install topsoil in areas where there is no topsoil left after
vegetation has been removed.

2. Apply specified soil amendments at rates specified in the soils test and thoroughly mix
into upper 2 inches of topsoil. Add topsoil if existing grade has less than 4" of topsoil.
Delay application of amendments if planting will not follow within two (2) days.

Fine grade areas to smooth, even surface with loose, uniformly fine texture. Roll, rake, and
drag lawn areas, remove ridges and fill depressions, as required to meet finish grades.
Remove sticks, roots, rubbish, stones greater than 1/2" in any dimension, and other
extraneous matter. Limit fine grading to areas which can be planted immediately after
grading.

Moisten prepared areas before planting if soil is dry. Water thoroughly and allow surface
moisture to dry before planting lawns. Do not create a muddy soil condition.

Restore areas to specified condition, if eroded or otherwise disturbed, after fine grading and
prior to planting.

SEEDING

Do not use wet seed or seed that is moldy or otherwise damaged in transit or storage. Seed
shall not be sown when the ground is frozen, muddy, or when weather conditions prevent
proper soil preparation, interference with sowing and/or proper incorporation of seed into
the soil.

Sow seed using a spreader or hydroseeder. Do not seed when wind velocity exceeds 5
miles per hour. Distribute seed evenly over entire area by sowing 3 1bs. per 1000 S.F. at
right angles to each other. Total amount to equal a minimum of 6 lbs. per 1000 S.F.

For seed sown with a spreader, mulch shall be spread uniformly to form a continuous
blanket at a rate of 100 lbs. per 1,000 S.F. Mulch shall be 1 1/2" loose measurement over
seeded areas and shall be anchored.
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3.4

3.5

Contractor has the option to hydroseed large lawn areas, using equipment specifically
designed for such application. The rate of application of wood fiber mulching materials is
40 1bs./1,000 S.F. Contractor shall not hydroseed within close proximity to buildings and
structures, or when unfavorable wind conditions may blow the hydroseed material onto the
structure. Contractor shall clean all areas not to be seeded of overspray.

The seeded area shall be watered, as soon as the seed is applied, at the rate of 120 gallons
per 1000 square feet. The water shall be applied by means of a hydroseeder or a water tank

under pressure with a nozzle that will produce a spray that will not dislodge the mulching
material. Cost of this watering shall be included in the cost of seeding and mulching.

DORMANT SEEDING METHOD

Seeding shall not take place from October 15 through November 20. During this period
prepare the seed bed, add the required amounts of lime and fertilizer, and other
amendments, then mulch and anchor.

From November 20 through April 1, when soil conditions permit, prepare the seed bed,

lime and fertilize, apply the selected seed mixture, mulch, and anchor. Increase the seeding
rate by 50 percent.

RECONDITIONING EXISTING LAWNS

A soils test shall be required for existing lawns prior to any reconditioning.

Recondition all existing lawn areas damaged by Contractor’s operations including storage
of materials and equipment and movement of vehicles. Also recondition existing lawn
areas where minor regrading is required.

Provide soil amendments as called for in the soils test.

Provide new topsoil, as required, to fill low spots and meet new finish grades.

Cultivate bare and compacted areas according to the topsoil specifications.

Remove diseased and unsatisfactory lawn areas; do not bury into soil. Remove topsoil
containing foreign materials resulting from the Contractor's operations, including oil
drippings, stone, gravel, and other loose building materials.

All work shall be the same as for new seeding.

Water newly planted seed areas. Maintenance of reconditioned lawns shall be the same as
maintenance of new lawns.

ESTABLISHMENT

Maintain work areas as long as necessary to establish a uniformly close stand of grass over
the entire lawn area. A uniformly close stand of grass is defined as the seeded areas having
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90%+ coverage of grass at 60 days after seeding. 90%+ coverage is defined as very little or
no dirt showing when seeded area is viewed from directly overhead.

Maintain lawns by watering, fertilizing, weeding, mowing, trimming, and other operations
such as rolling, regrading and replanting as required to establish a smooth acceptable lawn.

1. Mowing
a.  Mow lawn areas during the period of maintenance to a height of 2 inches
whenever the height of the grass becomes 3 inches. A minimum of 3 mowings
is required during the period of maintenance.
2. Refertilizing
a.  Distribute fertilizer on the seeded area between August 15 and October 15,
during the period when grass is dry, and in accordance with the manufacturer’s
recommendations. The fertilizer shall be as specified in the soils test.
3. Reseeding
a.  Reseed with the seed specified for the original seeding, at the rate of 4 Ibs. per
1,000 S.F. in a manner which will cause minimum disturbance to the existing
stand of grass and at an angle of not less than 15 degrees from the direction of
rows of prior seeding.
4.  Watering
a. The Contractor shall keep all work areas watered daily to achieve satisfactory
growth. Water shall be applied at a rate of 120 gallons per 1,000 square feet.
If water is listed as a pay item, it shall be separately paid for based on the
actual amount of water used, measured in thousands of gallons.
5. Any mulching which has been displaced shall be repaired immediately. Any seed
work which has been disturbed or damaged from the displacement of mulch shall be
repaired prior to remulching.

INSPECTION AND ACCEPTANCE

When seeding work is complete and an acceptable stand of growth is attained, the
Contractor shall request the Owner’s Representative to make an inspection to determine
final acceptance.

Acceptance shall be based upon achieving a vigorous uniformly stand of the specified
grasses. If some areas are satisfactory and some are not, acceptance may be made in
blocks, provided they are definable or bounded by readily identified permanent surfaces,
structures, or other reference means. Partial acceptance decisions may be made by the
Owner’s Representative. Excessive fragmentation into accepted and unaccepted areas shall
not be allowed. Unaccepted areas shall be maintained by the Contractor until acceptable.

No payment shall be made until areas are accepted.

All seeded areas shall be guaranteed for one full growing season to commence upon final
acceptance of the areas.

END OF SECTION 329200.19
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STANDARD SPECIFICATIONS

The "Construction and Material Specifications" of the State of Ohio Department of
Transportation (ODOT), 2023 edition, current ODOT supplemental specifications, and
current ODOT standard drawings shall govern work and materials which are not specified or
modified herein or on the project Contract Drawings. All references to “"the Department”
shall be changed to "the Owner or his Representative." The project Contract Drawings and
Specifications, in the event of a discrepancy, shall supersede the ODOT Specifications.

The absence of an “As Per Plan” designation on some item descriptions in the proposal for
which there are clear and controlling plan notes, specifications, or other requirements does
not relieve the Contractor of the responsibility to read, bid and construct those particular
items in accordance with the governing plan notes, specifications, or other requirements and
the Contractor shall have no basis of claim based upon an “order of precedence”.

ODOT 104.02 D., 611.04, 611.12, and 611.13 shall not apply to this project.
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SPECIFIC PROJECT REQUIREMENTS

1 - CONTACT DURING BIDDING

1.1  All questions during bidding should be addressed to Samantha Karabec,
who can be reached at CT Consultants, Inc. at CT241472@ctconsultants.com

2 - INSURANCE

2.1  Section SC-5.04(D) of the Supplementary Conditions shall be deleted and no "all risk
builders risk" or "installation floater" insurance need be purchased by the Contractor.

2.2  See the following Bid Set Sections for Insurance Requirements:
A Section 1, Instructions to Bidders, Part 10 Insurance
B. Section 3, General Conditions, Article 5 Bonds and Insurance (EJCDC) or Article 11
Insurance and Bonds (AlA), whichever is used in the Bid Set
C. Section 4, Supplemental Conditions

3 - WORKING HOURS

3.1  Nowork shall be performed between the hours of 7:30 p.m. and 7:30 a.m. nor on Saturday,
Sunday, or legal Holidays, without written permission of the Owner.

4 - MILESTONE COMPLETION DATE

4.1  All trees larger than 3-inch caliper shall be felled by March 15, 2025.

5 - PROJECT COMPLETION

5.1  All work including restoration and clean-up shall be completed no later than the contract
completion date. Failure to complete all work within the allotted time will result in
assessment of liquidated damages. Upon completion of all work and written notification of
same by the Contractor, the Engineer and Owner will compile a punch list. The punch list
will be sent to the Contractor. All punch list work shall be completed to the satisfaction of
the Engineer and the Owner within 14 days after receipt of the punch list. Failure to
complete the punch list work within the allotted time will result in assessment of liquidated
damages.

6 - TAXES

6.1  The contractor agrees to withhold all City income taxes due or payable under Chapter 191 of
the Code of Ordinances for any and all compensation paid to its employees and further
agrees that any of its subcontractors shall be required to agree to withhold any such City
income taxes due for services performed under this contract. In addition to the City Income
Tax withheld for employees, the net profit on the contract shall be subject to the Tax.
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PREVAILING WAGES

The Contractor agrees that each individual employed by the Contractor or any Subcontractor and
engaged in work on the project under this Contract shall be paid the prevailing wage established by the
Ohio Department of Commerce Division of Industrial Compliance (https://wagehour.com.ohio.gov/
w3/webwh.nst/wrlogin/?openform). This shall occur regardless of any contractual relationship which
may be said to exist between the Contractor or any Subcontractor and such individual.

The Prevailing Wage Determination Schedule for this project is attached. If the Contractor needs a
wage determination for any trade not included herein, he shall contact the Owner's Prevailing Wage
Coordinator.
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Prevailing Wage Determination Cover Letter

County: -Select- v
Determination Date:
Expiration Date:

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO BE MORE
THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the date of the
establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the contract is awarded.”
The expiration date of this wage schedule is listed above for your convenience only. This wage determination is not intended as a blanket
determination to be used for all projects during this period without prior approval of this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of the
specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and laborers be
paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior to final
payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code (the basic
hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract regulated by Chapter
4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates contained in this schedule include the
effective dates and wage rates currently on file. In cases where future effective dates are not included in this schedule, modifications to
the wage schedule will be furnished to the Prevailing Wage Coordinator appointed by the public authority as soon as prevailing wage
rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage Rates
specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement to remain posted
during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such program is
registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any contractor or
subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public authority shall appoint one of
his own employees to act as the prevailing wage coordinator for said contract. The duties of the prevailing wage coordinator are outlined
in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is required to be paid
on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract, the
contractor shall furnish each employee not covered by a collective bargaining agreement or understanding between employers and bona
fide organizations of Labor with individual written notification of the job classification to which the employee is assigned, the prevailing
wage determined to be applicable to that classification, separated into the hourly rate of pay and the fringe payments, and the identity of
the prevailing wage Coordinator appointed by the public authority. The contractor or subcontractor shall furnish the same notification to
each affected employee every time the job classification of the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.

THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference guidelines
and forms are included in this packet to be helpful in the compliance of the Prevailing Wage law.)
wh1500
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PREVAILING WAGE THRESHOLD LEVELS
IMPORTANT NOTICE

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a
public improvement, the Public Authority shall have the Ohio Department of Commerce-Division of
Industrial Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages
for workers employed on the public improvement. The wage determination must be included in the project
specifications and printed on the bidding blanks where work is done by contract.

“New” construction threshold for Building Construction: $250,000

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” threshold level for Building Construction: $75,000

As of January 1, 2024:

“New” construction that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction $98,974
threshold level has been adjusted to:

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” that involves roads, streets, alleys, sewers, $29 653
ditches and other works connected to road or bridge construction ’
threshold level has been adjusted to:

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.

B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor Index
published by McGraw-Hill's Engineering News-Record, but may not increase or decrease more than 3%
for any year.

If there are questions concerning this notification, please contact:

Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov

6606 Tussing Road PW.3 614|644-2223
Reynoldsburg, OH 43068 U.S.A. The State of Ohio is an Equal Opportunity Employer and Provider of ADA Services com.ohio.gov
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This is a summary of prevailing wage contractors’ responsibilities. For more detailed information please refer to Chapter

4115 of the Ohio Revised Code

Collapse All Sections

General Information A

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public funds when
the total overall project cost is fairly estimated to be more than $250,000 for new construction or $75,000 for

reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting.

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public funds when
the total overall project cost is fairly estimated to be more than $91,150 for new construction that involves
roads, streets, alleys, sewers, ditches and other works connected to road or bridge construction or $27,309 for
reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting of a public improvement

that involves roads, streets, alleys, sewers, ditches and other works connected to road or bridge construction.
PWA4
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a. Thresholds are to be adjusted biennially by the Administrator of Ohio Department of Commerce, Division
of Industrial Compliance and Labor, Bureau of Wage and Hour Administration

b. Biennial adjustments to threshold levels are made according to the Price Deflator for Construction Index,
United States Department of Commerce, Bureau of the Census*, but may not increase or decrease more

than 3% for any year

Penalties for violation A

Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed.

Intentional Violations A

If an intentional violation is determined to have occurred, the contractor is prohibited from contracting directly
or indirectly with any public authority for the construction of a public improvement. Intentional violation means
"a willful, knowing, or deliberate disregard for any provision" of the prevailing wage law and includes but is not

limited to the following actions:

¢ Intentional failure to submit payroll reports as required, or knowingly submitting false or erroneous
reports.

¢ Intentional misclassification of employees for the purpose of reducing wages.

¢ Intentional misclassification of employees as independent contractors or as apprentices.

¢ Intentional failure to pay the prevailing wage.

¢ Intentional failure to comply with the allowable ratio of apprentices to skilled workers as required by the
regulations established by Ohio Department of Commerce, Division of Industrial Compliance and Labor,
Bureau of Wage and Hour Administration.

* Intentionally employing an officer, of a contractor or subcontractor, that is known to be prohibited from

contracting, directly or indirectly, with a public authority.

Responsibilities A

A. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the Ohio Department of
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour Administration, for the
classification of work being performed.

1. Wage rate schedules include all modifications, corrections, escalations, or reductions to wage rates
issued for the project.
2. Overtime must be paid at time and one-half the employee's base hourly rate. Fringe benefits are

paid at straight time rate for all hours including overtime.
PW.5
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3. Prevailing wages must be paid in full without any deduction for food, lodging, transportation, use of
tools, etc.; unless, the employee has voluntarily consented to these deductions in writing. The
public authority and the Director of Ohio Department of Commerce, Division of Industrial
Compliance and Labor, Bureau of Wage and Hour Administration - must approve these deductions
as fair and reasonable. Consent and approval must be obtained before starting the project.

B. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate schedules.

1. Apprentices must be registered with the U.S. Department of Labor Bureau of Apprenticeship and
Training.

2. Contractors must provide the Prevailing Wage Coordinator a copy of the Apprenticeship Agreement
for each apprentice on the project.

C. Keep full and accurate payroll records available for inspection by any authorized representative of the
Ohio Department of Commerce, Division of Industrial Compliance, and Labor, Bureau of Wage and Hour
Administration or the contracting public authority, including the Prevailing Wage Coordinator. Records
should include but are not limited to:

1. Time cards, time sheets, daily work records, etc.

2. Payroll ledger\journals and canceled checks\check register.

3. Fringe benefit records must include program, address, account number, & canceled checks.

4. Records made in connection with the public improvement must not be removed from the State for
one year following the completion of the project.

5. Out-of-State Corporations must submit to the Ohio Secretary of State the full name and address of
their Statutory Agent in Ohio.

D. Prevailing Wage Rate Schedule must be posted on the job site where it is accessible to all employees.

E. Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator with your project
dates to schedule reporting of your payrolls.

F. Supply the Prevailing Wage Coordinator a list of all subcontractors including the name, address, and
telephone number for each.

1. Contractors are responsible for their subcontractors’ compliance with requirements of Chapter 4115

of the Ohio Revised Code.

G. Before employees start work on the project, supply them with written notification of their job
classification, prevailing wage rate, fringe benefit amounts, and the name of the Prevailing Wage
Coordinator for the project. A copy of the completed signed notification should be submitted to Prevailing
Wage Coordinator.

H. Supply all subcontractors with the Prevailing Wage Rates and changes.

I. Submit certified payrolls within two (2) weeks after the initial pay period. Payrolls must include the
following information:

1. Employees’ names, addresses, and social security numbers.
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a. Corporate officers/owners/partners and any salaried personnel who do physical work on the
project are considered employees. All rate and reporting requirements are applicable to these
individuals.

2. Employees’ work classification.

a. Be specific about the laborers and/or operators (Group)

b. For all apprentices, show level/year and percent of journeyman’s rate
3. Hours worked on the project for each employee.

a. The number of hours worked in each day and the total number of hours worked each week.
4. Hourly rate for each employee.

a. The minimum rate paid must be the wage rate for the appropriate classification. The
Department’s Wage Rate Schedule sets this rate.

b. All overtime worked is to be paid at time and one-half for all hours worked more than forty
(40) per week.

5. Where fringes are paid into a bona fide plan instead of cash, list each benefit and amount per hour
paid to program for each employee.

a. When the amount contributed to the fringe benefit plan and the total number of hours
worked by the employee on all projects for the year are documented, the hourly amount is
calculated by dividing the total contribution of the employer by the total number of hours
worked by the employee.

b. When the amount contributed to the fringe benefit is documented but not the total hours
worked, the hourly amount is calculated by dividing the total yearly contribution by 2080.

6. Gross amount earned on all projects during the pay period.
7. Total deductions from employee’s wages.
8. Net amount paid.
J. The reports shall be certified by the contractor, subcontractor, or duly appointed agent stating that the
payroll is correct and complete; and that the wage rates shown are not less than those required by the
0.R.C.4115.

K. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of the project.
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Preparing Certified Payroll Reports
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Collapse All Sections
General A

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects
covered by Ohio's Prevailing Wage Law. This form meets the reporting requirements established by Ohio

Revised Code Chapter 4115.

Note: The use of this particular form is not mandatory, employers may submit their own forms that are
approved by the public authority contracting for the project, provided that all of the required information is

included.
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Certified Payroll Heading A

Employer name and address: Company's full name and address. Indicate if the company is a
subcontractor, if so list the name of the General or Prime.

* Project: Name and location of the project, including county.

e Contracting Public Authority: Name and address of the contracting public authority.

e Week Ending: Month, day, and year for last day of reporting period.

¢ Payroll #: Indicates first, second, third, etc. payroll filed by the company for the project.

e Page indicator: number of pages included in the report.

* Project Number: Determined by the public authority. If there is no number leave blank.

Information by Column A

1. Employee Name, Address and Social Security number: This information must be provided for all
employees that perform physical labor on the project. Corporate officers, partners, and salaried
employees are considered employees and must be paid the prevailing rate. Individual sole proprietors do
not have to pay themselves prevailing rate but must report their hours on the project.

2. Work Class: List classification of work actually performed by employee. If unsure of work classification,
consult the Ohio department of Commerce, Wage and Hour Bureau. Employees working more than one
classification should have separate line entries for each classification. Indicate what year/level for
Apprentices. Be specific when using laborer and operator classifications; for example, Backhoe Operator
or Asphalt Laborer.

3. Hours Worked, Day & Date: In the first row of column 3 enter days of pay period example; MTWTHF S S.
The second row is for the date that corresponds with each day for the pay period. In the employee
information section enter the number of hours worked on the prevailing wage project and which day the
hours were worked. Separate rows are labeled for (ST) straight time hours and (OT) overtime hours. All
hours worked after 40, must be paid at the appropriate overtime rate.

4. Project Total Hours: Total the hours entered for pay period.

5. Base Rate: Enter actual rate per hour paid to the employee. The overtime hourly rate is time and one-half
the base rate listed in the prevailing wage schedule plus fringe benefits at straight time rate. The prevailing
wage schedule lists the base rate plus fringe benefit amounts. These amounts added together equal the
total prevailing wage rate. Employers must pay this total amount in one of three ways.

o Total rate may be paid in entirety in the base rate to the employee; in which case, the cash
designation will be checked for fringe benefits.
o Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid

approved plans.
PW.9
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6.

10.
11.
12.

o Total rate may be paid with a combination of base rate and fringe payments to approved plans in
amounts other than those listed in schedule.
Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours

X base rate should equal project gross.

. Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the cash space. If fringe

benefits are paid to approved plans as listed in the prevailing wage rate schedule, mark the space
Approved Plans. If fringe benefits are paid partially in the base rate and partially to approved plans, mark
the space Cash & Approved plans. List the hourly amount paid to approved plans for each fringe. If
payments are not made on a per hour basis, calculate the hourly fringe credit by dividing the yearly
employer contribution by the lesser of: hours actually worked in the year (these must be documented) or
2080. Fringe benefits include: Employer\\'s share of health insurance, life insurance, retirement plan,

bonus/profit sharing, sick pay, holiday pay, personal leave, vacation, and education/training programs.

. Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs.

. Total Gross All Jobs: Gross amount earned in the pay period for all hours worked.

Self explanatory.
Self explanatory.

Self explanatory.

PW.10
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forms
contacts

about LAWS
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Ohio Department of Commerce

Burean of Wage & Hour Administration

Back to wage rate search Back to Home

Classification = All, County = LAKE, Union = All

Asbestos Worker 7/24/2024 7/24/2024 Asbestos Local 207

LAKE Asbestos Worker 10/4/2023 - 10/4/2023 Asbestos Local 3 Heat & Frost Insulators

LAKE Boilermaker 6/5/2024 6/5/2024 Boilermaker Local 744

LAKE Bricklayer 6/5/2024 6/5/2024 Bnckla er Local 23 Heavy Hwy (A)

LAKE Bricklayer 6/5/2024 8/5/2024 |1 Local : )

LAKE Bricklayer 5/1/2024 5/1/2024 ,5;:‘;';::;3” Local 23 (Cleveland Marble

LAKE  Bricklayer 5/1/2024 5/1/2024 l&;l;;g:]a)ver Local 23 (Cleveland Marble

LAKE Bricklayer 5/1/2024 5/1/2024 %Tfakz'iﬁe?&?s'é% (Cleveland Marble,

| LAKE  Bricklayer 5/1/2024 5/1/2024 FBﬁ;lf(;l;‘I:;/)er Local 23 (Cleveland Terrazzo

LAKE Bricklayer 5/1/2024 5/1/2024 T'?Igc‘gi'ﬁi‘ge';fca' 23 (Cleveland Zone 1

LAKE  Bricklayer 5/1/2024 5/1/2024 %chlflaa;/\g?; Local 23 (Cleveland Zone 1

LAKE Bricklayer 5/1/2024 5/1/2024 Bricklayer Local 23 (Mentor)

LAKE Carpenter 8/7/2024 8/7/2024 Carpenter Commercial Zone NEO 1A

LAKE Carpenter 8/7/2024 8/7/2024

P T, e !

LAKE Carpenter 8/7/2024 8/7/2024

| LAKE Carpenter 8/21/2024 8/21/2024

LLAKE Carpenter 8/7/2024 8/7/2024 I Zone M1-A

LAKE | Carpenter 8/7/2024 8/7/2024 ,\,C:;p——————-———-————ggt‘g Pile Driver Hev Hwy Zone

LAKE Cement 5/1/2024 5/1/2024 Cement Mason Local 404

LAKE Cement Mason 5/1/2023 aze/023  pementMason Statewide Hovhiwy
e,

LAKE Electrical 6/20/2024 6/20/2024 Electrical Local 673 Inside

| LAKE  Elegtrical 6/7/2023 6/7/2023 I\Eﬁﬁgfﬁ‘ Local 673 Inside Lt Commercial

LAKE Electrical 11/10/2022 11/10/2022 Electrical Local 673 Lightning Rod

LAKE Voice Data Video 5/14/2023 6/14/2023 Electrical Local 673 Voice Data Video

LAKE  Lineman 21712024 20712024 FI,—Zrloei(catéltc;a! Local 71 Cleveland Commercial

LAKE Lineman 207/2024 27i2024  [Eiecicallocal 71 Cleveland Municipal

LAk Lineman 2112024 2t e e e Sianal

LAKE Lineman 20712024 alrigopa  [Eectioaiocal 71 High Tension Pipe

LAKE Lineman 2/7/2024 2/7/2024 Electrical Local 71 Qutside Utility Power

LAKE Lineman 20712024 272024 faetrical Local [ Underground

LAKE Voice Data Video 3l6/2024 3era0p4  pEiectical Local 71 Voice Data Video

LAKE Elevator 4/10/2024 4/10/2024 Elevator Local 17

LAKE Glazier 5/8/2024 5/8/2024 1 Glazier Local 181

LAKE Ironworker 12/24/2020 12/24/2020 Ironworker Local 17

LAKE Laborer Group 1 5/1/2024 5/1/2024 Labor HevHwy 1A

LAKE Laborer 5/8/2024 5/8/2024 Labor Local 310

LAKE | Operating Engineer 6/5/2024 6/5/2024 %ﬁ———-‘;’f‘}fgﬁﬁg———————"“eers Building Local 18 -

LAKE Operating Engineer 6/5/2024 6/5/2024  Operating Engineers - HevHwy Zone |

LAKE Drywall Finisher 5/1/2024 5/1/2024 | Painter Local 505

LAKE Painter 6/10/2015 6/10/2015 | Painter Local 639

LAKE Painter 715/2023 71512023 Painter Local 639 Zone 1 Sign

https://wagehour.com.ohio.gov/w3/webwh.nsf/QueryWageRateAll? OpenAgent&PClassification=-Select-&PCounty=LAKE&PUnion=-Select-

wagehour.com.ohio.gov/iw3/webwh.nsf/QueryWageRateAlI?OpenAgent&PClassification=-Select-&PCounty=LAKE&PUnion=-Sel...
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wagehour.com.ohio.gov/w3/webwh.nsf/QueryWageRate All?OpenAgent&PClassification=-Select-&PCounty=LAKE&PUnion=-Sel...

LAKE Painter 5/1/2024 5/1/2024 Painter Local 707

LAKE Painter 5/1/2024 5/1/2024 Painter Local 707 HvyHwy
LAKE Sprinkler Fitter 5/8/2024 5/8/2024 Pipefitter Local 120

LAKE Pipefitter 5/8/2024 5/8/2024 | 120

LAKE  Pipefitter 5/8/2024 sinpe R erLeal 120 echanica
LAKE Plaster 5/31/2023 5/31/2023 | Plasterer Local 526

LAKE Plumber 5/29/2024 5/29/2024 {.Plumber Local 55
=LéKE Roofer 5/8/2024 5/8/2024 Roofer Local 44
| LAKE Sheet Metal Worker 8/1/2024 7/31/2024 h

LAKE Sheet Metal Worker 5/6/2024 5/1/2024

LAKE Truck Driver 8/12/2015 8/12/2015

LAKE Cement Mason 5/1/2024 5/1/2024 Cement Mason Statewide HevHwy

Back to home

https://wagehour.com.ohio.gov/w3/webwh.nsf/QueryWageRateAll?OpenAgent&PClassification=-Select-&PCounty=L AKE&PUnion=-Select-
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7/30/24, 2:08 PM

Change # : LCR01-2024ibLoc207

PW Rate Skilled LCR01-2024ibLoc207 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207

Craft : Asbestos Worker Effective Date

:07/24/2024 Last Posted : 07/24/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pensioni| App || Vac. ||Annuity| Other ||LECET || MISC
Tr. ) )
Classification

Asbestos $30.00 $10.45 || $7.00 | $0.65 || $3.25 || $0.00 || $0.00 || $0.00 | $0.00 $51.35 $66.35
Abatement

Trainee Percent

Trainee 65.15 H $19.55 $10.45 || $1.60 || $0.65 || $1.00 i| $0.00 || $0.00 || $0.00 || $0.00 $33.25 $43.02

Special Calculation Note :

Ratio :
3 Journeymen to 1 Trainee

Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ASHLAND, ASHTABULA*, ATHENS, AUGLAIZE,
BROWN, BUTLER*, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE, ERIE*,
FAIRFIELD, FAYETTE, FRANKLIN, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARDIN, HARRISON, HIGHLAND,
HOCKING, HOLMES, HURON, KNOX, LAKE, LICKING,
LOGAN, LORAIN, MADISON, MAHONING, MARION,
MEDINA, MIAMI, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PORTAGE,
PREBLE, RICHLAND, ROSS, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VINTON, WARREN*,
WAYNE

Special Jurisdictional Note : Ashtabula County: (post offices & townships of Ashtabula, Austinburg, Geneva, Harperfield,
Jefferson, Plymouth & Saybrook) (townships of Andover, Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East
Orwell, Hartsgrove, Kingville, Lenox, Monroe,Morgan,New Lyme,North Kingsville, Orwell, Pierpoint, Richmond Rock
Creek, Rome, Shefield, Trumbull, Wayne, Williamsfield & Windsor)

Butler County: (townships of Fairfield, Hanover, Liberty, Milford, Morgan, Oxford, Ripley, Ross, St. Clair, Union & Wayne)

(Lemon & Madison)

Erie County: (post offices & townships of Berlin, Berlin Heights,Birmingham,Florence, Huron, Milan, Shinrock & Vermilion)

Warren County: (townships of: Deerfield, Hamilton, Hartan, Salem, Union & Washington) (Clear Creek, Franklin, Mossie,

Turtle Creek & Wayne)

Details :

Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos & lead paint,all work in
conjunction with the preparation of the removal of same & all work in conjunction with the clean up after said removal. The removal of
all insulation materials, whether they contain asbestos or not, from mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is
recognized as being the exclusive work of the Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the removal of all insulating
materials whether they contain asbestos or not shall be the exclusive work of the Laborers.

An Abatement Journeyman is anyone who has more than 600 hours in the Asbestos Abatement field.

https:/fiwagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B800706932852570FF00535D80?0pendocument
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6/21/23, 9:39 AM PW Rate Skilled LCN01-2022sksLoc3 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 3 Heat & Frost Insulators

Change # : LCN01-2022sksLoc3

Craft : Asbhestos Worker Effective Date : 09/21/2022 Last Posted : 09/21/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vae. || Annuity|| Other || LECET || MISC
Tr. *) *)
Classification
Asbestos $41.23 $14.40][ $10.00 || $0.00 |[$0.00][ $0.00 |[ $0.00 |[ $0.00 || $0.00 | $65.63 $86.25
Insulation
Worker
Fire Stop $41.23 $14.40] $10.00 || $0.00 | $0.00] $0.00 |[ $0.00 |[ $0.00 || $0.00 || $65.63 $86.25
Specialist
Fire Stop $34.10 $14.40| $4.00 | $0.00|[$0.00] $0.00 [ $0.00 |[ $0.00 | $0.00 || $52.50 $69.55
Technician
Reprentcd| Poremt L T L T | n |
| Istyear || 5020 | $20.70 |[$14.40] $1.00 |/ $0.00] $0.00] $0.00 |[80.00] s0.00 |[s0.00][ $36.10 || $4645 |
| 2ndyear || 6368 | $2626 |[$14.40] $2.00 |/ $0.00] $0.00] $0.00 |[$0.00] s0.00 | $0.00] $42.66 | 5578 |
| 3rdyear || 6925 | $28.55 |[$14.40] $3.00 |/ $0.00 ] $0.00] $0.00 ][ 80.00] $0.00 |[$0.00] 4595 || $60.23 |
| 4thyear || 8270 | $34.10 |[$14.40] $4.00 |[$0.00)[$0.00] $0.00 ][ $0.00 ] $0.00 |[$0.00 ] 85250 | $69.55 |

Special Calculation Note : There are no special calculations for this classification.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice per shop ASHILLAND, ASHTABULA*, CARROLL,

COLUMBIANA, COSHOCTON, CUYAHOGA, ERIE*,
GEAUGA, HARRISON, HOLMES, HURON, LAKE,
LORAIN, MAHONING, MEDINA, PORTAGE,
RICHLAND, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE

Special Jurisdictional Note : Ashtabula (the townships of Ashtabula, Austinburg, Geneva, Jefferson,
Plymouth & Saybrook), The remainder of Ashtabula County will be considered open counties on a 90 day
basis autormatically renewable unless revoked by the Union upon 15 day written notice by the employers.
Erie (to Sandusky limits)

Details :

Mechanics & apprentices engaged in the
manufacture,fabrication,assembling,molding,handling,erection,spraying,pouring,mixing,hanging,clean-up,
preparation,application,adjusting,alteration,repairing,dismantling,reconditioning,testing&maintenance of Heat &
Frost Insulation such as Magnesia,Asbestos,Hair Felt, Wool Felt,Cork,Mineral Wool, Infusorial Earth, Mercerized
Silk,Flax,Fiber,Fire Felt,Asbestos Paper,Asbestos Curtain,Asbestos Millboard,Fiberglass, Foam glass, Styrofoam,
Polyurethane, fire stopping,smoke stopping,all recyclable material,soundproofing,all penetrations,any flexible or
rigid fireproofing,all jacketing systems including metal,lead,and PVC or other material.

https://iwagehour.com.chio.goviw3/Webwh.nsf/$docUnigIDAII/852565B80070693285257075004DEF41?0pendocument 1M



6/7/24, 2:20 PM

PW

Rate Skilled LCN01-2024ibloc744 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 744

Change # : LCN01-2024ibLoc744

Craft : Boilermaker Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App || Vac. ||Annuity|| Other || LECET || MISC
Tr. ™ *
Classification
[Boilermaker]| $42.70 || $7.07 || $17.74 |[$0.78 || $0.00]| $9.56 ][ $0.34][ $0.00 |[$0.00] 7819 ][ $99.54 |
|Apprentice|| _ Percent || | [ L I | |
Ist6 70.00 $29.89 || $7.07 | $17.74 || $0.78 || $0.00 || $9.56 | $0.34 || $0.00 || $0.00 $65.38 $80.32
months
2nd 6 72.50 $30.96 || $7.07 || $17.74 || $0.78 || $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $66.45 $81.93
months
3rd 6 75.00 $32.03 || $7.07 || $17.74 || $0.78 || $0.00 || $9.56 | $0.34 || $0.00 || $0.00 $67.52 $83.53
months
4th 6 77.50 $33.09 || $7.07 || $17.74 || $0.78 {| $0.00 || $9.56 |} $0.34 || $0.00 || $0.00 $68.58 $85.13
months
5th 6 80.00 $34.16 || $7.07 || $17.74 | $0.78 || $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $69.65 $86.73
months
6th 6 85.00 $36.30 || $7.07 |} $17.74 {1 $0.78 |/ $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $§71.79 $89.93
months
7th 6 90.00 $38.43 || $7.07 || $17.74 || $0.78 || $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $73.92 $93.14
months
8th 6 95.00 $40.57 | $7.07 || $17.74 || $0.78 || $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $76.06 $96.34
months

Special Calculation Note : Other
Ratio :

3 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

: Training Fund

Jurisdiction ( * denotes special jurisdictional
note ) :

ASHTABULA, CARROLL, COSHOCTON,
CUYAHOGA, GEAUGA, HARRISON, HOLMES,
LAKE, LORAIN, MAHONING, MEDINA,
PORTAGE, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE

https://wagehour.com.chio.gov/w3/Webwh.nsfi$docUniqIDAII/852565B80070693285257521006112EB?opendocument
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7/2124, 3:11 PM

PW Rate Skilled LCN01-2024ibl.oc23HevHwyA Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (A)

Change # : LCN01-2024ibLoc23HevHwyA

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity| Other || LECET || MISC
Tr. *) (*)
Classification
Cement $33.39 $10.00| $9.53 |/ $0.53 || $0.00 || $0.00 || $0.00 || $0.00 |[ $0.00 ||  §53.45 $70.14
Mason
Bricklayer
Sewer
‘Water
Works A
[Apprentice] Percent Ll L Ll I |
| Istyear || 70.00 || $2337 ]/$10.00] $9.53 |/$0.53 |[$0.00 ] s0.00 ][ $0.00 || s0.00 |[s0.00] $43.43 | $s5.12 |
Indyear || 80.00 $26.71 ]/$10.00)] $9.53 |/ $0.53 || $0.00 || $0.00 |[ $0.00 ][ $0.00 |[s0.00 || 84677 ][ $60.13 |
3rdyear || 90.00 $30.05  |[$10.00]| $9.53 | $0.53 |[80.00 || $0.00 |[ $0.00 || $0.00 |[s0.00 | sso1r || s65.14 |

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Special Jurisdictional Note

Details :

Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND,
HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION,
VAN WERT, VINTON, WARREN, WASHINGTON,
WAYNE

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy Construction,
Airport Construction Or Railroad Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste Plant, &
Water Treatment Facilities, Construction.

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniglDAII/852565B8007069328525709000576B3 1 ?opendocument 11



7/2/124, 3:11 PM

PW Rate Skilled LCN01-2024ibLoc23HevHwyB Page

Prevailing Wage Rate
Skilled Crafts

Change # : LCN01-2024ibLoc23HevHwyB

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024

Name of Union: Bricklayer Local 23 Heavy Hwy (B)

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension || App || Vac. |{|Annuity|| Other || LECET || MISC
Tr. *) )
Classification
Cement $34.39 $10.00|[ $9.52 || $0.54 ] $0.00 || $0.00 || $0.00 || $0.00 |[80.00 ||  $54.45 $71.65
Mason
Bricklayer
Power
Plants
Tunnels
Amusement
Parks B
Apprentice| Percent Ll I | L L
Istyear || 7000 || $24.07 |[$10.00] $9.52 | 80.54 ][ $0.00 | $0.00 ][ $0.00 || $0.00 |[$0.00 [ 34413 $56.17
dndyear ||  80.00 $27.51  |[$10.00 | $9.52 || $0.54 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 ]  $47.57 $61.33
| 3rdyear ||  90.00 $30.95  |[$10.00] $9.52 || $0.54 || $0.00 || $0.00 | $0.00 || $0.00 || $0.00] s$51.01 $66.49

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 2 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND,
HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN, LORAIN
LUCAS, MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE

2

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy Construction,
Airport Construction Or Railroad Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste Plant, &
Water Treatment Facilities, Construction.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigqlDAII/852565B800706932852577070068E248?0pendocument
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10/23/24, 2:59 PM PW Rate Skilled LCN01-2024ibLoc23ClevMarFin Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble Finisher)

Change # : LCN01-2024ibLoc23ClevMarFin

Craft : Bricklayer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Vac. [Annuity || Other || LECET || MISC
Tr. * *)
Classification
Bricklayer $30.52 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 1} $0.00 } $0.00 $47.73 $62.99
Tile Marble
Finisher
Apprentice Percent
Tile
Marble
Finishers
Ist6 60.00 $18.31 $11.40 || $0.00 || $0.00 |[ $0.00 || $0.00 $0.00 |} $0.00 || $0.00 $29.71 $38.87
months
2nd 6 70.00 $21.36 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 | $0.00 || $0.00 $38.57 $49.26
months
3rd 6 75.00 $22.89 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 || $0.00 | %0.00 $40.10 $51.54
months
4th 6 80.00 $24.42 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 || $0.00 || %$0.00 $41.63 $53.83
months
5th 6 85.00 $25.94 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 i $0.00 || $0.00 $43.15 $56.12
months
6th 6 90.00 $27.47 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 || $0.00 || $0.00 $44.68 $58.41
months

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1-2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN,
3- 4 Journeymen to 2 Apprentice MEDINA, PORTAGE, SUMMIT

5-6 Journeymen to 3 Apprentice
7-8 Journeymen to 4 Apprentice

Special Jurisdictional Note :

Details :

Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all tiles,opening of all mastic
containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it. They shall handle and distribute all materials such as
sand,cement,lime,tile,all types of tile panels,prefabricated tile units, plastic materials and protective covering of all tile.Clean up and
removal of always used in connection of said work.

Terrazzo Finishers: Assisting in grinding, and handling of material whether by hand or wheel barrow, or power buggies, including sand
Portland cement, resinous cement and admixtures, aggregates of marble, stone or other compositions, bonding adhesives, sealers, waxes,
and coatings used for Terrazzo Mosaic work, preparing, mixing by hand or machine, and distributing (spreading) all kinds of underbed or
underlayment necessary and all scratch coat used for terrazzo and mosaic work. Also the rubbing, grinding, cleaning, sealing and polishing
same either by hand or machine. will assist in the installation of the sand bed, tar paper, wire lath, divider strips, and rolling procedures and
acid etching of all concrete floors that require it before installation. Shall handle all materials and assist in the installation of all types of
terrazzo floors whether conventional or thin-set variety.

Marble Finishers:Loading and unloading handling and distributing of marble materials including the mixing of all materials used for the

installation of marble, such as cement underbeds for the floors, thin-set or epoxies including but not limited to plastic materials. Clean up
and removal of all waster material of said work. Cleaning and grouting of all marble and slate, and all polishing of marble and slate floors.

https:/fwagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAIl/852565B80070683285257707005F9578?0pendocument



11/8/24, 10:27 AM PW Rate Skilled LCN01-2024iblLoc23ClevMarMas Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble Mason)

Change # : LCN01-2024iblLoc23ClevMarMas

Craft : Bricklayer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension [|App Tr.|| Vac. || Annuity || Other ||LECET ] MISC
() *)
Classification
Bricklayer $27.16 $11.40 || $9.45 $0.67 || $0.00 $0.00 $0.00 $0.00 $0.00 $48.68 $62.26
Horizontal
Marble
Mason
Masonary $13.58 $0.00 $0.00 $0.00 || $0.00 $0.00 $0.00 $0.00 $0.00 $13.58 $20.37
Maintenance
Specialist
Apprentice Percent
1st 6 60.00 $16.30 $11.40 || $0.00 $0.00 || $0.00 $0.00 $0.00 $0.00 $0.00 $27.70 $35.84
Months
2nd 6 65.00 $17.65 $11.40 || $1.60 $0.67 || $0.00 $0.00 $0.00 $0.00 $0.00 $31.32 $40.15
Months
3rd 6 70.00 $19.01 $11.40 §| $9.45 $0.67 || $0.00 $0.00 $0.00 $0.00 $0.00 $40.53 $50.04
Months
4th 6 75.00 $20.37 $11.40 || $9.45 $0.67 || $0.00 $0.00 $0.00 $0.00 $0.00 $41.89 $52.08
Months
5th6 80.00 $21.73 $11.40 || $9.45 $0.67 || $0.00 $0.00 $0.00 $0.00 $0.00 $43.25 $54.11
Months —
6th 6 85.02 $23.09 $11.40 || $9.45 $0.67 || $0.00 $0.00 $0.00 $0.00 $0.00 $44.61 $56.16
Months
MASON
TRAINEES
1st 90 Days 45.00 $12.22 | $0.00 $0.00 $0.00 |l $0.00 $0.00 $0.00 $0.00 $0.00 $12.22 $18.33
ist year 45.00 $12.22 $11.40 || $0.00 $0.00 || $0.00 $0.00 $0.00 $0.00 $0.00 $23.62 $29.73
after 90
Days
2nd Year 50.00 | $13.58 | $11.40 || $0.00 $0.00 || $0.00 $0.00 $0.00 $0.00 $0.00 $24.98 $31.77

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1-2 Journeyman to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAXKE, LORAIN, MEDINA,
3-4 Journeyman to 2 Apprentices PORTAGE, SUMMIT

5-6 Journeyman to 2 Apprentices
6-10 Journeyman to 3 Apprentices

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details :

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed that the Employer may work with the Union and the
Local Educational Partners in the jurisdiction of this agreement to employ School to work students provided that no conflicts exist with any Federal or State
Laws. Employer must be party to a bonified Apprenticeship and Training program registered with the State of Ohio (OSAC). It is further agreed by both
parties that the wages for the Masonry Maintenance Specialist shall be forty-five percent (45%) of the journeyman rate with no fringe benefits or as
specified by the Local Educational Partner in the jurisdiction of the agreement.

hitps://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUnigIDAIlI/852565B80070693285257711004E9379?0pendocument 11



11/8/24, 10:29 AM PW Rate Skilled LCN01-2024ibLoc23ClevMarTerMos Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble, Terrazzo, & Mosiac)

Change # : LCN01-2024iblL.oc23ClevMarTerMos

Craft : Bricklayer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. | Vac. || Annuity || Other || LECET || MISC
*) *)
Classification
Bricklayer $37.96 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $59.59 $78.57
Marble,
Terrazzo,
Mosaic
Swing $38.96 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $60.59 $80.07
Scaffold
Workers
Stack $38.46 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $60.09 $79.32
Masonary $17.08 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.08 $25.62
Mair e
Apprentice Percent
1st 6 months 60.00 | $22.78 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $34.18 $45.56
2nd 6 65.00 $24.67 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $46.30 $58.64
months
3rd 6 70.00 $26.57 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $48.20 $61.49
months
4th 6 75.00 $28.47 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $50.10 864.33
months
5th 6 80.00 $30.37 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $52.00 $67.18
months
6th 6 85.02 $32.27 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $53.90 $70.04
months
7th 6 90.00 $34.16 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $55.79 $72.88
months
8th 6 95.00 $36.06 $11.40 $9.45 $0.78 $0.00 £0.00 $0.00 $0.00 $0.00 $57.69 $75.72
months
MASON 45.00 $17.08 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.08 $25.62
TRAINEES
1st 90 Days
1st Year 45.00 $17.08 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $28.48 $37.02
after 90
Days
2nd Year 50.00 $18.98 $11.40 $0.00 ] $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $30.38 $39.87

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1-2 Journeyman to 1 Apprentice ASHTABULA, GEAUGA, LAKE, PORTAGE, SUMMIT
3-4 Journeyman to 2 Apprentices

5-6 Journeyman to 3 Apprentices

7-10 Journeyman to 4 Apprentices

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details :

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed that the Employer may work with the Union and the Local
Educational Partners in the jurisdiction of this agreement to employ School to work students provided that no conflicts exist with any Federal or State Laws. Employer
must be party to a bonified Apprenticeship and Training program registered with the State of Ohio (OSAC). It is further agreed by both parties that the wages for the
Masonty Maintenance Specialist shall be forty-five percent (45%) of the journeyman rate with no fringe benefits or as specified by the Local Educational Partner in the
jurisdiction of the agreement.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257707005E38B3?0pendocument 1/1



10/23/24, 3:01 PM PW Rate Skilled LCN01-2024ibLoc23ClevTerFin Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Terrazzo Finisher)

Change # : LCN01-2024ibLoc23ClevTerFin

Craft : Bricklayer Effective Date ; 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App Vac. || Annuity || Other |LECET || MISC
Tr. *) *)
Classification
Bricklayer $30.52 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 || $0.00 $0.00 $47.73 $62.99
Terrazzo
Finisher
Apprentice Percent
Terrazzo
Finishers
Ist6 60.00 $18.31 $11.40 || $0.00 || $0.00 || $0.00 || $0.00 $0.00 || $0.00 $0.00 $29.71 $38.87
months
2nd 6 70.00 $21.36 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 || $0.00 $0.00 $38.57 $49.26
months
3rd 6 75.00 $22.89 $11.40 || $5.15 || $0.66 | $0.00 || $0.00 $0.00 || $0.00 $0.00 $40.10 $51.54
months
4th 6 80.00 $24.42 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 $0.00 || $0.00 $41.63 $53.83
months
5th 6 85.00 $25.94 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 $0.00 || $0.00 $43.15 $56.12
months
6th 6 90.00 $27.47 $11.40 || $5.15 || $0.66 || $0.00 || $0.00 $0.00 $0.00 || $0.00 $44.68 $58.41
months

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1-2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN,
3- 4 Journeymen to 2 Apprentices MEDINA, PORTAGE, SUMMIT

5- 6 Journeymen to 3 Apprentices
7- 8 Journeymen to 4 Apprentices

Special Jurisdictional Note :

Details :

Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all tiles,opening of all mastic
containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it. They shall handle and distribute all materials such
as sand,cement,lime,tile,all types of tile panels,prefabricated tile units, plastic materials and protective covering of all tile.Clean up and
removal of always used in connection of said work.

Terrazzo Finishers:Assisting in grinding, and handling of material whether by hand or wheel barrow, or power buggies, including sand
Portland cement, resinous cement and admixtures, aggregates of marble, stone or other compositions, bonding adhesives, sealers, waxes,
and coatings used for Terrazzo Mosaic work, preparing, mixing by hand or machine, and distributing (spreading) all kinds of underbed or
underlayment necessary and all scratch coat used for terrazzo and mosaic work. Also the rubbing, grinding, cleaning, sealing and
polishing same either by hand or machine. will assist in the installation of the sand bed, tar paper, wire lath, divider strips, and rolling
procedures and acid etching of all concrete floors that require it before installation. Shall handle all materials and assist in the installation
of all types of terrazzo floors whether conventional or thin-set variety.

Marble Finishers:Loading and unloading handling and distributing of marble materials including the mixing of all materials used for the

installation of marble, such as cement underbeds for the floors, thin-set or epoxies including but not limited to plastic materials. Clean up
and removal of all waster material of said work. Cleaning and grouting of all marble and slate, and all polishing of marble and slate floors.

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniglDAII/852565B80070693285257EBDO04F 1872?0pendocument



51124, 11:46 AM PW Rate Skilled LCNO1-2024ibLoc23ClevZone1TF Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Zone 1 Tile Finisher)

Change # : LCN01-2024ibLoc23ClevZone1TF

Craft : Bricklayer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. |[Annuity || Other |LECET| MISC
Tr. * *
Classification

Bricklayer $31.50 $9.20 || $1.35 || $0.68 || $0.00 || $5.00 || $0.00 || $0.00 || $0.00 $47.73 $63.48
Tile
Finisher
Apprentice Percent
Tile
Finishers
1st6 60.00 $18.90 $9.20 || $0.00 || $0.00 || $0.00 || $0.00 | $0.00 || $0.00 || $0.00 $28.10 $37.55
months
2nd 6 70.00 $22.05 $9.20 || $1.35 || $0.68 | $0.00 || $5.00 || $0.00 {| $0.00 || $0.00 $38.28 $49.30
months
3rd 6 75.00 $23.62 $9.20 || $1.35 || $0.68 || $0.00 || $5.00 || $0.00 i[ $0.00 || $0.00 $39.86 $51.67
months
4th 6 80.00 $25.20 $9.20 || $1.35 || $0.68{; $0.00 || $5.00 || $0.00 || $0.00 || $0.00 $41.43 $54.03
months
5th 6 85.02 $26.78 $9.20 || $1.35 |1 $0.68|| $0.00 || $5.00 || $0.00 || $0.00 || $0.00 $43.01 $56.40
months
6th 6 90.00 $28.35 $9.20 | $1.35 || $0.68 1| $0.00 || $5.00 || $0.00 || $0.00 || $0.00 $44.58 $58.76
months

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note
):

1-4 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

5-10 Journeymen to 2 Apprentice LORAIN, MEDINA

11-16 Journeymen to 3 Apprentice
Special Jurisdictional Note :

Details :

Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all
tiles,opening of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it. They
shall handle and distribute all materials such as sand,cement,lime,tile,all types of tile panels,prefabricated tile units,
plastic materials and protective covering of all tile.Clean up and removal of always used in connection of said work.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigiDAN/852565B80070693285257B750050C11F?0pendocument 11



5/1/24, 11:47 AM

PW Rate Skilled LCN01-2024ibL.oc23ClevZone1TL Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Zone 1 Tile Layer)

Change # : LCN01-2024ibLoc23ClevZone1TL

Craft : Bricklayer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. || Annuity| Other | LECET || MISC
Tr. *) *
Classification

Bricklayer $36.07 $9.20 || $2.43 |[$0.76 || $0.001| $7.10 | $0.00 || $0.00 || $0.00 $55.56 $73.60

Tile Layer
Apprentice]|  Percent || || | L [ |

1st30 days|| 60.00 || $21.64 | $0.00 || $0.00 |[$0.00][$0.00]] $0.00 ][ $0.00 | $0.00 |[$0.00] s$21.64 [ $32.46

Ist6 60.00 $21.64 $9.20 || $0.00 || $0.00||$0.00} $0.00 | $0.00 | $0.00 || $0.00 $30.84 $41.66
months
months

2nd 6 65.00 $23.45 $9.20 || $2.43 [ $0.76 ||$0.00} $7.10 | $0.00 || $0.00 || $0.00 $42.94 $54.66
months

3rd 6 70.00 $25.25 $9.20 || $2.43 || $0.76 |[$0.00| $7.10 | $0.00 || $0.00 || $0.00 $44.74 $57.36
months

4th 6 75.00 $27.05 $9.20 || $2.43 [ $0.76 | %0.00|| $7.10 || $0.00 | $0.00 || $0.00 $46.54 $60.07
months

5th 6 80.00 $28.86 $9.20 |l $2.43 |/ $0.76 || $0.00)| $7.10 || $0.00 || $0.00 || $0.00 $48.35 $62.77
months

6th 6 85.00 $30.66 $9.20 || $2.43 |/ $0.76 1/ $0.00|| $7.10 || $0.00 {| $0.00 || $0.00 $50.15 $65.48
months

7th 6 90.00 $32.46 $9.20 || $2.43 || $0.76]$0.00| $7.10 || $0.00 || $0.00 || $0.00 $51.95 $68.18
months

8th 6 95.00 $34.27 $9.20 || $2.43 |/ $0.76 || $0.00|| $7.10 || $0.00 {f $0.00 || $0.00 $53.76 $70.89
months

Special Calculation Note
the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio :

: Classification title contains "Bricklayer" because contract originates within

1-4 Journeymen to 1 Apprentice
5-10 Journeymen to 2 Apprentice
11-16 Journeymen to 3 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional
note ) :
ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN, MEDINA

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUnigIDAII/852565B80070693285256D0800650667 ?opendocument
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10/23/24, 3:35 PM PW Rate Skilled LCNO1-2024ibLoc23Ment Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Mentor)

Change # : LCN01-2024ibLoc23Ment

Craft : Bricklayer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.|| Vac. || Annnity | Other ||LECET || MISC
*) )
Classification
Bricklayer $38.01 $9.46 $8.39 $0.79 || $0.00 [ $2.00 $0.00 $0.00 $0.00 $58.65 | $77.65
Cement & $38.01 $9.46 $8.39 $0.79 || $0.00 $2.00 $0.00 $0.00 $0.00 $58.65 $77.65
Stone
Masons
Pointer $38.01 $9.46 $8.39 $0.79 || $0.00 $2.00 $0.00 $0.00 $0.00 $58.65 $77.65
Caulker
Cleaner
Plasterers $38.01 $9.46 $8.39 $0.79 || $0.00 $2.00 | $0.00 $0.00 $0.00 $58.65 $77.65
Mason
Trainess
1-90 Days $17.10 $0.00 $0.00 $0.00 || $0.00 $0.00 $0.00 $0.00 $0.00 $17.10 $25.65
91-365 $17.10 $9.46 $0.00 $0.00 || $0.00 $0.00 $0.00 $0.00 $0.00 $26.56 $35.11
Days
366 plus $19.01 $9.46 $0.00 $0.00 (| $0.00 $0.00 $0.00 $0.00 $0.00 $28.47 $37.98
days
Apprentice Percent ]
Ist6 60.00 $22.81 $9.46 $2.30 $0.79 || $0.00 $2.00 $0.00 $0.00 $0.00 $37.36 $48.76
months
2nd 6 65.00 $24.71 $9.46 $2.30 $0.79 || $0.00 $2.00 $0.00 $0.00 $0.00 $39.26 $51.61
months
3rd 6 70.00 $26.61 $9.46 $2.30 $0.79 || $0.00 $2.00 $0.00 $0.00 $0.00 $41.16 $54.46
months
4th 6 75.00 $28.51 $9.46 $2.30 $0.79 || $0.00 $2.00 $0.00 $0.00 $0.00 $43.06 $57.31
months
5th6 80.00 $30.41 $9.46 $2.30 $0.79 || $0.00 $2.00 $0.00 $0.00 $0.00 $44.96 $60.16
months
6th 6 85.00 $32.31 $9.46 $2.30 $0.79 || $0.00 $2.00 $0.00 $0.00 $0.00 $46.86 $63.01
months
Tth 6 90.00 $34.21 $9.46 $2.30 $0.79 || $0.00 $2.00 $0.00 $0.00 $0.00 $48.76 $65.86
months
8th 6 95.00 $36.11 $9.46 $2.30 $0.79 || $0.00 $2.00 $0.00 $0.00 $0.00 $50.66 $68.71
months

Special Calculation Note : Improver Classification is 50% to 80% of the journeyman rate with full fringes except pension is at
($1.00)Until such time as the joint apprentice board determines he is a qualified Journeyman, this should not exceed the Apprentice
training period.Improvers may not constitute more than 20% of the work force

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1-3 Journeymen to 1 Apprentice ASHTABULA, GEAUGA, LAKE

4-6 Journeymen to 2 Apprentice

7-9 Journeymen to 3 Apprentice

10-12 Journeymen to 4 Apprentice

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details :

https:/fiwagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigiDAII/852565B800706932852579EA0070420E ?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Commercial Zone NEO 1A

Change # : LCN01-2024ibLocNEZone1A

Craft : Carpenter Effective Date : 08/07/2024 Last Posted : 08/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity || Other (LECET || MISC
Tr. *) )
Classification
Carpenter || $37.52 || $8.25 || $10.98 || s0.62 || 0.00 || $3.67 ][ $0.14 |[ $0.00 |[s0.00 || s61.18 || $79.04
Apprentice]| Percent | | | Ll |
Ist3 60.00 $22.51 $8.25 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $30.76 $42.02
months
2nd 3 60.00 $22.51 $8.25 || $0.00 || $0.62 {[ $0.00 {f $3.67 || $0.14 || $0.00 || $0.00 $35.19 $46.45
months
2nd 6 65.00 $24.39 $8.25 || $0.00 || $0.62 |[ $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $37.07 $49.26
months
3rd 6 70.00 $26.26 $8.25 || $0.00 | $0.62 |{ $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $38.94 $52.08
months
4th 6 75.00 $28.14 $8.25 || $0.00 || $0.62 || $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $40.82 $54.89
months
5th 6 80.00 $30.02 $8.25 || $8.78 || $0.62 || $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $51.48 $66.48
months
6th 6 85.00 $31.89 $8.25 || $9.33 |[ $0.62 || $0.00 || $3.67 || $0.14 | $0.00 || $0.00 $53.90 $69.85
months
7th 6 90.00 $33.77 $8.25 || $5.88 || $0.62 || $0.00 |[ $3.67 || $0.14 || $0.00 || $0.00 $56.33 $73.21
months
8th 6 95.00 $35.64 $8.25 || $10.43 || $0.62 || $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $58.75 $76.58
months

Special Calculation Note : *Other is International Training

Ratio : Jurisdiction ( * denotes special jurisdictional note )
1 Journeymen to 1 Apprentice ;XSHTABULA, CUYAHOGA, GEAUGA, LAKE

Special Jurisdictional Note :

Details :

https:/iwagehour.com.ohio.gov/w3/\Webwh.nsf/$docUnigIDAII/852565B800706932852577E50073C98F 20pendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer Zone NEO 1A

Change # : LCN01-2024ibLocNEZone1A

Craft : Carpenter Effective Date : 08/07/2024 Last Posted : 08/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. || Annuity || Other |[LECET || MISC
Tr. ®* *)
Classification
Carpenter $37.52 $8.25 | $10.98 || $0.62 |[ $0.00 || $3.67 || $0.16 || $0.00 || $0.00 $61.20 $79.96
Floorlayer
Apprentice Percent “ “ | “ ' ” ’ ] ”
Ist3 60.00 $22.51 $8.25 || $0.00 | $0.00 |[ $0.00 || $0.00 | $0.00 || $0.00 || $0.00 $30.76 $42.02
months
2nd 3 60.00 $22.51 $8.25 || $0.00 j $0.62 || $0.00 || $3.67 || $0.16 || $0.00 || $0.00 $35.21 $46.47
months
2nd 6 65.00 $24.39 $8.25 i $0.00 || $0.62 || $0.00 || $3.67 || $0.16 || $0.00 || $0.00 $37.09 $49.28
months
3rd 6 70.00 $26.26 $8.25 || $0.00 || $0.62 || $0.00 || $3.67 || $0.16 || $0.00 || $0.00 $38.96 $52.10
months
4th 6 75.00 $28.14 $8.25 || $0.00 || $0.62 || $0.00 || $3.67 |} $0.16 || $0.00 || $0.00 $40.84 $54.91
months
5th 6 80.00 $30.02 $8.25 || $8.78 || $0.62 || $0.00 || $3.67 | $0.16 || $0.00 || $0.00 $51.50 $66.50
months
6th 6 85.00 $31.89 $8.25 || $9.33 || $0.62 || $0.00 || $3.67 || $0.16 || $0.00 || $0.00 $53.92 $69.87
months
7th 6 90.00 $33.77 $8.25 || $9.88 || $0.62 || $0.00 || $3.67 || $0.16 || $0.00 || $0.00 $56.35 $73.23
months
8th 6 95.00 $35.64 $8.25 || $10.43 || $0.62 || $0.00 || $3.67 || $0.16 || $0.00 || $0.00 $58.77 $76.60
months

Special Calculation Note : *Other is International Training

Ratio : Jurisdiction ( * denotes special jurisdictional note )
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE

Special Jurisdictional Note :

Details :

https:/fiwagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257ED5006F 1EB8?0pendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Hev Hwy Zone NHH C1-B

Change # : LCN01-2024ibLocNEZoneNHH C1-B

Craft : Carpenter Effective Date : 08/07/2024 Last Posted : 08/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. || Vac. || Annuity || Other {| LECET || MISC
) )
Classification
Carpenter “ $37.53 $8.25 $10.98 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $61.18 “ $79.95
Apprentice Percent

1st3 60.00 $22.52 $8.25 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $30.77 $42.03
Months

2nd 3 60.00 $22.52 $8.25 $0.00 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $35.19 $46.45
Months

2nd 6 65.00 $24.39 $8.25 $0.00 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $37.06 $49.26
Months

rd 6 70.00 $26.27 $8.25 $0.00 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $38.94 $52.08
Months

4th 6 75.00 $28.15 $8.25 $0.00 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $40.82 $54.89
Months

5th 6 80.00 $30.02 $8.25 $8.78 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $51.47 $66.49
Months

6th 6 85.00 $31.90 $8.25 $9.33 $0.62 $0.00 $3.66 $0.14 $0.00 $0.00 $53.90 $69.85
Months

7th 6 90.00 $33.78 $8.25 $9.88 $0.62 $0.00 $3.66 50.14 $0.00 $0.00 $56.33 $73.22
Months

8th 6 95.00 $35.65 $8.25 $10.43 $0.62 $0.00 $3.66 50.14 $0.00 $0.00 $58.75 $76.58
Months

Special Calculation Note : Other: Training

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Jowrneymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE

Special Jurisdictional Note :

Details :
Any construction work as performed within the definitions listed here below, all of which, taken together are “Heavy-Highway Construction” work:

“HIGHWAY CONSTRUCTION” work is defined as work performed to provide a facility to accommodate vehicular or pedestrian traffic and includes, but is not limited to,
the construction of all streets, roads, expressways, tumnpikes, bridges, drainage structures, grade separations, parking lots, rest areas, alleys, sidewalks, guardrails, fences,
and sound barriers, but shall not include construction of buildings.

“AIRPORT CONSTRUCTION” work is defined as including site preparation, grading, paving, drainage, fences, sidewalks, driveways, parking areas and similar work
incidental to the construction of airfields but shall not include the construction of buildings.

“HEAVY CONSTRUCTION” work is defined as including, but not limited to grade separations, foundations (does not include building foundations), abutments, retaining
walls, shafts, tunnels, subways, elevators, drainage projects, flood control projects, reclamation projects, reservoirs, water supply projects, water development projects,
hydro-electric development, utility transmission lines, including right-of-way clearing, locks, dams, dikes, levees, revetments, channels, channel cutoffs, intakes, dredging
projects, jetties, breakwater, docks, harbors; and all municipal and utility construction except construction classified as building construction.

“RAILROAD CONSTRUCTION” work is defined as including, grading, drainage, placingof rails, crossties, ballast and the construction of bridges, and other incidentals
for railroads, street railways construction projects and rapid transit system projects, but shall not include the construction of buildings.

“SEWER WATERWORKS AND UTILITY CONSTRUCTION” work is defined as including construction of all storm sewers, sanitary sewers, supplying and distributing
waterlines, gas lines, telephone and television conduit, underground electrical lines, and similar utility construction. Main waterline and trunk sewers connecting water
works and/or sewage disposal plants are included within this definition.

”SUPPORIVE EXCAVATION AND DEEP FOUNDATIONS” work is all driven and drilled foundations within the building site.

“POWER PLANT SITE” work is defined as all work which is inside the property line, but outside the actual building construction. Such work shall include, but is not
limited to, the grading and installation of sewer lines, drainage lines, gas lines, telephone and television conduit, underground electrical lines and similar utility construction
parking lots, bridges, roads, streets, sidewalks, reservoirs, ash pits, storage tanks, ramps and other such construction work performed on the work site, but shall not include
the actual excavation for the buildings, foundations or footers or construction of the buildings.

s

“POLLUTION CONTROL, SEWAGE PLANT, WASTE PLANT AND WATER TREATMENT FACILITIES CONSTRUCTION” WORK shall be all work in construction
of pumping stations, waste and sewage disposal plants, incinerator plants, water treatment plants, filtration plants, solid waste disposal and similar pollution control
facilities.

“SOLAR & WIND FARM” WORK is considered “HEAVY CONSTRUCTION” and includes all work in the construction of solar fields/farms and wind fields/farms (not
installations on buildings).

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUnigIDAII/852565B80070693285258A 1B0058B685?0pendocument i
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Insulation Zone NEO 1A

Change # : LCN01-2024ibLocNEZone1A

Craft : Carpenter Effective Date : 08/21/2024 Last Posted : 08/21/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension || App || Vac. {|Annuity| Other ||LECET || MISC
Tr. *) ™
Classification
Carpenter $30.02 $8.25 || $10.98 [| $0.62 |[ $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $53.68 $68.69
Insulation
Apprentice Percent | | | | L |
Ist3 60.00 $18.01 $8.25 || $0.00 || $0.00 |{ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $26.26 $35.27
months
2nd 3 60.00 $18.01 $8.25 || $0.00 || $0.62 i $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $30.69 $39.70
months
2nd 6 65.00 $19.51 $8.25 || $0.00 || $0.62 || $0.00 {| $3.67 || $0.14 || $0.00 || $0.00 $32.19 $41.95
months
3rd 6 70.00 $21.01 $8.25 || $0.00 || $0.62 || $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $33.69 $44.20
months
4th 6 75.02 $22.52 $8.25 || $0.00 || $0.62 || $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $35.20 $46.46
months
S5th 6 80.00 $24.02 $8.25 || $8.78 || $0.62 || $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $45.48 $57.48
months
6th 6 85.00 $25.52 $8.25 || $9.33 || $0.62 || $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $47.53 $60.29
months
7th 6 90.00 $27.02 $8.25 || $9.88 | $0.62 || $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $49.58 $63.09
months
8th 6 95.00 $28.52 $8.25 || $10.43 || $0.62 || $0.00 || $3.67 || $0.14 || $0.00 || $0.00 $51.63 $65.89
month

Special Calculation Note : *Other is Training

Ratio : Jurisdiction ( * denotes special jurisdictional note )
1 Journeymen to 1 Apprentice ;'XSHTABULA, CUYAHOGA, GEAUGA, LAKE

Special Jurisdictional Note :

Details :

https:/iwagehour.com.chio.gov/w3/Webwh.nsf/$docUnigIDAlI/852565B800706932852577E50073D33920pendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright NE Zone M1-A

Change # : LCN01-2024ibLocNEZoneM1-A

Craft : Carpenter Effective Date : 08/07/2024 Last Posted : 08/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr.|| Vac. || Annuity | Other [LECET || MISC
™ *
Classification
Carpenter $35.33 $8.25 || $11.33 || $0.62 || $0.00 $5.87 $0.19 $0.00 $0.00 $61.59 $79.26
Millwright
Certified $36.33 $8.25 || $11.33 || $0.62 | $0.00 $5.87 $0.19 $0.00 $0.00 $62.59 $80.76
‘Welder
Layout $37.98 $8.25 || $11.33 || $0.62 || $0.00 $5.87 $0.19 $0.00 $0.00 $64.24 $83.23
man on
Monorail
Apprentice Percent } l
1st6 60.00 $21.20 $8.25 || $11.33 || $0.62 || $0.00 $5.87 $0.19 $0.00 $0.00 $47.46 $58.06
months L
2nd 6 65.00 $22.96 $8.25 || $11.33 |} $0.62 || $0.00 $5.87 $0.19 $0.00 $0.00 $49.22 $60.71
months
3rd6 70.00 $24.73 $8.25 || $11.33 || $0.62 || $0.00 $5.87 $0.19 $0.00 $0.00 $50.99 $63.36
months
4th 6 75.00 $26.50 $8.25 || S$11.33 || $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $52.76 $66.01
months L
5th 6 80.00 $28.26 $8.25 || $11.33 || $0.62 || $0.00 $5.87 $0.19 $0.00 $0.00 $54.52 $68.66
months
6th 6 85.00 $30.03 $8.25 || $11.33 || $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $56.29 $71.31
months
Tth 6 90.00 $31.80 $8.25 § $11.33 || $0.62 $0.00 $5.87 $0.19 $0.00 $0.00 $58.06 $73.96
months
8th 6 95.00 $33.56 $8.25 § $11.33 $0.62 || $0.00 $5.87 $0.19 $0.00 $0.00 $59.82 $76.61
months

Special Calculation Note : Other is Training.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Jowrneymen to 1 Apprentice ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON,
LAKE, LORAIN, MEDINA, PORTAGE, RICHLAND, SUMMIT

Special Jurisdictional Note :

Details :

The term “Millwright and Machine Erectors’ jurisdiction shall mean the unloading, hoisting, rigging, skidding, moving, dismantling, aligning, erecting,
assembling, repairing, maintenance and adjusting of all structures, processing areas either under cover, under ground or elsewhere, required to process
material, handle, manufacture or service, be it powered or receiving power manually, by steam, gas, electricity, gasoline, diesel, nuclear, solar, water, air or
chemically, and in industries such as and including, which are identified for the purpose of description, but not limited to, the following: woodworking plants;
canning industries; steel mills; coffee roasting plants; paper and pulp; cellophane; stone crushing; gravel and sand washing and handling; refineries; grain
storage and handling; asphalt plants; sewage disposal; water plants; laundries; bakeries; mixing plants; can, bottle and bag packing plants; textile mills; paint
mills; breweries; milk processing plants; power plants; aluminum processing or manufacturing plants; and amusement and entertainment fields. The
installation of mechanical equipment in atomic energy plants; installation of reactors in power plants; installation of control rods and equipment in reactors;
and installation of mechanical equipment in rocket missile bases, launchers, lannching gantry, floating bases, hydraulic escape doors and any and all
component parts thereto, either assembled, semi-assembled or disassembled. The installation of, but not limited to, the following: setting-up of all engines,
motors, generators, air compressors, fans, pumps, scales, hoppers, conveyors of all types, sizes and their supports; escalators; man lifts; moving sidewalks;
hoists; dumb waiters; all types of feeding machinery; amusement devices; mechanical pin setters and spotters in bowling alleys; refrigeration equipment; and
the installation of all types of equipment necessary and required to process material either in the manufacturing or servicing. The handling and installation of
pulleys, gears, sheaves, fly wheels, air and vacuum drives, worm drives and gear drives directly or indirectly coupled to motors, belts, chains, screws, legs,
boots, guards, booth tanks, all bin valves, turn heads and indicators, shafting, bearings, cable sprockets, cutting all key seats in new and old work, troughs,
chippers, filters, calendars, rolls, winders, rewinders, slitters, cutters, wrapping machines, blowers, forging machines, rams, hydraulic or otherwise, planing,
extruder, ball, dust collectors, equipment in meat packing plants, splicing of ropes and cables. The laying-out, fabrication and installation of protection
equipment including machinery guards, making and setting of templates for machinery, fabrication of bolts, nuts, pans, drilling of holes for any equipment
which the Millwrights install regardless of materials; all welding and burning regardless of type, fabrication of all lines, hose or tubing used in lubricating
machinery installed by Millwrights; grinding, cleaning, servicing and any machine work necessary for any part of any equipment installed by the Millwrights;
and the break-in and trial run of any equipment or machinery installed by the Millwrights. It is agreed the Millwrights shall use the layout tools and optic
equipment necessary to perform their work.

https://iwagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B800706932852565F6006B460F?0pendocument 171




8/15/24, 9:23 AM PW Rate Skilled LCN01-2024ibLocNEZoneP2-B Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Pile Driver Hev Hwy Zone NHH P2-B

Change # : LCN01-2024ibLocNEZoneP2-B

Craft : Carpenter Effective Date : 08/07/2024 Last Posted : 08/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Vac. {|Annuity || Other [[LECET || MISC
Tr. *) &)
Classification
Carpenter $35.71 $8.20 || $11.33 || $0.62 || $0.00 j| $5.54 | $0.19 || $0.00 || $0.00 $61.59 $79.45
Pile Driver
Diver $53.57 $8.20 || $11.33 | $0.62 || $0.00 || $5.54 || $0.19 || $0.00 || $0.00 $79.45 $106.24
Certified $36.76 $8.20 || $11.33 || $0.62 || $0.00 || $5.54 | $0.19 || $0.00 || $0.00 $62.64 $81.02
‘Welder
Apprentice Percent | ]
Ist6 60.00 $21.43 $8.20 || $11.33 || $0.62 || $0.00 || $5.54 | $0.19 || $0.00 || $0.00 $47.31 $58.02
months
2nd 6 65.00 $23.21 $8.20 |[ $11.33 {| $0.62 || $0.00 || $5.54 | $0.19 || $0.00 || $0.00 $49.09 $60.70
months
3rd6 70.00 $25.00 $8.20 |[ $11.33 || $0.62 || $0.00 || $5.54 | $0.19 || $0.00 || $0.00 $50.88 $63.38
months
4th 6 75.00 $26.78 $8.20 |[ $11.33 || $0.62 || $0.00 || $5.54 | $0.19 || $0.00 || $0.00 $52.66 $66.05
months
5th 6 80.00 $28.57 $8.20 |[ $11.33 || $0.62 || $0.00 || $5.54 | $0.19 || $0.00 || $0.00 $54.45 $68.73
months
6th 6 85.00 $30.35 $8.20 |[ $11.33 || $0.62 || $0.00 || $5.54 | $0.19 || $0.00 [} $0.00 $56.23 $71.41
months
7th 6 90.00 $32.14 $8.20 |[ $11.33 || $0.62 || $0.00 || $5.54 | $0.19 || $0.00 || $0.00 $58.02 $74.09
months
8th 6 95.00 $33.92 $8.20 |[ $11.33 || $0.62 || $0.00 {| $5.54 | $0.19 || $0.00 || $0.00 $59.80 $76.77
months

Special Calculation Note : *Other is Training

Ratio : Jurisdiction { * denotes special jurisdictional note ) :

1 Journeymen to 1 Apprentice ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA,
HURON, LAKE, LORAIN, MEDINA, PORTAGE, RICHLAND,
SUMMIT

Special Jurisdictional Note :

Details :

Pile Drivers duties shall include but not limited to: Pile driving, milling, fashioning, joining assembling, erecting, fastening, or dismantling
of all material of wood, plastic, metal, fiber, cork and composition and all other substitute materials: pile driving, cutting, fitting and placing
of lagging, and the handling, cleaning, erecting, installing and dismantling of machinery, equipment and erecting pre-engineered metal
buildings. Pile Drivers work but not limited to: unloading, assembling, erection, repairs, operation, signaling, dismantling and reloading all
equipment that is used for pile driving including pule butts is defined as sheeting or scrap piling. Underwater work that may be required in
connection with the installation of piling. The driver and his tender work as a team and shall arrive at their own financial arrangements with
the contractor. Any configuration of wood, steel, concrete or composite that is jetted, driven or vibrated onto the ground by conventional
pile driving equipment for the purpose of supporting a future load that may be permanent or temporary. The construction of all wharves and
docks, including the fabrication and installation of floating docks. Driving bracing, plumbing, cutting off and capping of all piling whether
wood, metal, pipe piling or composite, loading, unloading, erecting, framing, dismantling, moving and handling of pile driving equipment
piling used in the construction and repair of all wharves, docks, piers, trestles, caissons, cofferdams and erection of all sea walls and
breakwaters. All underwater and marine work on bulkheads, wharves, docks, shipyards, caissons, piers, bridges, pipeline, work, viaducts,
marine cable and trestles, as well as salvage and reclamation work where divers are employed. Rate shall include carpenters, acoustic and
ceiling installers, drywall installers, pile drivers and floorlayers.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285258A 1BO055E9A5?0pendocument 11




5/1/24, 11:48 AM

PW Rate Skilled LCN0O1-2024ibLoc404 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 404

Change # : LCN01-2024iblL.oc404

Craft : Cement Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |{Pension|| App || Vac. || Annuity || Other ||LECET || MISC
Tr. *) )
Classification
Cement $34.88 $9.40 || $7.10 || $0.63|[$0.00| $5.95 || $0.08 || $0.00 | $0.00 || $58.04 $75.48
Mason
[Apprenticel]  Pereent | || || | | L [ I |
1styr || 5851 | $2041 |[$9.40 ] $7.10 || $0.63] $0.00] $2.98 | $0.08 ][ $0.00 |[$0.00] $4060 |[ 85080 |
andyr || 7350 || $25.64 | $9.40 || $7.10 || $0.63]/$0.00] $2.98 | $0.08 || $0.00 |[$0.00 || 4583 |[ 5865 |
| 3rdyr || 8351 | $29.13 ][ $9.40 || $7.10 ||$0.63] $0.00] $2.98 | $0.08 || $0.00 |[$0.00] $4932 |[ s63.88 |
| 4thyr || 9850 || $3436 || $9.40 ] $7.10 |[$0.63] $0.00] $2.98 | $0.08 ] $0.00 |[$0.00] $54.55 || $71.73 |
Special Calculation Note : Other is Training Fund

Ratio :

5 Journeymen to 1 Apprentice
2 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :

ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

LORAIN

hitps://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257 19D0061137620pendocument
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6/21/23, 9:45 AM

PW Rate Skilled LCND1-2023ibCementHevHwy Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit B District |

Change # : LCN01-2023ibCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2023 Last Posted : 04/26/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. ||Annuity|| Other ||LECET||MISC
Tr. *) )
Classification
Cement $34.74 $8.50 || $7.55 ||$0.65] $0.00 || $2.25 |/ $0.07 |[ $0.00 || $0.00 | $53.76 $71.13
Mason
[Apprenticel] _ Percent || | [ I I |
| IstYear || 70.00 || $2432 |[$8.50 || $7.55 |[$0.65][30.00][ $2.25 |[$0.07 | $0.00 |[0.00]] $4334 | s$5550 |
| 2nd Year || 80.00 || $27.79 |[$8.50 | $7.55 |[$0.65[$0.00 [ $2.25 |[$0.07 ][ $0.00 |[$0.00 ] $46.81 | $60.71 |
| 3rdYear || 9000 || $3127 ][$8.50 |[ §7.55 |[80.65][$0.00][ $2.25 |[50.07 [ $0.00 [[$0.00] $5020 || $6592 |

Special Calculation Note : Other $0.07 is for International Training Fund

Ratio :

1 Journeymen to 1 Apprentice
2 to 1 thereafter

Jurisdiction ( * denotes special jurisdictional

note ) :

ASHTABULA, CUYAHOGA, FULTON, GEAUGA,
HANCOCK, HENRY, LAKE, LUCAS, PUTNAM,

WOOD

Special Jurisdictional Note : (B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site
Work, Pollution Control, Sewer Plant, Waste Plant & Water Treatment Facilities, Construction

Details :

htips:/iwagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniqiDAII/852565B800706932852580E900693CB620pendocument
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2/16/24, 10:29 AM PW Rate Skilled LCN01-2024ibLocB873in Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Inside

Change # : LCN01-2024ibLoc673in

Craft : Electrical Effective Date : 02/07/2024 Last Posted : 02/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W i Pension || App || Vac. || Annuity|| Other || LECET || MISC
Tr. ) *)
Classification

[Electrician | $37.38 || $7.49 || $10.10 ||$0.70 |[$0.00][ $5.46 |[ $0.00 || $0.00 |[s0.00][ $61.13 ][ $79.82 |
Apprentice_Percent I T T u |
IstPeriod || 45.00 || $16.82 || $7.49 ]| $0.50 |[$0.70 |[$0.00] $0.00 |[$0.00 |[ $0.00 |[s0.00]] $2551 | $33.92 |
|2nd Period ||  50.00 || $18.69 ][ $7.49 || $0.56 ][$0.70 ][80.00][ s0.00 |[ $0.00 ][ $0.00 |[s0.00 | $27.44 |[ 83679 |
|3rd Period | 55.00 || $20.56 ][ $7.49 || $9.59 ][$0.70][$0.00][ $5.46 ][ $0.00 ][ $0.00 |[s0.00 | $43.80 |[ $54.08 |
| 4th Period | 65.00 || $2430 | $7.49 |[ $9.70 |[80.70][$0.00][ $5.46 ][ 80.00 ][ $0.00 |[50.00][ 84765 |[ $59.80 |
| SthPeriod | 7500 | $28.04 [ $7.49 || $9.82 ][$0.70 ][80.00] $5.46 |[$0.00] $0.00 |[s0.00 [ 's5151 || 86552 |
| 6th Period || 8500 || $31.77 [ $7.49 || $9.93 |[$0.70 |[80.00] $5.46 |[$0.00 ][ $0.00 [[s0.00 [ $5535 | $71.24 |

Special Calculation Note : Pension calculation for journeymen shall be $8.98 per hour paid plus 3% of
gross. Pension calculation for Apprentices is equal to 3% for first two years.
No deduction for Annuity or Pension at first an second period Apprentice

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
The first person assigned to a job site shall be ASHTABULA* GEAUGA*, LAKE

a Journeyman Wireman. Each job site shall
be allowed a ratio of 2 Apprentice for every 3
Journeymen Wireman or fraction thereof:

1 to 3 Journeymen to 2 Apprentices

4 to 6 Journeymen to 4 Apprentices

7 to 9 Journeymen to 6 Apprentices

Special Jurisdictional Note : The following townships In Ashtabula County are EXCLUDED: Orwell,
Colebrook, Williamsfield, Wayne and Windsor.

In Geauga County the following townships are INCLUDED: Burton, Chardon, Claridon, Hambden,
Huntsburg, Montville, Munson, Newbury and Thompson.

Details :
High Pay: 45 feet above ground or floor shall be paid $2.00 over Journeyman Scale.

If required to climb on steel, potain crane, etc., that is High Time.

NOTE: If approved scaffolding with handrails, toe boards, netting, bucket trucks, JLG, decks with proper handrails
are used No High Time Shall be paid.

https:/iwagehour.com.chio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257873005A3423?0pendocument
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11/12/24, 3:00 PM PW Rate Skilled LCN01-2023ibLoc673inLtCom Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Inside Lt Commercial Northern

Change # : LCN01-2023ibLoc673inLtCom

Craft : Electrical Effective Date : 06/07/2023 Last Posted : 06/07/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity || Other ||LECET || MISC
*) *)
Classification

Electrician $37.55 $7.32 $10.10 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $61.13 $79.90
Welder $41.31 $7.32 $10.10 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $64.89 $85.54
CE-3 $27.59 $6.51 $0.83 $0.82 $0.00 $0.83 $0.10 $0.00 $0.00 $36.68 $50.47
12,001-

14,000 Hrs
CE-2 $21.68 36.51 $0.65 $0.82 $0.00 $0.65 $0.10 $0.00 $0.00 $30.4] $41.25
10,001-

12,000 Hrs
CE-1 $19.71 $6.51 $0.59 $0.82 $0.00 $0.59 $0.10 $0.00 $0.00 $28.32 $38.18
8,001-

10,000 Hrs
CW-4 $17.74 $6.51 $0.53 30.82 $0.00 $0.53 $0.10 30.00 $0.00 $26.23 $35.10
6,001-
8,000 Hrs
CW-3 $15.77 $6.51 $0.47 $0.82 $0.00 $0.47 $0.10 $0.00 $0.00 $24.14 $32.03
4,001-
6,000 Hrs
CW-2 $14.78 $6.51 $0.44 $0.82 $0.00 $0.44 $0.10 $0.00 $0.00 $23.09 $30.48
2,001~
4,000 Hrs
CW-10- $13.80 $6.51 $0.41 $0.82 $0.00 $0.41 $0.10 $0.00 $0.00 $22.05 $28.95
2,000 Hrs
Apprentice Percent

ist Period 45.00 $16.90 $7.32 $0.50 $0.70 $0.06 $0.00 $0.00 $0.00 $0.00 $25.42 $33.87
2nd Period 50.02 $18.78 $7.32 $0.56 $0.70 $0.06 $0.00 $0.00 $0.00 $0.00 $27.36 $36.75
3rd Period 55.00 $20.65 $7.32 $9.59 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $43.72 $54.05
4th Period 65.00 $24.41 $7.32 $9.71 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $47.60 $59.80
5th Period 75.00 $28.16 $7.32 $9.82 30.70 $0.00 $5.46 $0.00 $0.00 $0.00 $51.46 $65.54
6th Period 85.00 $31.92 $7.32 $9.93 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $55.33 $71.29

Special Calculation Note : Other is Central Collection,

Ratio : Jurisdiction { * denotes special jurisdictional note ) :
Each job site shall be allowed a ratio of ASHTABULA*, GEAUGA*, LAKE
2 Apprentice for every 3

Journeymen Wireman or fraction thereof:
1 to 3 Journeymen to 2 Apprentices
4 to 6 Journeymen to 4 Apprentices
7 to 9 Journeymen to 6 Apprentices

Construction Electrician and Construction Wireman Ratio

There shall be a minimum ratio of one inside Journeyman Wireman to every (4)
employees of different classifications per jobsite. An Inside Journeyman Wireman is
required on the project as the fifth (5th) worker or when apprentices are used

Special Jurisdictional Note : The following townships In Ashtabula County are EXCLUDED: Orwell, Colebrook, Williamsfield, Wayne and Windsor.
In Geauga County the following townships are INCLUDED: Burton, Chardon, Claridon, Hambden, Huntsburg, Montville, Munson, Newbury and Thompson.

The scope of work for the light commercial agreement shall apply to the following small medical clinics, stand-alone doctor and dentist offices with up to 600 amp
service (not attached to a hospital), gas stations/convenience stores, fast food restaurants and franchised chain restaurants including independent bars and
taverns, places of worship, funeral homes, nursing homes, assisted living facilities and day-care facilities under 15,000 sq ft, small office, retailiwholesale facilities
under 15,000 sq ft with less than 10 units attached, storage units, car washes, express hotels and motels (4 stories or less) without conference or restaurants
facilities, residential units (subject to Davis Bacon Rates) small stand-alone manufacturing facilities when free standing and not part of a larger facility (less than
15,000 sq ft) solar projects (500 panels or less) unless other wise covered under this agreement, lighting retrofits (when not associated with remodels involving
branch re-circuiting) Lighting retrofits shall be defined as the changing of lamps and ballasts in existing light fixtures and shall also include the one for one
replacement of existing fixtures.

Details :
High Pay: 45 feet above ground or floor shall be paid $2.00 over Journeyman Scale.
If required to climb on steel, potain crane, etc., that is High Time.

NOTE: If approved scaffolding with handrails, toe boards, netting, bucket trucks, JLG, decks with proper handrails are used No High Time Shall be paid.

https:/iwagehour.com.ohio.goviw3/Webwh.nsf/$§docUniqIDAIlI/852565B800706932852579900048FFEF ?opendocument 17



10/23/24, 3:.03 PM PW Rate Skilled OCR01-2022sksl.oc673 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Lightning Rod

Change # : OCR01-2022sksLoc673

Craft : Electrical Effective Date : 11/10/2022 Last Posted : 11/10/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension || App Vae. || Annuity || Other |LECET || MISC
T, * *)

Classification

Electrical $30.44 $7.50 $0.91 $0.00 || $2.84 $1.83 $0.00 $0.00 $0.00 $43.52 $58.74
Lightning
Protection

Experience, Percent
Level

Lightning 50.00 $15.22 $7.50 $0.46 $0.00 || $0.41 $0.92 $0.00 $0.00 $0.00 $24.51 $32.12
Protection
Installer 1st
day-6
months

Lightning 55.00 $16.74 $7.50 $0.50 || $0.00 || $0.45 $1.01 $0.00 $0.00 | $0.00 $26.20 $34.57
Protection
Installer
2nd 6
months

Lightning 60.00 $18.26 $7.50 $0.55 || $0.00 || $0.89 || $1.10 $0.00 || $0.00 || $0.00 $28.30 $37.44
Protection
Installer
3rd 6th
months

Lightning 65.00 $19.79 $7.50 $0.59 || $0.00 i $0.97 $1.19 $0.00 || $0.00 || $0.00 $30.04 $39.93
Protection
Installer
4th 6
months
months

Protection
Installer
3rd Year

Lightning 70.00 $21.31 $7.50 || $0.64 | $0.00 || $1.52 || $1.28 | $0.00 || $0.00 | $0.00 $32.25 $42.90

Lightning 80.00 $24.35 $7.50 $0.73 $0.00 || $1.73 $1.46 $0.00 $0.00 || $0.00 $35.77 $47.95
Protection
Installer
4th Year

Lightning 90.00 $27.40 $7.50 $0.82 1| $0.00 || $1.95 $1.65 $0.00 $0.00 |} $0.00 $39.32 $53.01
Protection
Installer
5th Year

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1- 3 Journeyman to 2 Trainee ASHTABULA, GEAUGA, LAKE

4-6 Journeyman to 4 Trainee

7-9 Journeyman to 6 Trainee

Special Jurisdictional Note :

Details :

https:/fwagehour.com.ohio.gov/w3/MWebwh.nsf/$docUnigIDAI/852565B80070693285257D19005BFFF8?0pendocument



11/8/24, 10:31 AM

Name of Union: Electrical Local 673 Voice Data Video

Change # : LCN01-2023ibLoc673VDV

Craft : Voice Data Video Effective Date : 06/14/2023 Last Posted : 06/14/2023

PW Rate Skilled LCN01-2023ibLoc673VDV Page

Prevailing Wage Rate
Skilled Crafts

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.|| Vac. || Annuity|| Other ||LECET || MISC
*) *)
Classification
Electrical $28.95 $10.98 {| $0.87 || $0.70 | $0.00 || $1.36 $0.00 || $0.00 || $0.00 $42.86 $57.34
Installer
Technician ]
Communication $30.20 $10.98 || $0.91 $0.70 || $0.00 || $1.36 $0.00 $0.00 || $0.00 $44.15 $59.25
Technician
Senior $31.17 $10.98 || $0.93 || $0.70 || $0.00 || $1.36 $0.00 i| $0.00 i $0.00 $45.14 $60.73
Technician
Security Tech $28.95 $10.98 $0.87 $0.70 {| $0.00 $1.36 $0.00 $0.00 $0.00 $42.86 $57.34
Level [
Security Tech $30.20 $10.98 $0.91 $0.70 | $0.00 $1.36 $0.00 $0.00 $0.00 $44.15 $59.25
Level 11
Security Tech $31.17 $10.98 || $0.93 || $0.70 || $0.00 || $1.36 $0.00 || $0.00 || $0.00 $45.14 $60.73
Level 111
Audio Visual $28.95 $10.98 || $0.87 || $0.70 || $0.00 || $1.36 $0.00 j| $0.00 || $0.00 $42.86 $57.34
Tech Level I
Audio Visual $30.20 $10.98 || $0.91 $0.70 || $0.00 || $1.36 $0.00 || $0.00 || $0.00 $44.15 $59.25
Tech Level II
Audio Visual $31.17 $10.98 || $0.93 || $0.70 |[ $0.00 || $1.36 $0.00 || $0.00 i $0.00 $45.14 $60.73
Tech Level 11T
Apprentice Percent |
1st 6 Months 55.00 ] $15.92 $10.98 || $0.48 || $0.70 {| $0.00 || $1.36 $0.00 {| $0.00 i $0.00 $29.44 $37.40 |
2nd 6 Months 65.00 $18.82 $10.98 $0.56 $0.70 || $0.00 $1.36 $0.00 $0.00 $0.00 $32.42 $41.83
2nd Year 75.00 $21.71 $10.98 || $0.65 || $0.70 |[ $0.00 || $1.36 $0.00 i| $0.00 i $0.00 $35.40 $46.26
3rd Year 80.00 $23.16 I $10.98 $0.69 $0.70 || $0.00 $1.36 $0.00 $0.00 $0.00 $36.89 $48.47
4th Year 85.00 | $24.61 || s10.98 || s0.74 ]I s0.70 || s0.00 || $1.36 || s0.00 || $0.00 |[ $0.00 $38.39 $50.69
5th Year 90.00 | $26.05 |l s10.98 || $0.78 |[ s0.70 || s0.00 || s1.36 || s0.00 || s0.00 |[ s0.00 | $39.88 $52.90

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio :

1 to 3 Journeyman to 2 Apprentice
4 to 6 Journeyman to 4 Apprentice
7 to 9 Journeyman to 6 Apprentices

Jurisdiction ( * denotes special jurisdictional note ) :
ASHTABULA*, GEAUGA*, LAKE

Special Jurisdictional Note : In Ashtabula County the following townships are excluded: (Orwell, Colebrook, Williamsfield, Wayne and
Windsor). In Geauga County the following townships are included: (Burton, Chardon, Claridon, Hambden, Huntsburg, Montville,
Munson, Newbury and Thompson)

Details :

The following work is EXCLUDED from the Teledata Technician work scope:

The installation of computer systems in industrial applications such as assembly lines, robotics, computer controller manufacturing systems.

The installation of conduit and/ or raceways shall be installed by Inside Wireman . On sites where there is no Inside Wireman employed, the Teledata
Technician may install raceway, or conduit not greater then 10 ft.
Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in conduit

All HVAC control work.

*Installer Technician: Successful completion of the Installer/Technician Apprenticeship Program or have been certified by the IBEW/NECA Joint

Apprenticeship and Training Program as an Installer/Technician.

*Communications Technician: At least 2 years experience as a Installer/Technician and a minimum of 12 hours continuous related education or have
been certified by an IBEW/NECA Joint Apprenticeship Training Program as a Communication Technician.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigiDAIN852565B80070693285257 13F0066AFES?opendocument
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7/2/24, 3:20 PM PW Rate Skilled LCN1-2024ibLoc71Clev Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Cleveland Commercial Projects

Change # : LCN1-2024ibL.oc71Clev

Craft : Lineman Effective Date : 02/07/2024 Last Posted : 02/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other || LECET || MISC
Tr. * *)
Classification
Electrical $57.10 $7.25 || $L.71 | $0.57 || $0.00 || $13.70 || $0.45 || $0.00 | $0.00 $80.78 $109.33
Lineman
Cable $57.10 $7.25 || $1.71 | $0.57 || $0.00 || $13.70 || $0.45 || $0.00 | $0.00 $80.78 $109.33
Splicer
Equip. $51.39 $7.25 || $1.54 || $0.51 || $0.00 || $12.33 |} $0.45 || $0.00 || $0.00 $73.47 $99.17
Operator
Groundman $34.26 $7.25 || $1.03 || $0.34 || $0.00 || $8.22 || $0.45 || $0.00 || $0.00 $51.55 $68.68
Oto12
months
Groundman $39.97 $7.25 1] $1.20 |[ $0.40 |} $0.00 || $9.59 |} $0.45 || $0.00 || $0.00 $58.86 $78.85
1 year plus
Apprentice Percent
Linemen
1st 1000 60.00 $34.26 $7.25 || $1.03 |[ $0.34 || $0.00 || $7.58 || $0.45 || $0.00 || $0.00 $50.91 $68.04
Hrs
2nd 1000 65.00 $37.12 $7.25 || $1.11 | $0.37 || $0.00 || $8.21 |[ $0.45 || $0.00 || $0.00 $54.51 $73.06
His
3rd 1000 70.00 $39.97 $7.25 || $1.20 || $0.40 }| $0.00 || $8.84 || $0.45 || $0.00 | $0.00 $58.11 $78.10
Hrs
4th 1000 75.01 $42.83 $7.25 || $1.28 || $0.43 || $0.00 || $9.47 || $0.45 || $0.00 || $0.00 $61.71 $83.13
Hrs
5th 1000 80.00 $45.68 $7.25 || $1.37 | $0.46 || $0.00 || $10.10 |} $0.45 || $0.00 || $0.00 $65.31 $88.15
Hrs
6th 1000 85.01 $48.54 $7.25 || $1.46 || $0.49 || $0.00 || $10.73 || $0.45 || $0.00 || $0.00 $68.92 $93.19
His
7th 1000 90.00 $51.39 $7.25 || $1.54 || $0.51 |} $0.00 |} $11.36 |[ $0.45 || $0.00 || $0.00 $72.50 $98.20
Hrs

Special Calculation Note : Other is Health Reimbursement Account

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the use of
hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an elevated platform
or bucket truck. This classification shall not perform work normally assigned to an apprentice lineman. There shall be no
more than one (1) Groundman for each two (2) Journeyman except when performing DOT Traffic Signal or Highway lighting
work where the ratio can be two (2) Groundman for each Journeyman or Operator.

https://wagehour.com.ohio.gov/iw3/\Webwh.nsf/$docUnigIDAII/852565B80070693285258B8100065D673?0pendocument 1/1



7/2/24, 3:21 PM PW Rate Skilled LCN01-2024iblL.oc71Clev Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Cleveland Municipal Power & Transit

Change # : LCN01-2024ibLoc71Clev

Craft : Lineman Effective Date : 02/07/2024 Last Posted : 02/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. || Annuity|| Other || LECET || MISC
Tr. * *
Classification
Electrical $53.18 $7.25 || $1.60 || $0.53 || $0.00 || $12.23 || $0.40 || $0.00 | $0.00 $75.19 $101.78
Lineman
Cable $53.18 $7.25 || $1.60 || $0.53 | $0.00 || $12.23 || $0.40 || $0.00 | $0.00 $75.19 $101.78
Splicer
Equip. $47.86 $7.25 || $1.44 || $0.48 || $0.00 || $11.01 || $0.40 || $0.00 | $0.00 $68.44 $92.37
Operator
Groundman| $31.91 $7.25 || $0.96 || $0.32 || $0.00 || $7.34 || $0.40 || $0.00 || $0.00 $48.18 $64.14
Oto 12
months
Groundman $37.23 $7.25 || $1.12 || $0.37 || $0.00 || $8.56 || $0.40 || $0.00 || $0.00 $54.93 $73.55
1 Year or
More
Apprentice Percent
Linemen
1st 1000 60.00 $31.91 $7.25 || $0.96 | $0.32 || $0.00 || $7.34 || $0.40 || $0.00 || $0.00 $48.18 $64.13
Hrs
2nd 1000 65.00 $34.57 $7.25 | $1.04 || $0.35 | $0.00 || $7.95 | $0.40 || $0.00 || $0.00 $51.56 $68.84
Hrs
3rd 1000 70.00 $37.23 $7.25 || $1.12 |} $0.37 || $0.00 || $8.56 || $0.40 || $0.00 || $0.00 $54.93 $73.54
Hrs
4th 1000 75.00 $39.89 $7.25 || $1.20 || $0.40 || $0.00 || $9.17 || $0.40 || $0.00 || $0.00 $58.31 $78.25
Hrs
5th 1000 80.00 $42.54 $7.25 || $1.28 | $0.43 || $0.00 || $9.78 || $0.40 || $0.00 || $0.00 $61.68 $82.96
Hrs
6th 1000 85.00 $45.20 $7.25 || $1.36 | $0.45 | $0.00 || $10.40 | $0.40 || $0.00 || $0.00 $65.06 $87.66
Hrs
7th 1000 90.00 $47.86 $7.25 || $1.44 | $0.48 || $0.00 || $11.01 || $0.40 || $0.00 || $0.00 $68.44 $92.37
Hrs

Special Calculation Note : Other is Health Reimbursement Account

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the use of
hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an elevated platform or
bucket truck. This classification shall not perform work normally assigned to an apprentice lineman. There shall be no more than
one (1) Groundman for each two (2) Journeyman except when performing DOT Traffic Signal or Highway lighting work where
the ratio can be two (2) Groundman for each Journeyman or Operator.

https:/iwagehour.com.ohio.goviw3/Webwh.nsf/$docUnigiDAII/852565B8007069328525881000668250?0pendocument 11
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 DOT Traffic Signal Highway Lighting Cleveland

Change # : LCN01-2024ibL.oc71DOTClev

Craft : Lineman Effective Date : 02/07/2024 Last Posted : 02/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension || App || Vac. ||Annuity{| Other |LECET || MISC
Tr. *) *)
Classification

Electrical $42.20 $7.25 || $1.27 |1 $0.42 || $0.00 || $9.28 | $0.50 || $0.00 || $0.00 $60.92 $82.02
Lineman
Traffic $42.20 $7.25 || $1.27 || $0.42 || $0.00 || $9.28 |[ $0.50 || $0.00 || $0.00 $60.92 $82.02
Signal &
Lighting
Journeyman
Equipment $38.43 $7.25 || $1.15 | $0.38 || $0.00 || $8.45 || $0.50 || $0.00 || $0.00 $56.16 $75.37
Operator
Groundman $25.63 $7.25 || $0.77 || $0.26 || $0.00 || $5.64 || $0.50 || $0.00 || $0.00 $40.05 $52.87
0to 1 Year
Groundman $29.90 $7.25 || $0.90 || $0.30 || $0.00 || $6.58 || $0.50 || $0.00 || $0.00 $45.43 $60.38
1 Year or
more
Traffic Percent
Apprentice
1st 1,000 60.00 $25.32 $7.25 || $0.76 || $0.25 || $0.00 || $5.57 || $0.50 || $0.00 | $0.00 $39.65 $52.31
Hours
2nd 1,000 65.00 $27.43 $7.25 || $0.82 || $0.27 || $0.00 || $6.03 || $0.50 || $0.00 || $0.00 $42.30 $56.02
Hours
3rd 1,000 70.00 $29.54 $7.25 1| $0.89 | $0.30 || $0.00 || $6.50 || $0.50 || $0.00 | $0.00 $44.98 $59.75
Hours
4th 1,000 75.00 $31.65 $7.25 || $0.95 || $0.32 | $0.00 || $6.96 | $0.50 || $0.00 | $0.00 $47.63 $63.46
Hours
5th 1,000 80.00 $33.76 $7.25 1| $1.01 || $0.34 || $0.00 || $7.43 || $0.50 || $0.00 || $0.00 $50.29 $67.17
Hours
6th 1,000 90.00 $37.98 $7.25 || $1.14 |/ $0.38 || $0.00 || $8.36 | $0.50 || $0.00 [ $0.00 $55.61 $74.60
Hours

Special Calculation Note : Other: Health Reimburstment Account

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the use of
hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an elevated platform
or bucket truck. This classification shall not perform work normally assigned to an apprentice lineman. There shall be no
more than one (1) Groundman for each two (2) Journeyman except when performing DOT Traffic Signal or Highway lighting
work where the ratio can be two (2) Groundman for each Journeyman or Operator.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070633285258B100066E23270pendocument 111
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Change # : LCN01-2024ibLoc71HTPC

Craft : Lineman Effective Date : 02/07/2024 Last Posted : 02/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension {| App Tr. Vac. Annuity {f Other (| LECET || MISC
*) *)
Classification
Electrical Lineman $50.66 $7.25 $1.52 $0.51 $0.00 $12.16 $0.75 $0.00 $0.00 $72.85 §98.18
Certified Lineman $50.66 $7.25 $1.52 $0.51 $0.00 $12.16 $0.75 $0.00 $0.00 $72.85 $98.18
Welder
Certified Cable $50.66 $7.25 $1.52 $0.5¢ $0.00 $12.16 $0.75 $0.00 $0.00 $72.85 $98.18
Splicer
Operator A $45.39 $7.25 $1.36 $0.45 $0.00 $10.89 $0.75 $0.00 $0.00 $66.09 $88.79
Operator B $40.18 $7.25 $1.21 $0.40 $0.00 $9.64 $0.75 $0.00 $0.00 $59.43 $79.52
Operator C $32.29 $7.25 $0.97 $0.32 $0.00 $7.75 $0.75 $0.00 30.00 $49.33 $65.47
Groundman 0-12 $25.33 $7.25 $0.76 $0.25 $0.00 $6.08 $0.75 $0.00 $0.00 $40.42 $53.08
months Exp
Groundman 0-12 $27.86 $7.25 30.84 $0.28 $0.00 $6.69 $0.75 $0.00 $0.00 $43.67 $57.60
months Exp
w/CDL
Groundman 1 yr or $27.86 $7.25 $0.84 $0.28 $0.00 $6.69 $0.75 $0.00 $0.00 $43.67 $57.60
more
Groundman 1 yr or $32.92 $7.25 $0.99 $0.33 $0.00 $7.90 $0.75 $0.00 $0.00 $50.14 $66.60
more w/CDL
Equip 540.18 $7.25 $1.2t $0.40 $0.00 $9.64 $0.75 $0.00 $0.00 §59.43 $79.52
Mechanic A
Equif $36.23 3725 $1.09 $0.36 $0.00 $8.70 $0.75 $0.00 $0.00 $54.38 $72.50
Mechanic B
Equir $32.29 $7.25 $0.97 $0.32 $0.00 $7.75 $0.75 $0.00 $0.00 549.33 $65.47
Mechanic C
X-Ray Technician $50.66 $7.25 $1.52 I $0.51 $0.00 I $12.16 $0.75 $0.00 $0.00 $72.85 $98.18
Apprentice Percent
Ist 1000 hrs 60.00 $30.40 $7.25 $0.91 $0.30 $0.00 $7.30 $0.75 $0.00 $0.00 $46.91 $62.10
2nd 1000 hrs 65.00 $32.93 $7.25 $0.99 $0.33 $0.00 $7.90 $0.75 $0.00 $0.00 $50.15 $66.61
3rd 1000 hrs 70.00 $35.46 $7.25 $1.06 $0.35 $0.00 $8.51 $0.75 $0.00 50.00 $53.38 $71.11
4th 1000 hrs 75.00 $38.00 $7.25 $1.14 $0.38 $0.00 $9.12 $0.75 $0.00 $0.00 356.64 §75.63
5th 1000 hrs 80.00 $40.53 $7.25 $1.22 30.41 $0.00 $9.73 $0.75 $0.00 $0.00 $59.89 $80.15
6th 1000 hrs 85.00 $43.06 $7.25 $1.29 $0.43 $0.00 $10.33 $0.75 $0.00 $0.00 $63.11 584.64
7th 1000 hrs 90.00 $45.59 $7.25 $1.37 $0.46 $0.00 $10.94 $0.75 $0.00 $0.00 $66.36 $89.16

Special Calculation Note : Other is Health Retirement Account

Operator "A"
John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes (greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid Steer Loaders, Material Handler.

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay. $0.30 is for Health Retirement Account.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

1 Journeyman to 1 Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, GALLIA, GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES, JACKSON, JEFFERSON, KNOX,
LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
RICHLAND, ROSS, SCIOTO, SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :
Details :

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman Lineman and Journeyman Technician for performing work on structures
outside of buildings such as water towers, smoke stacks, radio and television towers, more than 75' above the ground.

https://wagehour.com.chio.gov/w3/Webwh.nsf/$docUnigIDAII/B52565B80070693285258B100067A4A7 20pendocument 1M
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Change # : LCN01-2024iblL.oc7

PW Rate Skilled LCNO1-2024ibLoc? Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power

Craft : Lineman Effective Date : 02/07/2024 Last Posted : 02/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension | App Tr. Vac. Annuity || Other |} LECET | MISC
*) *)
Classification
Electrical $47.99 $7.25 3144 $0.48 $0.00 $11.52 $0.75 $0.00 $0.00 $69.43 $93.42
Lineman
Substation 347,99 $7.25 $1.44 $0.48 $0.00 $11.52 80.75 50.00 $0.00 $69.43 $93.42
Technician
Cable Splicer $50.26 $7.25 §1.51 $0.50 $0.00 $12.06 $0.75 $0.00 $0.00 $72.33 $97.46
Operator A $43.01 $7.25 $1.29 $0.43 $0.00 $10.32 $0.75 $0.00 $0.00 $63.05 $84.56
Operator B $38.02 $7.25 $1.14 $0.38 $0.00 $9.12 $0.75 $0.00 $0.00 $56.66 $75.67
Operator C $30.52 $7.25 $0.92 $0.31 $0.00 $7.32 $0.75 50.00 $0.00 $47.07 $62.33
Groundman 0- $24.00 $7.25 $0.72 $0.24 $0.00 35.76 $0.75 50.00 $0.00 $38.72 $50.72
12 months Exp
Groundman 0- $26.40 $7.25 $0.79 $0.26 $0.00 $6.33 $0.75 $0.00 $0.00 $41.78 $54.98
12 months Exp
w/CDL
Groundman ! $26.40 $7.25 $0.79 $0.26 $0.00 $6.33 $0.75 $0.00 $0.00 $41.78 $54.98
lyr or more
Groundman 1 $31.19 $7.25 $0.94 $0.31 $0.00 3749 $0.75 50.00 $0.00 $47.93 $63.53
yr or more
w/CDL
Bquipment $38.02 $7.25 S1.14 $0.38 $0.00 39.12 $0.75 50.00 50.00 $56.66 $75.67
Mechanic A
Equipment $34.28 $7.25 $1.03 $0.34 $0.00 $8.23 $0.75 50.00 $0.00 $51.88 $69.02
Mechanic B
Equipment $30.52 $7.25 $0.92 $0.31 $0.00 $7.32 $0.75 $0.00 $0.00 $47.07 $62.33
Mechanic C
Line Truck $33.65 $7.25 $1.01 $0.34 $0.00 $8.08 $0.75 50.00 50.00 $51.08 $67.90
w/unger
Apprentice Percent
1st 1000 hrs 60.00 $28.79 $7.25 30.86 $0.29 $0.00 $6.91 $0.75 $0.00 $0.00 $44.85 $59.25
2nd 1000 hrs 65.00 $31.19 $7.25 $0.94 $0.31 $0.00 $7.49 50.75 $0.00 $0.00 $47.93 I $63.53
3rd 1000 hrs 70.00 $33.59 $7.25 $1.01 $0.34 $0.00 $8.06 50.75 $0.00 $0.00 $51.00 I $67.80
4th 1000 hrs 75.00 $35.99 $7.25 $1.08 $0.36 $0.00 $8.64 $0.75 $0.00 30.00 $54.07 l $72.07
5th 1000 hrs 80.00 $38.39 $7.25 $1.15 $0.38 $0.00 $9.21 80.75 $0.00 $0.00 $57.13 $76.33
6th 1000 hrs 85.00 $40.79 $7.25 $1.22 $0.41 $0.00 $9.79 $0.75 $0.00 30.00 $60.21 $80.61
7th 1000 hrs 90.00 $43.19 $7.25 $1.30 $0.43 $0.00 $10.37 $0.75 $0.00 $0.00 $63.29 $84.89

Special Calculation Note : Other

Operator "A"

s Health Retirement Account

John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes (greater then 25 tons and less than 45 tons).

Operator "B"

Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"

Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid Steer Loaders, Material Handler.

Ratio :

(1) Journeyman Lineman to (1) Apprentice

Special Jurisdictional Note : 0.30 is for Health Retirement Account.

Details :

Jurisdiction ( * denotes special jurisdictional note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HARRISON, HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VINTON, WARREN, WASHINGTON, WAYNE

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman Lineman and Journeyman Technician for performing work on
structures outside of buildings such as water towers, smoke stacks, radio and television towers, more than 75' above the ground.

https:/lwagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285258B8100068CAB2?0pendocument 11
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Underground Residential Distribution

Change # : LCNO1-2024ibLoc7URD

Craft : Lineman Effective Date : 02/07/2024 Last Posted : 02/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr.|| Vac. || Annuity | Other |[LECET || MISC
) *)
Classification
URD $36.41 $7.25 $1.09 $0.36 $0.00 $8.74 $0.75 $0.00 $0.00 $54.60 $72.80
Electrican
Equipment $32.57 $7.25 $0.98 $0.33 $0.00 $7.82 $0.75 $0.00 $0.00 $49.70 $65.98
Operator A
Equipment $20.91 $7.25 $0.90 $0.30 $0.00 $7.18 30.75 $0.00 $0.00 $46.29 $61.25
Operator B
Directional $32.57 $7.25 $0.98 $0.33 $0.00 $7.82 $0.75 $0.00 $0.00 $49.70 $65.98
Drill
Locator
Directional $29.91 $7.25 $0.90 $0.30 $0.00 $7.18 $0.75 $0.00 $0.00 $46.29 $61.25
Drill
Operator
Groundman $23.64 $7.25 $0.71 $0.24 $0.00 $5.76 $0.75 $0.00 $0.00 $38.35 $50.17
0-12
months
Exp
Groundman $26.07 $7.25 $0.78 $0.26 $0.00 $6.26 $0.75 $0.00 $0.00 $41.37 $54.41
0-12
months
Exp
w/CDL
Groundman, $26.07 $7.25 $0.78 $0.26 $0.00 $6.26 $0.75 $0.00 $0.00 $41.37 $54.41
1yror
more
Groundman, $30.96 $7.25 $0.93 $0.31 $0.00 $7.43 $0.75 $0.00 $0.00 $47.63 $63.11
1yror
more
w/CDL
Apprentice Percent
1st 1000 80.00 $29.13 $7.25 $0.87 $0.29 $0.00 $6.99 $0.75 $0.00 $0.00 $45.28 $59.84
hrs
2nd 1000 85.00 $30.95 $7.25 $0.93 $0.31 $0.00 $7.43 $0.75 $0.00 $0.00 $47.62 $63.09
hrs
3rd 1000 90.00 $32.77 $7.25 $0.98 $0.33 $0.00 $7.86 50.75 $0.00 $0.00 $49.94 $66.32
hrs
4th 1000 95.00 $34.59 $7.25 $1.04 $0.35 $0.00 $8.28 $0.75 $0.00 $0.00 $52.26 $69.55
hrs

Special Calculation Note : Other: Health Reimburstment Account

Ratio :
(1) Journeyman Lineman to (1) Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE, BELMONT,
BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON, HARRISON, HIGHLAND,
HOCKING, HOLMES, JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION,
VINTON, WARREN, WASHINGTON, WAYNE

This work applies to projects designated for any outside Underground Residential Distribution construction work for electrical utilities, municipalities and rural

electrification projects.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniql DAII/852565B8007069328525823B004E0AFD?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Qutside

Change # : LCN02-2024iblL.oc71VDV

Craft : Voice Data Video Effective Date : 03/06/2024 Last Posted : 03/06/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension (| App Tr. Vac. Annuity || Other || LECET || MISC
®* *)
Classification
Electrical $35.39 $7.25 $1.06 $0.00 $0.00 $1.77 $0.00 $0.00 $0.00 $45.47 $63.17
Installer
Technician
1
Installer $33.37 $7.25 $1.00 $0.00 $0.00 $1.67 $0.00 $0.00 $0.00 $43.29 $59.97
Technician
H
Installer $33.37 $7.25 $1.00 $0.00 $0.00 $1.67 $0.00 $0.00 $0.00 $43.29 $59.97
Repairman
Equipment $24.98 §7.25 $0.75 $0.00 $0.00 $1.25 $0.00 $0.00 $0.00 $34.23 $46.72
Operator 11
Cable $35.39 $7.25 $1.06 $0.00 $0.00 $1.77 $0.00 $0.00 $0.00 $45.47 $63.17
Splicer
Ground $16.69 $7.25 $0.50 $0.00 $0.00 $0.83 $0.00 $0.00 $0.00 $25.27 $33.62
Driver
'W/CDL
Groundman $14.57 $7.25 $0.44 $0.00 $0.00 $0.73 $0.00 $0.00 $0.00 $22.99 $30.28
Trainees Percent I |
Trainee F 50.01 $17.70 $7.25 $0.53 $0.00 $0.89 $0.00 $0.00 $0.00 $0.00 $26.37 $35.22
Trainee B 58.00 $20.53 $7.25 $0.62 $0.00 $1.03 $0.00 $0.00 $0.00 $0.00 $29.43 $39.69
Trainee D 66.00 $23.36 $7.25 $0.70 $0.00 $1.17 $0.00 $0.00 $0.00 $0.00 $32.48 $44.16
Trainee C 74.00 $26.19 $7.25 $0.79 $0.00 $1.31 $0.00 $0.00 $0.00 $0.00 $35.54 $48.63
Trainee B 82.00 $29,02 $7.25 ] $0.87 $0.00 $1.45 $0.00 $0.00 $0.00 $0.00 $38.59 $53.10 ]
Trainee A 90.00 $31.85 $7.25 I $0.96 $0.00 $1.59 $0.00 $0.00 $0.00 $0.00 $41.65 $57.58 ]

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

1Trainee to 1 Journeyman ADAMS, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE, BELMONT,
BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON, HARRISON, HIGHLAND,
HOCKING, HOLMES, JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
RICHLAND, ROSS, SCIOTO, SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission characteristics. Cover conductors with insulation or seal splices with moisture-
proof covering. Install, splice, test, and repair cables using tools or mechanical equipment. This will include the splicing of fiber.

Installer Technician I: Must know all aspects of telephone and cable work. This is to include aerial, underground, and manhole work. Must know how to climb and run
bucket. Must have all the tools required to perform these tasks. Must be able to be responsible for the safety of the crew at all times. Must also have CDL license and
have at least 5 years experience.

Installer Repairman: Perform tasks of repairing, installing, and testing phone and CATV services.

Installer Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge of underground, aerial, and manhole work. Must be able to
climb and operate bucket. Must have CDL. Must have all tools needed to perform these tasks.

Equipment Operator II: Able to operate a digger detrick or bucket truck. Have at least 3 years of experience and must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles, pulling down guys, making up material, and getting
appropriate tools for the job. Must have at least 5 year's experience.

Groundman: Perform tasks such as: climbing poles, pulling down guys, making up material, and getting appropriate tools for the job. Experience 0-5 years.
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4/10/24, 9:30 AM PW Rate Skilled LCN01-2024ibLoc17 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 17

Change # : LCN01-2024ibLoc17

Craft : Elevator Effective Date : 04/10/2024 Last Posted : 04/10/2024

BHR Fringe Benefit Payments Irreveocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other ||LECET| MISC
Tr. *) )
Classification
Elevator $61.18 $16.17| $10.86 | $0.75|($4.89 ]| $10.10 || 5230 $0.00 |[ $0.00 || $106.25 || $136.84
Mechanic
[Helper || $42.83 ||$16.07|| $10.86 |[$0.75]($3.43 | $10.10 || $1.61 || $0.00 || $0.00] $85.65 | $107.06 |
[Apprenticel| _ Pereent || | || || | L | |
0-6months || 50.00 || $30.59 || $0.00 || $0.00 |[$0.00][$1.84][ $0.00 |[ $0.00 |[ $0.00 |[ $0.00] $32.43 $47.73
Probation
| Istyear || 55.00 || $33.65 |[$16.07]] $10.86 ||$0.75][$2.02][ $10.10 |[$1.27 || $0.00 |[$0.00] $7472 || $91.54 |
| 2ndyear || 65.00 || $39.77 |[$16.07]] $10.86 ||$0.75][$2.39][ $10.10 |[ $1.50 || $0.00 |[$0.00| $81.44 || s10132 |
| 3rdyear || 70.00 || $42.83 |$16.07]] $10.86 || $0.75][$2.57][ s10.10 || s1.61 [ $0.00 |[$0.00] $84.79 || $10620 ]
dthyear | 80.00 || $48.94 |[$16.07][ $10.86 |[$0.75|[$2.94]] $10.10 [ $1.84 ] $0.00 |[$0.00|[ $91.50 |[ $115.98
and
Assistant
Mechanic

Special Calculation Note : Vacation 6% for employees under 5 years based on regular hourly rate
for all hours worked. 8% for employees over 5 years based on regular hourly rate for all hours

worked. Other is Holiday Pay

Ratio :
note ) :

1 Journeyman to 1 Apprentice

1 Journeyman to 1 Helper

1 Journeyman to 1 Assistant Mechanic

LAKE, LORAIN

Special Jurisdictional Note :

Details :

https:/iwagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285256 C5000542618?opendocument
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5/8/24, 1:54 PM

Prevailing Wage Rate

Change # : LCN01-2024ibLoc181

PW Rate Skilled LCN01-2024ibl.oc181 Page

Skilled Crafts

Name of Union: Glazier Local 181

Craft : Glazier Effective Date : 05/08/2024 Last Posted : 05/08/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. || Annuity|| Other |LECET || MISC
Tr. *) *)
Classification

|Glazier || $34.82 || $9.12 || $11.58 || $0.45 ][ $0.00 || $0.00 || $0.00 || $0.00 |[$0.00 || 85597 | $73.38 |
Apprenticel|  Pereent || || || || || Ll I |
| IstYear || 60.00 | $20.89 | $9.12 || $1.02 ||$0.45] $0.00] $0.00 | $0.00 || $0.00 |[$0.00] $31.48 || 4193 |
| 2nd Year || 70.00 | $2437 |[$9.12] $3.52 ||$0.45] $0.00] $0.00 |[$0.00 || $0.00 |[$0.00] $37.46 |[ s49.65 |
| 3rd Year || 80.00 | $27.86 | $9.12 || $7.69 | $0.45]$0.00] $0.00 || $0.00 || $0.00 ||$0.00] $45.12 || $59.04 |
| 4thYear || 90.00 | $31.34 || $9.12 || $8.53 || $0.45]$0.00| $0.00 || $0.00 || $0.00 |[$0.00] $49.44 | $65.11 |

Special Calculation Note : No special calculations for this classification.

Ratio :

1 Journeymen to 1 Apprentice

Special Jurisdictional Note : Start at the intersection of Route 305 and the eastern boundary line of

Jurisdiction ( * denotes special jurisdictional

note ) :

ASHTABULA, CUYAHOGA, ERIE*, GEAUGA,
HURON, LAKE, LORAIN, MEDINA*, PORTAGE*,
SUMMIT*

Portage County. Follow Route 305 west onto Route 82, follow Route 82 west to the intersection of
Routes 82,8 and 271, follow Route 271 south to Medina County line west to Route 94, follow Route 94
south to Route 303, follow Route 303 west to Route 252, follow Route 252 south to Route 18, follow
Route 18 west to Route 301, follow 301 south to Route 162, follow Route 162 west to Route 58, follow

Route 58 south to the Ashland County line, follow the Ashland County line. The eastern part of Route

4 north to Lake Erie is the jurisdiction of Local 181. Local 181 has the jurisdiction on all projects built
on the property which borders on the above Routes and/or intersections, wherever a County line is the
divider between Local 181 and another Union, the jurisdiction is only to the county line.

Details :

High Pay: All work is defined for the purpose of the agreement as being work which requires that the employee

be supported by equipment that hangs from or suspends from the wall or roof of a building or structure. This
work shall receive and additional $1.50 per hour.
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11/12/24, 3:06 PM PW Rate Skilled LCN01-2020fbLoc17 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 17

Change # : LCN01-2020fbLoc17

Craft : Ironworker Effective Date : 12/24/2020 Last Posted : 12/24/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr.|| Vac. || Annuity [ Other ||LECET || MISC
*) *)
Classification
Ironworker | $33.83 [ $7.94 || s10.00 || s0.67 J| $2.10 | s450 | so.00 || s0.00 || $0.00 $59.04 | $75.95
Apprentice‘ Percent | l | | |
Ist6 50.00 $16.51 $7.94 || $10.00 || $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $42.13 $50.58
Months
2nd 55.00 $18.61 $7.94 | $10.00 || $0.67 || $2.10 $4.50 $0.00 $0.00 $0.00 $43.82 $53.12
6 Months
2nd Year 70.00 $23.68 $7.94 || $10.00 || $0.67 || $2.10 $4.50 $0.00 50.00 $0.00 $48.89 $60.73
Ist6
Months
2nd Year 75.00 $25.37 $7.94 || $10.00 || $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $50.58 $63.27
2nd 6
Months
3rd Year 80.00 $27.06 $7.94 || $10.00 | $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $52.27 $65.81
Ist6
Months
3rd Year 85.00 $28.76 $7.94 || $10.00 || $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $53.97 $68.34
2nd 6
Months
4th Year 90.00 $30.45 $7.94 || $10.00 || $0.67 | $2.10 $4.50 $0.00 50.00 $0.00 $55.66 $70.88
Ist6
Months
4th Year 95.00 $32.14 $7.94 | $10.00 || $0.67 || $2.10 $4.50 $0.00 $0.00 $0.00 $57.35 $73.42
2nd 6
Months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
4 Journeymen to 1 Apprentice on Structural Work ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE, LORAIN,
3 Journeymen to 1 Apprentice on Rod Work MEDINA, PORTAGE, SUMMIT

2 Journeymen to 1 Apprentice on Finishing, Steel Sash, Stairway and
Ornamental Work

1 Apprentice for every Sheeting Gang

1 Journeymen to 2 Apprentice Roadway Signage and Sound Barriers

2 Journeymen to 2 Apprentice Unloading and Erection of Light Gauge Mental
Trusses

Special Jurisdictional Note : West Boundary Line :Sandusky, Ohio: Boundary lines between Local 17 & Local 55 are as follows: Columbus Ave
north to Sandusky Bay (and/or Lake Erie): Columbus Ave South to present Route 4: Route 4 South to present Route 99: from Route 99 south to old
Route 224-all territory to the west of the boundary line to be the jurisdiction of Local 55.All territory to the East of the boundary line to be the
jurisdiction of Local 17.Kelly's Island to be within jurisdiction of Local 17.All bridges,tunnels,viaducts,etc, relative to these boundary lines shall be
the jurisdiction of Local 17

South Boundary Line:Canton, Ohio: Boundary lines between Local 17 & Local 550 are as follows: All territory north of old Route 224 line to be the
jurisdiction of Local 17. All bridges,tunnels,viaducts,signs,etc, relative to old Route 224 line to be within the jurisdiction of Local 17. All territory
south of old Route 224 line is to be within the jurisdiction of Local 550, except for everything within the city limits of Barberton which shall be the
jurisdiction of Local 17.

Reading from West to East: Route old 224 line: Greenwich Ave-Wooster Road or East Ave. Route old 224 line: New 224 line including Cloverieaf:
East Waterloo Road: New 224 line-Atiwood Road-Old 224, This will be considered to be the old Route 224 line,except for the city limits of
Barberton, Ohio which shall be the jurisdiction of Local 17

Southeast Boundary : Between local 17 and Local 207 are as follows: West of a line from Middlefield to Shalersville to Deerfield, shall be under the
jurisdiction of local 17. East of a line from Middlefield, to Shalersville to Deerfield, shall be under the jurisdiction of Local 207.

Local 17 & Local 207 have agreed that the Ohio County of Ashtabula shall be as follows: Everything North of Route 8, starting at the Geauga
County line, proceeding east to State Route 45, shall be under the jurisdiction of Local 17. Everything South, starting at the Geauga County line
shall be under local 207.

North Boundary: The East boundary line and the West boundary line continuing North halfway across Lake Erie.

Details :
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11/8/24, 10:33 AM

Change # : LCN01-2024ibLabor310

Craft : Laborer Effective Date : 05/08/2024 Last Posted : 05/08/2024

PW Rate Skilled LCN01-2024ibLabor310 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 310

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. || Vac. || Annuity || Other || LECET || MISC
*) *
Classification

Laborer $31.89 $8.21 $11.20 || $0.10 $0.00 $3.00 $0.15 $0.00 $0.20 $54.75 $70.70
Group 1
Group 2 $32.37 $8.21 $11.20 || $0.10 $0.00 $3.00 $0.15 $0.00 $0.20 855.23 $71.41
Group 3 $32.14 $8.21 $11.20 || $0.10 $0.00 $3.00 $0.15 $0.00 $0.20 $55.00 $71.07
Group 4 $28.79 $8.21 $11.20 || s0.10 $0.00 $3.00 $0.15 $0.00 30.20 851.65 $66.04
Group 5 $26.29 $8.21 $11.20 || $0.10 $0.00 $3.00 $0.15 $0.00 $0.20 $49.15 $62.30
Group 6 $28.44 $8.21 $11.20 || S$0.10 $0.00 $3.00 $0.15 $0.00 $0.20 $51.30 $65.52
Group 7 $32.39 $8.21 $11.20 || $0.10 $0.00 83.00 $0.15 $0.00 $0.20 §55.25 $71.45
Group 8 $32.54 $8.21 $11.20 |} $0.10 $0.00 $3.00 $0.15 $0.00 $0.20 $55.40 $71.67
Group 9 $26.74 $8.21 $11.20 || $0.10 $0.00 $3.00 $0.15 $0.00 $0.20 349.60 $62.97
Group 10 $22.74 $8.21 $11.20 | S0.10 $0.00 $3.00 $0.15 $0.00 $0.20 $45.60 $56.97
Group 11 $32.04 $8.21 $11.20 || s0.10 $0.00 $3.00 $0.15 $0.00 $0.20 $54.90 $70.92
Group 12 $32.28 $8.21 $11.20 || so.10 $0.00 $3.00 $0.15 $0.00 $0.20 $55.14 $71.28
Group 13 $33.39 $8.21 $11.20 §| $0.10 $0.00 $3.00 $0.15 $0.00 $0.20 856.25 $72.95
Apprentice Percent

1-1000 60.00 $19.13 $8.21 $0.00 $0.10 $0.00 $3.00 $0.15 $0.00 $0.20 $30.79 $40.36

hours
1001-2000 70.00 $22.32 $8.21 $5.60 S0.10 $0.00 $3.00 $0.15 $0.00 $0.20 $39.58 $50.74

hours ’
2001-3000 80.00 $25.51 $8.21 $11.20 || $0.10 $0.00 $3.00 30.15 $0.00 $0.20 $48.37 $61.13

hours
3001-4000 90.00 $28.70 $8.21 $11.20 || s0.10 $0.00 $3.00 $0.15 $0.00 $0.20 $51.56 $65.91

hours
4001 plus 100.00 $31.89 $8.21 $11.20 §| Ss0.10 50.00 $3.00 $0.15 $0.00 $0.20 $54.75 $70.70

Special Calculation Note : Other is Supplemental Unemployment Benefit (SUB).

Ratio :

3 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional note ) :

CUYAHOGA, GEAUGA, LAKE

Group 1 - Building and construction Laborers and Tenders; Asbestos Removal - hazardous materials; unloading of furniture and fixtures.

Group 2 - Gunite Operating (Machines of all type).

Group 3 - Laborers on swinging scaffolds; air track and wagon drill.

Group 4 - Drywall stocking and handling.

Group 5 - General Landscaping.

Group 6 - Final Clean-up (must perform clean-up duties for entire work shift, and excludes demolition work).

Group 7 - Blasters, Shooters, Caissons, Well Cylinder, Cofferdams, Mine Workers without air, acid brick tenders.

Group 8 - Top man on free standing radial stack; bellman and bottom man in blast furnace and stove.

Group 9 - Sewer jet.

Group 10 - Heat tender.

Group 11 - Firebrick.

Group 12 - Mason tender handling carbon block and bottom block for blast furnace stoves, stacks etc.

Group 13 - Lansing Burners.

https:/iwagehour.com.chio.goviw3/Webwh.nsf/$docUnigiDAII/852565B80070693285257170006B753D?0pendocument

171



11/12/24, 3:07 PM PW Rate Skilled LCN01-2024ibHevHwy1A Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Laborer HevHwy 1A

Change # : LCN01-2024ibHevHwy1A

Craft ;. Laborer Group 1 Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. || Vac. || Annuity | Other {| LECET || MISC
* *)
Classification
Laborer $37.18 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $51.78 $70.37
Group 1
Group 2 $37.35 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $51.95 $70.63
Group 3 $37.68 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $52.28 $71.12
Group 4 $38.13 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $52.73 $71.80
‘Watch $28.25 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $42.85 $56.98
Person
Apprentice Percent
0-1000 hrs 60.00 $22.31 $3.40 $4.15 30.45 $0.00 $1.50 $0.00 $0.10 $0.00 $36.91 $48.06
1001-2000 70.00 $26.03 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $40.63 $53.64
hrs
2001-3000 80.00 $29.74 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $44.34 $59.22
hrs
3001-4000 90.00 $33.46 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $48.06 $64.79
hrs
More than 100.00 $37.18 $8.40 $4.15 $0.45 $0.00 $1.50 $0.00 $0.10 $0.00 $51.78 $70.37
4000 hrs
Special Calculation Note : Watchman have no Apprentices. Tunnel Laborer rate with air-pressurized add $1.00 to the above wage rate.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice LAKE
3 Journeymen to 1 Apprentice thereafter

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer, Waterworks, Utility, Airport, Railroad, Industrial and
Building Site, Sewer Plant, Waste Water Treatment Facilities Construction

Details :

Group 1

Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway Lighting Worker, Signalization Worker, (Swimming) Pool
Construction Laborer, Utility Man, *Bridge Man, Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating, Surface
Treatment or Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer, Mesh Handler & Placer,
Concrete Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between the United Brotherhood of Caprpenters and Joiners of
Americ and the Laborers' International Union of North America, which states in; "the moving, cleaning, oiling and carrying to the next point of erection, and the
stripping of forms which are not to be re-used, and forms on all flat arch work shall be done by memebers of the Laborers' International Union of North America."

Group 2

Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, Electric, Air), Mason Tender, Brick Paver, Mortar Mixer,
Skid Steer, Sheeting & Shoring Person, Surface Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow, Paint Striper,
Plastic fusing Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and
under (gas, air or electric), Diver, Form Setter, Bottom Person, Welder Helper (pipeline), Concrete Saw Person, Cutting with Burning Torch, Pipe Layer, Hand Spiker
(railroad), Underground Person (working in sewer and waterline, cleaning, repairing and reconditioning). Tunnel Laborer (without air),Caisson, Cofferdam (below 25
feet deep), Air Track and Wagon Drill, Sandblaster Nozzle Person, Hazardous Waste (level B), ***Lead Abatement, Hazardous Waste (level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead abatement process.
Group 3
Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher (mechanical joints & utility pipeline), Yarner, Top

Lander, Hazardous Waste (level A), Concrete Specialist, Curb Setter and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers, Waterline,
Caulker, Signal Person will receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling.

Group 4
Miner,Welder, Gunite Nozzle Person

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to barrels, cones, signs, arrow boards, message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.

https:/iwagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqiDAII/852565B800706932852579C10067DB46?0pendocument 17



11/8/24, 10:34 AM PW Rate Skilled LCN0O1-2024ibLoc18 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone | (A)

Change # : LCN01-2024ibLoc18

Craft : Operating Engineer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension | App Tr. || Vac. || Annuity || Other ||LECET || MISC
*) *)
Classification

Operator $46.71 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $63.31 $86.67
Group A
Operator $46.56 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $63.16 $86.44
Group B
Operator $45.11 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $61.71 $84.26
Group C
Operator $44.33 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $60.93 $83.10
Group D
Operator $44.01 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $60.61 $82.62
Group E
Operator $36.93 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $53.53 $72.00
Group F
Master $47.71 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $64.31 $88.17
Mechanic
Crane $47.71 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 $64.31 $88.17
200'-299'
Crane 300' $48.21 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 fo.10 $64.81 $88.92
and over
Mobile $47.71 $9.26 $6.25 $0.90 $0.00 $0.00 $0.09 $0.00 $0.10 364.31 $88.17
Concrete
Pumps
200'-299'
Mobile $48.21 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $64.81 $88.92
Concrete
Pumps 300’
and over
Apprentice Percent ]

1st Year 59.81 $27.94 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $44.54 $58.51

2nd Year 69.77 $32.59 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $49.19 $65.48

3rd Year 79.74 $37.25 $9.26 $6.25 $0.90 ] $0.00 $0.00 $0.09 $0.00 $0.10 $53.85 $72.47

4th Year 89.70 $41.90 | $9.26 $6.25 $0.90 I $0.00 $0.00 | $0.09 $0.00 $0.10 $58.50 | $79.45

Special Calculation Note : Other & Misc is Education & Safety and National Training Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

For every (3) Operating Engineer Journeymen employed by the company ,there ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE, LORAIN,
may be employed (1) Registered Apprentice. An apprentice, while employed as MEDINA

part of a crew per Article VIII, paragraph77, will not be subject to the

apprenticeship ratios in this collective bargaining agreement.

Special Jurisdictional Note :

Details :

Note: There will be a 5% increase for the apprentices on top of the percentages listed above provided they are operating mobile equipment. Operating Engineers
employed on any piece of equipment requiring a Certified Crane Operator (CCO) cettification or employed on cranes involved in pile driving operations shall
be paid a premium of one dollar ($1.00) per hour in addition to the crane rate or any escalated rate that may be in effect.

Group A - A-Frames; " Boiler Operators, Compressor Operators, Hydraulic Pumps & Power Pacs when mounted on a crane or regardless of where said
equipment is mounted (piggy-back operatotion)"; Boom Trucks (all types); Cableways; Cherry Pickers; Combination - Concrete Mixers & Towers; Concrete
Pumps; Cranes (all types); Cranes- compact: Track or rubber over 40001bs. capacity; Cranes- self erecting: stationary, track or truck (all configurations);
Derricks (all types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid Loaders; Floating Equipment; Gradalls; Helicopter
Operators, hoisting building materials; Helicopter Winch Operators, hoisting building materials; Hoes (All types); Hoists (two or more drums ); Lift Slab or
Panel Jack Operators; Locomotives (all types); Maintenance Engineers (Maintenance Operators and/or Welder); Mixers, paving (multiple drum); Mobile
Concrete Pumps with booms; Panelboards, (all types on site); Pile Drivers; Power Shovels; Robotics Equipment Operator/Mechanic; Rotary Drills (all), used
on caissons work, wells (all types), Geothermal work and sub-structure work; Rough Terrain Forklifts with Winch/Hoist (when used as a crane); Side Booms;
Slip Form Pavers; Straddle Carriers (Building Construction on site); Trench Machines (over 24” wide); Tug Boats; Tunnel Boring Machine (TBM).

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/B52565B8007069328525856F0062658D?0pendocument 1/2
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Group B - Asphalt Pavers; Bulldozers; CMI type Equipment; End Loaders; Horizontal Directional Drill Locator; Horizontal Directional Drill Operator;
Instrument Man; Kolman-type Loaders (Dirt Loading); Lead Greasemen; Mucking Machines; Power Graders; Power Scoops; Power Scrapers; Push Cats;
Rotomills; Vermeer Type Concrete Saw.

Group C - Air Compressors, Pressurizing Shafts or Tunnels; Articulating/Straight bed end dumps if assigned by the employer (minus $4.00 per hour from
Group C); All Asphalt Rollers; Fork Lifts; Hoists (with one drum); House Elevators (except those automatic call button controlled); Hydro Excavator (all types
C rate) (F rate if a second person is needed) Helper rate; Laser Screeds and like equipment; Man Lifts; Modular Moving and Placement machine (C Rate) (F
Rate if second person is needed); Mud Jacks; Portable Hydraulic Gantry (lift system C rate) (F Rate if a second person is needed); Power Boilers (over 15 Ibs.
pressure); Pump Operators (installing or operating Well Points or other types of Dewatering Systems); Pressure Grouting; Trenchers (24" and under); Utility
Operators.

Group D ~ Brokks with a manufacture’s weight of 3,500 [bs. and above; Compressors, on building construction; Conveyors, used for handling building
materials; Generators; Gunite Machines; Mixers, more than one bag capacity; Mixers, one bag capacity (side loader); Pavement Breakers (hydraulic or cable);
Post Drivers; Post Hole Diggers; Road Widening Trenchers; Rollers; Welder Operators.

Group E - Backfillers and Tampers; Batch Plants; Bar and Joint Installing Machines; Bull Floats; Burlap and Curing Machines; Cleaning Machine Operator
(decontamination included); Clefplanes; Concrete Spreading Machines; Crushers; Deckhands; Drum Fireman (asphalt); Farm-type, Tractor, pulling
attachments; Finishing Machines; Forklifts (masonry work only); Form Trenchers; High Pressure Pumps (over 1/2" discharge); Hydro Seeders; Pumps (4" and
over discharge), provided it is not part of a de-watering system discharged into a common header; Self-Propelled Power Spreaders; Self-Propelled Sub Graders;
Submersible Pump (4" and over discharge), provided it is not part of a dewatering system discharged into a common header; Tire Repairman; Tractors, pulling
sheepsfoot rollers or graders; Vibratory Compactors with integral power.

Group F - Apprentice/Helpers, Oiler, Signalmen; Barrier Moving Machines (additional duty, paid same rate); Bobcat-type and/or Skid Steer Loader; Bobcat-
type and/or Skid Steer Loader with any and all attachments; Brokks with a manufacture’s weight less than 3,500 Ibs.; Cranes — compact, track or rubber under
4000 Ibs. capacity; Geodimeter; Grade Checker; Grinders (all); Inboard/Outboard Motor Boat Launches; Light Plant Operators; Planers (all types); Power
Boilers (less than 15 1bs. pressure); Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Rod Man; Rotomills;
Saw (concrete Vermeer-type); Submersible Pumps (under 4 inch discharge); Vac Alls; Cutting, burning and fabricating on equipment and their attachments.
Master Mechanic - Master Mechanic

Crane 200°-299” - Boom & Jib 200’ feet and over

Crane 300’ and Over - Boom & Jib 300' and over

hitps:/iwagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B8007069328525856F0062658D?0pendocument 2/2
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone |

Change # : LCN01-2024ibLoc18hevhwyl

Craft : Operating Engineer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ([ Pension jApp Tr.|| Vac. | Annuity || Other || LECET | MISC
*) *)
Classification
Operator $45.63 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $62.23 $85.05
Class A
Operator $45.53 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $62.13 $84.90
Class B
Operator $44.49 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $61.09 $83.34
Class C
Operator $43.27 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $59.87 $81.51
Class D
Operator $37.98 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $54.58 $73.57
Class E
Master $46.63 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $63.23 $86.55
Mechanic
Crane and $46.13 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $62.73 $85.80
Mobile
Concrete
Pump 150’
- 179"
Crane and $46.63 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $63.23 $86.55
Mobile
Concrete
Pump 180
- 249
Crane and $46.88 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $63.48 $86.92
Mobile
Concrete
Pump 250'
and Over
Apprentice Percent ! | |
{st Year 50.00 $22.82 $9.26 ! $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $39.42 $50.82
2nd Year 60.00 $27.38 $9.26 I $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $43.98 $57.67
3rd Year 70.00 $31.94 $9.26 ! $6.25 $0.90 || $0.00 $0.00 | $0.09 $0.00 $0.10 $48.54 $64.51
4th Year 80.00 $36.50 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 { $0.10 $53.10 $71.36
Field Mech
Trainee
1st year 50.00 $22.82 $9.26 $6.25 | $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $39.42 $50.82
2nd year 60.00 $27.38 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $43.98 $57.67
3rd year 70.00 $31.94 $9.26 $6.25 $0.90 || $0.00 $0.00 $0.09 $0.00 $0.10 $48.54 $64.51
4th year 80.00 $36.50 $9.26 | $6.25 l $0.90 || $0.00 $0.00 $0.09 ] $0.00 $0.10 $53.10 $71.36

Special Calculation Note : Other: Education & Safety Fund

Misc: National Training

Ratio :

For every (3) Operating Engineer Journeymen employed by the company,

there may be employed (1) Registered Apprentice or Trainee Engineer
through the referral when they are available. An Apprentice, while employed
as part of a crew per Article VIII, paragraph 69 will not be subject to the
apprenticeship ratios in this collective bargaining agreement

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional note ) :

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN,
MEDINA, PORTAGE, SUMMIT

**Apprentices will receive a 10% increase on top of the percentages listed above provided they are operating mobile equipment. Mechanic Trainees will
receive 10% if required to have a CDL.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B800706932852579EAQ070E899?0pendocument

12



11/8/24, 10:35 AM PW Rate Skilled LCN0O1-2024ibL.oc18hevhwyl Page

Class A - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier Moving Machine; Boiler Operators, Compressor
Operators, or Generators, when mounted on a rig; Boom Trucks (all types); Cableways; Cherry Pickers; Combination- Concrete Mixers & Towers;
Concrete Plants (over 4 yd capacity); Concrete Pumps; Cranes (all types); Compact Cranes track or rubber over 4,000 pounds capacity; Cranes self-erecting
stationary, track or truck; Derricks (all types); Draglines; Dredges dipper, clam or suction; Elevating Graders or Fuclid Loaders; Floating Equipment (all
types); Gradalls; Helicopter Crew (Operator- hoist or winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on shaft or tunnel work; Hydraulic
Gantry (lifting system); Industrial-type Tractors; Jet Engine Dryer (D8 or D9) diesel Tractors; Locomotives (standard gauge); Maintenance
Operators/Technicians (class A); Mixers, paving (single or double drum); Mucking Machines; Multiple Scrapers; Piledriving Machines (all types); Power
Shovels, Prentice Loader; Quad 9 (double pusher); Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines (freezer operation);
Rotary Dirills, on caisson work; Rough Terrain Fork Lift with winch/hoist; Side Booms; Slip Form Pavers; Survey Crew Party Chiefs; Tower Derricks; Tree
Shredders; Trench Machines (over 24" wide); Truck Mounted Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators.

Class B - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or Skid Steer Loader with hoe attachment greater
than 7000 1bs.; Boring Machine Operators (more than 48 inches); Bulldozers; Concrete Saws, Vermeer type; Endloaders; Horizontal Directional Drill
(50,000 ft. Ibs. thrust and over); Hydro Milling Machine; Kolman-type Loaders (production type-dirt); Lead Greasemen; Lighting and Traffic Signal
Installation Equipment includes all groups or classifications; Maintenance Operators/Technicians, Class B; Material Transfer Equipment (shuttle buggy)
Asphalt; Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push Cats; Rotomills (all), Grinders and Planners of all types, Groovers (excluding
walk-behinds); Trench Machines (24 inch wide and under).

Class C - A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if assigned (minus $4.00 per hour); Asphalt
Plant Engineers (Portage and Summit Counties only); Bobcat-type and/or skid steer loader with or without attachments; Drones; Highway Drills (all types);
HydroVac/Excavator (when a second person is needed, the rate of pay will be “Class E”); Locomotives (narrow gauge); Material Hoist/Elevators; Mixers,
concrete (more than one bag capacity); Mixers, one bag capacity (side loader); Power Boilers (over 15 Ibs. pressure); Pump Operators (installing or
operating well Points); Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; Rollers, Asphalt; Rotovator (lime-soil Stabilizer); Switch & Tie
Tampers (without lifting and aligning device); Utilities Operators, (small equipment); Welding Machines and Generators.

Class D — Backfillers and Tanipers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant Operators; Boring Machine Operators (48 inch or
less); Bull Floats; Burlap and Curing Machines; Concrete Plants (capacity 4 yds. and under); Concrete Saws (multiple); Conveyors (highway); Crushers;
Deckhands; Farm type tractors, with attachments (highway); Finishing Machines; Firemen, Floating Equipment (all types); Fork Lifts (highway), except
masonry; Form Trenchers; Hydro Hammers; Hydro Seeders; Pavement Breakers (hydraulic or cable); Plant Mixers; Post Drivers; Post Hole Diggers;
Power Brush Burners; Power Form Handling Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled Power Spreaders;
Self-Propelled Sub-Graders; Steam Firemen; Survey Instrument men; Tractors, pulling sheepsfoot rollers or graders; Vibratory Compactors, with integral
power.

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000 pound capacity; Drum Firemen (asphalt
plant); Fueling and greasing (Primary Operator with Specialized CDL Endorsement Add $3.00/hr); Generators; Inboard-Outboard Motor Boat Launches;
Masonry Fork Lifts; Oil Heaters (asphalt plant); Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch
discharge); Signalperson; Survey Rodmen or Chairmen; Tire Repairmen; VAC/ALLS.

Master Mechanic - Master Mechanic

Cranes and Mobile Concrete Pumps 150' -179' - Boom & Jib 150 - 179 feet

Cranes and Mobile Concrete Pumps 180' - 249' - Boom & Jib 180 - 249 feet

Cranes and Mobile Concrete Pumps 250" and over - Boom & Jib 250 feet or over
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Change # : LCN01-2024ibLoc505

Craft : Drywall Finisher Effective Date : 05/01/2024 Last Posted : 05/01/2024

PW Rate Skilled LCN01-2024ibLoc505 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 505

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. || Annuity|| Other ||LECET || MISC
Tr. *) (*)
Classification
Painter $32.00 $9.12 || $6.08 || $0.45][$0.00| $4.66 | $0.00 || $0.00 || $0.00 $52.31 $68.31
Drywall
Finisher
Apprentice“ Percent “ ] H H ” ”
1st6 55.00 $17.60 $9.12 || $1.84 || $0.45| $0.00|] $0.00 | $0.00 || $0.00 || $0.00 $29.01 $37.81
months
2nd 6 55.00 $17.60 $9.12 || $1.94 || $0.45| $0.00|] $0.00 | $0.00 || $0.00 || $0.00 $29.11 $37.91
months
3rd 6 55.00 $17.60 $9.12 || $2.39 |[$0.45]/ $0.00|] $2.56 || $0.00 || $0.00 || $0.00 $32.12 $40.92
months
4th 6 65.00 $20.80 $9.12 || $2.49 || $0.45| $0.00(] $3.03 {] $0.00 || $0.00 || $0.00 $35.89 $46.29
months
5th 6 75.00 $24.00 $9.12 || $2.94 || $0.45| $0.00] $3.50 ] $0.00 || $0.00 || $0.00 $40.01 $52.01
months
6th 6 85.00 $27.20 $9.12 || $3.04 |[$0.45] $0.00(| $3.96 }{ $0.00 || $0.00 || $0.00 $43.77 $57.37
months

Special Calculation Note

Ratio :

: No special calculation for this classification.

2 Journeyman to 1 Apprentice
3 Journeyman to 1 Apprentice after 9 total tapers

Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :

Jurisdiction ( * denotes special jurisdictional
note ) :
ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

LORAIN, PORTAGE*, SUMMIT*

https:/iwagehour.com.ohio.gov/iw3/Webwh.nsf/$docUnigIDAII/852565B80070693285257721005497F3?0opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App Tr. Vac. Annuity | Other || LECET || MISC
*) *)
Classification
Painter Metal
Finisher/Helpers
Top Helper Class $19.09 $3.65 $0.00 $0.00 $0.66 $0.00 $0.00 $0.00 $0.00 $23.40 $32.94
A
Top Helper Class $19.09 $3.65 $0.65 $0.00 $1.03 $0.00 $0.37 $0.00 $0.00 $24.79 $34.33
B
Top Helper Class $19.09 $3.65 $1.00 $0.00 $1.76 $0.00 $0.37 $0.00 $0.00 $25.87 $35.41
C
Helper Class A $14.69 $3.65 $0.00 $0.00 $0.51 $0.00 $0.00 $0.00 $0.00 $18.85 $26.19
Helper Class B $14.69 $3.65 $0.65 $0.00 $0.79 $0.00 $0.28 $0.00 $0.00 $20.06 $27.40
Helper Class C $14.69 $3.65 $1.00 $0.00 $1.64 $0.00 $0.28 $0.00 $0.00 $21.26 $28.60
New Hire 90 Days ] $11.00 $3.65 $0.00 | $0.00 $0.00 $0.00 | $0.00 $0.00 $0.00 $14.65 $20.15

Special Calculation Note : Other is Sick and Personal Time

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA, MEIGS, MERCER,
MIAMI, MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break down, safety and quality of the company's product.
Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures, setting up and breaking down job sites, scaffolding
and swing stages and preparing surfaces for refinishing including but not limited to, masking and stripping and cleaning, oxidizing, polishing and scratch
removal on various surfaces

Class A Workers: Less than 1 Year of Service.
Class B Workers: More than 1 and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning and maintenance of ornamental and architectural
metals, iron, bronze, nickel, aluminum and stainless steel and in mental specialty work, various stone finishes, stone specialty work and any other work
pertaining to the finishing of metal, stones, woods, and any window washing/cleaning done in conjunction with this work, using chemicals, solvents,
coatings and hand applied lacquer thinner, removing scratches from mirrow finished metals, burnishing of bronze, statuary finishes on exterior and
interior surfaces and the use of all tools required to perform such work, including but not limited to polishes, spray equipment and scaffolding.

Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage scaffolds including the rigging and derigging of
hanging/suspended swing stage systems and rappelling/bolson chair work, ADD $1.50 per hour.

https://wagehour.com.ohio.goviw3/Webwh.nsfi$docUnigIDAII/852565B80070693285257E5F00500355?0pendocument




11/8/24, 10:36 AM PW Rate Skilled LCN01-2023ibLoc639Zone1Sign Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 1 Sign

Change # : LCN01-2023ibLoc639Zone1Sign

Craft : Painter Effective Date : 07/05/2023 L.ast Posted : 07/05/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. ||Annuity} Other (|LECET || MISC
Tr. *) *)
Classification
Painter Sign Erector $25.38 $8.41 $5.57 || $0.25 || $0.76 $0.00 $1.06 $0.00 $0.00 $41.43 $54.12
Service/Patteren/Metal
Fab/Neon Class A i
Painter Sign $25.38 $8.41 $5.57 |} $0.25 || $1.51 $0.00 $1.06 $0.00 $0.00 $42.18 $54.87
Erector/Service/Patteren/Metal
Fab/Neon Class B
Painter Sign $25.38 $8.41 $5.57 |} $0.25 || $2.27 || $0.00 || $1.06 {| $0.00 | $0.00 $42.94 $55.63
FErector/Service/Patteren/Metal
Fab/Neon Class C
Painter Sign $25.38 $8.41 $5.57 || $0.25 || $3.03 $0.00 $1.06 $0.00 $0.00 $43.70 $56.39
Erector/Service/Patteren/Metal
Fab/Neon Class D
Computer Operator, Router, $23.78 $8.41 || $5.57 || $0.25 || $0.73 || $0.00 || $1.02 {| $0.00 i| $0.00 $39.76 $51.65
Spray Painter/Wood Class A
Computer Operator, Router, $23.78 $8.41 $5.57 || $0.25 || $1.45 || $0.00 || $1.02 || $0.00 || $0.00 $40.48 $52.37
Spray Painter/Wood Class B
Computer Operator, Router, $23.78 $8.41 || $5.57 || $0.25 || $2.18 || $0.00 || $1.02 || $0.00 || $0.00 $41.21 $53.10
Spray Painter/Wood Class C
Computer Operator, Router, $23.78 $8.41 |[ $5.57 || $0.25 || $2.90 || $0.00 || $1.02 || $0.00 || $0.00 $41.93 $53.82
Spray Painter/Wood Class D
Final Assembly,Helper Class $19.06 $8.41 || $5.57 || $0.25 || $0.64 || $0.00 | $0.89 || $0.00 || $0.00 $34.82 $44.35
A
Final Assembly,Helper Class $19.06 $8.41 $5.57 1| $0.25 |l $1.27 || $0.00 || $0.89 || $0.00 | $0.00 $35.45 $44.98
B
Final Assembly,Helper Class $19.06 $8.41 $5.57 || $0.25 | $1.90 || $0.00 || $0.89 || $0.00 | $0.00 $36.08 $45.61
C
Final Assembly,Helper Class $19.06 $8.41 (| $0.00 i $0.00 || $2.54 || $0.00 || $0.89 || $0.00 || $0.00 $30.90 $40.43
D
Apprentice Percent } ] ]

1-2000 hrs 50.00 $12.69 $8.41 $5.57 || $0.25 || $0.00 $0.00 $0.72 $0.00 * $0.00 $27.64 $33.99
2001-3000 hrs 55.00 $13.96 $8.41 || $5.57 || 30.25 i| $0.54 || $0.00 || $0.76 || $0.00 || $0.00 $29.49 $36.47
3001-4000 hrs 60.00 $15.23 $8.41 $5.57 || $0.25 || $0.57 $0.00 $0.79 $0.00 $0.00 $30.82 $38.43
4001-5000 hrs 65.00 $16.50 $8.41 || $5.57 || $0.25 || $1.18 || $0.00 || $0.83 || $0.00 || $0.00 $32.74 $40.99
5001-6000 hrs 70.00 $17.77 $8.41 $5.57 || $0.25 || $1.23 $0.00 $0.86 $0.00 $0.00 $34.09 $42.97
6001-7000 hrs 85.00 $21.57 $8.41 $5.57 || $0.25 || $1.38 $0.00 $0.96 $0.00 $0.00 $38.14 $48.93
7001-8000 hrs 90.00 $22.84 $8.41 $5.57 |} $0.25 || $1.43 $0.00 $1.00 $0.00 | $0.00 $39.50 $50.92

Special Calculation Note : Other is for paid holidays. Apprentice Pay Rate should be based on proper Classification.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
ASHLAND, ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA,
PORTAGE, RICHLAND, SUMMIT

Special Jurisdictional Note :

Details :

Class A Worker: More than 1 year but less that 2 years.
Class B Worker: More than 2 years but less than 10 years.
Class C Worker: More than 10 years but less that 20 years.
Class D Worker: More than 20 years

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285256 CED006055C3?0pendocument



712124, 3:16 PM PW Rate Skilled LCN02-2024ibLoc707 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707

Change # : LCN02-2024ibLoc707

Craft : Painter Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. || Annuity || Other ||LECET || MISC
Tr. *) *)
Classification

Painter $32.35 $9.12 || $6.08 | $0.45 | $0.00 || $4.15 || $0.00 || $0.00 | $0.00 ||  $52.15 $68.32
Brush Roll
Paperhanger $32.35 $9.12 || $6.08 || $0.45 || s0.00 ]| $4.15 || $0.00 || $0.00 ][ $0.00 ||  $52.15 $68.32
Spray $33.05 $9.12 || $6.08 |[ $0.45 || $0.00 || $4.15 || $0.00 || $0.00 | $0.00 |  $52.85 $69.37
Painting
Sandblasting $32.75 $9.12 || $6.08 |[ $0.45 || $0.00 || $4.15 || $0.00 || $0.00 || $0.00]  $52.55 $68.93
& Buffing
REPAINT $30.85 $9.12 || $6.08 |[$0.45 |[ $0.00 || $4.15 || $0.00 || $0.00 || $0.00 |  $50.65 $66.07
Brush Roll
&
Paperhanger
REPAINT $31.55 $9.12 || $6.08 |[$0.45 || $0.00 || $4.15 | $0.00 || $0.00 || $0.00 ||  §51.35 $67.12
Spray
Painting
REPAINT $31.25 $9.12 || $6.08 |[$0.45 |[ $0.00 |[ $4.15 | $0.00 || $0.00 || $0.00 ||  $51.05 $66.67
Sandblasting
& Buffing
Apprentice Percent
- Painter
Ist Year 6500 || $21.03 ]/ $9.12 || $1.64 |[$0.45][$0.00 || $0.00 [[ $0.00 ][ $0.00 |[s0.00] 83224 || s42.75
andYear || 7500 || $2426 [1$9.12 || $2.25 ][ $0.45 || s0.00 || $2.91 |[ $0.00 |[ $0.00 [[$0.00 || $3899 | 85112
3rd Year ||  85.00 $27.50 || $9.12 || $2.70 | 80.45 || $0.00 || $3.32 ][ $0.00 ][ $0.00 | $0.00 || $43.09 | $56.84
4h¥ear || 9500 || $30.73 || $9.12 || $3.75 |[$0.45 ][ $0.00 || $3.74 ][ $0.00 ][ $0.00 |[s0.00] 4779 | s$63.16

Special Calculation Note : Apprentice pay based on percentage of above appropriate classification.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :

1 Apprentice to 1 Journeyman ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN,
PORTAGE*, SUMMIT*

Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :

Application of Catalytic materials under class 3 hazardous per MSDS - .65 per hour above the Job Classification basic hourly

rate.

Application of Catalytic materials under class 4 hazardous per MSDS - 1.00 per hour above the Job Classification basic

hourly rate.

Repaint: 20% or less of new surfaces.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285256B6F00669731?0pendocument "



11/8/24, 10:37 AM PW Rate Skilled LCN02-2024ibL.oc707HevHwy Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707 HvyHwy

Change # : LCN02-2024ibLoc707HevHwy

Craft ;: Painter Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension ||App Tr.| Vac. || Annuity | Other || LECET || MISC
*) *)

Classification

Painter Bridge $38.61 $0.12 || $6.08 || $0.45 || $0.00 || $4.15 || $0.00 || $0.00 || $0.00 $58.41 $77.71
Class 1 Bridge
Blaster

Class 2 Bridge $35.61 $9.12 $6.08 || $0.45 || $0.00 || $4.15 $0.00 || $0.00 || $0.00 $55.41 $73.21
Painter,
RiggerContainment
Builder, Spot
Blaster

Class 3 Equipment $28.61 $9.12 || $6.08 || $0.45 || $0.00 || $4.15 $0.00 $0.00 || $0.00 $48.41 $62.71
Operator/Field
Mechanic, Grit
Reclamation, Paint
Mixer, Traffic
Control Boat
Person, Driver (0-5
Years Exp.)

Class 3 Equipment $31.61 $9.12 || $6.08 || $0.45 || 30.00 | $4.15 $0.00 || $0.00 || $0.00 $51.41 $67.21
Operator/Field
Mechanic, Grit
Reclamation, Paint
Mixer, Traffic
Control Boat
Person, Driver (5
Plus Years Exp.)

Class 4 Concrete $27.61 $9.12 || $6.08 || $0.45 || $0.00 || $4.15 || $0.00 || $0.00 || $0.00 $47.41 $61.21
Sealing, Concrete
Blasting/Power
‘Washing/Etc

Class 5 Quality $31.61 $9.12 || $6.08 | $0.45 || $0.00 || $4.15 $0.00 || $0.00 || $0.00 $51.41 $67.21
Control.Quality
Assurance, Traffic
Safety, Competent
Person

S e Y —— S ]

Apprentice - Percent
Painter

1st Year 60.00 $23.17 $9.12 $1.64 || $0.45 | $0.00 || $0.00 $0.00 || $0.00 || $0.00 $34.38 $45.96

2nd Year 75.00 $28.96 $9.12 $2.25 || $0.45 || $0.00 || $2.91 $0.00 $0.00 || $0.00 $43.69 $58.17

3rd Year | 85.00 $32.82 $9.12 || $2.70 || 8045 |[ s0.00 || $3.32 | $0.00 |[ $0.00 | s0.00 $48.41 $64.82

Special Calculation Note : Apprentice pay based on percentage of above appropriate classification.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Apprentice to 1 Journeyman ASHTABULA, CUYAHOGA, GEAUGA, LLAKE, LORAIN, PORTAGE*,
SUMMIT*

Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :
Painter Bridge Class 2 is Defined as; Bridge Painter, Rigger, Containment Builder

Application of Catalytic materials under class 3 hazardous per MSDS - .65 per hour above the Job Classification basic hourly rate.
Application of Catalytic materials under class 4 hazardous per MSDS - 1.00 per hour above the Job Classification basic hourly rate.

* Concrete Sealing: on highway work, scaling of concrete surfaces, the treating and sealing of bridge decks, the painting and staining of concrete,
including the abutments, barricades, noise barriers, lane dividers, etc.

https:/iwagehour.com.ohio.goviw3/Webwh.nsf/$docUnigIDAII/852565B8007069328525772100470F68 ?opendocument
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5/8/24, 1:54 PM PW Rate Skilled LCN01-2024ibLoc120 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120

Change # : LCN01-2024iblLoc120

Craft : Sprinkler Fitter Effective Date : 05/08/2024 Last Posted : 05/08/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App (| Vac. ||Annuity|| Other | LECET| MISC
Tr. ) *)
Classification
Sprinkler $47.07 $12.75|[ $11.70 || $1.22 | $0.00 || $3.50 | $0.20| $0.00 |[ $0.00|[ $76.44 $99.98
Fitter
[Apprenticel] _ Pereent || | || |l ] [ I I |
| Istyear || 4893 || $23.03 | $5.55] $0.00 |[$1.22][80.00] $0.00 |[s0.00][ $0.00 |[80.00]] $29.80 | 84132 |
| ondyear || 49.97 || $2352 |$11.93] $7.10 |[$1.22][$0.00] $0.88 |[80.20 || $0.00 ][ $0.00]] $44.85 || sse.61 |
| 3rdyear || 5796 || $27.28 |[$11.93] $7.10 |[$1.22][s0.00]] $0.88 |[$0.20 ][ $0.00 |[$0.00 ][ s48.61 | 86225 |
| 4thyear || 69.13 || $32.54 |[$11.93] $7.10 |[$1.22][s0.00]] $0.88 |[$0.20 ][ $0.00 |[$0.00]] §53.87 | $70.14
| sthyear || 77.14 || $36.31 |[$11.93] $7.10 |[$1.22][$0.00]] $0.88 |[$0.20 ] s0.00 || $0.00] $57.64 | $75.79

Special Calculation Note : OTHER IS :SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeymen to 1 Apprentice per project CUYAHOGA, GEAUGA, LAKE, LORAIN

2 - 4 Journeymen to 2 Apprentices
5 - 7 Journeymen to 3 Apprentices

3 Journeymen to 1 Apprentice on jobs with
9 or more journeymen

Special Jurisdictional Note :

Details :

Sprinklerfitter duties shall include: installation, dismantling, maintenance, repairs, adjustments and corrections
of all fire protection and extinguishing systems; consist of handling and installing of all piping and
appurtenances pertaining to sprinkler equipment including both overhead and underground water mains, fire
hydrants and hydrants mains, stand pipes, hose connections, tank heaters, air lines, thermal systems and their
connections; all operating and actuating lines and devices and their protective covering; all fire stopping of
sprinkler piping systems; all tanks, pumps and city connections; fire protection systems using emulsify, spray,
water fog, CO2 gas, foam and other fire control agents, settling of all fire pumps and tank filling pumps, air
compressors and their connections; all work related to sprinkler inspections (included but not limited to:
adjustments, maintenance, repair, testing, etc.)

https:/iwagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257769006 1EACC?0opendocument 11



5/8/24, 1:55 PM PW Rate Skilled .CN01-2024ibLoc120 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120

Change # : LCN01-2024ibLoc120

Craft : Pipefitter Effective Date : 05/08/2024 Last Posted : 05/08/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. || Annuity|| Other || LECET| MISC
Tr. ™ *)
Classification

[Pipefitter || $47.07 |$12.75][ $11.70 || $1.22 ]| $0.00]| $3.50 | $0.20][ $0.00 || $0.00]] $76.44 || $99.98 |
foprontid| _Peeent L T T T | | n |
| Istyear || 4893 | $23.03 | $5.55 | $0.00 |[$1.22][80.00 $0.00 |[s0.00]] s0.00 ][80.00] $29.80 | 34132 |
| 2ndyear || 49.97 | $23.52 |[$11.93] $7.10 |[$1.22][80.00][ $0.88 |[$0.20][ $0.00 ][ 80.00]] $44.85 | $56.61 |
rdyear || 57.96 || $2728 |[$11.93]] $7.10 ||$1.22][$0.00][ $0.88 |[$0.20 | $0.00 |[$0.00 [ $48.61 | $6225 |
athyear || 69.13 || $32.54 |/$11.93] $7.10 |[$1.22][s0.00] $0.88 ][ $0.20] $0.00 |[$0.00][ $53.87 || $70.14 |
| sthyear || 77.14 | $3631 |[$11.93] $7.10 ][$1.22][s0.00] $0.88 ][ $0.20] $0.00 |[$0.00]] $57.64 | 87579 |

Special Calculation Note : OTHER IS :SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice per project ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

2-4 Journeymen to 2 Apprentices per project MEDINA*, SUMMIT*

5-7 Journeymen to 3 Apprentices per project
3 to 1 on jobs with 9 or more journeymen

Special Jurisdictional Note : Summit County - North of State Route 303 including work within the
corporate limits of the City of Hudson, that portion of Medina County North of State Route 18 and
Smith Road and including work within the corporate limits of the City of Medina.

Details :

Under pipefittter duties shall include - steam and hot water heating boilers and related controls such as automatic
feedwater and low water cut-offs, safety relief valves and gas trains; steam regulators, traps, steam valves, steam
heaters, steam and hot water heating coils; feedwater lines to boilers, condensate pumps, condensate tanks and
related piping to boilers, expansion tanks and controls on hot water heating systems; refrigeration and air
conditioning systems that are separate from one another and are connected through piping; install, calibrate and
maintain pneumatic temperture controls and piping for heating and cooling devices; piping, pumps and controls
on the fluent water system in water treatment plants; hose cabinets and automatic fire sprinkler systems;
underground water supply piping and devices; all fire stopping of piping systems; to operate a pipe cutting
machine, to thread pipe by machine or hand dies; to do oxyacetylene and electric welding on iron and steel pipes
when required; to perform other tasks when assigned.

https:/lwagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B800706932852579EA006CD557 20pendocument 17



7/2/24, 3:17 PM PW Rate Skilled LCNQO1-2024ibLoc120 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120 Mechanical Equipment

Change # : LCN01-2024ibLoc120

Craft : Pipefitter Effective Date : 05/08/2024 Last Posted : 05/08/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W | Pension || App || Vac. [|Annuity|| Other |LECET | MISC
Tr. ™) ™)
Classification

Pipefitter $35.79 $12.75 || $11.70 || $1.22 || $0.00 || $3.50 || $0.20 || $0.00 || $0.00 $65.16 $83.06
Mechanical
Equipment
Service A-
2
Pipefitter $32.03 $12.75 || $11.70 || $1.22 || $0.00 || $3.50 |[ $0.20 || $0.00 | $0.00 ||  $61.40 $77.42
Mechanical
Equipment
Service A-
1
MES Percent
Trainees
st year 56.92 $20.37 ]| $5.96 || $0.00 [ $1.22 ] 80.00 || $0.00 || s0.00 | $0.00 |[s0.00 | s2755 || $37.74
2nd year 59.07 $21.14 11 $5.96 || $4.80 || $1.22 $0.00 || $1.75 | 5020 || $0.00 ][ $0.00 || $35.07 || s4s5.64
3rd year 65.38 $23.40 | $5.96 || $4.80 | $1.22] $0.00 || $1.75 || 020 || s0.00 |[s0.00 || $37.33 || $4903 |
4th year 75.89 $27.16 || $5.96 || $4.80 || $1.22 $0.00 || $1.75 || 80.20 || $0.00 ][ $0.00 | 4100 || 85467 |
Sthyear || 8217 || $2041 | 8596 || $480 |[$1.22 $0.00 ] $1.75 [[ 020 |[ s0.00 ][ 50.00 )| 34334 || $58.04 |

Special Calculation Note : OTHER IS :SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
3 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
2 Intermediate Servicemen to 1 Serviceman MEDINA*, SUMMIT*

Trainee per shop

Special Jurisdictional Note : Summit County - North of State Route 303 including work within the corporate
limits of the City of Hudson, that portion of Medina County North of Route 18 and Smith Road and including work
within the corporate limits of the City of Medina.

Details :

Work scope but not limited to:Mechanical Service and Maintenance work normally performed by contractors, either by
contracts or emergency call basis, who are equipped to handle all work relating to evacuation, charging, start-up, inspection,
operating, maintenance and service call necessary to keep mechanical system and controls of a refrigeration , air
conditioning, heating and/or ventilation or any other newly installed, remodeled, revamped or redesigned mechanical system
in operational order; all fire stopping and piping systems. Shall include but not limited to all maintaining, cleaning, adjusting,
repairing, overhauling, starting and balancing of any system or component part thereof, regardless of size or location,
including all other service and maintenance work assigned to the employer by the customer. Shall also be allowed to do the
following installation work: All residential humidifiers and dehumidifiers, all window type units, all residential heating and
cooling systems, excluding steam and hot water, and when a building is not new construction, all refrigeration systems up to
20 tons, split air conditioning systems up to 50 tons, and package or self-contained air conditioning units up to 50 tons.

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUnigIDAII/852565B80070693285256 EFA00701C23?0pendocument "



6/21/23, 9:58 AM

PW Rate Skilled LCN01-2023ibLoc526 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 526

Change # : LCN01-2023ibLoc526

Craft : Plaster Effective Date : 05/31/2023 Last Posted : 05/31/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (|Pension || App || Vac. ||Annuity|| Other || LECET|| MISC
Tr. *) *)
Classification

[Plasterer || $31.00 | $8.15 || $6.65 ||$0.50|/80.00 | $5.58 || $0.19 || $0.00 |[ s0.00]| $5207 || $67.57 |
pprentice]|  Pereent | | ) N I ] I |
| IstYear || 5000 || $1550 | $8.15 | $6.65 | $0.50|[$0.00] $5.58 |[$0.19] $0.00 |[$0.00] $36.57 || s$4432 |
2nd Year || 60.00 || $18.60 | $8.15 || $6.65 |[$0.50 || $0.00] $5.58 ][ $0.19 | s0.00 |[$0.00]] $39.67 | $4897 |
3rd Year || 75.00 || $23.25 |/ $8.15 || $6.65 ||$0.50)[$0.00] $5.58 |[$0.19] $0.00 |[80.00] $4432 || 5594 |
| 4thYear || 90.00 || $27.90 | $8.15 ] $6.65 |[$0.50][$0.00]| $5.58 |[$0.19] $0.00 |[$0.00 | $48.97 | 6292 |

Special Calculation Note

Ratio :

1 Journeymen to 1 Apprentice
3 Journeymen to 1 Apprentice.

Special Jurisdictional Note :

Details :

: Other is for Substance abuse and training.

Jurisdiction ( * denotes special jurisdictional

hote ) :

ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

LORAIN

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUnigiDAII/852565B80070693285256606004F 7EBS?0pendocument
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11/12/24, 3:08 PM PW Rate Skilled LCN01-2024ibLoc55Plum Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Local 55

Change # : LCN01-2024ibLoc55Plum

Craft : Plumber Effective Date : 05/29/2024 Last Posted : 05/29/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ([ Pension | App Tr. || Vac. || Annuity || Other ||LECET || MISC
*) ()
Classification
Plumber $42.36 $12.87 $9.63 $1.23 $0.00 $7.10 $0.20 $0.00 $0.00 $73.39 $94.57
Shopman $23.25 $9.50 $5.59 $0.10 $0.00 $3.85 $0.00 $0.00 $0.00 $42.29 $53.92
(When in
the field)
Plumber $27.92 $9.18 $2.28 $0.69 $0.00 $3.58 $0.20 $0.00 $0.00 $43.85 $57.81
Light
Commercial
Journeymen
Apprentice
Light
Commercial
Traince
0-3 Months $14.32 $0.00 $0.00 $0.50 $0.00 $0.00 $0.00 $0.00 $0.00 $14.82 $21.98
4-6 Months $14.41 $3.69 $0.00 $0.46 $0.00 $0.00 $0.00 $0.00 $0.00 $18.56 $25.77
7-12 $14.61 $4.42 $0.33 $0.63 $0.00 $1.13 $0.00 $0.00 $0.00 $21.12 $28.42
Months
2nd Year $15.92 $4.49 $0.35 $0.65 $0.00 $1.20 $0.00 $0.00 $0.00 $22.61 $30.57
3rd Year $17.21 $4.55 $0.36 $0.68 $0.00 $1.28 $0.00 $0.00 $0.00 $24.08 $32.69
Apprentice Percent |
1-6 Months 44,41 $18.81 $7.39 $0.24 $0.95 $0.00 $1.56 $0.00 $0.00 $0.00 $28.95 $38.36
7-12 48.13 $20.39 $7.61 $0.44 $1.00 $0.00 $2.01 $0.20 $0.00 $0.00 $31.65 $41.84
Months
2nd year 1- 53.92 $22.84 $8.37 $0.85 $1.05 $0.00 $3.06 30.20 $0.00 $0.00 $36.37 $47.79
6
2nd year 7- 55.81 $23.64 $8.55 $2.85 $1.05 $0.00 $3.78 $0.20 $0.00 $0.00 $40.07 $51.89
12
3rd year 1-6 62.77 $26.59 $9.08 $2.80 $1.05 $0.00 $4.00 $0.20 - $0.00 $0.00 $43.72 $57.01
3rd year 7- 67.57 $28.62 $9.32 $3.63 $1.05 $0.00 $4.62 $0.20 $0.00 $0.00 $47.44 $61.75
12
4th year 73.82 $31.27 $9.57 34.07 $1.05 $0.00 $4.98 $0.20 $0.00 $0.00 $51.14 $66.78
5th year I 80.22 $33.98 $9.81 $4.51 $1.05 $0.00 $5.33 $0.20 $0.00 $0.00 $54.88 $71.87

Special Calculation Note : OTHER IS: SUPPLEMENTAL UNEMPLOYMENT

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA*, SUMMIT*

Light Commercial Ratio

1-2 Journeymen to 1 Trainee

3 Journeymen to 2 Trainees

4-5 Journeymen to 3 Trainees
6-8 Journeymen to 4 Trainees
9-10 Journeymen to 5 Trainees
11-13 Journeymen to 6 Trainees

Special Jurisdictional Note : Summit County - North of State Route 303 including work within the corporate limits of the City of Hudson, that portion of
Medina County North of Route 18 and Smith Road and the corporate limits of the City of Medina.

Details :

The Plumber Shopman will have charge of the Employer's shop and warehouse containing plumbing and heating supplies and equipment, and perform such duties as
are customarily required by a Plumber or a Plumber's Shopman, including casual delivery of tools and equipment necessary for installation of Plumbing and Heating
facilities. One field shopman per shop may be hired after employing the 1st apprentice, and a second field shopman per shop may be hired after employing the 5th
apprentice. These shopmen may work in the field performing primarily non-mechanical work. The plumber shopman's duties do not include the installation of
plumbing.

The Plumber Light Commercial Rate can be used for the following: Any private construction project covered by this agreement shall be eligible for designation as a
Market Recovery Project (Lt Commerical). The Market Recovery (Lt Commercial) wage rate shall be determined project specific by the business manager. The Market
Recovery rate (It Commercial) may be utilized on all new, repair, remodeling, alteration, and/or maintenance (interior and exterior) of "Private Enterprise Projects";
including office buildings, service buildings, retail establishments, churches, motels/hotels, and strip shopping centers which fall under this agreement.

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUnigIDAII/852565B80070683285257A700068064E?0pendocument 11



11/8/24, 10:38 AM PW Rate Skilled LCNO1-2024ibl.oc44 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 44

Change # : LCN01-2024ibLoc44

Craft : Roofer Effective Date : 05/08/2024 Last Posted : 05/08/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension [App Tr.|| Vac. || Annuity || Other ||LECET || MISC
*) ™
Classification
Roofer $38.95 $9.51 $11.00 || $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $59.99 $79.46
Applicant
& Helper
Trainees
0 to 1851 $17.53 $0.55 $0.50 $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $19.11 $27.87
hrs
1852 to $21.42 $9.51 $11.00 || $0.47 [} $0.00 $0.00 $0.06 $0.00 $0.00 $42.46 $53.17
3350 hrs
3351 to $27.27 $9.51 $11.00 || $0.47 || $0.00 $0.00 $0.06 $0.00 50.00 $48.31 $61.95
4850 hrs
4851 to $31.16 $9.51 $11.00 || $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $52.20 $67.78
6350 hrs
6351 to $35.06 $9.51 $11.00 || $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $56.10 $73.63
7550 hrs
7551 hrs $38.95 $9.51 $11.00 || $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $59.99 $79.46
Apprentice Percent
Start of 50.02 $19.48 $0.55 $0.50 $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $21.06 $30.80
school
600 lirs 55.00 $21.42 $0.55 $0.50 $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $23.00 $33.71
worked/72
school hrs
1200 hrs 60.00 $23.37 $9.51 $11.00 || $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $44.41 $56.10
'worked/144
school lrs
1800 hrs 65.00 $25.32 $9.51 $11.00 || $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $46.36 $59.02
'worked/216
school hrs
2400 hrs 70.02 $27.27 $9.51 $11.00 || $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $48.31 $61.95
worked/
288 school
hrs
3000 hrs 75.00 $29.21 $9.51 $11.00 || $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $50.25 $64.86
worked/360
school hrs
3600 hrs 80.00 $31.16 $9.51 $11.00 | $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $52.20 $67.78
worked/432
school hrs
4200 hrs 90.02 $35.06 $9.51 $11.00 || $0.47 || $0.00 $0.00 $0.06 $0.00 $0.00 $56.10 $73.63
WUlde/504
school hrs
4800 100.00 $38.95 $9.51 $11.00 || $0.47 |i $0.00 $0.00 $0.06 $0.00 $0.00 $59.99 $79.46
hrs/576
school hrs

Special Calculation Note : Other is for Drug Testing.

Ratio : Jurisdiction { * denotes special jurisdictional note ) :
2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN*,
1 Applicant/Helper Trainee SANDUSKY

Special Jurisdictional Note : Lorain (The Ohio Turnpike North)

Details :

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUnigIDAI/852565B800706932852578840052458D?0pendocument



8/3/23, 1:12 PM

Change # : LCN01-2023ibLoc33IndustrialDoor

PW Rate Skilled LCNO01-2023ibLoc33IndustrialDoor Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 Industrial Door

Craft : Sheet Metal Worker Effective Date : 08/02/2023 Last Posted : 08/02/2023

BHR Fringe Benefit Payments Irrevecable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other ||LECET]|| MISC
Tr. *) *)
Classification
Sheet Metal $25.42 $8.66 || $5.55 ||$0.17//80.00] $2.15 || $0.00 ][ $0.00 |[ $0.00] $41.95 | $54.66
Worker
Trainces ||  Percent || || | L | |
Ist 60 days || 52.00 || $13.22 | $0.00 || $0.00 |[$0.00[$0.00] $0.00 |[$0.00 || $0.00 |[$0.00 [ $13.22 |[ $19.83
Probationary|
Perios
61stday-12|[ 58.00 || $14.74 | $8.66 | $1.92 ||$0.17]/$0.00|| $1.41 |[$0.00|[ $0.00 |[ $0.00|] $26.90 |[ $34.28
months
| 2ndyr || 68.00 || $17.29 |[$8.66 ]| $1.92 |[$0.17][$0.00][ $1.59 |[80.00][ $0.00 |[80.00] $29.63 || $3827 |
| 3rdyr || 73.00 || $18.56 | $8.66 | $1.92 |[80.17][80.00][ $1.69 ][ $0.00 |[ $0.00 [[$0.00 ][ $31.00 || $4027 |
| _4thyr || 80.00 || $20.34 |[$8.66 | $1.92 |[$0.17][$0.00][ $1.80 ][ $0.00 ][ $0.00 |[$0.00 [ $32.89 | $4305 |
| sthyr || 8600 || $21.86 | $8.66 | $1.92 |[$0.17][s0.00][ $1.91 ][ $0.00 |[ $0.00 |[$0.00 | $34.52 || $4545 |

Special Calculation Note :

Ratio :

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional
note ) :

ASHLAND, ASHTABULA, CARROLL,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DEFIANCE, ERIE, FULTON,
GEAUGA, HANCOCK, HENRY, HOLMES,
HURON, LAKE, LORAIN, LUCAS, MAHONING,
MEDINA, OTTAWA, PAULDING, PORTAGE,
PUTNAM, RICHLAND, SANDUSKY, SENECA,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS,
WAYNE, WILLIAMS, WOOD

https.//wagehour.com.chio.gov/iw3/\Webwh.nsf/$docUniglDAII/852565B8007069328525789400514 104 ?opendocument
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5/1/24, 11:51 AM

PW Rate Skilled LCN01-2024ibLoc33Clev Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Cleveland)

Change # : LCN01-2024ibLoc33Clev

Craft : Sheet Metal Worker Effective Date : 05/06/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. || Annuity|| Other || LECET || MISC
Tr. *) *)
Classification
Sheet $43.06 $8.89 || $17.26 |[ $1.44 |[$0.00]| $3.08 |/ $0.00 | $0.00 |[$0.00 [ $73.73 $95.26
Metal
‘Worker
Apprentice|  Pereent || | || |l ] | I |
| Istyear || 5000 | $21.53 || $8.89 || $3.09 |[$0.18]/$0.00] $0.00 |/ $0.00] $0.00 |[$0.00| 83369 |[ s$4446 |
| 2ndyear || 5495 || $23.66 || $8.89 || $3.40 |[$1.44|/$0.00] $3.08 | $0.00 || $0.00 |[$0.00| s40.47 |[ $5230 |
Irdyear || 5996 || $25.82 | $8.89 | $3.71 ||$1.44][$0.00] $3.08 |[ $0.00] $0.00 |[$0.00] $4294 |[ §5585 |
dthyear || 7496 || $32.28 | $8.89 | $4.64 |[$1.44] 80.00] $3.08 |[$0.00] $0.00 |[$0.00] $5033 || 36647 |
Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.
Ratio : Jurisdiction ( * denotes special jurisdictional

1 Journeyman to 1 Apprentice
2 Journeymen to 1 Apprentice
3 Journeymen to 2 Apprentices
4 Journeymen to 2 Apprentices
5 Journeymen to 3 Apprentices
6 Journeymen to 3 Apprentices

Special Jurisdictional Note :

Details :

note ) :

ASHTABULA, CUYAHOGA, GEAUGA, LAKE

https:/fiwagehour.com.ohio.gov/iw3/Webwh.nsf/$docUnigIDAII/852565B80070693285258886006B4C44?0pendocument
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6/21/23, 9:59 AM PW Rate Skilled LCN01-2015fbLoc436 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver HevHwy 436

Change # : LCN01-2015fbLoc436

Craft : Truck Driver Effective Date : 08/12/2015 Last Posted : 08/12/2015

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension|| App Vac. |{Annuity|| Other || LECET || MISC
Tr. * )

Classification

Truck Driver - {|$26.90{] $4.80 || $10.05 || $0.00 || $0.00 || $0.00 | $0.00 || $0.00 || $0.00 $41.75 $55.20
Straight and
Dump Trucks
including
Asphalt-
Straight Fuel -
Warechousemen-
Straight Fuel

Semi Fuel-Semi|[$27.40{| $4.80 || $10.05 || $0.00 || $0.00 || $0.00 $0.00 || $0.00 || $0.00 $42.25 $55.95
Tractor
Drivers- Darts-
Tank Asphalt
Spreaders-Low
Boys. Carryall
Drivers-
Rockers-
Hilifts-
Forklifts-Xtra
long Trailers
etc.

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
CUYAHOGA, LAKE, GEAUGA

Special Jurisdictional Note :

Details :

Eculids include: Darts, Tank, Asphalt Spreaders, Low Boys, Carry-All Drivers, Tourna-Rockers, High-Lifts, Fork-
Lifts, Extra Long Trailers and Semi-Tractor and Tri-Axle Trailer, Tandem Tractor and Tandem Trailer, Tandem
Trailer and Tri-Axle Trailer, Tag Along Trailer, Expandable Trailers or towing requiring road permits. Ready-Mix
(Agitator or non-agitator) Bulk Concrete Drivers, dry Batch Trucks, Articulated End Dump, Bus Drivers.

Holiday Pay = 7 holidays X (8 hours X BHR)/2080 hours per year.

This pay is only for those employee's who started driving before 1976.

To be eligible to receive holiday pay an employee must have worked at least one (1) day in the period fourteen (14)
calendar days prior to the holiday and/or in the fourteen (14) day calendar period after the holiday.

https:/iwagehour.com.chio.gov/w3Miebwh.nsf/$docUnigIDAII/B52565B80070693285256D5000658553?0pendocument
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10/23/24, 3:10 PM

PW Rate Skilled LCN01-2024ibCementHevHwy Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy

Change # : LCN01-2024ibCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevacable Total Overtime
. Fund PWR Rate
H&W || Pension || App Vac. || Annuity || Other | LECET || MISC
Tr. ™) *)
Classification

Cement $34.74 $8.80 $7.65 || $0.75 || $0.00 || $2.25 $0.07 $0.00 i} $0.00 $54.26 $71.63
Mason
Apprentice” Percent I ] I [ I ‘

15t Year 7000 || $2432 $8.80 || $7.65 || $0.75 || 80.00 || $2.25 ][ $0.07 || s0.00 || $0.00 $43.84 $56.00 |

2nd Year 80.00 || $27.79 $8.80 || $7.65 || $0.75 || $0.00 || $2.25 |[ $0.07 || $0.00 |[ $0.00 $47.31 $6121 |

3rd Year 90.00 $31.27 $8.80 $7.65 $0.7_5w $0.00 | $2.25 $0.07 $0.00 || $0.00 $50.79 $66.42

4th Year 95.00 $33.00 $8.80 $7.65 || $0.75 || $0.00 || $3.25 $0.07 $0.00 || $0.00 $53.52 $70.02

Special Calculation Note : Other $0.07 s for International Training Fund

4th Year Apprentice Rate (95%) is only applicable to the jurisdiction of Local 404, this includes Ashtabula, Cuyahoga,

Geauga, Lake, and Lorain counties.

Ratio :

1 Journeymen to 1 Apprentice

2 to 1 thereafter

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building

Site, Heavy

Construction, Airport Construction Or Railroad Construction Work, Power Plant, Tunnels, Amusement Park, Athletic Stadium

Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA*, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL,

CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, CUYAHOGA*,

DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON*, GALLIA, GEAUGA*,
GREENE, GUERNSEY, HAMILTON, HANCOCK*, HARDIN,
HARRISON, HENRY*, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE*, LAWRENCE,

LICKING, LOGAN, LORAIN, LUCAS*, MADISON,
MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAM],
MONROE, MONTGOMERY, MORGAN, MORROW,

MUSKINGUM, NOBLE, OTTAWA, PAULDING, PERRY,

PICKAWAY, PIKE, PORTAGE, PREBLE, PUTNAM?*,
RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN

WERT, VINTON, WARREN, WASHINGTON, WAYNE,

WILLIAMS, WOOD*, WYANDOT

Site Work, Pollution Control, Sewer Plant, Waste & Water Plant, Water Treatment Facilities Construction.

“For Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution Control, Sewer Plant, Waste & Water

Plant, Water Treatment Facility Construction work in the following Counties: Ashtabula, Cuyahoga, Fulton, Geauga, Hancock,

Henry, Lake, Lucas, Putnam and Wood Counties, those counties will use the Cement Mason Statewide Heavy Highway
Exhibit B District 1 Wage Rate.

Details :

This rate replaces the previous Cement Mason Heavy Highway Statewide Rates (Exhibit A and Exhibit B rates), except for Cement
Mason Statewide Heavy Highway Exhibit B Dist 1. sks

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUniglDAII/B52565B800706932852580E90069C71C?0pendocument
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	Combined.pdf
	011100 - SUMMARY OF WORK
	PART 1 -  GENERAL
	1.1 LOCATION OF THE PROJECT
	A. The project is located in the drainage ditch between Meadowbrook Drive and Mentor Park Boulevard then eastward north of St. James Drive and finally southeast of N Durham Court, Ivana Court, and Durham Court terminating just north of Belflower Road.

	1.2 PROJECT DESCRIPTION
	A. The project consists of reconstructing the original drainage ditch designed and constructed in the late 1970’s for the King Arthur Estates and the early 1990’s for Dawson Estates. The work shall include clearing and grubbing of all trees and plants...

	1.3 SPECIFICATIONS
	A. In general, these Specifications describe the work to be performed by the various trades, other than work specifically excluded.  It shall be the responsibility of the Contractor and Subcontractors to perform all work incidental to their trade, whe...
	B. It is advised that the Contractor and all Subcontractors familiarize themselves with the contents of the complete Specifications, particularly for the trades preceding, following, related or adjacent to their work.

	1.4 DRAWING SCHEDULE
	A. The work to be done under this Contract is shown on the following Drawings:



	011419 - USE OF SITE
	PART 1 -  GENERAL
	1.1 GENERAL
	A. The Contractor will be allowed the use of as much of the site designated for the improvements as is necessary for his operation.

	1.2 USE OF STREETS
	A. During the progress of the work, the Contractor shall make ample provisions for both vehicle and pedestrian traffic on any public street and shall indemnify and save harmless the Owner from any expense whatsoever due to their operations over said s...
	B. In the event of the Contractor's failure to comply with these provisions, the Owner may cause the same to be done, and may deduct the cost of such work from any monies due the Contractor under this Agreement, but the performance of such work by the...
	C. The Contractor shall repair at no cost to the Owner, all existing roads, parking areas, grassed areas that are damaged due to the execution of his work.  The Contractor shall remove daily all mud, soil and debris that may be tracked onto existing s...

	1.3 CLOSING STREETS TO TRAFFIC
	The Contractor may, with the approval of the Engineer, close streets, or parts of streets, to vehicular traffic.  The streets are to remain closed as long as the construction work or the condition of the finished work requires or as determined by the ...
	1.4 RIGHTS-OF-WAY
	A. Whenever it is required to perform work within the limits of public or private property or in rights-of-way, such work shall be done in conformity with all agreements between the Owner and the owners of such.  Care shall be taken to avoid injury to...
	B. The Contractor shall not (except after consent from the proper parties) enter or occupy with men, tools or equipment, any land outside the rights-of-way or property of the Owner.
	C. When the Contractor performs construction within 10 ft. of a right-of-way or easement line, he shall place tall stakes properly identified at points of change in width or direction of the right-of-way or easement line and at points along the line s...

	1.5 EASEMENTS
	A. Where the work is to be constructed upon easements, such easements will be secured by the Owner without cost to the Contractor.  The Contractor shall not enter upon or occupy any private property outside of the limits of the easements furnished.
	B. Care shall be taken to avoid injury to the premises entered, which premises shall be left in a neat and orderly condition by the removal of rubbish and the grading of surplus materials, and the restoration of said public or private property to the ...

	1.6 PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS
	A. The Contractor shall, at his own expense, shore up and protect any buildings, roadways, utilities or other public or private structures which may be encountered or endangered in the prosecution of the work, and that may not be otherwise provided fo...

	1.7 SITE FACILITIES
	1.8 RESTORATION
	A. On all contract items that require and include surface restoration including repairs to driveways and roads outside trench limits, an amount equal to 10% of the unit price bid for sewer and/or waterline items will be considered the value of this work.
	B. As work is completed, the payment for each contract item will be reduced by the 10% until full performance of all contract requirements.
	C. Partial release of the 10% restoration money may be made by the Engineer commensurate with his determination of the value of said work.
	D. If, in the opinion of the Engineer, the value of the restoration exceeds 10% of the contract line item, he may require a greater amount to be held but not in excess of 25%.
	E. The amount held for restoration shall not be considered retainage of completed work but rather the value of work not yet performed and therefore not eligible for payment.
	F. On lump sum items or contracts, the value of the restoration work will be determined by the approved schedule of values submitted by the Contractor.



	011423 - ADDITIONAL WORK, OVERTIME
	PART 1 -  GENERAL
	1.1 NIGHT, SUNDAY AND HOLIDAY WORK
	A. No work will be permitted at night, Sunday or legal holidays except as noted on the plans or in the case of emergency and then only upon written authorization of the Engineer. Where no emergency exists, but the Contractor feels it advantageous to w...



	012513 - PRODUCT SUBSTITUTION PROCEDURES
	PART 1 -  GENERAL
	1.1 MATERIALS AND EQUIPMENT
	A. In the specifications and on the Engineer's drawings, are specified and shown certain pieces of equipment and materials deemed most suitable for the service anticipated.  This is not done to eliminate other equipment and materials equally as good a...
	B. Each major item of equipment shall be inspected by a manufacturer's representative during installation and upon completion of the work.  The Contractor shall supply the Engineer with a certificate of such inspection.



	013119 - PROJECT MEETINGS
	PART 1 -  GENERAL
	1.1 PRECONSTRUCTION MEETING
	A. Prior to the Contractor beginning any work on the project, the Owner will schedule and hold a preconstruction meeting to discuss all aspects of the contract work.
	B. The Contractor shall be present and be prepared to comment in detail on all aspects of his work.
	C. The Contractor shall bring to the preconstruction meeting a proposed construction progress schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix designs (JMF), etc.  Approval of each by the Engineer is required ...
	D. Included in the construction progress schedule shall be an implementation sequence of the proposed erosion control efforts required by the contract.



	013216 - CONSTRUCTION PROGRESS SCHEDULE
	PART 1 -  GENERAL
	1.1 PROGRESS SCHEDULE
	A. Immediately after signing the Contract, the General Construction Contractor shall prepare a graphic progress schedule, indicating the work to be executed during each month and the rate of expected progress to secure completion on the agreed-upon co...
	B. Should the rate of progress fall materially behind the scheduled rate of progress, and unless the delay is authorized by the Engineer, each offending Contractor shall furnish additional labor, work overtime, or take other necessary means required f...



	013236 - VIDEO MONITORING AND DOCUMENTATION
	PART 1 -  GENERAL
	1.1 SCOPE
	A. Provide all labor, materials, equipment, and services, and perform all operations necessary to furnish to the Owner a complete color audio-video record on a USB Flash Drive of the surface features within the proposed construction zone of influence....

	1.2 QUALIFICATIONS
	A. The color audio-video documentation shall be done by a responsible commercial firm known to be skilled and regularly engaged in the business of pre-construction color audio-video documentation.  The firm shall furnish such information as the Owner ...

	1.3 PRODUCTS
	A. The color audio-video recording delivered to the Owner shall be on a high-quality USB Flash Drive.



	013323 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
	PART 1 -  GENERAL
	1.1 GENERAL
	A. The Contractor shall submit detailed drawings, acceptable catalog data, specifications and material certifications for all equipment and materials specified or required for the proper completion of the work.
	B. The intent of these items is to demonstrate compliance with the design concept of the work and to provide the detailed information necessary for the fabrication, assembly and installation of the work specified.  It is not intended that every detail...
	C. It is emphasized that the Engineer/Architect's review of Contractor's submitted data is for general conformance to the contract drawings and specifications but subject to the detailed requirements of drawings and specifications.  Although the Engin...
	D. Shop Drawings shall be submitted in proper sequence and with due regard to the time required for checking, transmittal and review so as to cause no delay in the work.  The Contractor's failure to transmit appropriate submittals to the Engineer/Arch...
	E. The Contractor shall submit Shop Drawings for all fabricated work and for all manufactured items required to be furnished in the Contract in accordance with the General Provisions and as specified herein.  Shop Drawings shall be submitted in suffic...
	F. It is the responsibility of each Prime Contractor to furnish to all other Prime Contractors and especially the General Construction Contractor reviewed Shop Drawings for guidance in interfacing the various trades; i.e.,  sleeves, inserts, anchor bo...
	G. No work shall be performed requiring Shop Drawings until same have been reviewed by Engineer/Architect.
	H. Accepted and reviewed Shop Drawings shall not be construed as approval of changes from Contract plan and specification requirements.
	I. The Engineer/Architect will review the first and second Shop Drawing item submittals at no cost to the Contractor.  Review of the third submittal and any subsequent submittal will be at the Contractor's expense.  Payment will be deducted from the C...

	1.2 SUBMITTAL PROCEDURE
	A. All required submissions shall be made to the Engineer/Architect by the Prime Contractor(s) only. Any data prepared by subcontractors and suppliers and all correspondence originating with subcontractors, suppliers, etc., shall be submitted through ...
	B. Contractor shall review and approve all Shop Drawings prior to submission.  Contractor's approval shall constitute a representation to Owner and Engineer/Architect that Contractor has either determined and verified all quantities, dimensions, field...
	C. Submittal Preparation:  Mark each submittal with a permanent label or page for identification.  Provide the following information on the label for proper processing and recording of action taken:
	1. Location
	2. Project Name
	3. Contract
	4. Name and Address of Engineer/Architect
	5. Name and Address of Contractor
	6. Name and Address of Subcontractor
	7. Name and Address of Supplier
	8. Name of Manufacturer
	9. Number and Title of appropriate Specification Section
	10. Drawing Number and Detail References, as appropriate.
	11. Submittal Sequence or Log Reference Number.
	a. Provide a space on the label for the Contractor's review and approval markings and a space for the Engineer/Architect's "Action Stamp".


	D. Each Shop Drawing, sample and product data submitted by the Contractor shall have affixed to it the following Certification Statement including the Contractor's Company name and signed by the Contractor:
	E. Shop Drawings shall be submitted in not less than six (6) copies to the Engineer/Architect at the address specified at the Preconstruction Conference.  Single mylar or sepia reproducible copies of simple Shop Drawings may be submitted with prior ap...
	F. At the time of each submission, Contractor shall in writing identify any deviations that the Shop Drawings or samples may have from the requirements of the Contract Documents.
	G. Drawings shall be clean, legible and shall show necessary working dimensions, arrangement, material finish, erection data, and like information needed to define what is to be furnished and to establish its suitability for the intended use.  Specifi...
	H. SAMPLES:  For product which require submittal of samples, furnish samples so as not to delay fabrication, allowing the Engineer reasonable time for the consideration of the samples submitted.  Properly label samples, indicating the material or prod...

	1.3 REVIEW PROCEDURE
	A. Engineer/Architect will review with reasonable promptness all properly submitted Shop Drawings.  Such review shall be only for conformance with the design concept of the Project and for compliance with the information given in the plans and specifi...
	B. The review of a separate item as such will not constitute the review of the assembly in which the item functions.  The Contractor shall submit entire systems as a package.
	C. All Shop Drawings submitted for review shall be stamped with the Engineer/Architect's action and associated comments.
	D. Except for submittals for record, information or similar purposes, where action and return is required or requested, the Engineer/Architect will review each submittal, mark to indicate action taken, and return accordingly.  Compliance with specifie...
	1. If Shop Drawings are found to be in general compliance, such review will be indicated by marking the first statement.
	2. If only minor notes in reasonable number are needed, the Engineer/Architect will make same on all copies and mark the second statement.  Shop Drawings so marked need not be resubmitted.
	3. If the submitted Shop Drawings are incomplete or inadequate, the Engineer/Architect will mark the third statement, request such additional information as required, and explain the reasons for revision.  The Contractor shall be responsible for revis...
	4. If the submitted Shop Drawings are not in compliance with the Contract Documents, the Engineer/Architect will mark the fourth statement.  The Contractor will be responsible to submit a new offering conforming to specific products specified herein a...

	E. No submittal requiring a Change Order for either value or substitution or both, will be returned until the Change Order is approved or otherwise directed by the Owner.



	013543 - ENVIRONMENTAL PROTECTION
	PART 1 -  GENERAL
	1.1 UNNECESSARY NOISE, DUST AND ODORS
	A. The Contractor's performance of this contract shall be conducted so as to eliminate all unnecessary noise, dust and odors.

	1.2 SEWAGE, SURFACE AND FLOOD FLOWS
	A. The Contractor shall take whatever action is necessary to provide all necessary tools, equipment and machinery to adequately handle all sewage, surface flows and flood flows which may be encountered during the performance of the work.  The entire c...

	1.3 WORK IN FREEZING WEATHER
	A. Written permission from the Engineer shall be obtained before any work is performed which, in the judgment of the Engineer, may be affected by frost, cold, or snow.  When work is performed under such conditions, the Contractor shall provide facilit...

	1.4 POLLUTION CONTROL
	A. It shall be the responsibility of the Contractor to prevent or limit pollution of air and water resulting from his operations.
	B. The Contractor shall perform work required to prevent soil from eroding or otherwise entering onto all paved areas and into natural watercourses, ditches, and public sewer systems.  This work shall conform to all local ordinances and/or regulations...
	C. The Contractor shall perform work required to prevent dust attributable to his operations from entering the atmosphere.  Dust on unsurfaced streets or parking areas and any remaining dust on surfaced streets shall be controlled with water and/or ca...
	D. Any material removed from sanitary or storm sewers shall be disposed in accordance with all applicable regulations.



	014126 - Regs & Permits - For Mentor Only
	PART 1 -  GENERAL
	1.1 REGISTRATION
	1.2 PERMITS
	1.3 ARCHAEOLOGICAL DISCOVERIES


	014323 - QUALIFICATIONS OF TRADESMEN
	PART 1 -  GENERAL
	1.1 CHARACTER OF WORKMEN AND EQUIPMENT
	A. The Contractor shall employ competent and efficient workmen for every kind of work. Any person employed on the work who shall refuse or neglect to obey directions of the Engineer or his representative, or who shall be deemed incompetent or disorder...
	B. In hiring of employees for the performance of work under this Contract, or any Subcontract hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such Contractor or Subcontractor, shall, by reason of race, sex, creed or color...



	015526 - TEMPORARY TRAFFIC CONTROL DEVICES
	PART 1 -  GENERAL
	1.1 BARRICADES, SIGNS AND LIGHTS
	A. The Contractor shall employ watchmen on the work when and as necessary.  The Contractor shall erect and maintain such strong and suitable barriers and such lights as will effectively prevent the occurrence of any accident to health, limb or propert...
	B. No manhole, trench, excavation will be left open awaiting connection or removal at a later date by the Contractor's forces or others but shall be temporarily backfilled and resurfaced if applicable with a temporary pavement passable to traffic at n...
	C. In addition to other safety requirements, a minimum of four (4) foot high fence will be incorporated around any shaft or manhole or other excavation left open at the end of a day's work.

	1.2 MAINTENANCE OF TRAFFIC
	A. The Contractor is required to provide maintenance of traffic in conformance with the Ohio Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and Material Specifications of the Ohio Department of Transportation.
	B. This work shall include providing suitable and satisfactorily trained and properly attired flagmen for use at any location where existing roadway is narrowed to a width of less than 2 full lanes (18 feet).
	C. The Contractor is also responsible for maintaining local access to all residences and businesses along the route of the sewer and to provide whatever temporary materials are necessary to provide a safe, adequate drive surface.
	D. At all boring locations, Contractor shall provide suitable flashers, barricades, and traffic control devices as may be deemed necessary by the Engineer or the responsible authority in the case of the Department of Transportation, Turnpike Commissio...



	017800 - FINAL COMPLIANCE AND SUBMITTALS
	PART 1 -  GENERAL
	1.1 The following forms and related sign-offs shall be documented in accordance with provisions of the contract.  These forms shall be completed by the Contractor and approved by the Owner before final retainer is approved for release.  Forms for Item...
	A. Certificate of Substantial Completion (To be submitted at time of Substantial Completion).
	B. Contractor's Certification of Completion.
	C. Contractor's Affidavit of Prevailing Wage.
	D. Consent of Surety Company for Final Payment.
	E. Affidavit of Final Acceptance Date and Correction Period.
	F. Before the OWNER will approve and accept the work and release the retainer, the CONTRACTOR will furnish the OWNER a written report indicating the resolution of any and all property damage claims filed with the CONTRACTOR by any party during the con...



	017821 - CLEANING AND PROTECTION
	PART 1 -  GENERAL
	1.1 GENERAL
	A. On or before the completion date for the work, the Contractor shall tear down and remove all temporary structures built by him, all construction plant used by him, and shall repair and replace all parts of existing embankments, fences or other stru...
	B. As circumstances require and when ordered by the Engineer, the Contractor shall clean the road, driveway, and/or sidewalk on which construction activity under this contract has resulted in dirt or any other foreign material being deposited with an ...
	C. Failure to comply with this requirement when ordered by the Engineer or his representative, may serve as cause for the Engineer to stop the work and to withhold any monies due the Contractor until such order has been complied with to the satisfacti...
	D. As the work progresses, and as may be directed, the Contractor shall remove from the site and dispose of debris and waste material resulting from his work.  Particular attention shall be given to minimizing any fire and safety hazard from form mate...
	E. The Contractor shall wash all windows and other glass surfaces, leaving all areas free from putty marks, paint, etc.
	F. During and after installation, the Contractor shall furnish and maintain satisfactory protection to all equipment against injury by weather, flooding or breakage thereby permitting all work to be left in a new condition at the completion of the con...



	017839 - PROJECT RECORDS, DRAWINGS
	PART 1 -  GENERAL
	1.1 RECORD DRAWINGS
	A. The Contractor shall furnish an authentic set of marked-up drawings showing the installation insofar as the installation shall have differed from the Engineer's drawings. The drawings shall be delivered to the Engineer for making revisions to the o...
	B. The Contractor shall furnish dimensioned drawings indicating locations of all underground mechanical and electrical facilities.

	1.2 SERVICE CONNECTION RECORDS
	A. The Contractor shall record the location of all service and property connections, new or existing, made to utilities constructed under this contract.  Such records shall be turned over to the Owner upon completion of the work.  The cost of making s...
	B. The location of each sewer connection as measured along the sewer from the nearest downstream manhole and its description with respect to the sewer shall be recorded.  The record shall include the depth of new stubs for future connections and the d...
	C. The location of each water connection as measured along the water line from the nearest fire hydrant.



	024119 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division 1 Specification sections, apply to work of this section.

	1.2 DESCRIPTION OF WORK
	A. This section includes removal of pavement, piping, and equipment necessary to clear space for new construction and/or to rehabilitate existing construction.

	1.3 REQUIREMENTS OF REGULATORY AGENCIES
	A. State and local code requirements shall control the disposal of debris resulting from the removal operation.

	1.4 PROTECTION
	A. Structures shall be removed in such a manner as not to damage portions of the existing structure which are to remain in place.


	PART 2 -  PRODUCTS (NOT APPLICABLE)
	PART 3 -  EXECUTION
	3.1 PAVEMENTS, SIDEWALKS, CURBING, SIMILAR STRUCTURES
	A. Removal of existing pavements, sidewalks, curbing, and similar structures shall end at an existing joint or a sawed joint.  Sawed joints shall be straight, neat and free from chipped or damaged edges.
	B. For removal of reinforced or non-reinforced concrete, the minimum depth of saw cut shall be 3 in.
	C. For removal of reinforced concrete, the depth of saw cut shall be sufficient to cut the steel.
	D. If the concrete is coated with a bituminous surface or other material, the depth shall be sufficient to cut into the concrete, not including the coating depth, as specified above.

	3.2  EXCAVATION OF RIGID PAVEMENT
	A. The Contractor shall excavate rigid pavement, consisting of concrete or concrete base with a wearing surface of brick or bituminous concrete, wherever such excavation is required for the purpose of this Contract.
	B. Pavement shall be excavated to neat lines and, only to widths required for trenches, for pipe laying and for construction of structures.  Adequate provision shall be made to prevent settlement and breakage of pavement beyond the approved limits of ...
	C. All pavement broken or damaged beyond the limits above stated, or the approved extension thereof, shall be replaced by the Contractor at his expense.

	3.3 CATCH BASINS, INLETS AND SIMILAR STRUCTURES
	A. Existing drainage structure designated by the Engineer to be removed shall be completely removed.
	B. Abandoned sewers shall be sealed and made watertight with approved masonry bulkheads.
	C. All castings salvaged from abandoned or removed drainage structures shall remain the property of the Owner and shall be cleaned and transported by the Contractor to a site designated by the Engineer or incorporated in the work where called for on t...

	3.4 FENCE
	A. Where so required by the Drawings, existing fence shall be carefully dismantled and stored for reuse or for salvage by the Owner.
	B. Wood posts and other materials not considered salvageable by the Engineer shall be disposed of by the Contractor.
	C. The Contractor will be required to replace, at no cost to the Owner, material lost or damaged by negligence or by the use of improper methods.

	3.5 EQUIPMENT REMOVAL
	A. All equipment, valves, piping, fittings, and miscellaneous steel structures that are removed shall remain the property of the Owner and shall be stored at site selected by the Owner.  The Owner reserves the right to require the Contractor to dispos...

	3.6 DISPOSAL OF DEBRIS
	A. All debris resulting from demolition operations; i.e., broken concrete, masonry, pipe, miscellaneous metal, trees and brush, equipment, etc., shall be disposed of offsite.
	B. The Contractor shall police the hauling of debris to insure that all spillage from haul trucks is promptly and completely removed.



	030000 - CONCRETE WORK
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division-1 Specification sections, apply to work of this section.
	1. Section 013319 – Field Testing Requirements

	1.2 SUMMARY
	A. This Section specifies cast-in place concrete, including form work, reinforcing, mix design, placement procedures and finishes.
	1. Extent of concrete work is shown on drawings.
	2. Concrete paving and walks are specified in Division 2.
	3. Precast concrete is specified in other Division-3 sections.
	4. Mechanical finishes and concrete floor toppings are specified in other Division-3 sections.


	1.3 SUBMITTALS
	A. Product Data:  Submit data for proprietary materials and items, including reinforcement and forming accessories, admixtures, patching compounds, waterstops, joint systems, curing compounds, dry-shake finish materials, and others as requested by Eng...
	B. Shop Drawings; Reinforcement:  Submit original shop drawings prepared for fabrication, bending, and placement of concrete reinforcement. Comply with ACI Detailing Manual showing bar schedules, stirrup spacing, diagrams of bent bars, arrangement of ...
	C. Shop Drawings; Form work:  Submit shop drawings prepared by a registered Professional Engineer for fabrication and erection of forms for specific finished concrete surfaces.  Show form construction including jointing, special form joint or reveals,...
	1. Engineer's review is for general architectural applications and features only.  Design of form work for structural stability and efficiency is Contractor's responsibility.

	D. Samples:  Submit samples of materials as requested by Engineer, including names, sources, and descriptions.
	E. Laboratory Test Reports:  Submit laboratory test reports for concrete materials and mix design tests.
	1. The proposed mix design submittal(s) shall follow the procedures of Chapter 5, Sections 5.2 to 5.3 of ACI-318.
	2. Reference should be made to ACI-211.5R "Guide for Submittal of Concrete Proportions" for the required submittal information.  Sample forms for presenting the necessary information can be found in the addendum at the end of this section. Example For...
	3. Additional data summarizing the past performance records should be an integral part of the submittal if the submittal is based on past performance with the proposed materials and proportions.

	F. Materials Certificates:  Provide materials certificates in lieu of materials laboratory test reports when permitted by Engineer. Materials certificates shall be signed by manufacturer and Contractor, certifying that each material item complies with...

	1.4 QUALITY ASSURANCE
	A. Codes and Standards:  Comply with provisions of following codes, specifications, and standards, latest revisions, except where more stringent requirements are shown or specified:
	1. ACI 301 "Specifications for Structural Concrete for Buildings."
	2. ACI 318 "Building Code Requirements for Reinforced Concrete.”
	3. Concrete Reinforcing Steel Institute (CRSI), "Manual of Standard Practice.”
	4. ACI 347 "Guide to Form work for Concrete."
	5. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials.”

	B. Materials and installed work may require testing and retesting at anytime during progress of work.  Tests, including retesting of rejected materials for installed work, shall be done at Contractor's expense.
	C. Engage a testing agency acceptable to Engineer to perform initial material evaluation and certification tests for mix designs and to design concrete mixes.
	D. Mockup:  Cast mockup of size indicated or as required to demonstrate typical joints, form tie spacing, and proposed surface finish, texture, and color.  Maintain sample panel exposed to view for duration of project, after Engineer's acceptance of v...
	1. Demolish mockup and remove from site when directed by Engineer.

	E. Pre-installation Conference:  Conduct conference at project site to comply with requirements of Division 1 Section "Project Meetings" and the following:
	1. At least 35 days prior to submitting design mixes, conduct a meeting to review detailed requirements for preparing concrete design mixes and to determine procedures for satisfactory concrete operations.  Review requirements for submittals, status o...
	a. Contractor's Superintendent
	b. Agency responsible for concrete design mixes.
	c. Agency responsible for field quality control.
	d. Ready-mix concrete producer.
	e. Concrete Subcontractor
	f. Primary admixture manufactures.



	1.5 PROJECT CONDITIONS
	A. Protection of Footings Against Freezing:  Cover completed work at footing level with sufficient temporary or permanent cover as required to protect footings and adjacent subgrade against possibility of freezing; maintain cover for time period as ne...
	B. Protect adjacent finish materials against spatter during concrete placement.


	PART 2 -  PRODUCTS
	2.1 FORM MATERIALS
	A. Forms for Exposed Finish Concrete:  Plywood, metal, metal-framed plywood faced, or other acceptable panel-type materials, to provide continuous, straight, smooth, exposed surfaces.  Furnish in largest practicable sizes to minimize number of joints ...
	1. Use plywood complying with U.S. Product Standard PS-1 "B-B (Concrete Form) Plywood,” Class I, Exterior Grade or better, mill-oiled and edge-sealed, with each piece bearing legible inspection trademark.

	B. Forms for Unexposed Finish Concrete:  Plywood, lumber, metal, or other acceptable material.  Provide lumber dressed on at least two (2) edges and one side for tight fit.
	C. Forms for Textured Finish Concrete:  Units of face design, size, arrangement, and configuration to match Engineer's control sample.  Provide solid backing and form supports to ensure stability of textured form liners.
	D. Forms for Cylindrical Columns and Supports:  Metal, fiberglass reinforced plastic, or paper or fiber tubes. Construct paper or fiber tubes of laminated plies using water-resistant adhesive with wax-impregnated exterior for weather and moisture prot...
	E. Form Coatings:  Provide commercial formulation form-coating compounds that will not bond with, stain, nor adversely affect concrete surfaces, and will not impair subsequent treatments of concrete surfaces.
	F. Form Ties:  Factory-fabricated, adjustable-length, snapoff metal or glass fiber-reinforced plastic form ties, designed to prevent form deflection and to prevent spalling concrete upon removal.  Provide units which will leave no metal closer than 1-...
	1. Provide ties which, when removed, will leave holes not larger than 1" diameter in concrete surface.
	2. All form ties shall have a factor of safety of two (2) to determine the recommended safe working load.


	2.2 REINFORCING MATERIALS
	A. Reinforcing Bars:  ASTM A 615, Grade 60, deformed.
	B. Galvanized Reinforcing Bars:  ASTM A 767, Class II (2.0 oz. zinc psf) hot-dip galvanized, after fabrication and bending.
	C. Epoxy-Coated Reinforcing Bars:  ASTM A 775.
	1. Repair of damaged epoxy-coating - When required, damaged epoxy-coating shall be repaired with patching material conforming to ASTM A 775.  Repair shall be done in accordance with the patching material manufacturer's recommendations.

	D. Steel Wire:  ASTM A 82, plain, cold-drawn steel.
	E. Welded Wire Fabric:  ASTM A 185, welded steel wire fabric. (Flat sheets only)
	F. Welded Deformed Steel Wire Fabric:  ASTM A 497.
	G. Epoxy - Coated Welded Wire Fabric:  ASTM A884, Class A.
	H. Supports for Reinforcement:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening reinforcing bars and welded wire fabric in place.  Use wire bar type supports complying with CRSI specifications.
	1. For slabs-on-grade, use supports with sand plates or horizontal runners where base material will not support chair legs.
	2. For exposed-to-view concrete surfaces, where legs of supports are in contact with forms, provide supports with legs which are plastic protected (CRSI, Class 1) or stainless steel protected (CRSI, Class 2).


	2.1 CONCRETE MATERIALS
	A. Portland Cement:  ASTM C 150, Type I, II or I/II and ASTM C595M, Type IP, unless otherwise specified.  (See Table I, Concrete Requirements).
	1. Use one brand of cement throughout project, unless otherwise acceptable to Engineer.

	B. Fly Ash:  ASTM C 618, Class F.
	1. Limit use of fly ash to not exceed 25% of cement content by weight.

	C. Ground Granulated Blast-Furnace Slag:  ASTM C989, Grade 100 or 120.
	1. Limit use of granulated blast-furnace slag to not exceed 30% of cement content by weight.

	D. Normal Weight Aggregates:  ASTM C 33, and as herein specified.  Provide aggregates from a single source for exposed concrete, with nominal maximum aggregate size of 1 inch.
	1. For exterior exposed surfaces, do not use fine or coarse aggregates containing spalling-causing deleterious substances.
	2. Local aggregates not complying with ASTM C 33 but which have shown by special test or actual service to produce concrete of adequate strength and durability may be used when acceptable to Engineer.
	3. Combined Aggregate Gradation:  Well graded from coarsest to finest with not more than 18 percent and not less than 8 percent retained on an individual sieve, except that less than 8 percent may be retained on coarsest sieve and on No. 50 (0.3-mm) s...

	E. Lightweight Aggregates:  ASTM C 330.
	F. Water:  Drinkable and complying with ASTM C94.
	G. Air-Entraining Admixture:  ASTM C 260, certified by manufacturer to be compatible with other required admixtures.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Air-Mix"; Euclid Chemical Co.
	b. "Sika Aer"; Sika Corp.
	c. "MB-VR or MB-AE"; Master Builders.


	H. Water-Reducing Admixture:  ASTM C 494, Type A, and containing not more than 0.1 percent chloride ions.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "WRDA"; W.R. Grace.
	b. "Eucon WR-75"; Euclid Chemical Co.
	c. "Pozzolith Normal"; Master Builders.


	I. High-Range Water-Reducing Admixture (Super Plasticizer):  ASTM C 494, Type F and containing not more than 0.1 percent chloride ions.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Sikament 300"; Sika Chemical Corp.
	b. "Eucon 37"; Euclid Chemical Co.
	c. "Rheobuild or Polyheed"; Master Builders.


	J. Water-Reducing, Non-Chloride Accelerator Admixture:  ASTM C 494, Type E, and containing not more than 0.1 percent chloride ions.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Accelguard 80"; Euclid Chemical Co.
	b. "Pozzutec 20"; Master Builders.
	c. "Daraset"; W.R. Grace & Co.


	K. Water-Reducing, Retarding Admixture:  ASTM C 494, Type D, and containing not more than 0.1 percent chloride ions.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Pozzolith"; Master Builders.
	b. "Eucon Retarder 75"; Euclid Chemical Co.
	c. "Plastiment"; Sika Chemical Co.


	L. Corrosion-Inhibiting Admixture: Commercially formulated, anodic inhibitor or mixed cathodic and anodic inhibitor; capable of forming a protective barrier and minimizing chloride reactions with steel reinforcement in concrete.
	1. Available Products:  Subject to compliance with requirements, products that may be incorporated into the Work include, but are not limited to, the following:
	2. Products:  Subject to compliance with requirements, provide one of the following:
	a. Catexol 1000CL; Axim Concrete Technologies.
	b. MCI 2000 or MCI 2005; Cortec Corporation.
	c. DCI or DCI-S; W.R. Grace & Co., Construction Products Div.
	d. Rheocrete 222+; Master Builders, Inc.
	e. FerroGard-901; Sika Corporation.


	M. Prohibited Admixtures:  Calcium chloride thyocyanates or admixtures containing more than 0.1 percent chloride ions are not permitted.
	N. Fiber Reinforcement:
	1. Synthetic fiber reinforcing shall be added to the concrete for the areas so indicated in the drawings.  Only fibers designed and manufactured specifically for use in concrete shall be acceptable as secondary reinforcement, complying with ASTM C1116...
	2. The fibers may be added at the batch plant.  The incorporation of said fibers shall be documented on the delivery ticket from the ready mix producer.  Fibers shall be added to the concrete in strict accordance with manufacturer's printed instructions.
	3. Nylon fibers containing 100% virgin nylon monofilaments shall be utilized to impart a "non-hairy" surface to the finished concrete.
	4. Products:  Subject to compliance with requirements, provide the following fibrous reinforcement or approved equal:
	a. Nycon Fiber; Nycon, Inc.
	b. Nylo-Mono; Forta Corp.
	c. Fibrasol N; Axim Concrete Technologies



	2.2 RELATED MATERIALS
	A. Reglets:  Where resilient or elastomeric sheet flashing or bituminous membranes are terminated in reglets, provide reglets of not less than 26 gage galvanized sheet steel.  Fill reglet or cover face opening to prevent intrusion of concrete or debris.
	B. Waterstops:  Provide waterstops at construction joints and other joints as indicated and specified in Section 030000.02.
	C. Granular Base:  Evenly graded mixture of fine and coarse aggregates to provide, when compacted, a smooth and even surface below slabs on grade.
	D. Vapor Retarder:  Provide vapor retarder cover, ASTM E1745 Class C, over prepared base material where indicated below slabs on grade.  Use only materials which are resistant to deterioration when tested in accordance with ASTM E 154, as follows:
	1. Polyethylene sheet not less than 10 mils thick.
	2. Water resistant barrier paper consisting of heavy Kraft papers laminated together with glass fiber reinforcement and over-coated with black polyethylene on each side.
	a. Product:  Subject to compliance with requirements, provide Moistop Ultra 10 by Fortifiber Corporation, Stego Wrap 10-mil by Stego Industries or equal.


	E. Non-Shrink Grout:  CRD-C 621 and ASTM C-1107, factory pre-mixed grout.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. Non-metallic
	1) "Set Grout"; Master Builders.
	2) "Euco-NS"; Euclid Chemical Co.
	3) "Five Star Grout"; U.S. Grout Corp.



	F. Non-slip Aggregate Finish:  Provide fused aluminum oxide grits, or crushed emery, as abrasive aggregate for non-slip finish with emery aggregate containing not less than 50 percent aluminum oxide and not less than 25 percent ferric oxide.  Use mate...
	G. Colored Wear-Resistant Finish:  Packaged, dry, combination of materials, consisting of Portland cement, graded quartz aggregate, coloring pigments, and plasticizing admixture. Use coloring pigments that are finely ground, non-fading mineral oxides,...
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Colorcron"; Master Builders.
	b. "Surflex"; Euclid Chemical Co.
	c. "Lithochrome"; L.M. Scofield Co.


	H. Absorptive Cover:  Burlap cloth made from jute or kenaf, weighing approximately 9 oz. per sq. yd., complying with AASHTO M 182, Class 2.
	I. Moisture-Retaining Cover:  One of the following, complying with ASTM C 171.
	1. Waterproof paper.
	2. Polyethylene film.
	3. Polyethylene-coated burlap.

	J. Liquid Membrane-Forming Curing Compound:  Liquid type membrane- forming curing compound complying with ASTM C 309, Type I, Class A.  Moisture loss not more than 0.55 kg./sq. m. when applied at 200 sq ft./gal.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Masterkure"; Master Builders.
	b. "Ecocure"; Euclid Chemical Co.
	c. "Horn Clear Seal"; A.C. Horn, Inc.


	K. Underlayment Compound:  Freeflowing, self-leveling, pumpable cementitious base compound for applications from 1 inch thick to feathered edges.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Flo-Top"; Euclid Chemical Co.
	b. "Underlayment 110,” Master Builders, Inc.
	c. "Thoro Underlayment Self-Leveling"; Thoro System Products.


	L. Bonding Compound:  Polyvinyl acetate or acrylic base.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. Polyvinyl Acetate (Interior Only):
	1) "Euco Weld"; Euclid Chemical Co.
	2) "Weldcrete"; Larsen Products Corp.
	3) "Everweld"; L&M Construction Chemicals, Inc.

	b. Acrylic or Styrene Butadiene:
	1) "Day-Chem AD Bond"; Dayton Superior Corp.
	2) "Everbond"; L & M Construction Chemicals.
	3) "SBR Latex"; Euclid Chemical Co.



	M. Epoxy Adhesive:  ASTM C 881, two component material suitable for use on dry or damp surfaces.  Provide material "Type,” "Grade,” and "Class" to suit project requirements.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. "Epoxtite Binder 2390"; A.C. Horn, Inc.
	b. "Sikadur 32 Hi-Mod"; Sika Chemical Corp.
	c. "Euco Epoxy 452 or 620"; Euclid Chemical Co.



	2.3 PROPORTIONING AND DESIGN OF MIXES
	A. Prepare design mixes for each type and strength of concrete by either laboratory trial batch or field experience methods as specified in ACI 301 and ACI 211.  If the trial batch method is used, use an independent testing facility acceptable to Engi...
	1. Limit use of fly ash to not exceed 25 percent of cement content by weight.

	B. Submit written reports to Engineer and Structural Engineer of each proposed mix for each class of concrete at least 15 days prior to start of work.  Do not begin concrete production until mixes have been reviewed by Engineer.
	C. Design mixes to provide normal weight concrete with the following properties, as indicated in Table I.:
	1. All reinforced concrete shall be Class A, except as otherwise specified or shown on the drawings.
	2. Concrete used for mud mats, fill and channeling in manholes and chambers shall be Class B unless otherwise noted on the drawings.
	3. Class C concrete conforming to ODOT 499 (Class C) shall be used for all concrete pavement, curbing, driveways, and sidewalks, unless noted otherwise on the drawings.
	4. Class B concrete may be used for encasing pipelines, fill, and pipe bedding.
	5. Class B concrete shall be used as concrete fill in concrete tanks for shaping or sloping bottoms.
	a. The following steps shall be taken for installation of the Class B concrete:
	1) Scrub concrete slabs and/or walls with a stiff wire brush and streams of clean water as a minimum, to remove laitenance.
	2) Apply a bonding agent in accordance with the manufacturer's surface preparation and application recommendations.
	3) The Class B concrete shall then be placed and screeded to bring the surface to final grade.


	6. Class D concrete shall be used for sewerage treatment plants and sewerage pump stations, as noted on the drawings.

	D. Lightweight Concrete:  Lightweight aggregate and concrete shall conform to ASTM C 330.  Proportion mix to produce concrete with a minimum compressive strength of 3000 psi at 28 days and a calculated equilibrium unit weight of 110 pcf plus or minus ...
	E. Adjustment to Concrete Mixes:  Mix design adjustments may be requested by Contractor when characteristics of materials, job conditions, weather, test results, or other circumstances warrant; at no additional cost to Owner and as accepted by Enginee...
	F. Admixtures:
	1. Use high range water-reducing admixture (super plasticizer) in Classes A and D concrete unless noted otherwise.
	2. Use non-chloride accelerating admixture in concrete slabs placed at ambient temperatures below 50 deg F (10 deg C).
	3. Use air-entraining admixture in all concrete, unless otherwise indicated.  Add air-entraining admixture at manufacturer's prescribed rate to result in concrete at point of placement having total air content within limits shown in Table I.
	4. Use admixtures for water-reducing and set-control in strict compliance with manufacturer's directions.
	5. Slump Limits:  Proportion and design mixes to result in concrete slump at point of placement as shown in Table I:
	a. Concrete containing HRWR admixture (super-plasticizer):  Not more than 8" after addition of HRWR to site-verified 2"-3" slump concrete.



	2.4 CONCRETE MIXING
	A. Job-Site Mixing:  Mix materials for concrete in appropriate drum type batch machine mixer.  For mixers of one cu. yd., or smaller capacity, continue mixing at least 1-1/2 minutes, but not more than 5 minutes after ingredients are in mixer, before a...
	1. Provide batch ticket for each batch discharged and used in work, indicating project identification name and number, date, mix type, mix time, quantity, and amount of water introduced.

	B. Ready-Mix Concrete:  Comply with requirements of ASTM C 94, and as herein specified.
	1. During hot weather, or under conditions contributing to rapid setting of concrete, a shorter mixing time than specified in ASTM C 94 may be required.
	a. When air temperature is between 85 deg F (30 deg C) and 90 deg F (32 deg C), reduce mixing and delivery time from 1-1/2 hours to 75 minutes, and when air temperature is above 90 deg F (32 deg C), reduce mixing and delivery time to 60 minutes.




	PART 3 -  EXECUTION
	3.1 GENERAL
	A. Coordinate the installation of joint materials and vapor retarders with placement of forms and reinforcing steel.

	3.2 FORMS
	A. Design, erect, support, brace, and maintain form work to support vertical and lateral, static, and dynamic loads that might be applied until such loads can be supported by concrete structure.  Construct form work so concrete members and structures ...
	B. Design form work to be readily removable without impact, shock, or damage to cast-in-place concrete surfaces and adjacent materials.
	C. Construct forms to sizes, shapes, lines, and dimensions shown, and to obtain accurate alignment, location, grades, level and plumb work in finished structures.  Provide for openings, offsets, sinkages, keyways, recesses, moldings, rustications, reg...
	D. Fabricate forms for easy removal without hammering or prying against concrete surfaces. Provide crush plates or wrecking plates where stripping may damage cast concrete surfaces.  Provide top forms for inclined surfaces where slope is too steep to ...
	E. Provide temporary openings where interior area of form work is inaccessible for cleanout, for inspection before concrete placement, and for placement of concrete.  Securely brace temporary openings and set tightly to forms to prevent loss of concre...
	F. Chamfer exposed corners and edges as indicated, using wood, metal, PVC, or rubber chamfer strips fabricated to produce uniform smooth lines and tight edge joints.
	G. Provisions for Other Trades:  Provide openings in concrete form work to accommodate work of other trades.  Determine size and location of openings, recesses, and chases from trades providing such items.  Accurately place and securely support items ...
	H. Cleaning and Tightening:  Thoroughly clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt, or other debris just before concrete is placed.  Retightening forms and bracing after concrete placement if required to ...

	3.3 VAPOR RETARDER INSTALLATION
	A. Following leveling and tamping of granular base for slabs on grade, place vapor retarder sheeting with longest dimension parallel with direction of pour.
	B. Lap joints 6" and seal with manufacturer's recommended mastic or pressure-sensitive tape.

	3.4 PLACING REINFORCEMENT
	A. Comply with Concrete Reinforcing Steel Institute's recommended practice for "Placing Reinforcing Bars,” for details and methods of reinforcement placement and supports, and as herein specified.
	1. Avoiding cutting or puncturing vapor retarder during reinforcement placement and concreting operations.  Repair damages before placing concrete.

	B. Clean reinforcement of loose rust and mill scale, earth, ice, and other materials which reduce or destroy bond with concrete.
	C. Accurately position, support, and secure reinforcement against displacement by form work, construction, or concrete placement operations.  Locate and support reinforcing by metal chairs, runners, bolsters, spacers, and hangers, as required.
	D. Place reinforcement to obtain at least minimum coverages for concrete protection.  Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during concrete placement operations.  Set wire ties so ends are directed in...
	E. Install welded wire fabric in longest lengths as practicable.  Lap adjoining pieces at least one full mesh and lace splices with wire.  Offset end laps in adjacent widths to prevent continuous laps in either direction.
	F. Epoxy - Coated Reinforcing Steel:
	1. Epoxy-coated reinforcing bars supported from form work shall rest on coated wire bar supports, or on bar supports made of dielectric material or other acceptable materials.  Wire bar supports shall be coated with dielectric material for a minimum d...
	2. Epoxy-coated reinforcing bars - Equipment for handling epoxy-coated bars shall have protected contact areas.  Bundles of coated bars shall be lifted at multiple pick-up points to minimize bar-to-bar abrasion from sags in the bundles.  Coated bars o...


	3.5 JOINTS
	A. Construction Joints:  Locate and install construction joints as indicated or, if not indicated, locate so as not to impair strength and appearance of the structure, as acceptable to Engineer.
	1. Provide keyways at least 1-1/2" deep in construction joints in walls, slabs, and between walls and footings; accepted bulkheads designed for this purpose may be used for slabs.
	2. Place construction joints perpendicular to main reinforcement.  Continue reinforcement across construction joints, except as otherwise indicated.

	B. Waterstops:  Provide waterstops in construction joints as indicated.  Install waterstops to form continuous diaphragm in each joint.  Make provisions to support and protect exposed waterstops during progress of work.  Fabricate field joints in wate...
	C. Isolation Joints in Slabs-on-Ground:  Construct isolation joints in slabs-on-ground at points of contact between slabs-on-ground and vertical surfaces, such as column pedestals, foundation walls, grade beams, and elsewhere as indicated.
	1. Joint filler and sealant materials are specified in Section 030000.02 of these specifications.

	D. Contraction (Control) Joints in Slabs-on-Ground:  Construct contraction joints in slabs-on-ground to form panels of patterns as shown.  Use inserts 1/4 of slab depth, unless otherwise indicated.
	1. Form contraction joints by inserting premolded plastic strips into fresh concrete until top surface of strip is flush with slab surface.
	2. Follow the directions of Insert Manufacturer for finishing the slab and joints.

	E. If joint pattern not shown, provide joints not exceeding 15' in either direction and located to conform to bay spacing wherever possible (at column centerlines, half bays, third-bays).
	1. Joint sealant material is specified in Section 030000.02 of these specifications.


	3.6 INSTALLATION OF EMBEDDED ITEMS
	A. General:  Set and build into work anchorage devices and other embedded items required for other work that is attached to, or supported by, cast-in-place concrete.  Use setting drawings, diagrams, instructions, and directions provided by suppliers o...
	B. Install reglets to receive top edge of foundation sheet waterproofing, and to receive thru-wall flashings in outer face of concrete frame at exterior walls, where flashing is shown at lintels, relieving angles, and other conditions.
	C. Edge Forms and Screed Strips for Slabs:  Set edge forms or bulkheads and intermediate screed strips for slabs to obtain required elevations and contours in finished slab surface.  Provide and secure units to support screed strips using strike-off t...

	3.7 PREPARATION OF FORM SURFACES
	A. Clean re-used forms of concrete matrix residue, repair and patch as required to return forms to acceptable surface condition.
	B. Coat contact surfaces of forms with an approved, nonresidual, low-VOC, from-coating compound before placing reinforcement.
	C. Thin form-coating compounds only with thinning agent of type, amount, and under conditions of form-coating compound manufacturer's directions.  Do not allow excess form-coating material to accumulate in forms or to come into contact with in-place c...
	D. Coat steel forms with a non-staining, rust-preventative form oil or otherwise protect against rusting.  Rust-stained steel form work is not acceptable.

	3.8 CONCRETE PLACEMENT
	A. Preplacement Inspection:  Before placing concrete, inspect and complete form work installation, reinforcing steel, and items to be embedded or cast-in.  Notify other crafts to permit installation of their work; cooperate with other trades in settin...
	1. Apply temporary protective covering to lower 2' of finished walls adjacent to poured floor slabs and similar conditions, and guard against spattering during placement.

	B. General:  Comply with ACI 304 "Recommended Practice for Measuring, Mixing, Transporting, and Placing Concrete,” and as herein specified.
	1. Deposit concrete continuously or in layers of such thickness that no concrete will be placed on concrete which has hardened sufficiently to cause the formation of seams or planes of weakness.  If a section cannot be placed continuously, provide con...

	C. Placing Concrete in Forms:  Deposit concrete in forms in horizontal layers not deeper than 24" and in a manner to avoid inclined construction joints.  Where placement consists of several layers, place each layer while preceding layer is still plast...
	1. Consolidate placed concrete by mechanical vibrating equipment supplemented by hand-spading, rodding, or tamping.  Use equipment and procedures for consolidation of concrete in accordance with ACI 309.
	2. Do not use vibrators to transport concrete inside forms.  Insert and withdraw vibrators vertically at uniformly spaced locations not farther than visible effectiveness of machine.  Place vibrators to rapidly penetrate placed layer and at least 6" i...

	D. Placing Concrete Slabs:  Deposit and consolidate concrete slabs in a continuous operation, within limits of construction joints, until the placing of a panel or section is completed.
	1. Consolidate concrete during placing operations so that concrete is thoroughly worked around reinforcement and other embedded items and into corners.
	2. Bring slab surfaces to correct level with straightedge and strikeoff.  Use bull floats or darbies to smooth surface, free of humps or hollows.  Do not disturb slab surfaces prior to beginning finishing operations.
	3. Maintain reinforcing in proper position on chairs during concrete placement operations.

	E. Cold Weather Placing:  Protect concrete work from physical damage or reduced strength which could be caused by frost, freezing actions, or low temperatures, in compliance with ACI 306 and as herein specified.
	1. When air temperature has fallen to or is expected to fall below 40 deg F (4 deg C), uniformly heat water and aggregates before mixing to obtain a concrete mixture temperature of not less than 50 deg F (10 deg C), and not more than 80 deg F (27 deg ...
	a. The concrete shall be maintained within this temperature range for not less than seven (7) days.

	2. Do not use frozen materials or materials containing ice or snow. Do not place concrete on frozen subgrade or on subgrade containing frozen materials or against cold reinforcing steel.
	3. Do not use calcium chloride, salt, and other materials containing antifreeze agents or chemical accelerators, unless otherwise accepted in mix designs.

	F. Hot Weather Placing:  When hot weather conditions exist that would seriously impair quality and strength of concrete, place concrete in compliance with ACI 305 and as herein specified.
	1. Cool ingredients before mixing to maintain concrete temperature at time of placement below 90 deg F (32 deg C).  Mixing water may be chilled, or chopped ice may be used to control temperature provided water equivalent of ice is calculated to total ...
	2. Cover reinforcing steel with water-soaked burlap if it becomes too hot, so that steel temperature will not exceed the ambient air temperature immediately before embedment in concrete.
	3. Fog spray forms, reinforcing steel, and subgrade just before concrete is placed.
	4. Use water-reducing retarding admixture when required by high temperatures, low humidity, or other adverse placing conditions, as acceptable to Engineers.


	3.9 FINISH OF FORMED SURFACES
	A. Rough Form Finish:  For formed concrete surfaces not exposed-to- view in the finish work or by other construction, unless otherwise indicated.  This is the concrete surface having texture imparted by form facing material used, with tie holes and de...
	B. Smooth Form Finish:  For formed concrete surfaces exposed-to-view, or that are to be covered with a coating material applied directly to concrete, or a covering material applied directly to concrete, such as waterproofing, dampproofing, veneer plas...
	C. Smooth Rubbed Finish:  Provide smooth rubbed finish to scheduled concrete surfaces, which have received smooth form finish treatment.
	1. Scarify or roughen entire surface by grinding or similar effective means.
	2. Combined one part Portland cement to 1-1/2 parts fine sand by volume and a 50:50 mixture of acrylic or styrene butadiene-based bonding admixture and water to form the consistency of thick paint.  Blend standard Portland cement and white Portland ce...
	3. Thoroughly wet concrete surfaces and apply grout to coat surfaces and fill small holes.  Remove excess grout by scraping and rubbing with clean burlap.  Keep damp by fog spray for at least 36 hours after rubbing.
	4. Repeat the above process if necessary to fill voids or bug holes and obtain a consistent match to adjacent surfaces, subject to acceptance of the Engineer.

	D. Grout Cleaned Finish:  Provide grout cleaned finish on scheduled concrete surfaces which have received smooth form finish treatment.
	1. Scarify or roughen entire surface by grinding or similar effective means.
	2. Apply Thoroseal plaster mix coating by Thoro System Products or approved equivalent with an approximate thickness of 1/8-inch to ¼-inch.
	3. Follow the manufacturer’s recommendations and guidelines regarding surface preparation, application methods and curing.
	4. Repeat the above process if necessary to fill voids or bug holes and obtain a consistent match to adjacent surfaces, subject to acceptance of the Engineer.

	E. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed surfaces occurring adjacent to formed surfaces, strike-off smooth and finish with a texture matching adjacent formed surfaces.  Continue final surface treatment ...

	3.10 MONOLITHIC SLAB FINISHES
	A. Scratch Finish:  Apply scratch finish to monolithic slab surfaces that are to receive concrete floor topping or mortar setting beds for tile, Portland cement terrazzo, and other bonded applied cementitious finish flooring material, and as otherwise...
	1. After placing slabs, plane surface to tolerances for floor flatness F(F) 15 and floor levelness F(L) 13, measured according to ASTM E 1155.  Slope surfaces uniformly to drains where required.  After leveling, roughen surface before final set, with ...

	B. Float Finish:  Apply float finish to monolithic slab surfaces to receive trowel finish and other finishes as hereinafter specified, and slab surfaces which are to be covered with membrane or elastic waterproofing, membrane or elastic roofing, or sa...
	1. After screeding, consolidating, and leveling concrete slabs, do not work surface until ready for floating.  Begin floating when surface water has disappeared or when concrete has stiffened sufficiently to permit operation of power-driven floats, or...

	C. Trowel Finish:  Apply trowel finish to monolithic slab surfaces to be exposed-to-view, and slab surfaces to be covered with resilient flooring, carpet, ceramic or quarry tile, paint, or other thin film finish coating system.
	1. After floating, begin first trowel finish operation using a power-driven trowel.  Begin final troweling when surface produces a ringing sound as trowel is moved over surface.  Consolidate concrete surface by final hand-troweling operation, free of ...

	D. Trowel and Fine Broom Finish:  Where ceramic or quarry tile is to be installed with thin-set mortar, apply trowel finish as specified, then immediately follow with slightly scarifying surface by fine brooming.
	E. Non-Slip Broom Finish:  Apply non-slip broom finish to exterior concrete platforms, steps, and ramps, and elsewhere as indicated.
	1. Immediately after float finishing, slightly roughen concrete surface by brooming with fiber bristle broom perpendicular to main traffic route.  Coordinate required final finish with Engineer before application.

	F. Non-slip Aggregate Finish:  Apply non-slip aggregate finish to concrete stair treads, platforms, ramps, sloped walks, and elsewhere as indicated.
	1. After completion of float finishing, and before starting trowel finish, uniformly spread 25 lbs. of dampened non-slip aggregate per 100 sq. ft. of surface.  Tamp aggregate flush with surface using a steel trowel, but do not force below surface. Aft...
	2. After curing, lightly work surface with a steel wire brush, or an abrasive stone, and water to expose non-slip aggregate.

	G. Colored Wear-Resistant Finish:  Provide colored wear-resistant finish to monolithic slab surface indicated.
	1. Apply dry shake materials for colored wear-resistant finish at rate of not less than 100 lbs. per 100 sq. ft., unless greater amount is recommended by material manufacturer.
	2. Immediately following first floating operation, uniformly distribute approximately 2/3 of required weight of dry shake material over concrete surface, and embed by means of power floating.  Follow floating operation with second shake application, u...
	3. After completion of broadcasting and floating, apply trowel finish as herein specified.  Cure slab surface with curing compound recommended by dry shake hardener manufacturer.  Apply curing compound immediately after final finishing.


	3.11 CONCRETE CURING AND PROTECTION
	A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.  Protect concrete from rapid moisture loss before and during finishing operations.
	1. The evaporation graph, Figure 1, of ACI 308 - Curing Concrete, shall be used to determine the evaporation rate during concrete placement.  If the rate of evaporation equals or exceeds 0.2 lbs/sq.ft./hr., steps shall be taken to prevent excessive ev...
	2. Start initial curing as soon as free water has disappeared from concrete surface after placing and finishing.
	a. Initial curing may be any of the methods listed herein that maintain a satisfactory moisture content and temperature.

	3. Begin final curing procedures, if they differ from initial curing, immediately following initial curing and before concrete has dried.  Continue curing for at least seven (7) days in accordance with ACI 301 procedures.  Avoid rapid drying at end of...

	B. Curing Methods:  Perform curing of all structural concrete as herein specified.
	1. Provide moisture curing by following methods.
	a. Keep concrete surface continuously wet by covering with water.
	b. Continuous water-fog spray.
	c. Cover concrete surface with specified absorptive cover, thoroughly saturating cover with water and keeping continuously wet.  Place absorptive cover to provide coverage of concrete surfaces and edges, with 4" lap over adjacent absorptive covers.

	2. Provide moisture-cover curing as follows:
	a. Cover concrete surfaces with moisture-retaining cover for curing concrete, placed in widest practicable width with sides and ends lapped at least 3" and sealed by waterproof tape or adhesive.  Immediately repair any holes or tears during curing per...


	C. Provide curing and sealing compound to pavement, walks, and curbs only, as follows:
	1. Apply specified curing and sealing compound to concrete slabs as soon as final finishing operations are complete (within 2 hours) and after surface water sheen has disappeared.  Apply uniformly in continuous operation by power-spray or roller in ac...

	D. Curing Formed Surfaces:  Cure formed concrete surfaces, including undersides of beams, supported slabs, and other similar surfaces by moist curing with forms in place for full curing period or until forms are removed.  If forms are removed, continu...
	E. Curing Unformed Surfaces:  Cure unformed surfaces, such as slabs, floor topping, and other flat surfaces by moist curing methods.
	1. Final cure concrete surfaces to receive liquid floor hardener or finish flooring by use of moisture-retaining cover, unless otherwise directed.


	3.12 SHORES AND SUPPORTS
	A. Comply with ACI 347 for shoring and reshoring in multistory construction, and as herein specified.
	B. Extend shoring from ground to roof for structures four (4) stories or less, unless otherwise permitted.
	C. Extend shoring at least three (3) floors under floor or roof being placed for structures over four (4) stories.  Shore floor directly under floor or roof being placed, so that loads from construction above will transfer directly to these shores.  S...
	D. Remove shores and reshore in a planned sequence to avoid damage to partially cured concrete.  Locate and provide adequate reshoring to safely support work without excessive stress or deflection.
	1. Keep reshores in place a minimum of 15 days after placing upper tier, and longer if required, until concrete has attained its required 28-day strength and heavy loads due to construction operations have been removed.


	3.13 REMOVAL OF FORMS
	A. Formwork not supporting weight of concrete, such as sides of beams, walls, columns, and similar parts of the work, may be removed after cumulatively curing at not less than 50 deg F (10 deg C) for five (5) days after placing concrete, provided conc...
	B. Formwork supporting weight of concrete, such as beam soffits, joists, slabs, and other structural elements, may not be removed in less than 14 days or until concrete has attained at least 75 percent of design minimum compressive strength at 28 days...
	C. Form facing material may be removed five (5) days after placement, only if shores and other vertical supports have been arranged to permit removal of form facing material without loosening or disturbing shores and supports.

	3.14 RE-USE OF FORMS
	A. Clean and repair surfaces of forms to be re-used in work.  Split, frayed, delaminated, or otherwise damaged form facing material will not be acceptable for exposed surfaces.  Apply new form coating compound as specified for new form work.
	B. When forms are extended for successive concrete placement, thoroughly clean surfaces, remove fins and laitance, and tighten forms to close joints.  Align and secure joint to avoid offsets. Do not use "patched" forms for exposed concrete surfaces, e...

	3.15 MISCELLANEOUS CONCRETE ITEMS
	A. Filling-In:  Fill-in holes and openings left in concrete structures for passage of work by other trades, unless otherwise shown or directed, after work of other trades is in place. Mix, place, and cure concrete as herein specified, to blend with in...
	B. Curbs:  Provide monolithic finish to interior curbs by stripping forms while concrete is still green and steel-troweling surfaces to a hard, dense finish with corners, intersections, and terminations slightly rounded.
	C. Equipment Bases and Foundations:  Provide machine and equipment bases and foundations, as shown on drawings.  Set anchor bolts for machines and equipment with template at correct elevations, complying with certified diagrams or templates of manufac...
	1. Grout base plates and foundations as indicated, using specified non-shrink grout. Use non-metallic grout for exposed conditions, unless otherwise indicated.

	D. Steel Pan Stairs:  Provide concrete fill for steel pan stair treads and landings and associated items.  Cast-in safety inserts and accessories as shown on drawings.  Screed, tamp, and finish concrete surfaces as scheduled.  Cure concrete as herein ...
	E. Reinforced Masonry:  Provide concrete grout conforming to ASTM C476 for reinforced masonry lintels and bond beams where indicated on drawings and as scheduled.  Maintain accurate location of reinforcing steel during concrete placement.

	3.16 CONCRETE SURFACE REPAIRS
	A. Patching Defective Areas:  Repair and patch defective areas with cement mortar immediately after removal of forms, when acceptable to Engineer.
	1. Saw-cut out honeycomb, rock pockets, voids over 1/4" in any dimension, down to solid concrete but, in no case to a depth of less than 1.”  Make edges of cuts slightly undercut to the concrete surface.  Thoroughly clean, dampen with water, and brush...
	2. For exposed-to-view surfaces, blend white Portland cement and standard Portland cement so that, when dry, patching mortar will match surrounding color.  Provide test areas at inconspicuous location to verify mixture and color match before proceedin...

	B. Repair of Formed Surfaces:  Remove and replace concrete having defective surfaces if defects cannot be repaired to satisfaction of Engineer.  Surface defects, as such, include color and texture irregularities, cracks, spalls, air bubbles, honeycomb...
	1. Repair concealed formed surfaces, where possible, that contain defects that affect the durability of concrete.  If defects cannot be repaired, remove and replace concrete.
	2. Repair of Unformed Surfaces:  Test unformed surfaces, such as monolithic slabs, for smoothness and verify surface plane to tolerances specified for each surface and finish.  Correct low and high areas as herein specified.  Test unformed surfaces sl...
	3. Repair finished unformed surfaces that contain defects which affect durability of concrete.  Surface defects, as such, include crazing, cracks in excess of 0.01" wide or which penetrate to reinforcement or completely through non-reinforced sections...
	4. Correct high areas in unformed surfaces by grinding, after concrete has cured at least 14 days.
	5. Correct low areas in unformed surfaces during or immediately after completion of surface finishing operations by cutting out low areas and replacing with fresh concrete.  Finish repaired areas to blend into adjacent concrete.  Proprietary patching ...
	6. Repair defective areas, except random cracks and single holes not exceeding 1" diameter, by cutting out and replacing with fresh concrete.  Remove defective areas to sound concrete with clean, square cuts and expose reinforcing steel with at least ...
	7. Repair isolated random cracks and single holes not over 1" in diameter by dry-pack method.  Groove top of cracks and cut-out holes to sound concrete and clean of dust, dirt, and loose particles.  Dampen cleaned concrete surfaces and apply bonding c...
	8. Perform structural repairs with prior approval of Engineer or Structural Engineer for method and procedure, using specified epoxy adhesive and mortar.
	9. Repair methods not specified above may be used, subject to acceptance of Engineer.
	10. Underlayment Application:  Leveling of floors for subsequent finishes may be achieved by use of specified underlayment material.


	3.17 THROUGH SECTION CONCRETE CRACK REPAIRS
	A. Sealing through wall or slab cracks.
	1. Seal cracks for a water-tight or structurally bonded repair with epoxy or chemical grouting procedures.
	a. The Contractor shall make proper repairs with epoxy injection or chemical injection with a moisture reactive hydrophilic polyurethane foam grout, as directed by the Engineer.



	3.18 MUD MATS
	A. Where called for on the plans or as directed by the Engineer, the Contractor shall construct concrete mud mats immediately after cleaning the excavation bottom, to preserve the bearing surface condition.  Concrete for mud mats shall be not less tha...
	1. Mud mat concrete shall be cast against the side walls of all excavations to completely seal the bottom.




	312514.16 - EROSION CONTROL MATTING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division-1 Specification sections, apply to work of this section.

	1.2 SUMMARY
	A. This section includes provisions for the following items:
	1. Temporary erosion control.
	2. Permanent erosion control.


	1.3 QUALITY ASSURANCE
	A. In addition to requirements of these specifications, comply with manufacturer's instructions and recommendations for work.
	B. Subcontract landscape work to a single firm specializing in landscape work.

	1.4 SUBMITTALS
	A. Product Data:  Submit manufacturer's technical data and application instructions.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Temporary erosion control.
	1. Erosion control fabric shall be Hold/Gro as manufactured by:
	2. Fabric characteristics
	a. Material:
	1) Yarn - Photodegradable synthetic types
	2) Filler - Biodegradable paper

	b. Dimensional:


	B. Permanent erosion control.
	1. Erosion control fabric shall be 7020 Enkamat, as manufactured by Basf Corporation Fibers Division and supplied by:
	2. Matting characteristics
	a. Material:
	1) Nylon 6 + 0.5% by weight Carbon Black

	b. Dimensional:
	1) Weight (g/sq.m.)    405 + 7%
	2) Width (cm)    97 (38 inc.)
	3) Roll Length (m)    100 (330 ft.)
	4) Filament Dia. (mm) (Minimum)  0.40

	c. Tensile Properties:
	1) ASTM 01682

	d. Strength (kg/M - minimum):
	1) Length Direction   140
	2) Width Direction   80

	e. Elongation (% - minimum):
	1) Length Direction   50
	2) Width Direction   50

	f. Resiliency:
	1) Immediate recovery

	g. Exposure Properties:
	1) Temperature range for 80%
	2) pH range for 80%





	PART 3 -  EXECUTION
	3.1 EROSION CONTROL MATTING
	A. Hold/Gro shall be placed over the slopes immediately following fine grading and seeding, on areas indicated on the drawings.
	B. Enkamat shall be placed on areas indicated on the drawings, immediately following placement and stapling of Hold/Gro.
	C. Install both Hold/Gro and Enkamat as per manufacturer's instructions and specifications.
	D. Stakes for Enkamat shall be pine.


	PART 4 -  PAYMENT
	A. Payment shall be based on unit price bid per square yard.
	B. Payment shall be made for only those areas indicated on the improvement plans.  All additional areas disturbed shall be protected at the Contractor's expense.


	329200.19 - SEEDING AND MULCHING




