

To: All Plan Holders of Record

From: CT Consultants, Inc.  
For the Owner

**Re: *Addendum No. 1***  
***Fifth Street Storm and Sanitary Improvements***  
***Village of Fairport Harbor***

Date: December 13, 2024

This Addendum forms a part of the contract documents and modifies the original bidding documents dated December 2024 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

### **QUESTIONS AND ANSWERS**

Q1. Can you define the areas for the curb and concrete base?

**A1. The curb area replacement locations (Item 26) will be marked in the field after milling operations. For 8" Concrete Base (Item #8), 200 SY is a contingency per sheet 2 of the detailed drawings. The remaining quantity of 8" Concrete Base is for pavement replacement of the proposed storm sewer main and lateral replacements called out in the detailed drawings.**

AL:mep

Enclosures

H:\2024\241496\SPEC\Addenda\Addenda 01\Addendum 01.Doc