



To: All Plan Holders of Record

From: Verdantas LLC
For the Owner

Re: *Addendum No. 3*
Fire Station ADA Bathroom / Locker Room Improvements
City of Willowick, OH

Date: April 7, 2026

This Addendum forms a part of the contract documents and modifies the original bidding documents dated March 2026 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

OPINION OF PROBABLE CONSTRUCTION COST

The Opinion of Probable Construction Cost as published in the Legal Notice shall be changed from \$60,600.00 to \$86,000.00.

CB/TM:mep

Enclosures

H:\2024\241771\SPEC - BID - 03-13-26\Addenda\Addendum 03\Addendum 03.Doc