



To: All Plan Holders of Record

From: Verdantas LLC
For the Owner

Re: *Addendum No. 1*
Fire Station ADA Bathroom / Locker Room Improvements REBID
City of Willowick, OH

Date: June 26, 2026

This Addendum forms a part of the contract documents and modifies the original bidding documents dated June 2026 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

COMPLETION DATE

The Completion Date shall be changed from 90 Days from Note to Proceed to 120 Days from Notice to Proceed.

SHOP DRAWING REVIEW

Shop Drawing Architect Reviews will be turned around in four (4) business days.

TM/CB:mep

Enclosures

H:\2024\241771\SPEC - REBID - 06-25-26\Addenda\Addendum 01\Addendum 01.Doc