



To: All Plan Holders of Record

From: Verdantas LLC
For the Owner

Re: Addendum No. 2
Fire Station ADA Bathroom / Locker Room Improvements REBID
City of Willowick, OH

Date: June 29, 2026

This Addendum forms a part of the contract documents and modifies the original bidding documents dated June 2026 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

PLANS

Replace plan sheet A1.02 – Finish Plans and Elevations with the enclosed Revised plan sheet A1.02 – Finish Plans and Elevations dated 6/29/26.

The revisions are identified on the Drawings by having a “cloud” drawn around the affected area of the Drawing.

Added manufacturer color and finish selections to finish legend.

TM\VK:mep

Enclosure

H:\2024\241771\SPEC - REBID - 06-25-26\Addenda\Addendum 02\Addendum 02.Doc

REV	DATE	BY
1	7/25/2025	
Revisions		
1		
2		
3		
4		
5		
6		
7		
8		
9		
10		
11		
12		
13		
14		
15		
16		
17		
18		
19		
20		
21		
22		
23		
24		
25		
26		
27		
28		
29		
30		
31		
32		
33		
34		
35		
36		
37		
38		
39		
40		
41		
42		
43		
44		
45		
46		
47		
48		
49		
50		
51		
52		
53		
54		
55		
56		
57		
58		
59		
60		
61		
62		
63		
64		
65		
66		
67		
68		
69		
70		
71		
72		
73		
74		
75		
76		
77		
78		
79		
80		
81		
82		
83		
84		
85		
86		
87		
88		
89		
90		
91		
92		
93		
94		
95		
96		
97		
98		
99		
100		

Fire Station ADA Bathroom/Locker Room Improvements

City of Willowick
30435 Lakeshore Blvd, Willowick, OH 44095

FINISH PLANS AND ELEVATIONS

SCALE:	As indicated
CONTRACT NO:	
241771	
SHEET	
A1.02	

