242260 - Pierce Drive Stormwater Improvements - ABC Water & Stormwater District

Opinion of Probable Construction Cost: Base Bid - \$617,000.00 Alternate - \$109,000.00

| BIDDER NAME | Bond/Check | Addendum Received 1 | Base Bid Storm Sewer Replacement | Alternate Storm Sewer Rehabilitation & CIPP Lining |
|-------------------------------|------------|---------------------------|--|---|
| Insituform Technologies, Inc. | | | | |
| J. S. Bova Excavating | × | ~ | \$596,230.00 | |
| M. O'Herron Company | | | | |
| Rudzik Excavating, Inc. | × | ~ | \$585,748.00 | \$72,080.00 |
| S.E.T., Inc. | × | × | \$579,825.00 | \$102,800.00 |
| United Survey, Inc. | | | | |
| | | | | |
| | | | | |
| | | | | |

H:\2024\242260\SPEC\Bid Opening Report\Bid Opening Report.Doc

