


**BID TABULATION**

<b>PROJECT NAME:</b>		SCIOTO COUNTY REGIONAL WATER DISTRICT NO. 1 HAYSTACK TANK RELOCATION		<b>CT PROJECT NO.:</b>		191192	
<b>BID OPG DATE:</b>		Wednesday, November 17, 2021		<b>ENGINEER'S OPINION OF COST:</b>		CONTRACT A: \$550,000 CONTRACT B: \$898,500	
<b>BID ITEM</b>	<b>ITEM DESCRIPTION</b>	<b>QTY</b>	<b>UNITS</b>	Mid Atlantic Storage Systems, Inc.			
				<b>LABOR</b>	<b>MATERIAL</b>	<b>TOTAL UNIT PRICE</b>	<b>TOTAL</b>
<b>HAYSTACK WATER STORAGE TANK RELOCATION - CONTRACT A</b>							
1	Mobilization / Demobilization	1	LS	\$ 10,835.00	\$ -	\$ 10,835.00	\$ 10,835.00
2	Relocation of Ex. 34' Dia. X 83' Standpipe, Complete	1	LS	230,886.00	274,589.00	505,475.00	505,475.00
3	Seeding and Mulching	1	LS	3,371.00	959.00	4,330.00	4,330.00
4	12" Waterline (DIP PC350)	10	LF	22.00	55.00	77.00	770.00
5	6" Waterline (DIP PC350)	10	LF	22.00	29.00	51.00	510.00
6	Tracer Wire	20	LF	2.00	1.00	3.00	60.00
<b>TOTAL CONTRACT A (Items 1 through 6, inclusive)</b>							<b>\$ 521,980.00</b>
<b>SUPPLEMENTAL BID ITEMS - CONTRACT A</b>							
SBA-1	Demolition of Existing Tank Foundation	1	LS	\$ 34,547.00	\$ 548.00	\$ 35,095.00	\$ 35,095.00
<b>HAYSTACK WATER STORAGE TANK RELOCATION - CONTRACT B</b>							
1	Mobilization / Demobilization	1	LS	\$ 12,085.00	\$ -	\$ 12,085.00	\$ 12,085.00
2	Furnish & Install 34' Dia. X 83' Standpipe, Complete	1	LS	186,934.00	669,166.00	856,100.00	856,100.00
3	Seeding and Mulching	1	LS	3,371.00	959.00	4,330.00	4,330.00
4	12" Waterline (DIP PC350)	10	LF	22.00	55.00	77.00	770.00
5	6" Waterline (DIP PC350)	10	LF	22.00	29.00	51.00	510.00
6	Tracer Wire	20	LF	2.00	1.00	3.00	60.00
<b>TOTAL CONTRACT B (Items 1 through 6, inclusive)</b>							<b>\$ 873,855.00</b>
<b>SUPPLEMENTAL BID ITEMS - CONTRACT B</b>							
SBB-1	Demolition of Ex. Welded Steel Standpipe	1	LS	\$ 37,596.00	\$ 1,059.00	\$ 38,655.00	\$ 38,655.00
SBB-2	Demolition of Existing Tank Foundation	1	LS	\$ 11,791.00	\$ 224.00	\$ 12,015.00	\$ 12,015.00

*Barbara R. Anderson*  
 Barbara R. Anderson, P.E.  
 Ohio Registration No. E-51761



*11/18/2021*  
 Date