Sharonville Community Center Lobby and Fitness Room Renovation Project Number 180881 REBID Opening Date: August 14, 2019 - 10:00 a.m.

Contractor	General Construction Base Bid	Alternate 1 Paint Ceiling Trim	Alternate 2 Acoustic Panels	Alternate 3 Paint Light Fixtures	Alternate 4 Paint/Flooring at Stairs	Alternate 5 New VAV Boxes	Combined Bid With Alternates	Bid Bond Included Yes / No
Century Construction	\$ 309,000.0	0 \$990.00	\$3,200.00	\$1,180.00	\$6,350.00	\$34,600.00	\$ 355,320.00	Yes
Empire Building Company	\$ 269,500.0	0 \$1,000.00	\$3,200.00	\$2,300.00	\$10,700.00	\$30,000.00	\$ 316,700.00	Yes
Kramer and Feldman	\$ 290,200.0	0 \$1,076.00	\$6,300.00	\$2,400.00	\$14,900.00	\$32,097.00	\$ 346,973.00	Yes
Perkins/Carmack	\$ 284,000.0	0 \$500.00	\$6,500.00	\$1,500.00	\$8,000.00	\$21,000.00	\$ 321,500.00	Yes
Architect/Engineer Estimate	\$ 285,525.0	0 \$1,200.00	\$5,300.00	\$2,000.00	\$10,500.00	\$29,500.00		